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NOTICE OF REQUEST FOR PROPOSALS FOR PACOIMA DAM AERIAL TRAMWAY
ANNUAL INSPECTION AND REPAIR SERVICES (2018-AN010)

PLEASE TAKE NOTICE that Public Works requests proposals for the contract for
Pacoima Dam Aerial Tramway Annual Inspection and Repair Services
(2018-AN010). This contract has been designed to have a potential maximum contract
term of 4 vyears, consisting of an initial 1-year term and potential additional
three 1-year option renewals. The total annual contract amount of this service is
estimated to be $250,000. The Request for Proposals (RFP) with contract
specifications, forms, and instructions for preparing and submitting proposals may be
accessed at http://dpw.lacounty.gov/bred/servicecontracts/ or may be requested from
Mr. Jairo Flores at (626) 458-4069 or jflores@dpw.lacounty.gov or Ms. Jessica Dunn at
(626) 458-4169 or jdunn@dpw.lacounty.gov, Monday through Thursday, 7 a.m. to
5 p.m.

PLEASE CHECK THE WEBSITE FREQUENTLY FOR ANY CHANGES TO THIS
SOLICITATION. ALL ADDENDA AND INFORMATIONAL UPDATES WILL BE
POSTED AT http://dpw.lacounty.gov/brcd/servicecontracts.

Public Works' "Business Opportunities™ Website Registration:

All interested proposers for this RFP are strongly encouraged to register at
http://dpw.lacounty.gov/general/contracts/opportunities/. Only those firms registered for
this RFP through the website will receive automatic notification when any update to this
RFP is made. The County does not have an obligation to notify any proposers
other than through the Public Works website's automatic notification system.

Doing Business with Local Small Business Enterprise, Disabled Veteran
Business Enterprise, and Social Enterprise:

The County strongly encourages participation from firms, primes, and subcontractors,
which are certified in the County's Local Small Business Enterprise (LSBE),
Disabled Veteran Business Enterprise (DVBE), and Social Enterprise (SE) Preference
Programs. The County's LSBE, DVBE, and SE Preference Programs require firms to
complete a certification process to receive certain benefits allowed only for LSBE,
DVBE, and SE, such as a 15 percent price preference, not to exceed $150,000, when
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applicable, and LSBE Prompt Payment Program. The following link provides additional
information on being County certified LSBE, DVBE, and SE: http://dcba.lacounty.qgov.

Minimum Mandatory Requirements: Proposers must meet all minimum mandatory
requirements set forth in the RFP document at the time of proposal submission
including, but not limited to:

1. Proposer or its managing employee(s) and subcontractor(s), if any, must have a
minimum of 5 years of experience performing maintenance and inspection
services for aerial tramways. This minimum mandatory requirement must be
met by the proposing entity or its managing employee. However, if
proposer intends to use subcontractors during the performance of
Contract, the subcontractors must also meet this requirement.

2. Proposer must identify a Mechanical Engineer and an Electrical Engineer who
will be assigned to this contract, if awarded. The Mechanical Engineer must hold
a bachelor's degree in Mechanical Engineering and the Electrical Engineer must
hold a bachelor's degree in Electrical Engineering. They both must have a
minimum of 3 years of experience working on aerial tramways. This minimum
mandatory requirement can only be met by the proposer.

3. The contracted work in this RFP constitutes "public works" as defined in the
California Labor Code Section 1720, requiring payment of prevailing wages
pursuant to Section 13, Prevailing Wages, of the RFP. Please note that the
services requested in this contract may include both prevailing wage and
nonprevailing wage work. Proposer and its subcontractors performing prevailing
wage work, must submit proof of a valid and active State of California
Department of Industrial Relations Public Works Contractor Registration pursuant
to Labor Code 1725.5. Pending registrations will not be accepted.

A Proposers' Conference will be held on Tuesday, March 27, 2018, at 9 a.m.
at Public Works Pacoima Dam, 15300 North Pacoima Canyon Road, Sylmar,
California 91331, in the Camp House. A walk-through will be conducted after the
conference. ATTENDANCE BY THE PROPOSER OR AN _ AUTHORIZED
REPRESENTATIVE AT _THE CONFERENCE AND WALK-THROUGH 1S
MANDATORY. Public Works will reject proposals from those whose attendance
at the conference and walk-through cannot be verified. Attendees should be
prepared to ask questions at that time about the specifications, proposal requirements,
and contract terms. After the conference, proposers must submit questions in writing
and request information for this solicitation within three business days from the date of
the conference.

The deadline to submit proposals is Tuesday, April 10, 2018, at 5:30 p.m. Please
direct your questions to Mr. Flores at (626) 458-4069 or Ms. Dunn at (626) 458-41609.
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Follow us on Twitter:

We encourage you to follow us on Twitter @LACoPublicWorks for information on
Public Works and instant updates on contracting opportunities and solicitations.

Individuals requiring reasonable accessibility accommodations may request
written materials in alternate formats, physical accessibility accommodations,
sign language interpreters, or other reasonable accommodations by contacting
our departmental Americans with Disabilities Act Coordinator at (626) 458-7337, from
7:30 a.m. to 5 p.m., Monday through Thursday (excluding holidays). Persons who are
hearing impaired may make contact by first dialing the California Relay Service at
7-1-1. Requests should be made at least 1 week in advance to ensure availability.
When making a reasonable accommodation request, please reference Business
Relations and Contracts Division/(BRC-1).

Very truly yours,

MARK PESTRELLA
irector of Public Works

ANGELA R. GEORGE-MOODY
Deputy Director

JF

P:aepub\Service Contracts\CONTRACT\Jairo\PACOIMA\2017\RFP\01 RFP NOTICE.doc
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PART |
REQUEST FOR PROPOSALS
SECTION 1
INTRODUCTION

Proposers' Conference and Walkthrough

Each Proposer or an authorized representative must attend a Proposers'
Conference and walk-through to be held at the place, date, and time announced
in the Notice of Request for Proposals. ALL INTERESTED PROPOSERS OR
THEIR AUTHORIZED REPRESENTATIVE MUST ATTEND  THIS
CONFERENCE AND WALK-THROUGH. Proposals received from Proposers
not signed in as attending this conference and walk-through will be
rejected as nonresponsive. Proposers are encouraged to be prepared to ask
questions concerning the Request for Proposals (RFP), Contract requirements,
specifications, terms, and conditions. For example, questions may address
concerns, if any, that the application of minimum mandatory requirements,
evaluation criteria, and/or business requirements would unfairly disadvantage
Proposers or, due to unclear instructions, may result in the County not receiving
the best possible responses from Proposers. Upon conclusion of the Proposers'
Conference, Public Works will only provide further clarifications and/or answers
concerning this solicitation through an addendum and/or informational update, to
all who attended the conference.

Minimum Mandatory Requirements

Interested and qualified Proposers, who can demonstrate their ability to
successfully provide the required services outlined in Exhibit A, Scope of Work,
of this RFP are invited to submit a proposal, provided they meet the following
requirements at the time of proposal submission:

1. Proposer or its managing employee(s), and subcontractor(s), if any, must
have a minimum of 5 years of experience performing maintenance and
inspection services for aerial tramways. This minimum mandatory
requirement must be met by the proposing entity or its managing
employee. However, if proposer intends to use subcontractors
during the performance of Contract, the subcontractors must also
meet this requirement.

2. Proposer must identify a Mechanical Engineer and an Electrical Engineer,
who will be assigned to this contract, if awarded. The Mechanical
Engineer must hold a bachelor's degree in Mechanical Engineering and
the Electrical Engineer must hold a bachelor's degree in Electrical

-1.1- Pacoima Dam Aerial Tramway
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Engineering. They both must have a minimum of 3 years of experience
working on aerial tramways. This minimum mandatory requirement can
only be met by the proposer.

3. The contracted work in this RFP constitutes "public works" as defined in
the California Labor Code Section 1720, requiring payment of prevailing
wages pursuant to Section 13, Prevailing Wages, of the RFP. Please note
that the services requested in this Contract may include both prevailing
wage and nonprevailing wage work. Proposer and its Subcontractors
performing prevailing wage work, must submit proof of a valid and active
State of California Department of Industrial Relations Public Works
Contractor Registration pursuant to Labor Code 1725.5. Pending
registrations will not be accepted.

Contract Analysts

Proposers are instructed not to contact any County personnel other than the
Contract Analysts listed below regarding this solicitation. All contact regarding this
RFP or any matter relating thereto must be in writing and may be mailed or
e-mailed to:

County of Los Angeles Department of Public Works
Business Relations and Contracts Division — 8th Floor
Attention Mr. Jairo Flores or Ms. Jessica Dunn

P.O. Box 1460

Alhambra, California 91802-1460

E-mail: iflores@dpw.lacounty.gov or E-mail: jdunn@dpw.lacounty.gov
Telephone: (626) 458-4069 Telephone: (626) 458-4169
Facsimile: (626) 458-4960 Facsimile: (626) 458-4960

If it is discovered that a Proposer contacted and received material information from
any County personnel, other than the Contract Analysts named in the Notice of
RFP and above, regarding this solicitation, the County, in its sole determination,
may disqualify their proposal from further consideration.

Child Support Compliance Program

Proposers shall: 1) fully comply with all applicable State and Federal reporting
requirements relating to employment reporting for its employees; and 2) comply
with all lawfully served Wage and Earnings Assignment Orders and Notices of
Assignment, and continue to maintain compliance during the term of any Contract
that may be awarded pursuant to this solicitation. Failure to comply may be cause
for termination of a Contract and/or initiation of debarment proceedings against the
noncompliant Contractor (County Code, Chapter 2.202).

-1.2- Pacoima Dam Aerial Tramway
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County Rights and Responsibilities

The County has the right to amend this RFP by written addendum prior to the
proposal submission deadline. The County is responsible only for that which is
expressly stated in this solicitation document and any authorized written addenda.
Addendums shall be made available to each person or organization that attended
the Proposers' Conference. Should an addendum(s) require additional information
not previously requested, failure to address the requirements of such addendum
may result in the proposal not being considered, as determined in the sole
discretion of the County. The County is not responsible for and shall not be bound
by any representations otherwise made by any individual acting or purporting to act
on its behalf.

Defaulted Property Tax and Reduction Program

1. The resultant Contract from this RFP will be subject to the requirements of
the County's Defaulted Property Tax Reduction Program
("Defaulted Tax Program") (County Code, Chapter 2.206). The successful
Contractor should carefully read the Defaulted Tax Program Ordinance,
Exhibit E. Proposers should carefully read the pertinent Defaulted Tax
Program provisions in Part I, Exhibit B, Service Contract General
Requirements, Section 11, Compliance with County's Defaulted Property
Tax Reduction Program. The Defaulted Tax Program applies to both
Contractors and their Subcontractors, if any.

2. Proposers shall be required to certify that they are in full compliance with
the provisions of the Defaulted Tax Program and shall maintain
compliance during the term of any Contract that may be awarded
pursuant to this solicitation or shall certify that they are exempt from the
Defaulted Tax Program by completing Certification of Compliance with
The County's Defaulted Property Tax Reduction Program
(Form PW-16). Failure to maintain compliance, or to timely cure defects,
may be cause for termination of a Contract or initiation of debarment
proceedings against the noncompliant Contractor (County Code,
Chapter 2.202).  Proposals that fail to comply with the certification
requirements of the Defaulted Tax Program will be considered
nonresponsive and excluded from further consideration.

GAIN and GROW Programs

As a threshold requirement for consideration for Contract award, Proposers shall
demonstrate a proven record of hiring participants in the County's Department of
Public Social Services Greater Avenues for Independence (GAIN) or General Relief
Opportunity for Work (GROW) Programs or shall attest to a willingness to consider
GAIN/GROW nparticipants for any future employment openings if they meet the
minimum qualifications for that opening. Proposers shall attest to a willingness to
provide employed GAIN/GROW participants access to the Proposers' employee
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mentoring program, if available, to assist these individuals in obtaining permanent
employment and/or promotional opportunities.

Proposers who are unable to meet this requirement shall not be considered for
Contract award. Proposers shall certify compliance on Form PW-10, GAIN and
GROW Employment Commitment.

Indemnification and Insurance

The successful Contractor will be required to comply with the indemnification
provisions contained in Exhibit B, Section 5, Indemnification and Insurance
Requirements. The Contractor will be required to procure, maintain, and provide
the County proof of insurance coverage for all programs of insurance along with
associated amounts specified throughout the entire term of the proposed
Contract without interruption or break in coverage.

Injury and lliness Prevention Program

The successful Contractor will be required to comply with the State of California's
Cal/lOSHA's regulations. Section 3203 of Title 8 in the California Code of
Regulations requires all California employers to have a written, effective Injury
and lliness Prevention Program that addresses hazards pertaining to the
particular workplace covered by the program.

Interpretation of Request for Proposals

The definitions and other rules of interpretation set forth in Part Il, Sample
Agreement and Exhibit B, Section 1, Interpretation of Contract, also apply to
interpretation of this RFP.

Jury Service Program

1. The resultant Contract from this RFP will be subject to the requirements of
the County's Contractor Employee Jury Service Ordinance (Jury Service
Program, County Code, Chapter 2.203). Proposers should carefully read
the pertinent jury service provisions in Part I, Exhibit B, Service Contract
General Requirements, Section 7, Compliance with County's Jury Service
Program. The Jury Service Program applies to both Contractors and their
Subcontractors, if any. Proposals that fail to comply with the requirements of
the Jury Service Program will be considered nonresponsive and excluded
from further consideration.

2. The Jury Service Program requires Contractors and their Subcontractors,
if any, to have and adhere to a written policy that provides that its employees
shall receive from the Contractor, on an annual basis, no less than 5 days of
regular pay for actual jury service. The policy may provide that employees
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deposit any fees received for such jury service with the Contractor or that the
Contractor deduct from the employee's regular pay the fees received for jury
service. For purposes of the Jury Service Program, "employee" means any
California resident who is a full-time employee of a Contractor, and
“full-time" means 40 hours or more worked per week or a lesser number of
hours if. 1) the lesser number is a recognized industry standard as
determined by the County; or 2) the Proposer has a long-standing practice
that defines the lesser number of hours as full-time. Therefore, the Jury
Service Program applies to all of a Contractor's full-time California
employees, even those not working specifically on the County project.
Full-time employees providing short-term, temporary services of 90 days or
less within a 12-month period are not considered full-time for purposes of the
Jury Service Program.

There are two ways in which a Contractor might not be subject to the
Jury Service Program. The first is if the Contractor does not fall within
the Jury Service Program's definition of "Contractor." The Jury Service
Program defines "Contractor" to mean a person, partnership, corporation,
or other entity which has a Contract with the County or a Subcontract with
a County Contractor and has received or will receive an aggregate sum
of $50,000 or more in any 12-month period under one or more County
Contracts or Subcontracts. The second is if the Contractor meets one of
the two exceptions to the Jury Service Program. The first exception
concerns small businesses and applies to Contractors that have: 1) ten or
fewer employees; and 2) annual gross revenues in the preceding 12 months
which, if added to the annual amount of this proposed Contract is less than
$500,000; and 3) is not an "affiliate or subsidiary of a business dominant in
its field of operation." The second exception applies to Contractors that
possess a collective bargaining agreement that expressly supersedes the
provisions of the Jury Service Program. The Contractor is subject to any
provision of the Jury Service Program not expressly superseded by the
collective bargaining agreement.

If a Contractor does not fall within the Jury Service Program's definition of
"Contractor” or if it meets any of the exceptions to the Jury Service Program,
then the Contractor must so indicate in the Contractor Employee
Jury Service Program Application for Exception and Certification
Form (Form PW-3) and include with its submission all necessary
documentation to support the claim, such as tax returns or a collective
bargaining agreement, if applicable. Upon reviewing the Contractor's
application, the County will determine, in its sole discretion, whether the
Contractor falls within the definition of "Contractor" or meets any of the
exceptions to the Jury Service Program. The County's decision will be final.
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County's Preference Programs

The County of Los Angeles has three preference programs.
The Local Small Business Enterprise (LSBE), Disabled Veteran Business
Enterprise (DVBE), and Social Enterprise (SE). The Board of Supervisors
encourages business participation in the County's contracting process by
continually streamlining and simplifying our selection process and expanding
opportunities for these businesses to compete for County opportunities.
The Preference Programs (LSBE, DVBE, and SE) requires that a business must
complete certification prior to requesting a preference in a solicitation. In no case
shall the Preference Programs (LSBE, DVBE, and SE) price or scoring
preference be combined with any other county preference program to exceed
fifteen percent (15%) in response to any County solicitation. Sanctions and
financial penalties may apply to a business that knowingly, and with intent to
defraud, seeks to obtain or maintain certification as a certified LSBE, DVBE, or
SE when not qualified.

1. Local Small Business Enterprise (LSBE) Preference Program

a. To the extent permitted by State and Federal law and when the price
category is scored, the County will give Local SBE preference during
the solicitation process to businesses that meet the definition of
an LSBE, consistent with Chapter 2.204.030C.1 of the Los Angeles
County Code. An LSBE is defined as a business: 1) certified by the
State of California as a small business and has had its principal place
of business located in Los Angeles County for at least 1 year; or
2) certified as a small business enterprise with other certifying
agencies pursuant to the Department of Consumer and Business
Affair's (DCBA) inclusion policy that: a) has its principal place of
business located in Los Angeles County, and b) has revenues and
employee sizes that meet the State's Department of
General Services requirements. The business must be certified by
the DCBA as meeting the requirements set forth above prior to
requesting the LSBE Preference in a solicitation.

b. To apply for certification as an LSBE, businesses should contact the
DCBA at http://dcba.lacounty.gov.

C. Certified LSBEs may only request the preference if the certification
process has been completed and certification is affirmed.
Businesses must complete and submit Form PW-9, Request for
County's  Preference  Program  Consideraton and CBE
Firm/Organization Information Form and submit a letter of certification
from the DCBA with their proposal.

d. Information about the State's small business enterprise certification
regulations is in the California Code of Regulations, Title 2,
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Subchapter 8, Section 1896 et seq., and is also available on the
California Department of General Services Office of Small Business
Certification and Resources website at
http://www.pd.dgs.ca.gov/smbus/default.

2. Social Enterprise (SE) Preference Program

a.

The County will give preference during the solicitation process to
businesses that meet the definition of an SE, consistent with
Chapter 2.205 of the Los Angeles County Code. An SE is defined
as:

i. A business that qualifies as an SE and has been in operation
for at least one year (1) providing transitional or permanent
employment to a Transitional Workforce or providing social,
environmental and/or human justice services: and

ii. A business certified by the DCBA as an SE.

Certified SE may only request the preference if the certification has
been completed and certification is affirmed. Businesses must
complete and submit Form PW-9, Request for County's Preference
Program Consideration and CBE Firm/Organization Information
Form and submit a letter of certification from the DCBA with their
proposal.

Further information on SE also available on the DCBA's website at:
http://dcba.lacounty.qgov

3. Disabled Veteran Business Enterprise (DVBE) Preference Program

a.

The County will give preference during the solicitation process to
businesses that meet the definition of a DVBE, consistent with
Chapter 2.211 of the Los Angeles County Code. A DVBE vendor is
defined as:

i. A business which is certified by the State of California as a
DVBE; or

ii. A business which is verified as a Service-Disabled
Veteran-Owned Small Business (SDVOSB) by the
Veterans Administration.

iii. A business certified as DVBE with other certifying agencies
pursuant to the DCBA inclusion policy that meets the criteria
set forth by the agencies in 1 and 2 above.
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b. The DCBA shall certify that a DVBE is currently certified by the
State of California, by the U.S. Department of Veteran Affairs,
oris determined by the DCBA inclusion policy that meets the
criteria set forth by the agencies above.

C. Certified DVBE may only request the preference if the certification
process has been completed and certification is affirmed.
Businesses must complete and submit Form PW-9, Request for
County's  Preference  Program  Consideraton and CBE
Firm/Organization Information Form and submit a letter of
certification from the DCBA with their proposal.

d. Information about the State's DVBE certification regulations
is found in the California Code of Regulations, Title 2, Subchapter
8, Section 1896 et seq., and is also available on the California
Department of General Services Office of Disabled Veteran
Business Certification and Resources website at
http://www.dgs.ca.gov/pd/Home.aspx.

e. Information on the Department of Veteran Affairs SDVOSB
certification regulations is found in the Code of Federal
Regulations, 38CFR 74 and is also available on the Department of
Veterans Affairs website at: http://www.vetbiz.gov.

Notification to County of Pending Acquisitions/Mergers by Proposing/Bidding
Company

The Proposer shall notify the County of any pending acquisitions/mergers of their
company. This information shall be provided by the Proposer on Form PW-1,
Verification of Proposal. The proposed Contract will only be awarded to the
entity that submitted the proposal. Any acquisitions and merger will be handled
pursuant to Exhibit B, Section 2.B, Assignment and Delegation, and evaluated in
accordance with the Board's policy regarding Contractors engaged in mergers
and acquisitions. Failure of the Proposer to provide this information may
eliminate its proposal/bid from any further consideration.

Prompt Payment Program

It is the intent of the County that Certified Local SBE receive prompt payment for
services they provide to County departments. Prompt payment is defined as
15 calendar days after the receipt of an undisputed and approved invoice.

Proposer's Charitable Contributions Compliance

California's "Supervision of Trustees and Fundraisers for Charitable Purposes
Act" regulates receiving and raising charitable contributions. Among other
requirements, those subject to the Charitable Purposes Act must register.
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The 2004 Nonprofit Integrity Act (SB 1262, Chapter 919) increases Charitable
Purposes Act requirements. New rules cover California public benefit
corporations, unincorporated associations, trustee entities, and may include
similar foreign corporations doing business or holding property in California.
Key Nonprofit Integrity Act requirements affect executive compensation,
fundraising practices, and documentation. Charities with over $2 million of
revenues (excluding funds that must be accounted for to a governmental entity)
have new audit requirements.

All prospective Contractors must determine if they receive or raise charitable
contributions, which subject them to the Charitable Purposes Act and complete
the certification form attached as Form PW-12. A completed Form PW-12 is a
required part of any agreement with the County.

In Form PW-12, prospective Contractors certify either that:

1. They have determined that they now do not receive or raise charitable
contributions regulated under the California Charitable Purposes Act
(including the Nonprofit Integrity Act) but will comply if they become
subject to coverage of those laws during the term of a County contract; or

2. They are currently complying with their obligations under the California
Charitable Purposes Act, attaching a copy of their most recent filing with
the Registry of Charitable Trusts.

Prospective County Contractors that do not complete Form PW-12 as part of the
solicitation process may, in the County's sole discretion, be disqualified for
Contract award. A County Contractor that fails to comply with its obligations
under the Charitable Purposes Act is subject to either Contract termination or
debarment proceedings or both (County Code, Chapter 2.202).

Proposal Requirements and Contract Specifications

1. Persons who wish to Contract with the County may respond to this RFP
by submitting a proposal in the form described in the following Sections
and Attachments. Proposers are instructed to carefully read these Terms,
Requirements, Specifications, Conditions, Attachments, and Exhibits.

2. Requirements for proposals are explained in Part | of this RFP.

3. The proposed Contract's specifications and requirements are fully
described in Part Il, Sample Agreement; any Exhibits; and Attachments.
Proposers are also requested to review Attachment 1, Policy on
Doing Business with Small Business; Attachment 2, Listing of Contractors
Debarred in Los Angeles County; and Attachment 3, County of
Los Angeles Lobbyist Ordinance.
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4. Dates and times of the Proposers' Conference and for the submission of
proposals are set forth in the Notice of Request for Proposals.

Security and Background Investigations

Background and security investigations of Contractor's staff may be required at
the discretion of the County as a condition of beginning and continuing work
under any resulting Contract. The cost of background checks is the responsibility
of the Contractor.

Vendor Registration

Proposers must register online with the County's web-based vendor registration
system to facilitate the Contract award process. Registration can be
accomplished online via the Internet by accessing the County's home page at
https://camisvr.co.la.ca.us/webven/default.asp and click on "New Registration".
Being registered will assist the Proposer in receiving notifications of the release
of County solicitations that may be of interest to the Proposer.

Time Off for Voting

The Contractor shall notify its employees, and shall require each Subcontractor
to notify and provide to its employees, information regarding the time off for
voting law (Elections Code, Section 14000). Not less than 10 days before every
Statewide election, every Contractor and Subcontractors shall keep posted
conspicuously at the place of work, if practicable, or elsewhere where it can be
seen as employees come or go to their place of work, a notice setting forth the
provisions of Section 14000.

Local Small Business Enterprise Utilization

When requested by the County, the Contractor shall provide to the County via
methods specified by the County, such as submission of electronic live
(or dynamic) data on invoices for the prime and all subcontractors using
County-designated third party software system or to a County approved website,
or other means of submitting expenditure information on subcontractors,
including, but not limited to the following information: the name, business
address and telephone number/email address of each subcontractor.

In addition, the Contractor shall be required to provide each of the specified
subcontractor Local Small Business Enterprise (LSBE), Disabled Veterans
Business Enterprise (DVBE), and Social Enterprise status (i.e., whether any of
the listed subcontractors are Local SBE) and the proposed monetary amount of
the work the subcontractor will perform on each Notice to Proceed. At the time of
submittal of each invoice, the Contractor shall indicate, via methods specified by
the County, the actual dollar amounts paid to each listed subcontractor who
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performed work on the project. The subcontractor may be requested to confirm
receipt of the actual payment to the subcontractor by the prime.

The parties agree that it will be impracticable or extremely difficult to fix the
extent of actual damages resulting from the failure to the Contractor to comply
with this Section. The parties will agree that under the current circumstances a
reasonable estimate of such damages is specified in Exhibit F, Performance
Requirements Summary, and that the Contractor shall be liable to the County for
said amount.

If in the judgment of the Director of Public Works, or his/her designee, the
Contractor is deemed to be in non-compliance with the terms and obligations, the
Director or his/her designee, at his/her option, in addition to, or in lieu of, other
remedies provided in Exhibit F, Performance Requirements Summary, may
deduct and withhold liquidated damages from County's final payment to the
Contractor.

Proposer's Acknowledgement of County's Commitment to Zero Tolerance Human
Trafficking

On October 4, 2016, the County of Los Angeles Board of Supervisors approved
a motion taking significant steps to protect victims of human trafficking
by establishing a zero tolerance human trafficking policy. The policy prohibits
contractors engaged in human trafficking from receiving contract awards or
performing services under a County contract.

Contractors are required to complete Form PW-17, Zero Tolerance Human
Trafficking Policy Certification, certifying that they are in full compliance with the
County's Zero Tolerance Human Trafficking provision as defined in Exhibit B,
Section 2.00, Compliance with County's Zero Tolerance Human Trafficking
Policy. Further, contractors are required to comply with the requirements under
said provision for the term of any contract awarded pursuant to this solicitation.

-1.11- Pacoima Dam Aerial Tramway
(2018-ANO10)




Request for Proposals — PART |
SECTION 2
PROPOSAL PREPARATION AND SUBMISSION

Proposal Format and Content Requirements

Proposals shall be bound and presented in the sequence, with the content tabbed
and paginated in the format stated below. Failure to provide the required
information or to strictly comply with these guidelines may be a basis for rejection
of the proposal as nonresponsive at the County's sole discretion:

1.

Title page

The title page shall show the Proposer's name, title of the service
requested, local address, telephone number, and date of submittal.

Table of Contents

A comprehensive Table of Contents shall list all material included in the
proposal.

Letter of Transmittal

A person legally authorized to enter into Contracts for the Proposer shall
sign the Letter of Transmittal. The letter must include a brief statement of
the Proposer's understanding of the work to be accomplished and a list of
names of individuals authorized to make representations for the Proposer,
their titles, addresses, e-mail addresses, and telephone numbers.

Support Documents for Corporations and Limited Liability Companies
a. Corporations

Proposer must provide a copy of the corporation's "Certificate of
Good Standing” with the State of California or state of incorporation
and the most recent "Statement by Domestic (or Foreign) Stock
Corporation" as filed with the California Secretary of State or state of
incorporation. The "Statement of Information" must list the corporate
officers. If Proposer's most recent Statement has only the
"No change in information" box checked, the Proposer must also
submit the most recent endorsed "Statement of Information," which
includes a list of corporate officers.

b. Limited Liability Companies

Proposer must provide a copy of the most recent
"Statement by Domestic (or Foreign) Stock Corporation" as filed with
the California Secretary of State or state of incorporation.
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If Proposer's most recent Statement has only the "No change in
information" box checked, the Proposer must also submit the most
recent endorsed "Statement of Information," which includes a list of
corporate officers. The "Statement of Information” must list the
corporate officers.

Experience

FAILURE TO PREPARE AND INCLUDE AN EXPERIENCE SECTION
MAY RESULT IN DISQUALIFICATION OF THE PROPOSAL.

Proposer's capabilities and experience shall be described comprehensively
in order to provide for a meaningful evaluation and assessment.
The narrative should discuss each of the following subject areas:

o Background.

° Organization (provide a chart or outline of the firm's organizational
structure showing the roles of all personnel involved with this
Contract, if awarded, identifying each by name/position).

o Identify the roles of and submit resumes for the firm, principals,
managing employees, on-site supervisors, other key staff,
presenters, Subcontractors, and any other staff involved with this
Contract, if awarded.

o Provide additional information for staff involved with this Contract, if
awarded, with specific information regarding length and quality of
experience providing similar services as described in Exhibit A,
Scope of Work.

° Demonstrate how the Proposer complies with requirements outlined
in Part I, Section 1.B, Minimum Mandatory Requirements.

Work Plan

FAILURE TO PREPARE AND INCLUDE A WORK PLAN MAY RESULT
IN DISQUALIFICATION OF THE PROPOSAL.

Describe comprehensively and in detail how the service will be performed to
meet or exceed the requirements of Exhibit A, Scope of Work. Prepare and
include a staffing plan that specifically describes the number of staff who will
be committed to the project and their qualifications. If possible, list them by
name. Describe and include the schedules, procedures, techniques, and
methods that will be employed in meeting the objectives outlined in the
Scope of Work. These may include personnel management, training,
subcontracting, emergency and contingency planning, recruitment and
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replacement, supervision, supplies, uniforms, identification badges, safety,
communications, and quality control.

The staffing plan must designate a qualified quality control inspector
(see Quality Assurance, Section 7 below).

Quality Assurance Program

Describe Proposer's Quality Assurance Program (Program) that will be
utilized by the Proposer as a self-monitoring tool to ensure that these
services are performed in accordance with the County's Contract
requirements and recommendations. The Program must ensure service .
deliveries outlined in Exhibit A, Scope of Work, are completed in a timely
manner, the services will be free of defects, and how those results will be
achieved. The Program must comprehensively address the Proposer's
organizational process for consistently delivering those requirements.

The Proposer's staffing plan must include a qualified inspector to monitor
compliance with the Program and deal with customer complaints and
inquiries.

At a minimum, the Program outlined in your proposal shall address in detail:

a. Policies and Procedures — Quality control procedures for the
Proposer, Subcontractors, if any, and suppliers must be described.
If a Subcontractor is to perform work, the Program must detail how
that Subcontractor will interface with the Proposer and how the
Proposer will ensure that the Subcontractor complies with the
Program.

b. Inspection Fundamentals — The Proposer shall provide samples of
forms that outline required operations and quality levels.
The proposal must indicate the Proposer's inspection schedules,
a methodology to correct deficiencies, level of supervision, and how
the inspections are to be performed. The proposal shall document
the name, authority, relevant experience, and qualifications of the
person with overall responsibility for the inspection system.

C. Quality Control Documentation, Review, and Reporting — The
Program shall describe and list the records to be maintained.
The Program shall detail how the Proposer will maintain inspection
records and make them available to the County.

Subcontractors
If Subcontractors are to be used, submit a description of their proposed

assignments, qualifications, experience, staffing, and schedules.
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Insurance

Submit completed and signed Form PW-15, Proposer's Insurance
Compliance Affirmation, acknowledging that the Proposer will comply with all
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements, of this Request for Proposals if awarded the Contract.
In Form PW-15, Proposer affirms that the Proposer will procure, maintain,
and provide the County with proof of insurance and coverage as specified by
this Request for Proposals throughout the entire term of the proposed
Contract, without interruption or break in coverage.

Forms List

Complete and submit the following forms, which are included in the
RFP package:

PW-1 Verification of Proposal

PW-2 Schedule of Prices

PW-3 County of Los Angeles Contractor Employee Jury Service
Program Application for Exception and Certification Form

PW-4 Contractor's Industrial Safety Record

PW-5 Conflict of Interest Certification

PW-6 Proposer's Reference List

PW-7 Proposer's Equal Employment Opportunity Certification

PW-8 List of Subcontractors

PW-9 Request for County's Preference Program Consideration and

CBE Firm/Organization Information Form.
PW-10 GAIN and GROW Employment Commitment

PW-11 Transmittal Form to Request an RFP Solicitation
Requirements Review (Submit only if requesting a review.
If requesting a review, please submit form as early as
possible but no later than ten business days of issuance of
this RFP to the listed Contract Analyst.)

PW-12 Charitable Contributions Certification
PW-13 Proposer's List of Terminated Contracts
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PW-14 Proposer's Pending Litigations and Judgments

PW-15 Proposer's Insurance Compliance Affirmation

PW-16 Certification of Compliance with the County's Defaulted
Property Tax Reduction Program

PW-17 Zero Tolerance Human Trafficking Policy Certification

PW-18 Proposer's Compliance with the Minimum Requirements of
the RFP

(Proposer should note that any change, edit, deletion, etc., of these forms by
the Proposer may subject the Proposer's Proposal to disqualification, at the
sole discretion of the County.)

Subcontractors' Forms List

The County seeks diverse, broad-based participation in its contracting.
Subcontractors, if any, shall be subject to all requirements set forth in the
RFP that are applicable to Contractors in general. If Subcontractors are to
be employed, Proposer must submit a statement of their proposed
assignments, qualifications, experience, staffing, and schedules. In addition
to this statement, the following forms must be completed and submitted for
each Subcontractor contemplated:

PW-3 County of Los Angeles Contractor Employee Jury Service
Program Application for Exception and Certification Form

PW-4 Contractor's Industrial Safety Record

PW-5 Conflict of Interest Certification

PW-7 Proposer's Equal Employment Opportunity Certification

PW-9 Request for County's Preference Program Consideration and

CBE Firm/Organization Information Form
PW-10 GAIN and GROW Employment Commitment
PW-12 Charitable Contributions Certification
Additional Information

Additional information that is not presented elsewhere and is essential to
a fair evaluation must appear in the last section of the proposal and be
labeled "Additional Information." If there is no additional information the
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Proposer wishes to present, this section will consist of the statement:
"There is no additional information we wish to present."

B. Proposal Submission

1.

Proposals shall be submitted with seven complete sets of the proposal that
includes all related information in the following formats:

° Paper: One original and four copies.

o Electronic: Two electronic copies on a CD or USB Drive in PDF
format as follows:

o One original electronic copy.

o One redacted electronic copy — Proposer shall redact any trade
secret, confidential, proprietary, or other personal information
from the proposal such as Social Security numbers.

Please note: The two electronic copies of your proposal will not be used
for evaluation purposes. The evaluators will evaluate the content of the
original, hard copies of the submitted proposal only. Proposers are
responsible to include paper copies of all information, including information
on the electronic copies, to the hard copies of the proposal for such
information to be evaluated.

Proposals received after the closing date and time specified in the Notice of
Request for Proposals will be rejected by Public Works as nonresponsive.

Submit Proposals to the County of Los Angeles Department of
Public Works Cashier's Office, located on the Mezzanine Floor,
900 South Fremont Avenue, Alhambra, California 91803, in a package
that clearly identifies the Proposer and this RFP. Proposals are only
accepted when received and time stamped by the Cashier.
All other indications of apparent timely delivery may be disregarded.

It is the responsibility of the Proposer to instruct delivery services, such as
United Parcel Service and Federal Express, to deliver proposals directly
to the Cashier. Proposals submitted via facsimile or e-mail will not be
accepted.

Proposals delivered by other means, including United States Postal Service,
may be delayed in Public Works' mail system, resulting in untimely delivery
to the Cashier and possible failure to meet the proposal submission
deadline. Delays and missed deadlines for submission of proposals not
delivered in strict compliance with this RFP shall be the sole responsibility
of the Proposer, not of the County, Public Works, or any Special District.
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SECTION 3
GENERAL CONDITIONS OF REQUEST FOR PROPOSALS

Acceptance or Rejection of Proposals

The right is reserved to reject any or all proposals that, in the judgment of the
Board or Director, are not in the best interests of the County/Public Works/Special
Districts. The County further reserves the right to cancel this request for proposals
at any time at its sole discretion. In the event of any such rejection of proposals or
cancellation of this solicitation, the County will not be liable for any costs incurred
in connection with the preparation and submittal of a proposal.

Proposals signed by an agent other than the president and secretary
of a corporation or a member of a general copartnership must be submitted with a
power of attorney or corporate resolution, certified by the secretary or assistant
secretary, authorizing such signature; otherwise, the proposal may be rejected as
unauthorized and nonresponsive.

No proposal will be considered unless the Proposer submits a proposal for all
requested items. If the solicitation document requests multiple quotations,
no Proposal will be considered unless the Proposer submits a price on all items
within each category; however, the solicitation document may not require the
Proposer to submit a price on all of the categories.

Altering Solicitation Document

The wording of the solicitation document shall not be changed. Any additions,
conditions, limitations, or provisions inserted by the Proposer will render their
Proposal irregular and may cause its rejection as nonresponsive.

County Responsibility

The County will not be responsible for representation made by any of its officers
or employees prior to the execution of the proposed Contract unless such
understanding or representation is included in the proposed Contract.

Determination of Proposer Responsibility

1. A responsible Proposer is a Proposer who has demonstrated the attribute
of trustworthiness as well as quality, fitness, capacity, and experience
to satisfactorily perform the proposed Contract. It is the County's policy
to conduct business only with responsible Contractors.

2. Proposers are hereby notified that, in accordance with Chapter 2.202 of the
Los Angeles County Code, the County may determine whether the
Proposer is responsible based on a review of the Proposer's performance
on any Contracts including, but not limited to, County Contracts. Particular
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attention will be given to violations of labor laws related to employee
compensation and benefits and evidence of false claims made by the
Proposer against public entities. Labor law violations which are the fault of
Subcontractors and of which the Proposer had no knowledge shall not be
the basis of a determination that the Proposer is not responsible.

The County may declare a Proposer to be nonresponsible for purposes of
the proposed Contract if the Board, in its discretion, finds that the Proposer
has done any of the following: (1) violated a term of a Contract with the
County or a nonprofit corporation created by the County; (2) committed an
act or omission which negatively reflects on the Proposer's quality, fitness,
or capacity to perform a Contract with the County, any other public entity, or
a nonprofit corporation created by the County, or engaged in a pattern or
practice which negatively reflects on same; (3) committed an act or
omission which indicates a lack of business integrity or business honesty; or
(4) made or submitted a false claim against the County or any other public
entity.

If there is evidence that the highest-rated Proposer may not be responsible,
Public Works will notify the Proposer in writing of the evidence relating to
the Proposer's responsibility and its intention to recommend to the Board
that the Proposer be found not responsible. Public Works will provide the
Proposer and/or the Proposer's representative with an opportunity to
present evidence as to why the Proposer should be found to be responsible
and to rebut evidence, which is the basis for Public Works'
recommendation.

If the Proposer presents evidence in rebuttal to Public Works, Public Works
will evaluate the merits of such evidence, and based on that evaluation,
make a recommendation to the Board. The final decision concerning the
responsibility of the Proposer will reside with the Board.

These terms shall also apply to any proposed Subcontractors of Proposer
on County Contracts.

Disqualification of Proposers

More than one proposal from an individual, firm, partnership, corporation,
or association under the same or different names will not be considered.
Reasonable grounds for believing that any Proposer has an interest in more than
one proposal for the work contemplated may cause the rejection of all proposals in
which such Proposer has interest on the basis of nonresponsibility and/or
nonresponsiveness. If there is reason for believing that collusion exists among the
Proposers, such collusion by the participants may be cause for the rejection of
their proposals or future proposals on the basis of nonresponsibility and/or
nonresponsiveness and may subject such Proposers to debarment.
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F. Gratuities

1. It is improper for any County officer, employee, or agent to solicit
consideration, in any form, from a Proposer with the implication, suggestion,
or statement that the Proposer's provision of the consideration may secure
more favorable treatment for the Proposer in the award of the proposed
Contract or that the Proposer's failure to provide such consideration may
negatively affect the County's consideration of the Proposer's submission.
A Proposer shall not offer or give, either directly or through an intermediary,
consideration, in any form, to a County officer, employee, or agent for the
purpose of securing favorable treatment with respect to the award of the
proposed Contract.

2. A Proposer shall immediately report any attempt by a County officer,
employee, or agent to solicit such improper consideration. The report shall
be made either to the County manager charged with the supervision of the
employee or to the County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861. Failure to report such a solicitation may result in the
Proposer's submission being rejected on the basis of nonresponsibility
and/or nonresponsiveness.

3. Among other items, such improper consideration may take the form of cash;
discounts; services; and the provision of travel, entertainment, or tangible
gifts.

G. Knowledge of Work to be Done

By submitting a proposal, Proposer shall be held to have carefully read this RFP,
all attachments, and exhibits; satisfied themselves before the delivery of their
proposal as to their ability to meet all of the requirements and difficulties attending
the execution of the proposed work; and agreed that if awarded a Contract, no
claim will be made against the County based on this RFP including, without
limitation, claims based on any ambiguity or misunderstanding. Furthermore, the
Proposer has carefully examined the location(s) of the proposed work, and is
familiar with all of the physical and climatic conditions, and makes this proposal
solely upon the Proposer's own knowledge. The Proposer has carefully examined
these specifications and requirements, both in general and in detail, any drawings
attached, and any additional communications sent and makes their proposal in
accordance therewith. If Proposer's proposal is accepted, the Proposer will enter
into a written contract with the County for the performance of the proposed work
and will accept payment based on the prices shown in Form PW-2, Schedule of
Prices, as full compensation for work performed. It is understood and agreed that
the quantities set forth in Form PW-2, Schedule of Prices, and this RFP are only
estimates, and the unit prices will apply to the actual quantities, whatever they may
be.
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H. Notice to Proposers Regarding the Public Records Act

1.

Responses to this solicitation shall become the exclusive property of the
County. Absent extraordinary circumstances, the recommended Proposer's
proposal will become a matter of public record when (1) Contract
negotiations are complete; (2) Department receives a letter from the
recommended Proposer's authorized officer that the negotiated Contract
is the firm offer of the recommended Proposer; and (3) Department
releases a copy of the recommended Proposer's proposal in response to a
Notice of Intent to Request a Proposed Contractor Selection Review under
Board Policy No. 5.055. Notwithstanding the above, absent extraordinary
circumstances, all proposals will become a matter of public record when the
Department's proposer recommendation appears on the Board agenda.
Exceptions to disclosure are those parts or portions of all proposals that are
justifiably defined as business or trade secrets, and plainly marked by the
Proposer as "Trade Secret,” "Confidential," or "Proprietary."

The County shall not, in any way, be liable or responsible for the
disclosure of any such record or any parts thereof, if disclosure is required
or permitted under the California Public Records Act or otherwise by law.
A blanket statement of confidentiality or the marking of each page of the
proposal as confidential shall not be deemed sufficient notice of exception.
The Proposers must specifically label only those provisions of their
respective  proposal which are "Trade Secret,” "Confidential,"
or "Proprietary" in nature. Only those provisions labeled as "Trade Secret,"
"Confidential," or "Proprietary” in nature at the time of proposal submission
will be accepted. The Proposers will not be granted opportunity to make any
change or label any portion of their respective proposal as "Trade Secret,"
"Confidential," or "Proprietary" after the submission deadline of the
proposals.

In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a proposal marked "Trade Secret,”
"Confidential," or "Proprietary,” Proposer agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

l. Notice to Proposers Regarding the County Lobbyist Ordinance

The Board has enacted an ordinance regulating the activities of persons who lobby
County officials. This ordinance, referred to as the "Lobbyist Ordinance," defines
a County Lobbyist and imposes certain registration requirements upon individuals
meeting the definition. The complete text of the ordinance can be found
in Los Angeles County Code, Chapter 2.160. In effect, each person, corporation,
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or other entity that seeks a County permit, license, franchise, or Contract must
certify compliance with the ordinance. As part of this solicitation process, it will be
the responsibility of each Proposer to review the ordinance independently as the
text of the ordinance is not contained in this RFP. Each person, corporation, or
other entity submitting a response to this solicitation, must certify that each County
Lobbyist, as defined by Los Angeles County Code, Section 2.160.010, retained by
the Proposer is in full compliance with Chapter 2.160 of the Los Angeles County
Code and each County Lobbyist is not on the Executive Office's List of Terminated
Registered Lobbyist. The Proposer's signature on the Proposal submission is its
certification that it is in full compliance with Los Angeles County Code,
Chapter 2.160. See Attachment 3 regarding County Lobbyist.

Opening of Proposals

Proposals will not be publicly opened.

Proposer Debarment

1. The Proposer is hereby notified that, in accordance with Chapter 2.202 of
the Los Angeles County Code, the County may debar the Proposer from
bidding or proposing on, or being awarded, and/or performing work on other
County Contracts for a specified period of time, which generally will not
exceed 5 years but may exceed 5 years or be permanent if warranted by
the circumstance, and the County may terminate any or all of the
Proposer's existing Contracts with County, if the Board finds, in its
discretion, that the Proposer has done any of the following: (1) violated a
term of a contract with the County or a nonprofit corporation created by the
County; (2) committed an act or omission which negatively reflects on the
Proposer's quality, fitness, or capacity to perform a Contract with the County
or any other public entity, or a nonprofit corporation created by the County
or engaged in a pattern or practice which negatively reflects on same;
(3) committed an act or offense which indicates a lack of business integrity
or business honesty; or (4) made or submitted a false claim against the
County or any other public entity.

2. If there is evidence that the highest-rated Proposer may be subject to
debarment, Public Works will notify the Proposer in writing of the evidence,
which is the basis for the proposed debarment, and will advise the Proposer
of the scheduled date for a debarment hearing before the Contractor
Hearing Board.

3. The Contractor Hearing Board will conduct a hearing where evidence on
the proposed debarment is presented. The Proposer and/or the Proposer's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, the Contractor Hearing Board will prepare
a tentative proposed decision, which will contain a recommendation
regarding whether the Proposer should be debarred, and, if so, the
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appropriate length of time of the debarment. The Proposer and
Public Works shall be provided an opportunity to object to the tentative
proposed decision prior to its presentation to the Board.

After consideration of any objections, or if no objections are received, a
record of the hearing, the proposed decision, and any other
recommendation of the Contractor Hearing Board shall be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of the Contractor Hearing Board.

If a Proposer has been debarred for a period longer than 5 years, that
Proposer may, after the debarment has been in effect for at least 5 years,
submit a written request for review of the debarment determination to
reduce the period of debarment or terminate the debarment. The County
may, in its discretion, reduce the period of debarment or terminate the
debarment if it finds that the Proposer has adequately demonstrated one or
more of the following: (1) elimination of the grounds for which the
debarment was imposed; (2) a bona fide change in ownership or
management; (3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of the County.

The Contractor Hearing Board will consider requests for review of a
debarment determination only where (1) the Proposer has been debarred
for a period longer than 5 years; (2) the debarment has been in effect for at
least 5 years; and (3) the request is in writing, states one or more of the
grounds for reduction of the debarment period or termination of the
debarment and includes supporting documentation. Upon receiving an
appropriate request, the Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, the Contractor Hearing Board shall
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be
conducted and the request for review decided by the Contractor Hearing
Board pursuant to the same procedure as for a debarment hearing.

The Contractor Hearing Board's proposed decision will contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. The Contractor Hearing Board shall present its
proposed decision and recommendation to the Board. The Board will have
the right to modify, deny, or adopt the proposed decision and
recommendation of the Contractor Hearing Board.

These terms shall also apply to proposed Subcontractors of Proposer on
County Contracts.

Attachment 2 is the link to a Listing of Contractors Debarred in Los Angeles
County.
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Proposal Prices and Agreement of Figures

If the total amount arrived at by multiplying the unit price times the quantity does
not agree with the total amount entered for the item or if the total amount is not
entered, the unit price and the corrected total amount will be considered as
representing the Proposer's intentions. If the total amount is entered for
the item, but not the unit price, the unit price will be that which is derived by
dividing the total amount proposed for the item by the number of units in the item
as representing the Proposer's intentions. If the items are incorrectly calculated,
the corrected total will be considered as representing the Proposer's intentions.

Proposer's Safety Record

A review of the Proposer's safety record will be made before the award.
Proposers are required to submit this information, with their proposal,
on Form PW-4, Contractor's Industrial Safety Record form provided.
Nonsubmission or an adverse finding as to the Proposer's safety record may be
cause for rejection of the Proposal on the basis of nonresponsibility and/or
nonresponsiveness. '

Qualifications of Proposer

No award will be made to any Proposer who cannot give satisfactory assurance as
to its ability to carry out the intended Contract, based both on financial strength
and experience as a Contractor on work of the nature contemplated in the
proposed Contract. Proposers are encouraged to submit records of work of similar
nature, size, or extent to that proposed under these specifications and
requirements. A reasonable inquiry to determine the responsibility of a Proposer
will be conducted. The unreasonable failure of a Proposer to promptly supply
information in connection with such inquiry including, but not limited to, information
regarding past performance, financial stability, and ability to perform on schedule,
may be grounds for a determination of nonresponsibility and/or nonresponsiveness
with respect to such Proposer. Unfamiliarity with the type of work required
by Public Works may be cause for rejection of the proposal on the basis of
nonresponsibility and/or nonresponsiveness.

Qualifications of Subcontractors

Proposers shall list all Subcontractors, if any, to be used on the List
of Subcontractors (Form PW-8). The use of Subcontractors shall be subject to
Public Works' approval. Subcontractors shall be properly licensed under the laws
of the State of California for the type of work, which they are to perform. Alternate
Subcontractors shall not be listed for the same work.
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Safely Surrendered Baby Law

The Proposer shall notify and provide to its employees, and shall require each
Subcontractor, if any, to notify and provide to its employees, a fact sheet
regarding the Safely Surrendered Baby Law, its implementation in Los Angeles
County, and where and how to safely surrender a baby. The fact sheet is set
forth in Part 1l, Exhibit D, of this solicitation document and is also available on the
Internet at www.babysafela.org for printing purposes.

Term of Proposals

All proposals shall be firm offers and may not be withdrawn for a period
of 270 days following the deadline for submission of proposals.

Truth and Accuracy of Representations

False, misleading, incomplete, or deceptively unresponsive statements in
connection with a proposal will be sufficient cause for the rejection of the
proposal. The evaluation and determination in this area will be at the Director's
sole judgment and the Director's judgment will be final.

Wages, Materials, and Other Costs

It is the responsibility of the Proposer to calculate the proposal price to take into
consideration a possible escalation of wages, materials, and other costs during the
Contract period. The Board, County, Public Works, District(s), or Director make no
representations regarding future costs or the rate of wages that may become
necessary to pay employees of the Contractor for the work performed during the
Contract period.

Consultant Independent

Proposers that assisted the County in developing or preparing a solicitation
document, pursuant to a consultant Contract, are precluded from subsequently
being involved in the bidding process on that solicitation document.

Acceptance of Terms and Conditions

Each Proposer understands and agrees that submission of proposals in response
to this RFP constitutes acknowledgment and acceptance of, and willingness to
comply with, all terms and conditions of this RFP, including all addenda to the
RFP.
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SECTION 4
EVALUATION OF PROPOSALS, AWARD, AND EXECUTION OF CONTRACT

Award of Contract

Subject to the right of the Board to make the ultimate decisions concerning the
award of Contracts, the County intends to award a Contract to the highest-rated
Proposer based on the evaluation criteria in Part |, Section 4.E, Evaluation Criteria,
whose proposal provides the most beneficial program and price with all other
factors considered. The County retains the right to select a proposal other than the
proposal receiving the highest number of points, if County determines, in its sole
discretion, another proposal is the most overall qualified, cost-effective, responsive,
responsible, and in the best interest of the County. The recommended awardee
shall sign and return the Agreement within 14 calendar days of its mailing to the
recommended awardee for signature by Public Works. The recommended
awardee shall submit copies of its proof of insurance coverage, within 14 days after
Board approval of the proposed Contract or at least 14 days prior to the proposed
Contract's start date, whichever occurs last. Work under the proposed contract
cannot begin before proof of valid insurance coverage is submitted to Public Works.

Final Contract Award by Board

Notwithstanding a recommendation by Public Works, the Board retains the right to
exercise its judgment conceming the selection of a proposal, the terms of any
resultant Contract/agreement, and to determine which proposal best serves the
interests of the County. The Board is the ultimate decision-making body and
makes the final determinations necessary to arrive at a decision to award, or not
award, a Contract, or to award a Contract to a Proposer other than the
highest-rated Proposer.

Evaluation of Proposals

1. All responses to this RFP become the property of the County. Upon receipt
of the proposal as specified and evaluation of proposals in accordance with
the evaluation criteria set forth below, Public Works may recommend the
award of a Contract to one or more of those submitting proposals.
The proposed Contract may be submitted to the Board for consideration and
possible approval.

2. The County may require whatever evidence it deems necessary to
determine the Proposer's overall and specific abiliies to meet the
requirements of proposed Contract over the entire Contract term.
This determination will be based on, but not limited to, an evaluation of the
Proposer's experience, personnel, financial stability and resources, work
plan, cost to perform requested services, and staffing plan.
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The County reserves the sole right to judge the Proposer's written and oral
representations and to review, evaluate, and select the successful
proposal(s).

The County may make on-site inspections of Proposer's current jobs and/or
facilities.

The County, in its sole discretion, may elect to waive any error or
informalities in the form of a proposal or any other disparity, if, as a whole,
the proposal substantially complies with the RFP's requirements.

The County may utilize the services of appropriate experts to assist in the
evaluation process.

Pass/Fail Review

Proposals will be reviewed on a Pass/Fail basis concerning the items listed below.
Proposals not meeting all of these requirements may be rejected as nonresponsive:

1.

Proposer is signed in as attending the Proposers' Conference and
walk-through.

Proposal was time stamped by the Cashier prior to the deadline for
submission of the proposal. Any proposal without a Public Works time
stamp verifying that the deadline for submission has been met will be
rejected.

Proposer and Subcontractors, if any, has demonstrated that it complies with
all minimum requirements as outlined in Part I, Section 1.B, Minimum
Mandatory Requirements, and has submitted a completed and signed
Form PW-18.

Proposer submitted information regarding Experience and Work Plan as
outlined in Part I, Section 2.A

Proposer and Subcontractors, if any, have completed and signed all
appropriate forms.

Evaluation Criteria

All proposals will receive a composite score (rating) and be ranked in numerical
sequence from high to low based on the following criteria:

1.

Proposed Price (65 points)

The proposed price should accurately reflect the Proposer's cost of providing
the required products and services and any profit expected during the
Contract term. Prior to scoring, the proposed prices must be adjusted in
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accordance with the LSBE, DVBE, or SE Preference Programs,
as applicable.

LSBE, DVBE, or SE Preference Program: To the extent permitted by
State and Federal law, should one or more of the Bidders qualify for
the County's Preference Programs stated in Part | of Form PW-9.1,
Request for County's Preference Program Consideration and CBE
Firm/Consideration Information Form, the price component points will
be adjusted prior to scoring as follows: 15 percent of the lowest price
proposed will be calculated, which shall not exceed $150,000, and
that amount will be deducted from the prices submitted by all LSBE,
DVBE, or SE Bidders who requested and were granted the LSBE,
DVBE, or SE Preference Programs. The LSBE, DVBE, or SE
Preference Programs will not reduce or change the Proposer's
payment, which is based on the Proposer's bid amount.

Subject to such adjustment(s), the lowest Total Proposed Annual Price
quoted in the Schedule of Prices (Form PW-2) will receive the full weight of
this evaluated item. Other proposals will receive a prorated score calculated
as follows: divide the lowest Total Proposed Annual Price by each other
Proposer's Total Proposed Annual Price and multiply the result by the
maximum possible points for this evaluation criterion. The proposal with the
lowest Total Proposed Annual Price may not necessarily be awarded a
Contract.

Performance History/References (5 points)

a.

Potential Points

Public Works will attempt to obtain the required number of Proposer's
references for overall satisfaction with Proposer's services, with
priority given to services provided in the following order: County of
Los Angeles departments, other counties, cities, governmental
entities, nonprofit entities, private companies, etc. Proposer may
receive up to a maximum of 1.25 points for each responding
reference up to a total of 4 responding references. On Form PW-6,
Proposer's Reference List, Proposers must identify all Contracts with
the County of Los Angeles during the previous 3 years and must
identify County's Contacts for each Contract. Public Works reserves
the right to utilize any reference of Proposer, County or other, listed or
not listed. Proposer shall receive zero points for each of the minimum
required references not received.

Potential Deductions

In addition to the references provided, the review will include the
County's Contract Database and Contractor Alert Reporting
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Database (CARD), if applicable, reflecting past performance history
on County or other Contracts. If references fail to substantiate
Proposer's description of services provided; references fail to support
that Proposer has a continuing pattern of providing capable,
productive, and skilled personnel and services; or a significant
unacceptable weakness in references may result in a low or
zero score. Additionally, a Proposer's unacceptable performance on
another County Contract(s), as documented by either the County's
Contract Database or Contractor Alert Reporting Database (CARD)
by an unfavorable reference, may result in point deductions up to
100 percent of the total points awarded in this evaluation category.
A score of zero in this evaluation category may result in rejection of
the proposal as nonresponsive.

References may be contacted by telephone, facsimile, mail, express
delivery, or e-mail. It is the Proposer's responsibility to ensure that accurate
and timely contact information is included in the proposal. Public Works will
ordinarily not make repeated attempts to contact references and will
ordinarily not contact the Proposer to correct bad phone numbers, etc. It is
the Proposer's responsibility to ensure that its references respond promptly
to Public Works' requests for information.

Experience (20 points)

Proposers will be evaluated on the Experience submitted as part of
Section 2.A.5 (Experience). The evaluators may give reduced scores to
any Proposer that omits or fails to sufficiently address any of the items
specified in Section 2.A.5 of this RFP. Failure to demonstrate the minimum
lengths of experience performing the service may result in rejection of the
proposal as nonresponsive.

The evaluators may award higher points for the higher quality and quantity
of experience of the Proposer, its key personnel, supervising employees,
and Subcontractors, if any, in providing the requested services to
organizations. Greater weight will be given to services provided to agencies
of similar size and nature. The evaluators may consider the Proposer's
description of its capabilities, resumes of key personnel (Part |,
Section 2.A.5), and any other relevant information including, but not limited
to, pending litigation and judgments and a review of terminated Contract(s)
reported on Form PW-13, Proposer's List of Terminated Contracts. The
evaluators may consider the safety record of the Proposer and any
Subcontractors to ensure that they have provided services in a safe manner.
Significant unacceptable weakness in quality or quantity of experience may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the proposal as nonresponsive.
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Work Plan (10 points)

Proposers will be evaluated on the Work Plan submitted as part of
Section 2.A.6 (Work Plan). The evaluators may give reduced scores to any
Work Plan that omits or fails to sufficiently address any of the items specified
in Section 2.A.6 of this RFP. Evaluation and scoring of the Proposer's Work
Plan will be based on the extent to which it demonstrates that the Proposer
is likely to meet or exceed the performance requirements set forth in
Exhibit A, Scope of Work; to demonstrate creativity and innovation that
exceed the minimum requirements of the Scope of Work; to render timely
and responsive service to Public Works; to respond to contingencies and
emergencies; and to provide a professional level of quality in the service and
work product.  The highest scores will be awarded to the most
comprehensive and detailed work plans that are highly likely to lead the
Contractor to exceed minimum work requirements.

The evaluators will award higher scores to work plans that commit to
specific staffing levels and staff qualifications that exceed the requirements
of the work.

Comprehensiveness of the Work Plan will be evaluated based on detailed,
specific discussion of all issues relevant to the work. These may include
personnel management, training, subcontracting, recruitment and
replacement, supervision, supplies, identification badges, safety,
communications, quality control, and other issues.

The evaluation committee may make these determinations from all relevant
information presented in the proposal, which may include the work plan,
staffing plan, quality assurance plan, schedules, and other documents. If an
interview or presentation is scheduled, it may also be considered.

The evaluation committee may also make this determination from all
relevant information presented in the Proposer's written Quality Assurance
Program (Program), which may include, but is not limited to, policies and
procedures, inspection fundamentals as well as a description of quality
control documentation, review, and reporting. Failure of the Proposer to
designate a qualified inspector that will be provided by Proposer to monitor
compliance of the Program and deal with customer complaints and inquiries
will result in a reduced score in this category. If a Subcontractor is
to perform Quality Assurance, the Program must detail how that
Subcontractor will interface with the Proposer and comply with the Program.

Significant unacceptable weakness in any of the Work Plan subject areas or
omission of a Work Plan from the proposal at the time of submission may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the proposal as nonresponsive.
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5. Optional Interview/Clarification

The County may, at its option, invite one or more Proposers
to make a written or verbal clarification, presentation, and/or participate in
an interview before a final selection is made. Evaluation criteria for any
additional information provided is the same as that for written proposals.
A separate score will not be given for a presentation or interview, but the
Proposer's performance may be considered as part of the overall
evaluation. The evaluators may, in their sole discretion, limit the offer
to give a presentation or interview, if any, to the one or more Proposers
who receive the highest scores in a preliminary scoring of proposals
in accordance with the evaluation criteria set forth in this Part I,
Section 4.E, Evaluation Criteria.

6. Additional Criteria

These criteria are not exclusive. The County reserves the right to apply
additional evaluation criteria.

Negotiation

The County reserves the right to negotiate the terms, conditions, and price of the
Proposal, in the sole discretion of the County, to achieve the most beneficial
program and price for the County. The County, in its sole discretion, may limit the
negotiation, if any, to one or more responsive and responsible Proposers who
receive the highest scores in a preliminary scoring of proposals in accordance with
the evaluation criteria set forth in this Part |, Section 4.E, Evaluation Criteria. The
negotiation with the Proposer(s) will not result in a change in the rating of the
Proposers. If a satisfactory Contract cannot be negotiated, the County may, at its
sole discretion, begin Contract negotiations with the next highest-rated Proposer
who submitted a proposal, as determined by the County.
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SECTION 5
PROTEST POLICY

A. Protest Policy Review Process

1. Under Board Policy No. 5.055 (Services Contract Solicitation Protest),
any prospective Proposer may request a review of the requirements under
a solicitation for a Board-approved services Contract, as described in
paragraph C, Solicitation Requirements Review, below. Any Proposer may
request a review of a disqualification or of a proposed Contract award under
such a solicitation, as described respectively in Sections below.
Additionally, any Proposer may obtain copies of proposals and Public Works
evaluation documents as provided in Part |, Section 3, paragraph H.  Under
any such review, it is the responsibility of the Proposer challenging the
decision of Public Works to demonstrate that Public Works committed a
sufficiently material error in the solicitation process to justify invalidation of a
solicitation or a proposed Contract award as the case may be.

2. Throughout the review process, the County has no obligation to delay
or otherwise postpone an award of Contract based on a Proposer protest.
In all cases, the County reserves the right to make an award when it is
determined to be in the best interest of the County of Los Angeles to do so.

B. Grounds for Review

Unless State or Federal statutes or regulations otherwise provide, the grounds for
review of a solicitation for Board-approved services Contract provided for under
Board Policy No. 5.055 (Services Contract Solicitation Protest) are limited to the

following:

o Review of the Solicitation Requirements

o Review of a Disqualified Bid/Proposal

e Review of the Proposed Contractor Selection

C. Solicitation Requirements Review

Any person or entity may seek a Solicitation Requirements Review by submitting
a written request for review to Public Works conducting the solicitation as described
in this paragraph. A Request for a Solicitation Requirements Review may be
denied, in Public Works' sole discretion, if the request does not satisfy all of the
following criteria:

1. The request for a Solicitation Requirements Review is made within
10 business days of the issuance of the solicitation document.

-1.32- Pacoima Dam Aerial Tramway
(2018-AN0O10)




Request for Proposals — PART |

The request for a Solicitation Requirements Review includes documentation,
which demonstrates the underlying ability of the person or entity to submit a
proposal.

The request for a Solicitation Requirements Review itemizes in appropriate
detail, each matter contested and factual reasons for the requested review.

The request for a Solicitation Requirements Review asserts either that:

a. Application of the minimum requirements, evaluation criteria, and/or
business requirements unfairly disadvantages the person or entity; or,

b. Due to unclear instructions, the process may result in the County not
receiving the best possible responses from prospective Proposers.

The Solicitation Requirements Review will be completed and Public Works'
determination will be provided to the requesting person or entity, in writing,
within a reasonable time prior to the bid/proposal due date.

Place to Submit Requests for Review

All Requests for Review shall be submitted to the Contract Analyst.

Disqualification Review

1.

A bid/proposal may be disqualified from consideration because Public Works
determined it was nonresponsive at any time during the review/evaluation
process. If Public Works determines that a bid/proposal is disqualified due
to nonresponsiveness, Public Works shall notify the Proposer in writing.

Upon receipt of the written determination of nonresponsiveness, the
Proposer may submit a written request for a Disqualification Review within
the time frame specified in the written determination.

A request for a Disqualification Review may, in Public Works' sole discretion,
be denied if the request does not satisfy all of the following criteria:

a. The person or entity requesting a Disqualification Review is a
Proposer.
b. The request for a Disqualification Review is submitted timely

(i.e., by the date and time specified in the written determination).

C. The request for a Disqualification Review asserts that the
determination of  disqualification due to bid/proposal
nonresponsiveness was erroneous (e.g., factual errors, etc.)
and provides factual support on each ground asserted as well as
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copies of all documents and other material that support the
assertions.

4. The Disqualification Review shall be completed and the determination shall
be provided to the requesting Proposer, in writing, prior to the conclusion of
the evaluation process.

Debriefing Process

For solicitations where proposals are evaluated and scored in accordance to
Section 4, Evaluation of Proposals, the following provisions shall apply:

1. Upon completion of the evaluation, Public Works will notify the remaining
Proposers in writing that Public Works is entering negotiations with another
Proposer. Upon receipt of the letter, any nonselected Proposer may submit
a written request for a Debriefing within the time frame specified in the
letter. A request for a Debriefing may, in Public Works' sole discretion, be
denied if the request is not received within the specified time frame.

2. The purpose of the Debriefing is to compare the requesting Proposer's
response to the solicitation document with the evaluation document.
The requesting Proposer shall be debriefed only on its response. Because
Contract negotiations are not yet complete, responses from other
Proposers shall not be discussed, although Public Works may inform the
requesting Proposer of its relative ranking.

3. During or following the debriefing, Public Works will instruct the requesting
Proposer of the manner and time frame in which the requesting Proposer
must notify Public Works of its intent to request a Proposed Contractor
Selection Review, below, if the requesting Proposer is not satisfied with the
results of the Debriefing.

Proposed Contractor Selection Review

Any Proposer that has timely submitted a notice of its intent to request a Proposed
Contractor Selection Review as described in paragraph F, above, may submit a
written request for a Proposed Contractor Selection Review in the manner and
time frame as specified by Public Works. For low-bid solicitations, where
applicable, upon selection of the lowest-cost, responsive, and responsible bidder,
Public Works will notify the remaining bidders in writing that Public Works
is entering negotiations with another bidder. Public Works will instruct the
remaining bidders of the manner and time frame in which each remaining bidder
must notify Public Works of its intent to request a Proposed Contractor Selection
Review, should such remaining bidder desire to have such a review performed.

A request for a Proposed Contractor Selection Review may, in Public Works' sole
discretion, be denied if the request does not satisfy all of the following criteria:
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The person or entity requesting a Proposed Contractor Selection Review
is a Proposer.

The request for a Proposed Contractor Selection Review is submitted timely
(i.e., by the date and time specified by Public Works).

The person or entity requesting a Proposed Contractor Selection Review
asserts in appropriate detail with factual reasons one or more of the
following grounds for review:

a. Public Works materially failed to follow procedures specified in its
solicitation document. This includes:

i. Failure to correctly apply the standards for reviewing the
proposal format requirements.

. Failure to correctly apply the standards, and/or follow the
prescribed methods, for evaluating the proposals as specified
in the solicitation document.

iii. Use of evaluation criteria that were different from the
evaluation criteria disclosed in the solicitation document.

b. Public Works made identifiable mathematical or other errors in
evaluating bids/proposals, resulting in the Proposer receiving an
incorrect score, and not being selected as the recommended
Contractor.

C. For applicable solicitations where responses are evaluated and
scored, a member of the Evaluation Committee demonstrated bias in
the conduct of the evaluation.

d. Another basis for review as provided by State or Federal law.

The request for a Proposed Contractor Selection Review sets forth
sufficient detail to demonstrate that, but for Public Works' alleged failure, the
Proposer would have been the lowest-cost, responsive, and responsible bid
or the highest-scored proposal, as the case may be.

Upon completing the Proposed Contractor Selection Review, Public Works
representative shall issue a written decision to the Proposer within a
reasonable time following receipt of the request for a Proposed Contractor
Selection Review, and always before the date the Contract award
recommendation is to be heard by the Board. The written decision shall
additionally instruct the Proposer of the manner and time frame for
requesting a review by a County Independent Review, paragraph H, below.
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H. County Independent Review Process

1. Any Proposer that is not satisfied with the results of the Proposed
Contractor Selection Review may submit a written request for a County
Independent Review in the manner and time frame specified
by Public Works in Public Works' written decision regarding the Proposed
Contractor Selection Review.

2. A request for a County Independent Review may, in the County's sole
discretion, be denied if the request does not satisfy all of the following
criteria:

a. The person or entity requesting review by a County Independent
Review is a Proposer.

b. The request for a review by a County Independent Review
is submitted timely (i.e., by the date and time specified
by Public Works).

C. The person or entity requesting review by a County Independent
Review has limited the request to items raised in the Proposed
Contractor Selection Review and new items that (a) arise from
Public Works" written decision and (b) are one of the appropriate
grounds for requesting a Proposed Contractor Selection Review
as listed in paragraph G above.

3. Upon  completon of the County Independent Review's,
Internal Services Department will forward its report to Public Works, which
will provide a copy to the Proposer.

P:aepub\Service Contracts\CONTRACT\Jairo\PACOIMA\2017\RFPY03 PART Ldoc
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VERIFICATION OF PROPOSAL

FORM PW-1

DATE: , 2018 | THE UNDERSIGNED HEREBY DECLARES AS FOLLOWS:

1. This Declaration is given in support of a Proposal for a Contract with The County of Los Angeles. The Proposer further acknowledges that if any false, misleading,
incomplete, or deceptively unresponsive statements in connection with this proposal are made, the Proposal may be rejected at the Director's sole judgment and

his/her judgment shall be final.

2. Name of Service:

DECLARANT INFORMATION

3. Name Of declarant;

4. | Am duly vested with the authority to make and sign instruments for and on behalf of the Proposer(s).

5. My Title, Capacity, Or Relationship to the Proposer(s) is:

PROPOSER INFORMATION
6. Proposer's full legal name: Telephone No.:
Physical Address (NO P.O. BOX): Mobile No.:
e-mail: Fax No.:
County WebVen No.: IRS No.: | Business License No.:
7. Proposer's fictitious business name(s) or dba(s) {if any):
County(s) of Registration: State: l Year(s) became DBA:
8. The Proposer's form of business entity is (CHECK ONLY ONE);

Sole proprietor Name of Proprietor:

Corporation’s principal place of business:

A corporation:
State of incorporation:

Year incorporated:

Non-profit corporation certified under IRS 501(c) 3 and registered | President/CEO:

with the CA Attorney General's Registry of Charitable Trusts Secretary:

A general parinership: Names of partners:

A limited partnership: Name of general partner:

A joint venture of; Names of joint venturers:

A limited liability company: Name of managing member:
9. The only persons or firms interested in this proposal as principals are the following:
Narme(s) Titl Phore Fax
Streat City State Zp
Name(s) Title Phone Fax
Street City State Zip
10. Is your firm wholly or majority owned by, or a subsidiary of another firm? ~ No Yes

If yes, name of parent firm:

State of incorporation/registration of parent firm;

11. Has your firm done business under any other name(s) within the last five years? ~ No

Yes  If yes, please list the other name(s):

Name(s): Year of name change:
Name(s): Year of name change:
12. Is your firm involved in any pending acquisition or merger?  No Yes

If yes, indicate the associated company's name:

13. Proposer acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in connection with this proposal are made, the proposal
may be rejected. The evaluation and determination in this area shall be at the Director's sole judgment and the Director's judgment shall be final.

14. | am making these representations and all representation contained i this proposal based on information that they are true and correct to the best of my

information and belief.

| declare under penalty of perjury under the laws of California that the above information is true and correct.

Signature of Proposer or Authorized Agent:

Date:

Type name and fitle:




FORM PW-2

SCHEDULE OF PRICES
FOR
PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND
REPAIR SERVICES (2018-AN010)

The undersigned Proposer offers to perform the work described in the Request for Proposals (RFP)
for the following price(s). The Proposer rate(s) (hourly, monthly, etc.) shall include all administrative
costs, labor, supervision, materials, transportation, taxes, equipment, and supplies unless stated
otherwise in the RFP. It is understood and agreed that where quantities, if any, are set forth in the
Schedule of Prices, they are only estimates, and the unit prices quoted, if any, will apply to the
actual quantities, whatever they may be.

Routine Maintenance Work

a. Monthly Service and Inspections
1. as required. Each |$ $
{Per Exhibit A, Scope of Work, 10
Section E.4)

b. Semi-Annual Services and
Inspections as required.

(Per Exhibit A, Scope of Work, 1 Each |$ $
Section E.5)

c. Annual Service and Inspections
as required.

(Per Exhibit A, Scope of Work, 1 Each |$ $
Section E.6)

d. Annual Permitting Acceptance Test
as required.

(Per Exhibit A, Scope of Work, 1 Each | $ $
Section E.7)

e. Annual Operations Test as required.
(Per Exhibit A, Scope of Work, Each |$ $
Section E.8) 1

f. Replacement of Track Cable (Per
Exhibit A, Scope of Work, 1 Each | $ $
Section E.3)

TOTAL PROPOSED ANNUAL PRICE FOR ROUTINE MAINTENANCE WORK - $
TOTAL OF ITEMS NOS. 1a -1f)
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As-Needed Additional Work

2, a. As-Needed Work (Labor Hours) 200 Hour |$ $

b. After-Hours Work (Labor Hours) 200 Hour $ $

TOTAL PROPOSED ANNUAL PRICE FOR AS-NEEDED HOURLY RATE
(TOTAL OF ITEMS NOS. 2a -2b) $

TOTAL PROPOSED ANNUAL PRICE FOR (ITEM 1 & 2) $

As-Needed Work: To perform as needed trouble shooting services and/or repair/maintenance to

the Aerial Tramway. The work may be scheduled and performed during regular business hours,
between the hours of 7:00 a.m. to 3:00 p.m.

After-Hours Work: To perform as needed trouble shooting services and/or repair/maintenance to
the Aerial Tramway outside regular business hours.

LEGAL NAME OF PROPOSER

SIGNATURE OF PERSON AUTHORIZED TO SUBMIT PROPOSAL

TITLE OF AUTHORIZED PERSON

DATE STATE CONTRACTOR'S LICENSE NUMBER LICENSE TYPE
PROPOSER'S ADDRESS:

PHONE MoBILE FACSMILE

20f2




FORM PW-3

COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM
APPLICATION FOR EXCEPTION AND CERTIFICATION FORM

This contract is subject to the County of Los Angeles Contractor Employee Jury Service Program (Program) (Los Angeles
County Code, Chapter 2.203). All contractors and subcontractors must complete this form to either (1) request an exception
from the Program requirements or (2) certify compliance. Upon review of the submitted form, the County department will
determine, in its sole discretion, whether the bidder or proposer is excepted from the Program.

Company Name:

Company Address:

City: State: Zip Code:

Telephone Number:

(Type of Goods or Services):

If you believe the Jury Service Program does not apply to your business, check the
appropriate box in Part | (you must attach documentation to support your claim). If the Jury
Service Program applies to your business, complete Part Il to certify compliance with the
Program. Whether you complete Part | or Part ll, sign and date this form.

Part I: Jury Service Program Is Not Applicable to My Business

| My business does not meet the definition of "contractor,” as defined in the Program as it has not received an
aggregate sum of $50,000 or more in any 12-month period under one or more County contracts or subcontracts
(this exception is not available if the contract/purchase order itself will exceed $50,000). | understand that the
exception will be lost, and | must comply with the Program if my revenues from the County exceed an aggregate
sum of $50,000 in any 12-month period.

d My business is a small business as defined in the Program. It 1) has ten or fewer employees: and, 2) has annual
gross revenues in the preceding twelve months which, if added to the annual amount of this contract, are
$500,000 or less; and, 3) is not an affiliate or subsidiary of a business dominant in its field of operation, as defined
below. | understand that the exemption will be lost, and | must comply with the Program if the number of
employees in my business and my gross annual revenues exceed the above limits.

"Dominant in its field of operation” means having more than ten employees, including full-time and part-time
employees, and annual gross revenues in the preceding twelve months, which, if added to the annual amount of
the contract awarded, exceed $500,000.

"Affiliate or subsidiary of a business dominant in its field of operation" means a business which is at least
20 percent owned by a business dominant in its field of operation, or by partners, officers, directors, majority
stockholders, or their equivalent, of a business dominant in that field of operation.

| My business is subject to a Collective Bargaining Agreement that expressly provides that it supersedes all
provisions of the Program. ATTACH THE AGREEMENT.

Part II: Certification of Compliance
D My business has and adheres to a written policy that provides, on an annual basis, no less than five days of

regular pay for actual jury service for full-time employees of the business who are aiso California residents, or my
company will have and adhere to such a policy prior to award of the contract.

I declare under penalty of perjury under the laws of the State of California that the information stated above is true
and correct. :

Print Name: Title:

Signature: Date:
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FORM PW-5
CONFLICT OF INTEREST CERTIFICATION

(J sole owner

Q general partner

O managing member

(] President, Secretary, or other proper title)

of

Name of proposer

make this certification in support of a proposal for a contract with the County of Los Angeles for services within the
scope of Los Angeles County Code, Section 2.180.010, which provides as follows:

Contracts Prohibited. A. Notwithstanding any other section of this code, the county shall not
contract with, and shall reject any bid or proposal submitted by, the persons or entities specified
below, unless the board of supervisors finds that special circumstances exist which justify the
approval of such contract.

1. Employees of the county or of public agencies for which the board of supervisors is
the governing body;,

2. Profit-making firms or businesses in which employees described in subdivision 1 of
subsection A serve as officers, principals, partners, or major shareholders;

3. Persons who, within the immediately preceding 12 months, came within the
provisions of subdivision 1 of subsection A, and who:

(a) Were employed in positions of substantial responsibility in the area of
service to be performed by the contract; or

(b) Participated in any way in developing the contract of its service
specifications; and

4, Profit-making firms or businesses in which the former employees described in
subdivision 3 of subsection A, serve as officers, principals, partners, or major
shareholders.

| hereby certify | am informed and believe that personnel who developed and/or participated in the preparation of this
contract do not fall within scope of the Los Angeles County Code, Section 2.180.010 as cited above. Furthermore,
that no County employee whose position in the County enables him/her to influence the award of this contract, or any
competing contract, and no spouse or economic dependent of such employee is or shall be employed in any
capacity by the Contractor herein, or has or shall have any direct or indirect financial interest in this contract. |
understand and agree that any falsification in this Certificate will be grounds for rejection of this Proposal and
cancellation of any contract awarded pursuant to this Proposal.

I certify under penalty of perjury under the laws of California that the foregoing is true and correct.

Signed Date




FORM PW-6
PROPOSER'S REFERENCE LIST

PROPOSER NAME:
PROPOSED CONTRACT FOR:

Provide a comprehensive reference list of all contracts for goods and/or services provided by the Proposer during the
previous three years. Please verify all contact names, telephone and fax numbers, and e-mail addresses before listing.
Incorrect names, telephone and/or fax numbers, or e-mail addresses will be disregarded. Use additional pages if required.

A. COUNTY OF LOS ANGELES AGENCIES
All contracts with the County during the previous three years must be listed.

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX. FAX:

E-MAIL: E-MAIL:

B. OTHER GOVERNMENTAL AGENCIES AN

D PRIVATE COMPANIES

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/ FIRM: AGENCY/ FIRM:

ADDRESS: ADDRESS:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/ FIRM: AGENCY/ FIRM:

ADDRESS: ADDRESS:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:




FORM PW-7
PROPOSER'S EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Proposer's Name

Address

Internal Revenue Service Employer ldentification Number

In accordance with Los Angeles County Code, Section 4.32.010, the Proposer certifies and agrees
that all persons employed by it, its affiliates, subsidiaries, or holding companies are and will be
treated equally by the firm without regard to or because of race, religion, ancestry, national origin, or
sex and in compliance with all antidiscrimination laws of the United States of America and the State
of California.

1 The proposer has a written policy statement prohibiting any discrimination in | YES
' all phases of employment. 0 NO
5 The proposer periodically conducts a self-analysis or utilization analysis of | YES
’ its work force. 0 NO
3 The proposer has a system for determining if its employment practices are | YES
' discriminatory against protected groups. | NO

Where problem areas are identified in employment practices, the proposer Q YES
4. has a system for taking reasonable corrective action to include
establishment of goals and timetables. u NO

Proposer

Authorized representative

Signature Date




FORM PW-8

LIST OF SUBCONTRACTORS

Proposer is required to complete the following. Any Subcontractors listed must be properly licensed under
the laws of the State of California for the type of service that they are to perform, AND THEIR LICENSE
NUMBERS MUST BE LISTED HEREIN. Failure to do so may result in delay of the award of contract. Do
| not list alternate subcontractors for the same service.

required services.

Q Proposer in providing the requested services will not utilize Subcontractors. Proposer will perform alll

Name Under Which
Subcontractor Is Licensed

License
Number

Address

Specific Description of
Subcontract Service
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FORM PW-9

County of Los Angeles
Request for County's Preference Program Consideration and
CBE Firm/Organization Information Form

. INSTRUCTIONS: Businesses requesting preference consideration must complete and return this
form for proper consideration of the proposal. Businesses may request consideration for one or
more preference programs. Check all certifications that apply.*

I MEET ALL OF THE REQUIREMENTS AND REQUEST THIS PROPOSAL BE CONSIDERED FOR THE
PREFERENCE PROGRAM(S) SELECTED BELOW. A COPY OF THE CERTIFICATION LETTER ISSUED BY
THE DEPARTMENT OF CONSUMER AND BUSINESS AFFAIRS (DCBA) IS ATTACHED.

[0 Request for Local Small Business Enterprise (LSBE) Program Preference

L1 Certified by the State of California as a small business and has had its principal place of
business located in Los Angeles County for at least one (1) year; or

O Certified as a LSBE with other certifying agencies under DCBA's inclusion policy that has its
principal place of business located in Los Angeles County and has revenues and employee
sizes that meet the State’'s Department of General Services requirements; and

[1 Certified as a LLSBE by the DCBA.

[1 Reauest for Social Enterprise (SE) Proaram Preference

O A business that has been in operation for at least one year providing transitional or permanent
employment to a Transitional Workforce or providing social, environmental and/or human
justice services; and

(1 Certified as a SE business by the DCBA.
U1 Request for Disabled Veterans Business Enterprise (DVBE) Program Preference

(1 Certified by the State of California, or
0] Certified by U.S. Department of Veterans Affairs as a DVBE; or

[ Certified as a DVBE with other certifying agencies under DCBA's inclusion policy that meets the
criteria set forth by: the State of California as a DVBE or is verified as a service-disabled
veteran-owned small business by the Veterans Administration: and

O Certified as a DVBE by the DCBA.

*BUSINESS UNDERSTANDS THAT ONLY ONE OF THE ABOVE PREFERENCES WILL APPLY. IN
NO INSTANCE SHALL ANY OF THE ABOVE LISTED PREFERENCE PROGRAMS PRICE OR
SCORING PREFERENCE BE COMBINED WITH ANY OTHER COUNTY PROGRAM TO EXCEED
FIFTEEN PERCENT (15%) IN RESPONSE TO ANY COUNTY SOLICITATION.

DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE
OF CALIFORNIA THAT THE ABOVE INFORMATION IS TRUE AND ACCURATE.

[ DCBA certification is attached.

Name of Firm County Webven No.

Print Name: Title:

Signature: Date:
Reviewer’s Signature Approved Disapproved Date
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FORM PW-9

All proposers responding to the Request for Proposals must complete and return this form for proper
consideration of the proposal.

FIRM NAME:

My County (WebVen) Vendor Number:

FIRM/ORGANIZATION INFORMATION: The information requested below is for statistical purposes only. On final analysis and consideration of
award, contractor/vendor will be selected without regard to race/ethnicity, color, religion, sex, national origin, age, sexual orientation, or
disability.

Business Structure: L] Sole Proprietorship [[ Partnership (L corporation || Nonprofit || d Franchise

(| Other (Please Specify):

Total Number of Employees (including owners):

Race/Ethnic Composition of Firm. Please distribute the above total number of individuals into the following categories:

Lo ; Owners/Partners/
Race/Ethnic Composition Associate Partners Managers . Staff |
Male Female Male Female Male Female

Black/African American

Hispanic/Latino

Asian or Pacific Islander

American Indian

Filipino
White
PERCENTAGE OF OWNERSHIP IN FIRM: Please indicate by percentage (%) how ownership of the firm is distributed.
Black/African . . : Asian or Pacific ; . —_ .
American Hispanic/ Latino lslander American Indian Filipino White
Men % % % % % %
Women % % % % % %

CERTIFICATION AS MINORITY, WOMEN, DISADVANTAGED, AND DISABLED VETERAN BUSINESS ENTERPRISES: If your firm is
currently certified as a minority, women, disadvantaged or disabled veteran owned business enterprise by a public agency, complete the

following and attach a copy of your proof of certification. (Use back of form, if necessary.)

Agency Name Minority | Women | Disadvantaged | Disabled Veteran | Expiration Datem

Proposer further acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in connection with
this proposal are made, the proposal may be rejected. The evaluation and determination in this area shall be at the Director's sole
judgment and his/her judgment shall be final.

DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE OF CALIFORNIA THAT THE ABOVE
INFORMATION IS TRUE AND CORRECT.

Authorized Signature: Title: Date:

LOCAL SBE-FIRM-ORGANIZATION FORM.DOC Rev. 10/18/16 PW Rev. 10/18/16
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FORM PW-10

GAIN and GROW EMPLOYMENT COMMITMENT

As a threshold requirement for consideration for contract award, Proposer shall demonstrate a
proven record for hiring GAIN/GROW participants or shall attest to a willingness to consider
GAIN/GROW participants for any future employment opening if they meet the minimum qualifications
for that opening. Additionally, Proposer shall attest to a willingness to provide employed
GAIN/GROW participants access to the Proposer's employee mentoring program, if available, to
assist these individuals in obtaining permanent employment and/or promotional opportunities.

To report all job openings with job requirements to obtain qualified GAIN/GROW nparticipants as
potential employment candidates, Contractor shall email: GAINGROW @dpss.lacounty.gov and
BSERVICES@wdacs.lacounty.gov.

Proposers unable to meet this requirement shall not be considered for contract award.

Proposer shall complete all of the following information, sign where indicated below, and return this
form with their proposal.

A. Proposer has a proven record of hiring GAIN/GROW participants.
YES (subject to verification by County) NO
B. Proposer is willing to provide DPSS with all job openings and job requirements to consider
GAIN/GROW participants for any future employment openings if the GAIN/GROW participant
meets the minimum qualifications for the opening. "Consider" means that Proposer is willing to

interview qualified GAIN/GROW participants.

YES NO

C. Proposer is wiling to provide employed GAIN/GROW participants access to its
employee-mentoring program, if available.

YES NO N/A (Program not available)

Signature Title

Firm Name Date




FORM PW-11
TRANSMITTAL FORM TO REQUEST AN RFP
SOLICITATION REQUIREMENTS REVIEW

A Solicitation Requirements Review must be received by the County
within ten business days of issuance of the solicitation document

Proposer Name: Date of Request:

Project Title: Project No.

A Solicitation Requirements Review is being requested because the Proposer asserts that they are being
unfairly disadvantaged for the following reason(s): (check all that apply)

(1 Application of Minimum Requirements
O Application of Evaluation Criteria
(1 Application of Business Requirements

U] Due to unclear instructions, the process may result in the County not receiving the
best possible responses

| understand that this request must be received by the County within ten business days of issuance of the
solicitation document.

For each area contested, Proposer must explain in detail the factual reasons for the requested review.
(Attach additional pages and supporting documentation as necessary.)

Request submitted by:

(Name) (Title)

For County use only

Date Transmittal Received by County: Date Solicitation Released:

Reviewed by:

Results of Review - Comments:

Date Response sent to Proposer:




FORM PW-12
CHARITABLE CONTRIBUTIONS CERTIFICATION

Company Name

Address

Internal Revenue Service Employer ldentification Number

California Registry of Charitable Trusts "CT" number (if applicable)

The Nonprofit Integrity Act (SB 1262, Chapter 919) added requirements to California's Supervision of
Trustees and Fundraisers for Charitable Purposes Act, which regulates those receiving and raising
charitable contributions.

CERTIFICATION YES NO

Proposer or Contractor has examined its activities and determined that ( ) ( )
it does not now receive or raise charitable contributions regulated

under California's Supervision or Trustees and Fundraisers for

Charitable Purposes Act. If Proposer engages in activities subjecting

it to those laws during the term of a County contract, it will timely

comply with them and provide County a copy of its initial registration

with the California State Attorney General's Registry of Charitable

Trusts when filed.

OR YES NO

Proposer or Contractor is registered with the California Registry of ( ) ( )
Charitable Trusts under the CT number listed above and is in

compliance with its registration and reporting requirements under

California law. Attached is a copy of its most recent filing with the

Registry of Charitable Trusts as required by Title 11 California Code

of Regulations, sections 300-301 and Government Code sections

12585-12586.

Signature Date

Name and Title (please type or print)




FORM PW-13
PROPOSER'S LIST OF TERMINATED CONTRACTS

PROPOSER'S NAME:

] Proposer has not had any contracts terminated in the past three years.

Proposer must list all contracts that have been terminated within the past three years. Terminated contracts are
those contracts terminated by an agency or firm before the contract's expiration date. If a contract(s) was
terminated, please attach an explanation on a separate sheet, whether the termination was at the fault of the
Proposer or not. Any and all terminated contracts should be accompanied with an explanation. It should be
noted that contracts that naturally expired need not be listed. The County is only seeking information on

contracts that were terminated prior to expiration.

SERVICE: TERMINATING DATE:

SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM

NAME OF TERMINATING FIRM

ADDRESS OF FIRM

ADDRESS OF FIRM

CONTACT PERSON: CONTACT PERSON:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SERVICE: TERMINATING DATE: SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM

NAME OF TERMINATING FIRM

ADDRESS OF FIRM

ADDRESS OF FIRM

CONTACT PERSON: CONTACT PERSON:
TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SIGNATURE DATE:




FORM PW-14
PROPOSER'S PENDING LITIGATIONS AND JUDGMENTS

Proposer's Name:

U Proposer and/or principals are not currently involved in any pending litigation; are not aware of

any threatened litigation where they would be a party; and have not had any judgments
entered against them within the last five years as of the date of proposal submission.

Proposer and/or principals of the Proposer must list below (use additional pages if necessary) all
pending litigation, threatened litigation, and/or any judgments entered against them within the last
five years as of the date of proposal submission.

A. [ Pending Litigation L1 Threatened Litigation [ Judgment (check one)

Against L1 Proposer; [ Principal; (I Both (check as appropriate)
Name of Litigation/Judgment:
Case Number:

Court of Jurisdiction:

Please provide a statement describing the size and scope of the pending/threatened
litigation or judgment (use additional page if necessary):

ahLN =

B. [ Pending Litigation L] Threatened Litigation [ Judgment (check one)

Against [J Proposer; [] Principal; (I Both (check as appropriate)
Name of Litigation/Judgment:
Case Number:

Court of Jurisdiction:

Please provide a statement describing the size and scope of the pending/threatened
litigation or judgment (use additional page if necessary):

aghop =

Signature of Proposer: Date:




FORM PW-15

PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND
REPAIR SERVICES (2018-AN010)
PROPOSER'S INSURANCE COMPLIANCE AFFIRMATION

Proposer's Name

Address

O

Signature of Proposer: Date:

If awarded the contract: Proposer will comply with the insurance coverage provisions
set forth in Exhibit B, Section 5, Indemnification and Insurance Requirements, of this
Request for Proposals, and Proposer will procure, maintain, and provide the County
with proof of insurance coverage in the coverage amounts and types specified in
Exhibit B, Section 5, throughout the entire term of the proposed contract, without
interruption or break in coverage.

If you check this box, your proposal will be determined nonresponsive and your
proposal will be disqualified. Proposer will not comply with the insurance coverage
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements, of this Request for Proposals, and Proposer will not procure, maintain,
and provide the County with proof of insurance coverage in the coverage amounts and
types specified in Exhibit B, Section 5, throughout the entire term of the proposed
contract, without interruption or break in coverage.




FORM PW-16

CERTIFICATION OF COMPLIANCE WITH THE COUNTY'S
DEFAULTED PROPERTY TAX REDUCTION PROGRAM

The Proposer certifies that:
1 It is familiar with the terms of the County of Los Angeles Defaulted Property Tax Reduction
Program, Los Angeles County Code, Chapter 2.206.
To the best of its knowledge, after a reasonable inquiry, the Proposer/Bidder/Contractor is not
in default, as that term is defined in Los Angeles County Code, Section 2.206.020.E, on any
Los Angeles County property tax obligation.

The Proposer/Bidder/Contractor agrees to comply with the County's Defaulted Property Tax
Reduction Program during the term of any awarded contract.

-OR-

O | am exempt from the County of Los Angeles Defaulted Property Tax Reduction Program,
pursuant to Los Angeles County Code, Section 2.206.060, for the following reason:

I declare under penalty of perjury under the laws of the State of California that the information stated
above is true and correct.

Print Name: Title:

Signature: Date:




FORM PW-17
ZERO TOLERANCE HUMAN TRAFFICKING POLICY CERTIFICATION

Company Name:

Company Address:

City: State: Zip Code:
Telephone Number: Email Address:

Solicitation/Contract for Services

PROPOSER CERTIFICATION

Los Angeles County has taken significant steps to protect victims of human trafficking by
establishing a zero tolerance human ftrafficking policy that prohibits contractors found to have
engaged in human trafficking from receiving contract awards or performing services under a County
contract.

Proposer acknowledges and certifies compliance with Exhibit B, Section 1.00, Compliance with
County’s Zero Tolerance Human Trafficking Policy, of the proposed Contract and agrees that
proposer or a member of his staff performing work under the proposed Contract will be in
compliance. Proposer further acknowledges that noncompliance with the County's Zero Tolerance
Human Trafficking Policy may result in rejection of any proposal, or cancellation of any resultant
Contract, at the sole judgment of the County.

| declare under penalty of perjury under the laws of the State of California that the information
herein is true and correct and that | am authorized to represent this company.

Print Name: \

Signature:
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ATTACHMENT 1

COUNTY OF LOS ANGELES

Policy on Doing Business
With Small Business

Forty-two percent of businesses in Los Angeles County have five or fewer employees. Only about 4 percent of
businesses in the area exceed 100 employees. According to the Los Angeles Times and local economists, it is
not large corporations, but these small companies that are generating new jobs and helping move
Los Angeles County out of its worst recession in decades.

WE RECOGNIZE...

The importance of small business to the County:

o In fueling local economic growth.
o Providing new jobs.
o Creating new local tax revenues.

o Offering new entrepreneurial opportunity to those historically under-represented in business.

The County can play a positive role in helping small business grow:
o As a multi-billion doliar purchaser of goods and services.
o As a broker of intergovernmental cooperation among numerous local jurisdictions.
o By greater outreach in providing information and training.
o By simplifying the bid/proposal process.
o By maintaining selection criteria which are fair to all.

o By streamlining the payment process.

WE THEREFORE SHALL:

1. Constantly seek to streamline and simplify our processes for selecting our vendors and for conducting
business with them.

2. Maintain a strong outreach program, fully coordinated among our departments and districts, as well as other
participating governments to: (a) inform and assist the local business community in competing to provide
goods and services; and, (b) provide for ongoing dialogue with and involvement by the business community
in implementing this policy.

3. Continually review and revise how we package and advertise solicitations, evaluate, and select prospective
vendors, address subcontracting, and conduct business with our vendors, in order to: (a) expand
opportunity for small business to compete for our business; and, (b) to further opportunities for all
businesses to compete regardless of size.

4. Ensure that staff who manage and carry out the business of purchasing goods and services are
well-trained, capable, and highly motivated to carry out the letter and spirit of this policy.




ATTACHMENT 2

Listing of Contractors Debarred in Los Angeles County

List of Debarred Contractors in Los Angeles County may be obtained by going to the following
website:

http://doingbusiness.lacounty.qov/DebarmentList.htm




County of
Los Angeles

Lobbyist Ordinance
It may affect you!

ATTACHMENT 3

Chapter 2.160 of the Los Angeles County Code requires Lobbyists, Lobbying Firms and Lobbyist Employers
to register with the Executive Office of the Board of Supervisors. This ordinance imposes extensive reporting
requirements on individuals, businesses and other organizations. It places restrictions on the activities of
anyone secking to influence an official action of the County of Los Angeles including actions of the Board of
Supervisors or the granting or denial of County contracts, licenses, permits, grants and franchises.

If you are compensated to communicate directly (or through
agents) with any County official for the purpose of influencing
official action, then you may be required to register with the
Executive Office of the Board of Supervisors. The requirement to
register is the same whether you are an employee of, or on contract
with, a firm or organization with business before the County.
Additionally, an individual or business entity may be considered a
County Lobbying Firm if it receives compensation to influence the
County on behalf of any other persons or businesses. An
individual, business entity or organization that employs or contracts
with another individual or firm to represent or make contacts with a
County agency on their behalf to influence County action may be
considered a County Lobbyist Employer who must also register. If
in doubt, it is best to register.

Furthermore, each person or entity who is not otherwise required
to register as a County Lobbyist, Lobbying Firm or Lobbyist
Employer, but who directly or indirectly expends $5,000 or more
during a calendar quarter to influence official action need not
register BUT must report the expenditure to the Executive Office of
the Board of Supervisors on a form available from the Executive
Office.

Failure to comply with the ordinance may subject offending
Lobbyists, Lobbying Firms, and Lobbyist Employers to serious
penalties including fines up to 32,000 and denial of contracts,
licenses, permits, grants or franchises. Moreover, some violators
may be refused permission to address the Board of Supervisors
or any County commission.

Within 10 days of qualifying as a County Lobbyist, Lobbying
Firm, or Lobbyist Employer as described in the ordinance, you
must register with the Executive Office of the Board of
Supervisors.

Registering with the County is easy. To receive a copy of the
ordinance and registration forms, or to receive additional
information or answers to specific questions, please contact the
Executive Office of the Board of Supervisors at the following

address or you may call one of the following telephone numbers:

Executive Office of the Board of Supervisors
County of Los Angeles

# 383 Kenneth Hahn Hall Of Administration

500 West Temple Street
Los Angeles, California 90012
(213) 974-1093 (213) 974-1578

A copy of the ordinance is available for your review at this
County facility or on the Internet.

http:/ibos.co.la.ca.us/

Thank you for your cooperation and aftention.
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BY AND BETWEEN

THE COUNTY OF LOS ANGELES,
DEPARTMENT OF PUBLIC WORKS

AND
[NAME OF CONTRACTOR]

FOR

PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND
| REPAIR SERVICES (2018-AN010)




AGREEMENT FOR
AGREEMENT FOR PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND
REPAIR SERVICES
PAGE
SAMPLE AGREEMENT ...ttt 1-4
EXHIBIT A Scope of WOTK ...........cooouuiiiiiiiiiiii e A.1-11
EXHIBIT A1 Schedule of PriCes ....................coooimimmmmi 1-10
EXHIBIT B Service Contract General Requirements
Section 1 Interpretation of Contract
A. Ambiguities or DISCrepancies ................cuueeeeeeue e B.1
B. Definitions ... B.1
C. Headings ..o B.3
Section 2 Standard Terms and Conditions Pertaining to Contract Administration
A. AMENAMENES. ...t B.4
B. Assignment and Delegation ..............c.cooeeuieiiee B.4
C. Authorization Warranty ................ccoooeiiiiie e B.5
D. Budget Reduction ..o B.5
E. ComPIaINtS ... B.6
F. Compliance with Applicable Laws ...................cccooeveni B.6
G. Compliance with Civil Rights LaWs ..............oooooree i B.7
H. Confidentiality..............oooiiiiii e B.7
I Conflict of Interest ............ooooiiii B.8
J. Consideration of Hiring County Employees Targeted for Layoffs or
Former County Employees on Reemployment List .......................... B.8
K. Consideration of Hiring GAIN and GROW Participants..................... B.9
L. Contractor's Acknowledgment of County's Commitment to Child
Support Enforcement ..o B.9
M. Contractor's Charitable Activities Compliance ..............ccooovvviiiii B.9
N. Contractor's Warranty of Adherence to County's Child Support
Compliance Program .............ccoooiiiiiie e B.9
0. County's Quality Assurance Plan...........ccc.ocooeeeeoee B.10
P. Damage to County Facilities, Buildings, or Grounds ........................ B.10
Q. Employment Eligibility Verification ..............cccoooooioe B.10
R. Facsimile Representations...............ccoooooeiie B.11
S. Fair Labor Standards ...............ooooouiiiim e B.11
T. Force Majeure. ... B.11
U. Governing Laws, Jurisdiction, and Venue..................oooooii . B.12
V. Most Favored Public Entity..................ccooiereeiie B.12
W.  Nondiscrimination and Affirmative Action. ..., B.12
X. NONEXCIUSIVILY......ooi e B.14
Y. No Payment for Services Provided Following
Expiration/Suspension/Termination of Contract.............................. B.14
Z. Notice of Delays..........cooooiiiiiiiiii e B.14

TABLE OF CONTENTS




Section 3

Section 4

AA.
BB.
CC.
DD.
EE.
FF.
GG.
HH.
I.
JJ.
KK.
LL.
MM.
NN.
00.

A.

nmoow

HODOVOZEr A" IOMMUOTI> 0O

Notice of DiSPULES. .......cooooiiii e B.14
Notice to Employees Regarding the Federal Earned Income Credit.... B.14

NOHICES. ... B.14
PUDBIICItY. ... e B.15
Public ReCOrds ACt............vuuiiiiiiceeee oo B.15
Record Retention and Inspection/Audit Settlement. ................... B.16
Recycled-Content Paper Products. ... B.17
Contractor's Employee Criminal Background Investigation................ B.17
SUBCONraCtNG. ... B.18
Validity. ..o B.19
WaIVET. ... B.19
Warranty Against Contingent Fees.......................................__ B.19
Time Off for VOting........cooooooiiiiiee e B.19
Local Small Business Enterprise Utilization...............ccocooooo B.20
Compliance with County's Zero Tolerance Human Trafficking........... B.20

Termination/Suspension for Breach of Warranty to Maintain

Compliance with County's Child Support Compliance Program ......... B.21
Termination/Suspension for Convenience ................cov B.21
Termination/Suspension for Default ..................................... B.22
Termination/Suspension for Improper Consideration ..................... B.23
Termination/Suspension for Insolvency .....................cccoooiii B.23
Termination/Suspension to Nonadherence to County Lobbyists B.24
OrdiNaNnCe .........ovvuiiiiiiiiei e e

Termination/Suspension for Nonappropriation of Funds ................... B.24

eneral Conditions of Contract Work

Authority of Public Works and Inspection ................cocvvm B.25
Co0Peration ............oouiueei i B.25
Cooperation and Collateral Work ..................ccooiiiii B.25
Equipment, Labor, Supervision, and Materials ..................oo. . B.25
Gratuitous Work ............ouuiiiiii e B.25
Jobsite Safety ... B.25
Labor .. B.26
Labor Law Compliance ................cccooiiii B.26
OVertIME ..o e B.26
Permits/LICeNnSes ..........uuoviiiie e B.26
Prohibition Against Use of Child Labor ...................cccoiiio B.26
Public CONVENIENCE .........oooiiii e B.27
Public Safety ...........ccoooviiiii e B.27
Quality of WOrk ........oooooiii e B.27
Quantities of Work ... B.27
Safety Requirements ... B.27
Storage of Materials and Equipment .................ccooiiii B.28
Transportation ...........ccooooiiiii B.28
Work Area Controls ..............ooiiiueee e B.28
County Contract Database/CARD............ocoovvvo B.28




Section 5 Indemnification and Insurance Requirements

A. Independent Contractor Status ..............ccoovove oo B.29
B. Indemnification ............coooiiiii B.29
C. Workplace Safety Indemnification ..............c..ooooooeiiiii B.30
D. General Insurance RequIreMents ............c.oooeeeeeeeie e B.30
E. Compensation for County COStS ............c.oveeeueeeee i B.34
F. Insurance Coverage Requirements ..o B.34
Section 6 Contractor Responsibility and Debarment
A. Responsible Contractor ...............coooiimee B.36
B. Chapter 2.202 of the County Code..............coveveuieiei B.36
C. Nonresponsible Contractor .............ccccooviiiii o B.36
D. Contractor Hearing Board ................ooooeeimeoe B.36
E. Subcontractors of Contractor ..............ooooeireieie B.37
Section 7 Compliance with County's Jury Service Program
A. Jury Service Program .............oooiiii i B.38
B. Written Employee Jury Service POlCY ...........ooeeiuee B.38
Section 8 Safely Surrendered Baby Law Program
A. Contractor's Acknowledgment of County's Commitment to the Safely
Surrendered Baby Law ..o B.39
B. Notice to Employees Regarding the Safely Surrendered Baby Law......B.39
Section 9 Social Enterprise Preference Program..........c.cvoveveeeii B.44
Section 10 Local Small Business Enterprise Preference Program.......................vi.. B.45
Section 11 Disabled Veteran Business Enterprise Preference Program ....................... B.46
Section 12 Compliance with County's Defaulted Property Tax Reduction Program......... B.47
Section 13 Prevailing Wages..............uuuueieee oo B.48

EXHIBIT C Internal Revenue Service Notice 1015

EXHIBIT D Safely Surrendered Baby Law Posters

EXHIBIT E Defaulted Property Tax Reduction Program

EXHIBIT F  Performance Requirements Summary (checking with Division)
EXHIBIT G Aerial Tramway Plans

EXHIBITH Leitner Poma Letter

EXHIBITI  Aerial Tramway Acceptance Test Procedure

EXHIBIT J Location Map

EXHIBIT K Pacoima Dam Aerial Tramway Operation and Maintenance Manual

P:aepub\Service Contracts\CONTRACTWairo\PACOIMAI201 7\RFP\05 TOC-AGREEMENT .docx




SAMPLE AGREEMENT FOR
PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND
REPAIR SERVICES (2018-AN010)

THIS AGREEMENT, made and entered into this day of , 2018,
by and between the COUNTY OF LOS ANGELES, a subdivision of the State of California,
a body corporate and politic (hereinafter referred to as COUNTY) and [Name of
CONTRACTORY], a [State of Incorporation] [Form of Entity] (hereinafter referred to as
CONTRACTOR).

WITNESSETH

FIRST: The CONTRACTOR, for the consideration hereinafter set forth and the
acceptance by the Board of Supervisors of said COUNTY of the CONTRACTOR'S
Proposal filed with the COUNTY on , 2018, hereby agrees to provide
services as described in this Contract for Pacoima Dam Aerial Tramway Annual Inspection
and Repair Services (2018-AN010).

SECOND: This AGREEMENT, together with Exhibit A, Scope of Work; Exhibit B,
Service Contract General Requirements; Exhibit C, Internal Revenue Service Notice 101 5;
Exhibit D, Safely Surrendered Baby Law Posters; Exhibit E, Defaulted Property Tax
Reduction Program; Exhibit F, Performance Requirement Summary; Exhibit G, Aerial
Tramway Plans; Exhibit H, Leitner — Poma Letter; Exhibit I, Aerial Tramway Acceptance
Test Procedure; Exhibit J, Location Map; Exhibit K, Pacoima Dam Aerial Tramway
Operation and Maintenance Manual; the CONTRACTOR'S Proposal, all attached hereto;
the Request for Proposals; and Addenda to the Request for Proposals, all of which are
incorporated herein by reference, are agreed by the COUNTY and the CONTRACTOR to
constitute the Contract.

THIRD: The COUNTY agrees, in consideration of satisfactory performance of the
foregoing services in strict accordance with the Contract specifications to the satisfaction
of the Director of Public Works, to pay the CONTRACTOR pursuant to the
Schedule of Prices set forth in the Proposal and attached hereto as Form PW-2, an
amount not to exceed $ per year or such greater amount as the Board
may approve (Maximum Contract Sum).

FOURTH: This Contract's initial term shall be for a period of one year commencing
on , or Board approval and execution between both parties, whichever
occurs last. The COUNTY shall have the sole option to renew this Contract term for up to
three additional one-year period and six month-to-month extensions, for a maximum total
Contract term of 4 years and six months. Each such option shall be exercised at the sole
discretion of the COUNTY. The COUNTY, acting through the Director, may give a written
notice of intent to renew this Contract at least ten days prior to the end of each term. At
the sole discretion of the COUNTY, in lieu of renewing the Contract for the full one year,
this Contract may be renewed on a month-to-month basis, upon written notice to the
CONTRACTOR at least ten days prior to the end of a term. The Director will provide a
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written notice of nonrenewal at least ten days before the last day of any term, in which case
this Contract shall expire as of midnight on the last day of that term. Where all option
years have been exercised, the Director will not provide a written notice of nonrenewal.

FIFTH: The CONTRACTOR shall bill monthly in arrears, for the work performed
during the preceding month. Work performed shall be billed at the unit prices quoted in
Form PW-2, Schedule of Prices.

SIXTH: Public Works will make payment to the CONTRACTOR within 30 days
of receipt and approval of a properly completed and undisputed invoice. However, should
the CONTRACTOR be certified by the COUNTY as a Local Small Business Enterprise,
payment will be made in accordance with Board of Supervisors
Policy No. 3.035, Small Business Liaison and Prompt Payment Program. Each invoice shall
be in triplicate (original and two copies) and shall itemize the work completed. The invoices
shall be submitted to:

County of Los Angeles Department of Public Works
Attention Fiscal Division, Accounts Payable

P.O. Box 7508

Alhambra, CA 91802-7508

SEVENTH: In no event shall the aggregate total amount of compensation paid to
the CONTRACTOR exceed the amount of compensation authorized by the Board.
Such aggregate total amount is the Maximum Contract Sum.

EIGHTH: The CONTRACTOR understands and agrees that only the designated
Public Works Contract Manager is authorized to request or order work under this Contract.
The CONTRACTOR acknowledges that the designated Contract Manager is not authorized
to request or order any work that would result in the CONTRACTOR earning an aggregate
compensation in excess of this Contract's Maximum Contract Sum.

NINTH: The CONTRACTOR shall not perform or accept work requests from the
Contract Manager or any other person that will cause the Maximum Contract Sum of this
Contract to be exceeded. The CONTRACTOR shall monitor the balance of this Contract's
Maximum Contract Sum. When the total of the CONTRACTOR'S paid invoices, invoices
pending payment, invoices yet to be submitted, and ordered services reaches 75 percent
of the Maximum Contract Sum, the CONTRACTOR shall immediately notify the
Contract Manager in writing. The CONTRACTOR shall send written notification to the
Contract Manager when this Contract is within six months from expiration of the term as
provided for hereinabove.

TENTH: If requested by the Contractor, the contract unit amount may, at the sole
discretion of the County, be increased at the time of contract renewal, if exercised by the
County, based on the most recently published percentage change in the U.S. Department
of Labor, Bureau of Labor Statistics' Consumer Price Index (CPI) for the Los Angeles-
Riverside-Orange County Area for the 12-month period preceding the renewal date, which
shall be the effective date for any Cost-of-Living Adjustments (COLAs). However, any
increase shall not exceed the general salary movement granted to County employees as
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determined by the Chief Executive Officer as of each July 1 for the prior 12-month period.
Furthermore, should fiscal circumstances ultimately prevent the Board from approving any
increase in County employee salaries, no COLAs will be granted. Upon approval of
COLAs, a notification will be sent to the Contractor.

ELEVENTH: In the event that terms and conditions, which may be listed in the
CONTRACTOR'S Proposal, conflict with the COUNTY'S specifications, requirements, and
terms and conditions as reflected in this AGREEMENT including, but not limited to,
Exhibits A through K inclusive, the COUNTY'S provisions shall control and be binding.

TWELFTH: The CONTRACTOR agrees in strict accordance with the Contract
specifications and conditions to meet the COUNTY'S requirements.

THIRTEENTH: This Contract constitutes the entire agreement between the
COUNTY and the CONTRACTOR with respect to the subject matter of this Contract and
supersedes all prior and contemporaneous agreements and understandings.
/l
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IN WITNESS WHEREOF, the COUNTY has, by order of its Board of Supervisors,
caused these presents to be subscribed by the Director of Public Works, and the
CONTRACTOR has subscribed its name by and through its duly authorized officers, as of
the day, month, and year first written above.

COUNTY OF LOS ANGELES

By

Director of Public Works
APPROVED AS TO FORM:
MARY C. WICKHAM

County Counsel

By

Deputy
[NAME OF CONTRACTOR]

By

Its President

Type or Print Name

Its Secretary

Type or Print Name

P:\aepub\Service Contracts\CONTRACT\Jairo\PACOIMA\2017\RFP\06 AGREEMENT.doc
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EXHIBIT A

SCOPE OF WORK

PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND REPAIR SERVICES

A.

(2018-AN0O10)

Public Works Contract Manager

Public Works Contract Manager (CM) will be Ms. Wicky Yueng of Stormwater
Maintenance Division who may be contacted at (626) 458-4152 or
wyueng@dpw.lacounty.gov, Monday through Thursday, 7 a.m. to 5 p.m. The
CM may designate several Public Works Representatives (PWRs) to request
work from the Contractor. The CM and the PWRs are the only persons
authorized by Public Works to request work of the Contractor. Public Works may
change the CM and/or PWRs at any time. The Contractor will be notified in
writing when there is a change in CM or PWRs.

Work Location

The facility is located at 15300 North Pacoima Canyon Road, Sylmar,
California 91331 (see Exhibit J, Site Location Map).

Request of Work from Contractor

The County will request for the contracted service from the Contractor on an
on-call and intermittent basis. The County reserves the right to determine if any
work is or will be needed and/or requested under this Contract at County's sole
and absolute discretion. The Contractor waives all claims against the County for
damages or loss of any nature resulting from the County's failure to use the
Contractor's services including, but not limited to, lost profit.

Contract Cost

All services required in this Exhibit A, Scope of Work, shall be included in the
price quoted by the Contractor in Form PW-2, Schedule of Prices, unless stated
otherwise in the Contract.

Work Description

1. The work to be accomplished consists of performing Inspection,
Maintenance/Service, and repair of Public Works Pacoima Dam Aerial
Tramway, as well as a one-time replacement of the track cable. In addition to
the scheduled inspection/maintenance listed below, the Contractor may be
called upon to perform trouble shooting services and/or repair to the Aerial
Tramway. The work shall conform to the requirements set forth in this
Exhibit A.

A- Pacoima Dam Aerial Tramway

(2018-AN010)




Note:

Scope of Work — EXHIBIT A

The Contractor will be compensated for all work performed in this

Section E, Work Description, in accordance to Form PW-2, Schedule of Prices,
Item 1.a through 1.f. or items 2.a - 2.b.

2. The Contractor shall perform the annual maintenance and inspection of the
Pacoima Dam Aerial Tramway according to the following schedules:

a.

g.

Ten monthly service and inspections (January, February, March, April,
May, July, August, September, October, and November).

One semiannual service and inspection (June).
One annual service and inspection (December).

One annual permitting acceptance test (December).

. One annual operations test (June).

As-Needed services and/or repairs and maintain adequate spare parts
supply (As-Needed).

Prepare a detailed report in accordance with Section 9.i.

3. The Contractor shall procure and replace the existing track cable with 671 meters
of 26 millimeter Redaelli galvanized full lock aerial cable and utilize a Croshy
1-1/4 inch - 1-3/8 inch open spelter socket. Installation of the new cable will
include the following:

a.

b.

C.

d.

Socketing of rope (cable) by a California certification service.
Magnetic rope testing (MRT) by a California certification service.
Transportation of materials and equipment to site location.

Prepare a detailed report in accordance with Section 9.i.

4. The Contractor's Monthly Service and Inspections shall include the following:

a.

b.

Service 20 HP General Electric Kinematic DC motor.
Service POMA-Kissling MKD 210 Gear Reducer.
Test and service POMA-Pommier PP2200 Service Brake.

Test and service POMA-Pommier PP2200 Emergency Brake.
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e. Inspect and service drive terminal

f. Inspect and service line equipment and ropes

g. Inspect and service return terminal

h. Inspect and service carrier

i. Prepare a detailed report in accordance with Section 9.i.

. The Contractor's semiannual service and inspection shall include the
following:

a. Test and Service Hydraulic Tensioning System.

b.  All Monthly Service and Inspection duties identified in Section E.4.

c. Prepare a detailed report in accordance with Section 9.i.

. The Contractor's annual service and inspection shall include the following:
a. NDT hanger axles.

b. Check hanger head bushing.

c. Lubricate haul rope.

d. All semiannual and monthly service and inspection duties identified in
Sections E.4 and E.5.

e. Prepare a detailed report in accordance with Section 9.i.

. The Contractor's State of California annual permitting acceptance test shall
include the following:

a. Establish and verify two-way voice communication.
b. Check and verify operation of return safety and reset lift.
c. Prepare a detailed report in accordance with Section 9.i.

. The Contractor's State of California annual operations test shall include the
following:

a. Operate aerial tramway to facilitate State inspection
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b. Provide monthly, annual and semiannual inspection sheets to
Public Works for review by State inspector.

c. Explain all required repairs and provide known reasons for any
malfunctions.

d. Prepare a detailed report in accordance with Section 9.i.
9. Additional requirements for work completion are as follows:

a. The Contractor shall provide a minimum of two technicians for the Annual
and semiannual Services and Inspections. All Routine Maintenance Work
will be performed during regular working hours. After-hours work may be
conducted only with prior written approval of such work by the CM or the
PWR.

b. The Contractor shall provide a telephone number to communicate with
Public Works and be available on call 24 hours/day, 7 days/week at all
times throughout the life of this Contract.

c. Public Works estimates that each scheduled service and inspection will
require no more than 1 to 3 days of continual tramway access.

d. The Contractor shall provide cleaners and lubricants as specified in the
POMA Tramway maintenance manual.

e. The Contractor shall arrange and pay for the annual State of California
inspections and obtain the annual permit to operate. In addition, the
Contractor shall be responsible for compliance with any and all required
paperwork, forms or questionnaires pertaining to the Pacoima Dam Aerial
Tramway. All such work shall be included in the rates set forth in Form
PW-2, Schedule of Prices.

f. The Contractor shall provide and maintain a pantry stock of spare parts as
recommended in the POMA Tramway maintenance manual including, but
not limited to, sheave liners; bearings; air filters; and brushes, brush
holders, and brush holder springs.

g. The Contractor shall perform all the required monthly, semiannual and
annual services and inspections specified in the POMA Tramway
maintenance manual unless amended by the CM or by the terms of this
Exhibit.
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h. The Contractor shall be responsible for the preparation of all technical
reports, safety and training manuals as required by any State and Federal
regulatory agencies.

i. Within thirty (30) days of completing each inspection, service or
maintenance of the aerial POMA Tramway, the Contractor shall submit a
detailed report for Public Works approval. The report will include at a
minimum the following:

1. An introduction section that details the objective, type of inspection,
service or maintenance, and the parts serviced or replaced.

2. A section that details discrepancies found during inspections and the
corresponding corrective actions.

3. Field data test sheets.

Method of Payment for Maintenance

Payments will be made monthly, upon receipt of an invoice from the Contractor
and approved by the Contract Manager, for the maintenance services performed
during the preceding month. The Contractor's invoice shall clearly indicate the
Contact number, the item(s) of work performed, and date of services, location,
and type of services. Contractor will be paid at rates quoted in Form PW-2.

Hours and Days of Service

Hours of services shall be primarily 7 a.m. to 3 p.m., Monday through Sunday,
each week, except County observed holidays, at which time the service shall be
done before or after such holiday. Work hours may be altered, when necessary,
with the approval of the CM or PWR. After-Hours Work: If the
Contract Manager requests the service to be performed outside the hours listed
above, the Contractor will be compensated at the rate listed in Form PW-2,
Schedule of Prices, ltem No. 2.b, After-Hours Work.

Holidays Observed by the County of Los Angeles are:

New Year's Day Labor Day
Martin Luther King, Jr. Day Indigenous Peoples Day
Presidents' Day Veterans Day
Cesar Chavez Day Thanksgiving Day
Memorial Day Day after Thanksgiving
Independence Day Christmas Day
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Materials, Parts and Equipment

The Contractor shall supply all materials, parts, and equipment required to
perform the Routine Maintenance Work listed in Form PW-2, item 1.a. thru 1.f.
All parts and materials shall be purchased and paid for by the Contractor. Upon
request by the Contract Manager, the Contractor may be asked to purchase
parts necessary for repairs to tram enclosures, door panels, frames, sills, or
platform flooring resulting from normal usage or misuse, accidents, and
negligence for which the Contractor is not responsible or parts purchased to
perform work requested under Section F, As-Needed Work. The Contractor shall
invoice the County monthly and provide copies of the purchased documentation
for all the parts needed. Contractor shall not perform any repair or purchase
parts as described in this paragraph without prior written approval of the
Contract Manager. No markups on the purchased parts are allowed.

Public Works will not be liable or responsible for any damage by whatever
means or for the theft of supplies or equipment from jobsites.

Leasing or Rental of Equipment

1. The Contractor shall obtain the approval of the CM/PWR prior to any
equipment rental.

2. Public Works will reimburse the Contractor for the cost of rented/leased
equipment, plus a 10 percent markup upon receipt of an invoice with
attached rental/lease receipts. ‘

Utilities

The County will provide utilities.

Storage Facilities

The County will provide storage facilities for the Contractor. The storage facilities
provided will be on-site. Contractor will be allowed to store small tools,
lubricants, cleaners, or equipment that is needed to perform the monthly
maintenance of the tram.

Removal of Debris

All nonhazardous debris derived from these services shall be removed from
Public Works property and become the property of the Contractor. The
Contractor shall dispose of all nonhazardous debris from these services in a
legally established area appropriate for the type of debris being disposed of and
shall be in compliance with all applicable Federal, State and local legal
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requirements. Disposal shall be at the Contractor's expense. The Contractor
shall not allow any nonhazardous debris from its operations under this Contract
to enter the natural stream course downstream of Pacoima Dam.

The Contractor is advised that due to the nature of this Contract,
discarded hazardous debris may be encountered or created during the
performance of this Contract. In the event an unknown substance or hazardous
debris is discovered or created, the Contractor shall immediately notify the
CM/PWR. The Contractor shall NOT attempt to remove any hazardous debris or
perform any type of hazardous debris remediation, including the identification of;
containment of; cleaning of; disposal of; movement of; etc., of encountered
unknown substance or hazardous material, not included under the Scope of
Work of this Contract. The Contractor shall exercise extreme caution in the
event an unknown substance or hazardous debris is encountered.

Special Safety Requirements

1. All Contractor's staff shall be expected to observe all applicable State of
California Occupational Safety and Health Administration (CallOSHA), and
Public Works' safety requirements while at Public Works jobsites.

2. Contractor's staff shall wear hard hats at all times. Suitable clothing, gloves,
and shoes that meet Cal/OSHA requirements are required.

3. Contractor shall inspect and identify any condition(s) that renders any portion
of the jobsite unsafe. The Contractor shall notify the CM immediately when a
condition threatens imminent injury to Public Works crews or damage to
property. The Contractor shall be responsible for blocking any unsafe areas
by using barricades or traffic cones to alert Public Works crews of the
existence of hazards and to protect members of the public or others from
injury.  The Contractor shall cooperate fully with Public Works in the
investigation of any accidental injury or death occurring on the premises,
including a complete written report to the CM within five days following the
occurrence.

4. Contractor shall do the following:

a. Jobsite Safety: The Contractor shall perform a prework survey to identify
potential safety issues on the jobsite and, if any are found, address them
before work starts; if any hazards are found, the Contractor will report
such condition to the CM; if the jobsite hazards pose imminent risk to
Public Works Crews or Contractor's crews, the Contractor shall contact
911 and notify the CM.
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. Emergency Response: The Contractor shall call 911 when the emergency
involves injury to Public Works crews or Contractor's crews, stay with the
injured person until help arrives; if doing so does not pose a risk to Public
Works crews or the Contractor; and shall direct emergency services to the
injured person and, if practical, secure the jobsite to restrict access to the
incident area. If necessary, use appropriate signage and delineations.

c. The Contractor shall file a County of Los Angeles Non-Employee Injury
Report form to document any incident involving injuries to the Contractor's
crews and shall transmit the forms to the CM within two business day or
the first day of the next business week. The CM will provide the report
form to the Contractor.

d. The Contractor shall submit a project safety plan and provide training to
employees on the above provisions on a yearly basis.

e. The Contractor shall provide traffic control that conforms to the most
recent version of the California Department of Transportation Manual of
Traffic Controls for Maintenance Work Zones wherever work operations
encroach upon public streets or highways, bikeways, pedestrian paths,
and/or when Contractor employees are exposed to traffic hazards. The
Contractor shall ensure that all traffic control configurations, devices,
equipment, and setup comply with the California Department of
Transportation Manual of Traffic Controls for Construction and
Maintenance Work Zones.

Maps
Exhibit J is a map of the Work Site Location.

Responsibilities of the Contractor

1. The Contractor shall comply with and conform to all applicable legal
requirements including, but not limited to the following:

a. California Code of Regulations (CCR) Title 8, Division 1, Chapter 4,
Subchapter 6.1 - Passenger Tramway Safety Orders, Cal/OSHA
regulations

b. POMA Tramway Maintenance Manual

c. American National Standards Institute (ANSI) B77.1-1982, 1986, and
1988 addenda, Section 2.3, except Section 2.3.6, which does not apply to
operation and maintenance
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d. General Electric Manual GEH-6967
e. Acceptance Test Procedures, Sect. Il - Lift Empty

2. Contractor or its managing employee(s), and Subcontractor(s), if any, must
have a minimum of 5 years of experience performing maintenance and
inspection services for aerial tramways at all times throughout the life of this
Contract.

3. Upon Contract execution, Contractor must identify a Mechanical Engineer
and an Electrical Engineer, who will be assigned to this contract. The
Mechanical Engineer must hold a bachelor's degree in Mechanical
Engineering and the Electrical Engineer must hold a bachelor's degree in
Electrical Engineering. They both must have a minimum of 3 years of
experience working on aerial tramways at all times throughout the life of this
Contract.

Responsibilities of Public Works

1. Upon Contract execution, Public Works will provide Contractor with
two (2) complete sets of project-specific POMA Tramway Maintenance
Manuals, Onan Generator Set Manuals, Allen-Bradley PLC Manuals,
and up-to-date "as built and installed" wiring diagrams at no cost to the
Contractor.

2. Public Works will provide access to the jobsite and will conduct jobsite
inspection at its discretion. The CM or PWR may accompany the Contractor's
crews conducting work and serve as an observer to review Contractor's
jobsite quality control.

As-Needed Additional Work

1. If at any time during the performance of this Contract, the Contractor or
Public Works identifies additional maintenance, repair, or troubleshooting
services required at this facility that is not part of the maintenance and routine
service described in this Section E, above, Public Works at its sole discretion
will request the contractor to provide a written estimate including labor and
parts, material, and equipment needed to perform the work. The labor rates
paid to the Contractor shall be based on the hourly labor rates reflected in
Form PW-2, Schedule of Prices for As-Needed Additional Work. Upon written
approval from the CM, the Contractor shall perform the additional work. If the
CM determines such additional work can be accomplished in whole or in part
by temporarily modifying the Contractor's tasks and work schedules, he or
she may direct such modification.
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2. Contractor shall prepare and submit a written description of the work with an
estimate of labor, parts, materials and equipment needed to perform the work.
Prior to performing any additional work, Public Works and the Contractor shall
negotiate the amount of time required to complete the work. The amount paid
to the Contractor shall be based on the hourly labor rates reflected in
Form PW-2, Schedule of Prices, ltem 2, As-Needed Additional Work.
Public Works, at its sole discretion, may issue a Notice to Proceed to the
Contractor for the additional services or Public Works reserves the right to
request services from other sources to perform the additional work. No
additional work shall commence without written authorization from the
CM/PWR. However, when a condition threatens imminent injury to the public
or damage to property, the Contractor shall notify the CM as soon as
possible. The CM may orally authorize the work to be performed upon
receiving an oral estimate from the Contractor. Within 24 hours after
receiving an oral authorization, the Contractor shall submit a written estimate
to the CM/PWR for approval.

3. The additional work shall be performed on a time and material basis.
All additional work provided herein shall commence on the specified date
established. The Contractor shall proceed diligently to complete said work
within the time allotted.

4. Public Works will reimburse the Contractor for the cost of materials and
equipment plus a 10 percent markup in performing As-Needed Additional
Work, in accordance to Form PW-2, Schedule of Prices, Item 2, provided
the Contractor has obtained the CM's prior written approval of Contractor's
written estimate. No markup will be allowed for labor and parts.
The Contractor shall submit an invoice with attached applicable receipts to
the CM.

5. At its sole and absolute discretion, County reserves the right to obtain
services from other sources to complete any work included in this contract.

6. At no cost to Public Works, Contractor will provide cost estimates when
requested.
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Project Safety Official

The Contractor shall designate in writing a Project Safety Official who shall be
thoroughly familiar with the Contractor's Injury and lliness Prevention Program
and Code of Safe Practices. The Contractor's Project Safety Official shall be
available at all times to abate any potential safety hazards and shall have the
authority and responsibility to shut down an operation, if necessary. Failure by
the Contractor to have a Project Safety Official familiar with the project at all
times shall be grounds for Public Works to direct the cessation of all work
activities and operations at no cost to Public Works until the Contractor is in
compliance.

Performance Warranty

The Contractor shall guarantee that it has performed its work in accordance with
standards of care and diligence customary in the industry. In the event that
Public Works discovers a deficiency in the Contractor's work within a year of its
completion, Public Works will provide written notice thereof to the Contractor.
Upon such request, the Contractor shall perform all corrective services within the
scope of work as are necessary for the work to conform to the Contract
requirements at no additional cost to Public Works.

Liquidated Damages

1. In any case of the Contractor's failure to meet certain specified performance
requirements, Public Works may, in lieu of other remedies provided by law or
the Contract, assess liquidated damages in specified sums and deduct them
from any regularly scheduled payment to the Contractor. However, neither
the provision of a sum of liquidated damages for nonperformance or untimely
or inadequate performance nor Public Work's acceptance of liquidated
damages shall be construed to waive Public Works' right to reimbursement for
damage to its property or indemnification against third-party claims.

2. The amounts of liquidated damages have been set in recognition of the
following circumstances existing at the time of the formation of the Contract:

a. All of the time limits and acts required to be done by both parties are of the
essence of the Contract.

b. The parties are both experienced in the performance of the Contract work.

c. The Contract contains a reasonable statement of the work to be
performed in order that the expectations of the parties to the Contract are
realized. The expectation of Public Works is that the work will be
performed with due care in a workmanlike, competent, timely, and cost-
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efficient manner while the expectation of the Contractor is a realization of
a profit through the ability to perform the Contract work in accordance with
the terms and conditions of the Contract at the proposal price.

d. The parties are not under any compulsion to Contract.

e. The Contractor's acceptance of the assessment of liguidated damages
against it for unsatisfactory and late performance is by agreement and
willingness to be bound as part of the consideration being offered to the
County for the award of the Contract.

f. It would be difficult for the County to prove the loss resulting from
nonperformance or untimely, negligent, or inadequate performance of the
work.

g. The liquidated sums specified represent a fair approximation of the
damages incurred by the County resulting from the Contractor's failure to
meet the performance standard as to each item for which an amount of
liquidated damages is specified.

3. The Contractor shall pay Public Works, or Public Works may withhold and
deduct from monies due the Contractor, liquidated damages in the sum of
$500 for each consecutive calendar day that the Contractor fails to complete
work within the time specified unless otherwise provided in this Contract, or
approved by CM.

4. In addition to the above, Public Works may use Exhibit F, Performance
Requirements Summary, to evaluate Contractor's performance.

5. Please note, should an inconsistency be determined between the Scope of
Work and the Performance Requirements Summary (Exhibit F), the higher
service level in the judgment of Public Works shall prevail.

P:aepub\Service Contracts\CONTRACT\Jairo\PACOIMA\201 7\RFP\07 EXHIBIT A SOW.doc
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SERVICE CONTRACT GENERAL REQUIREMENTS
SECTION 1
INTERPRETATION OF CONTRACT

Ambiguities or Discrepancies

Both parties have either consulted or had the opportunity to consult with counsel
regarding the terms of this Contract and are fully cognizant of all terms and
conditions. Should there be any uncertainty, ambiguity, or discrepancy in the terms
or provisions hereof, or should any misunderstanding arise as to the interpretation
to be placed upon any position hereof or the applicability of the provisions
hereunder, neither party shall be deemed as the drafter of this Contract and the
uncertainty, ambiguity, or discrepancy shall not be construed against either party.

Definitions

Whenever in the Request for Proposals, Contract, Scope of Work, Specifications,
Terms, Requirements, and/or Conditions the following terms are used, the intent
and meaning shall be interpreted as follows:

Agreement. The written, signed accord covering the performance of the requested.

Board. The Board of Supervisors of County of Los Angeles and Ex-Officio
Board of Supervisors of the Los Angeles County Flood Control District.

Contract. The written agreement covering the performance of the service and the
furnishing of labor, materials, supervision, and equipment in the performance of the
service. The Contract includes the Agreement, Exhibit A, Scope of Work
(Specifications);  Exhibit B, Service Contract General Requirements;
Exhibit C, Internal Revenue Service Notice 1015; Exhibit D, Safely Surrendered
Baby Law Posters; Exhibit E, Defaulted Property Tax Reduction Program; and
other appropriate exhibits, amendments, and change orders. Included are all
supplemental agreements amending or extending the service to be performed,
which may be required to supply acceptable services specified herein.

Contractor. The person or persons, sole proprietor, partnership, joint venture,
corporation, or other legal entity who has entered into an agreement with County to
perform or execute the work covered by this Contract.

Contract Work or Work. The entire contemplated work of maintenance and repair to
be performed, and services rendered as prescribed in this Contract.

-B.1- Pacoima Dam Aerial Tramway
(2018-AN010)




Service Contract General Requirements — EXHIBIT B

County. Includes County of Los Angeles, County of Los Angeles Department of
Public Works, Los Angeles County Road Department, and/or Los Angeles County
Engineer.

Day. Calendar day(s) unless otherwise specified.

Direct Employee. Worker employed by Contractor under Contractor's State and
Federal taxpayer identification.

Director. The Director of Public Works, County of Los Angeles, as used herein,
includes the Road Commissioner, County of Los Angeles; County Engineer,
County of Los Angeles; Chief Engineer, Los Angeles County Flood Control District;
and/or authorized representative(s).

District. Los Angeles County Flood Control District, or Los Angeles County
Waterworks Districts, or Los Angeles County Consolidated Sewer Maintenance
District.

Employee Leasing. Any agreement to employ any worker, at any tier, that is neither
a Subcontract nor a direct employee relationship.

Fiscal Year. The 12-month period beginning July 1 and ending the following
June 30.

Maximum_Contract Sum. The Maximum Contract Sum is the aggregate total
amount of compensation authorized by the Board.

Proposal. The written materials that a Proposer submits in response to a solicitation
document (Request for Proposals).

Proposer. Any individual, person or persons, sole proprietor, firm, partnership, joint
venture, corporation, or other legal entity submitting a Proposal for the work,
acting directly or through a duly authorized representative.

Public Works. County of Los Angeles Department of Public Works.

Solicitation. Request for Proposals, Invitation for Bids, Request for Statement of
Qualifications, or Request for Quotation.

Specifications. The directions, provisions, and requirements contained herein,
as supplemented by such special provisions as may be necessary pertaining to
method, manner, and place of performing the work under this Contract.

Subcontract. An agreement by the Contractor to employ a Subcontractor at any
tier; to employ or agree to employ a Subcontractor, at any tier.
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Subcontractor. Any individual, person or persons, sole proprietor, firm,
partnership, joint venture, corporation, or other legal entity furnishing supplies,
services of any nature, equipment, and/or materials to Contractor in furtherance
of the Contractor's performance of this Contract, at any tier, under oral or written
agreement.

Headings

The headings herein contained are for convenience and reference only and are
not intended to define or Ilimit the scope of any provision thereof.
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SECTION 2

STANDARD TERMS AND CONDITIONS PERTAINING TO CONTRACT

ADMINISTRATION

A. Amendments

1.

For any change which affects the Scope of Work, Contract sum, payments,
or any term or condition included in this Contract, an amendment shall be
prepared and executed by Contractor and the Board or if delegated by the
Board, the Director, and Contractor.

The Board or County's Chief Executive Officer or designee may require the
addition and/or change of certain terms and conditions in this Contract
during the term of this Contract. County reserves the right to add and/or
change such provisions as required by the Board or the Chief Executive
Officer. To implement such changes, an amendment or a change order to
this Contract shall be prepared by Public Works and signed by the
Contractor.

County may, at its sole discretion, authorize extensions of time to this
Contract's term. Contractor agrees that such extensions of time shall not
change any other term or condition of this Contract during the period of
such extensions. To implement an extension of time, an amendment to this
Contract shall be prepared and executed by Contractor and the Board or if
delegated by the Board, the Director, and Contractor. To the extent that
extensions of time for Contractor performance do not impact either scope or
amount of this Contract, Public Works may, at its sole discretion,
grant Contractor extensions of time, provided the aggregate of all such
extensions during the life of this Contract shall not exceed 180 days.

For any change which does not materially affect the Scope of Work or any
other term or condition included under this Contract, a change order shall be
prepared by Public Works and signed by the Contractor. If the change order
is prepared by the Contractor, it shall be approved by Public Works and
signed by the Contractor and the County.

B. Assignment and Deleqgation

1.

Contractor shall not assign its rights or delegate its duties under this
Contract, or both, whether in whole or in part, without the prior written
consent of County, in its discretion, and any attempted assignment or
delegation without such consent shall be null and void. For purposes of
this paragraph, County consent shall require a written amendment to this
Contract, which is formally approved and executed by Contractor and the
Board or if delegated by the Board, the Director, and Contractor.
Any payments by County to any approved delegatee or assignee on any
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claim under this Contract shall be deductible, at County's sole discretion,
against the claims which Contractor may have against County.

2. Shareholders, partners, members, or other equity holders of Contractor
may transfer, sell, exchange, assign, or divest themselves of any interest
they may have therein. However, in the event any such sale, transfer,
exchange, assignment, or divestment is effected in such a way as to give
majority control of Contractor to any person(s), corporation, partnership,
or legal entity other than the majority controlling interest therein at the time
of execution of this Contract, such disposition is an assignment requiring
the prior written consent of County in accordance with applicable
provisions of this Contract.

3. Any assumption, assignment, delegation, or takeover of any of
Contractor's duties, responsibilities, obligations, or performance of same
by any person or entity other than Contractor, whether through
assignment, Subcontract, delegation, merger, buyout, or any other
mechanism, with or without consideration for any reason whatsoever
without County's express prior written approval, shall be a material breach
of this Contract, which may result in the suspension or termination of this
Contract. In the event of such a termination, County shall be entitled to
pursue the same remedies against Contractor as it could pursue in the
event of default of Contractor.

Authorization Warranty

Contractor represents and warrants that the person(s) executing this Contract for
Contractor is an authorized agent who has actual authority to bind Contractor to
each and every term, condition, and obligation of this Contract and that all
requirements of Contractor have been fulfilled to provide such actual authority.

Budget Reduction

In the event that the County's Board of Supervisors adopts, in any fiscal year,
a County Budget which provides for reductions in the salaries and benefits paid
to the majority of County employees and imposes similar reductions with
respect to County Contracts, the County reserves the right to reduce its
payment obligation under this Contract correspondingly for that fiscal year
and any subsequent fiscal year during the term of this Contract
(including any extensions), and the services to be provided by the Contractor
under this Contract shall also be reduced correspondingly. Except as set forth in
the preceding sentence, the Contractor shall continue to provide all of the
services set forth in this Contract. The County's notice to the Contractor
regarding said reduction in payment obligation shall be provided within
. 30 calendar days of the Board's approval of such actions.
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Complaints

Contractor shall develop, maintain, and operate procedures for receiving,
investigating, and responding to any complaints by any individual.

1.

Within 12 business days after this Contract's effective date, Contractor shall
provide County with Contractor's policy for receiving, investigating,
and responding to any complaints by any individual.

County will review Contractor's policy and provide Contractor with approval
of said plan or with requested changes.

If County requests changes in Contractor's policy, Contractor shall make
such changes and resubmit the plan within five business days for County
approval.

If, at any time, Contractor wishes to change Contractor's policy, Contractor
shall submit proposed changes to County for approval before
implementation.

Contractor shall preliminarily investigate all complaints and notify the
Contract Manager of the status of the investigation within five business
days of receiving the complaint.

When complaints cannot be resolved informally, a system of
follow-through shall be instituted which adheres to formal plans for specific
actions and strict time deadlines.

Copies of all written responses shall be sent to the Contract Manager
within three business days of mailing to the complainant.

Compliance with Applicable Laws

1.

In the performance of this Contract, Contractor shall comply with all
applicable Federal, State, and local laws, rules, regulations, ordinances,
directives, guidelines, policies, procedures, and all provisions required
thereby to be included in this Contract are hereby incorporated herein by
reference.

Contractor shall indemnify, defend, and hold harmless County, its officers,
employees, and agents from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses including, without
limitation, defense costs and legal, accounting and other expert,
consulting or professional fees, arising from, connected with,
or related to any failure by Contractor, its officers, employees, agents, or
Subcontractors, to comply with any such laws, rules, regulations,
ordinances, directives, guidelines, policies, or procedures as determined
by County in its sole judgment. Any legal defense pursuant to
Contractor's indemnification obligations under this paragraph shall be
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conducted by Contractor and performed by counsel selected by
Contractor and approved by County. Notwithstanding the preceding
sentence, County shall have the right to participate in any such defense at
its sole cost and expense, except that in the event Contractor fails to
provide County with a full and adequate defense, as determined by
County in its sole judgment, County shall be entitled to retain its own
counsel including, without limitation, County Counsel, and to
reimbursement from Contractor for all such costs and expenses incurred
by County in doing so. Contractor shall not have the right to enter into any
settlement, agree to any injunction or other equitable relief, or make any
admission, in each case, on behalf of County without County's prior written
approval.

Compliance with Civil Rights Laws

Contractor hereby assures that it will comply with Subchapter VI of the
Civil Rights Act of 1964, 42 USC Sections 2000 (e)(1) through 2000 (e)(17),
to the end that no person shall, on the grounds of race, creed, color, sex, religion,
ancestry, age, condition of physical disability, marital status, political affiliation,
or national origin, be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under this Contract or under any
project, program, or activity supported by this Contract. Contractor shall comply
with its EEO Certification (Form PW-7).

Confidentiality

1.

Contractor shall maintain the confidentiality of all records obtained from
County under this Contract in accordance with all applicable
Federal, State, and local laws, ordinances, regulations, and directives
relating to confidentiality.

Contractor shall indemnify, defend, and hold harmless County, its officers,
employees, and agents from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses including, without
limitation, defense costs and legal, accounting and other expert,
consulting or professional fees, arising from, connected with, or related to
any failure by Contractor, its officers, employees, agents, or
Subcontractors, to comply with this paragraph, as determined by County
in its sole judgment. Any legal defense pursuant to Contractor's
indemnification obligations under this paragraph shall be conducted by
Contractor and performed by counsel selected by Contractor and
approved by County. Notwithstanding the preceding sentence, County
shall have the right to participate in any such defense at its sole cost and
expense, except that in the event Contractor fails to provide County with a
full and adequate defense, as determined by County in its sole judgment,
County shall be entitled to retain its own counsel including, without
limitation, County Counsel, and to reimbursement from Contractor for all
such costs and expenses incurred by County in doing so. Contractor shall
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not have the right to enter into any settlement, agree to any injunction, or
make any admission, in each case, on behalf of County without County's
prior written approval.

Contractor shall inform all of its officers, employees, agents, and
Subcontractors providing services hereunder of the confidentiality
provisions of this Contract.

l. Conflict of Interest

1.

No County employee whose position with County enables such employee to
influence the award of this Contract or any competing Contract,
and no spouse or economic dependent of such employee shall be
employed in any capacity by Contractor or have any other direct or indirect
financial interest in this Contract. No officer or employee of Contractor
who may financially benefit from the performance of the work
hereunder shall in any way participate in County's approval,
or ongoing evaluation, of such work, or in any way attempt to unlawfully
influence County's approval or ongoing evaluation of such work.

Contractor represents and warrants that it is aware of, and its authorized
officers have read, the provisions of Los Angeles County Code,
Section 2.180.010, "Certain Contracts Prohibited," and that execution of this
Agreement will not violate those provisions. Contractor shall comply with all
conflict of interest laws, ordinances, and regulations now in effect or
hereafter to be enacted during the term of this Contract. Contractor warrants
that it is not now aware of any facts that create a conflict of interest.
If Contractor hereafter becomes aware of any facts that might reasonably be
expected to create a conflict of interest, it shall immediately make full written
disclosure of such facts to County. Full written disclosure shall include,
but is not limited to, identification of all persons implicated and a complete
description of all relevant circumstances. Failure to comply with
the provisions of this paragraph shall be a material breach of this Contract
subjecting Contractor to either Contract termination for default or
debarment proceedings or both. Contractor must sign and adhere
to the "Conflict of Interest Certification" (Form PW-5).

J. Consideration of Hiring County Employees Targeted for Layoffs or Former County

Employees on Reemployment List

Should Contractor require additional or replacement personnel after the effective
date of this Contract to perform the services set forth herein, Contractor shall
give first consideration for such employment openings to qualified permanent
County employees who are targeted for layoff or qualified, former County
employees who are on a reemployment list during the life of this Contract.
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K. Consideration of Hiring GAIN and GROW Participants

1. Should Contractor require additional or replacement personnel after the
effective date of this Contract, Contractor shall give consideration for any
such employment openings to participants in County's Department of
Public Social ~ Services  Greater Avenues for Independence
(GAIN) Program and General Relief Opportunity for Work (GROW)
Program who meet Contractor's minimum qualifications for the open
position. For this purpose, consideration shall mean that Contractor will
interview qualified candidates. County will refer GAIN and GROW
participants by category to Contractor. Contractors shall report all job
openings with job requirements to: GAINGROW@dpss.lacounty.gov and
BSERVICES@wdacs.lacounty.gov and DPSS will refer qualified
GAIN/GROW job candidates.

2. In the event that both laid-off County employees and GAIN and GROW
participants are available for hiring, County employees shall be given
first priority.

L. Contractor's Acknowledgment of County's Commitment to Child Support
Enforcement

Contractor acknowledges that County places a high priority on the enforcement
of child support laws and the apprehension of child support evaders.
Contractor understands that it is County's policy to encourage all County
Contractors to voluntarily post County's L.A.'s Most Wanted: Delinquent Parents
poster in a prominent position at Contractor's place of business. County's Child
Support Services Department will supply Contractor with the poster to be used.

M. Contractor's Charitable Activities Compliance

The Supervision of Trustees and Fundraisers for Charitable Purposes Act
regulates  entities receiving or  raising charitable  contributions.
The "Nonprofit Integrity Act of 2004" (SB 1262, Chapter 919) increased
Charitable Purposes Act requirements. By requiring Contractors to complete the
Charitable Contributions Certification (Form PW-12), County seeks to ensure that
all County Contractors which receive or raise charitable contributions comply with
California law in order to protect County and its taxpayers. A Contractor which
receives or raises charitable contributions without complying with its
obligations under California law commits a material breach subjecting it to
either Contract termination for default or debarment proceedings or both.
(Los Angeles County Code, Chapter 2.202).

N. Contractor's Warranty of Adherence to County's Child Support Compliance
Program

1. Contractor acknowledges that County has established a goal of ensuring
that all individuals who benefit financially from County through Contracts
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are in compliance with their court-ordered child, family, and spousal
support obligations in order to mitigate the economic burden otherwise
imposed upon County and its taxpayers.

2. As required by County's Child Support Compliance Program
(Los Angeles County Code, Chapter 2.200), and without limiting
Contractor's duty under this Contract to comply with all applicable
provisions of law, Contractor warrants that it is now in compliance and
shall during the term of this Contract maintain compliance with the
employment and wage reporting requirements as required by the
Federal ~ Social Security Act (42 USC Section 653a) and
California Unemployment Insurance Code, Section 1088.5, and shall
implement all lawfully served Wage and Earnings Withholding Orders or
Child  Support Services Department Notices of Wage and
Earnings Assignment for Child, Family, or Spousal Support, pursuant to
Code of Civil Procedure Section 706.031 and Family Code,
Section 5246(b).

County's Quality Assurance Plan

County or its agent will monitor the Contractor's performance under this Contract
on not less than an annual basis. Such monitoring will include assessing
Contractor's compliance with all this Contract's terms and conditions and
performance standards. Contractor deficiencies which County determines are
significant or continuing and that may place performance of this Contract in
jeopardy, if not corrected, will be reported to the Board. The report will include
improvement/corrective action measures taken by County and Contractor.
If improvement does not occur consistent with the corrective action measures,
County may suspend or terminate this Contract for default or impose other
penalties as specified in this Contract.

Damage to County Facilities, Buildings, or Grounds

1. Contractor shall repair, or cause to be repaired, at its own cost, any and all
damage to County facilities, buildings, or grounds caused by Contractor,
employees, or agents of Contractor.

2. Such repairs shall be made immediately after Contractor has become
aware of such damage, but in no event later than 30 days after the
occurrence. If Contractor fails to make timely repairs, County may make
any necessary repairs. All costs incurred by County, as determined by
County, for such repairs shall be repaid by Contractor by cash payment
upon demand. County may deduct from any payment otherwise due
Contractor for costs incurred by County to make such repairs.
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Q. Employment Eligibility Verification

1. Contractor warrants that it fully complies with all Federal and State
statutes and regulations regarding the employment of aliens and others
and that all of its employees performing work under this Contract meet the
citizenship or alien status requirements set forth in Federal and State
statutes and regulations. Contractor shall obtain, from all covered
employees performing services hereunder, all verification and other
documentation of employment eligibility status required by Federal and
State statutes and regulations including, but not limited to, the Immigration
Reform and Control Act of 1986 (P.L. 99-603), or as they currently exist
and as they may be hereafter amended. Contractor shall retain all such
documentation for all covered employees for the period prescribed by law.

2. Contractor shall, defend, and hold harmless the County of Los Angeles, its
Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers from employer sanctions and any other liability which may
be assessed against Contractor or County or both in connection with any
alleged violation of Federal or State statutes or regulations pertaining to
the eligibility for employment of persons performing services under this
Contract.

R. Facsimile Representations

At the discretion of County, County may agree to regard facsimile
representations of original signatures of Contractor's authorized officers,
when appearing in appropriate places on the change notices and amendments
prepared pursuant to this Exhibits Amendments, and received Vvia
communications facilities, as legally sufficient evidence that such original
signatures have been affixed to change notices and amendments to this
Contract, such that the Contractor need not follow up facsimile transmissions of
such documents with subsequent (nonfacsimile) transmission of "original”
versions of such documents.

S. Fair Labor Standards

Contractor shall comply with all applicable provisions of the Federal Fair Labor
Standards Act and shall indemnify, defend, and hold harmless the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers from any and all liability including, but not limited to, wages,
overtime pay, liquidated damages, penalties, court costs, and attorneys' fees
arising under any wage and hour law including, but not limited to,
the Federal Fair Labor Standards Act, for work performed by Contractor's
employees for which County may be found jointly or solely liable.
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Force Majeure

1. Neither party shall be liable for such party's failure to perform its
obligations under and in accordance with this Contract, if such failure
arises out of fires, floods, epidemics, quarantine restrictions, other natural
occurrences, strikes, lockouts (other than a lockout by such party or any of
such party's Subcontractors), freight embargoes, or other similar events to
those described above, but in every such case the failure to perform must
be totally beyond the control and without any fault or negligence of such
party (such events are referred to in this subparagraph as
"force majeure events").

2. Notwithstanding the foregoing, a default by a Subcontractor of Contractor
shall not constitute a force majeure event, unless such default arises out
of causes beyond the control of both Contractor and such Subcontractor,
and without any fault or negligence of either of them. In such case,
Contractor shall not be liable for failure to perform, unless the goods or
services to be furnished by the Subcontractor were obtainable from other
sources in sufficient time to permit Contractor to meet the required
performance schedule. As used in this subparagraph, the term
"Subcontractor" and "Subcontractors” mean Subcontractors at any tier.

3. In the event Contractor's failure to perform arises out of a force majeure
event, Contractor agrees to use commercially reasonable best efforts to
obtain goods or services from other sources, if applicable, and to
otherwise mitigate the damages and reduce the delay caused by such
force majeure event.

Governing Laws, Jurisdiction, and Venue

This Contract shall be governed by, and construed in accordance with the laws of
the State of California. To the maximum extent permitted by applicable law,
Contractor and County agree and consent to the exclusive jurisdiction of the courts
of the State of California for all purposes concerning this Contract and further agree
and consent that venue of any action brought in connection with or arising out of
this Contract, shall be exclusively in the County of Los Angeles.

Most Favored Public Entity

If the Contractor's prices decline, or should the Contractor at any time during the
term of this Contract provide the same goods or services under similar quantity
and delivery conditions to the State of California or any county, municipality,
or district of the State at prices below those set forth in this Contract, then such
lower prices shall be immediately extended to the County.

-B.12- Pacoima Dam Aerial Tramway
(2018-AN010)




Service Contract General Requirements — EXHIBIT B

Nondiscrimination and Affirmative Action

1.

Contractor certifies and agrees that all persons employed by it,
its affiliates, subsidiaries, or holding companies are and shall be treated
equally without regard to or because of race, color, religion, ancestry,
national origin, sex, age, physical or mental disability, marital status,
or political affiliation, in compliance with all applicable Federal and State
antidiscrimination laws and regulations.

Contractor shall certify to, and comply with, the provisions of Contractor's
Equal Employment Opportunity (EEO) Certification (Form PW-7).

Contractor shall take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to race, color, religion, ancestry, national origin, sex, age,
physical or mental disability, marital status, or political affiliation,
in compliance with all applicable Federal and State antidiscrimination laws
and regulations. Such action shall include, but not be limited to,
employment, upgrading, demotion, transfer, recruitment or recruitment
advertising, layoff or termination, rates of pay or other forms of
compensation, and selection of training, including apprenticeship.

Contractor certifies and agrees that it will deal with its Subcontractors,
bidders, or vendors without regard to or because of race, color, religion,
ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation.

Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding
companies shall comply with all applicable Federal and State laws and
regulations to the end that no person shall, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation, be excluded from participation in,
be denied the benefits of, or be otherwise subjected to discrimination
under this Contract or under any project, program, or activity supported by
this Contract.

Contractor shall allow County representatives access to Contractor's
employment records during regular business hours to verify compliance
with the provisions of this paragraph when so requested by County.

If County finds that any of the above provisions have been violated,
such violation shall constitute a material breach of this Contract upon
which County may terminate for default or suspend this Contract.
While County reserves the right to determine independently that the
antidiscrimination provisions of this Contract have been violated,
in addition, a determination by the California Fair Employment Practices
Commission or the Federal Equal Employment Opportunity Commission
that Contractor has violated Federal or State antidiscrimination laws or
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regulations shall constitute a finding by County that Contractor has
violated the antidiscrimination provisions of this Contract.

8. The parties agree that in the event Contractor violates any of the
antidiscrimination provisions of this Contract, County shall, at its sole
option, be entitled to a sum of $500 for each violation pursuant to
California Civil Code, Section 1671, as liquidated damages in lieu of
terminating or suspending this Contract.

Nonexclusivity

Nothing herein is intended nor shall be construed as creating any exclusive
arrangement with Contractor. This Contract shall not restrict County from
acquiring similar, equal, or like goods and/or services from other entities or
sources.

No Payment for Services Provided Following Expiration/Suspension/Termination of
Contract

Contractor shall have no claim against County for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor
after the expiration, suspension, or other termination of this Contract.
Should Contractor receive any such payment, it shall immediately notify County
and shall immediately repay all such funds to County. Payment by County for
services rendered after expiration/suspension/termination of this Contract shall
not constitute a waiver of County's right to recover such payment from
Contractor. This provision shall survive the expiration/suspension/termination of
this Contract.

Notice of Delays

Except as otherwise provided under this Contract, when either party has
knowledge that any actual or potential situation is delaying or threatens to delay
the timely performance of this Contract, that party shall, within one business day,
give notice thereof, including all relevant information with respect thereto,
to the other party.

Notice of Disputes

Contractor shall bring to the attention of the Contract Manager any dispute
between County and Contractor regarding the performance of services as stated
in this Contract. If the Contract Manager is not able to resolve the dispute,
the Director will resolve it.

Notice to Employees Regarding the Federal Earned Income Credit

Contractor shall notify its employees, and shall require each Subcontractor to
notify its employees, that they may be eligible for the Federal Earned Income
Credit under the Federal income tax laws. Such notice shall be provided in
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accordance with the requirements set forth in Internal Revenue Service
Notice 1015 (Exhibit C).

Notices

Notices desired or required to be given under these Specifications, Conditions,
or Terms herein or any law now or hereafter in effect may, at the option of the
party giving the same, be given by enclosing the same in a sealed envelope
addressed to the party for whom intended and by depositing such envelope with
postage prepaid with the United States Post Office and any such notice and the
envelope containing the same shall be addressed to Contractor at its place of
business, or such other place as may be hereinafter designated in writing by
Contractor. The notices and envelopes containing the same to County shall be
addressed to:

Contracting Manager, Business Relations and Contracts Division
County of Los Angeles Department of Public Works

P.O. Box 1460

Alhambra, CA 91802-1460

In the event of suspension or termination of this Contract, notices may also be
given upon personal delivery to any person whose actual knowledge of such
suspension or termination would be sufficient notice to Contractor.
Actual knowledge of such suspension or termination by an individual Contractor
or by a copartner, if Contractor is a partnership; or by the president,
vice president, secretary, or general manager, if Contractor is a corporation;
or by the managing agent regularly in charge of the work on behalf of said
Contractor shall in any case be sufficient notice.

Publicity

Contractor shall not disclose any details in connection with this Contract to any
person or entity except as may be otherwise provided hereunder or required by
law. However, in recognizing Contractor's need to identify its services and
related clients to sustain itself, County shall not inhibit Contractor from publicizing
its role under this Contract within the following conditions:

1. Contractor shall develop all publicity material in a professional manner.

2. During the term of this Contract, Contractor shall not, and shall not
authorize another to, publish or disseminate commercial advertisements,
press releases, feature articles, or other materials using the name of
County without the prior written consent of the Contract Manager.
County shall not unreasonably withhold such written consent.

3. Contractor may, without prior written consent of County, indicate in its
proposals and sales materials that it has been awarded this Contract with
County, provided that the requirements of this paragraph shall apply.
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Public Records Act

1. Any documents submitted by Contractor; all information obtained in
connection with County's right to audit and inspect Contractor's
documents, books, and accounting records pursuant to this
Exhibit's Record Retention and Inspection/Audit Settlement of this
Contract; as well as those documents which were required to be submitted
in response to the RFP used in the solicitation process for this Contract,
become the exclusive property of County. All such documents become a
matter of public record and shall be regarded as public records,
except those documents that are marked "Trade Secret," "Confidential,"
or "Proprietary" and are deemed excluded from disclosure under
Government Code 6250 et seq. (Public Records Act). County shall not in
any way be liable or responsible for the disclosure of any such records
including, with limitation, those so marked, if disclosure is required by law,
or by an order issued by a court of competent jurisdiction.

2. In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a proposal marked "Trade Secret,"
"Confidential," or "Proprietary,” Contractor agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

Record Retention and Inspection/Audit Settlement

Contractor shall maintain accurate and complete financial records of its activities
and operations relating to this Contract in accordance with generally accepted
accounting principles. Contractor shall also maintain accurate and complete
employment and other records relating to its performance of this Contract.
Contractor agrees that County, or its authorized representatives, shall have access
to and the right to examine, audit, excerpt, copy, or transcribe any pertinent
transaction, activity, or record relating to this Contract. All such material including,
but not limited to, all financial records, bank statements, cancelled checks, or other
proof of payment, timecards, sign-in/sign-out sheets, and other time and
employment records, and proprietary data and information shall be kept and
maintained by Contractor and shall be made available to County during the term of
this Contract and for a period of five years thereafter unless County's written
permission is given to dispose of any such material prior to such time.
All such material shall be maintained by Contractor at a location in County,
provided that if any such material is located outside County, then, at County's
option, Contractor shall pay County for travel, per diem, and other costs incurred
by County to examine, audit, excerpt, copy, or transcribe such material at such
other location.

1. In the event that an audit of Contractor is conducted specifically regarding
this Contract by any Federal or State auditor, or by any auditor or
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accountant employed by Contractor or otherwise, then Contractor shall file
a copy of such audit report with County's Auditor-Controller within 30 days
of Contractor's receipt thereof, unless otherwise provided by applicable
Federal or State law or under this Contract. Subject to applicable law,
County shall make a reasonable effort to maintain the confidentiality of such
audit report(s).

2. Failure on the part of Contractor to comply with any of the provisions of this
paragraph shall constitute a material breach of this Contract upon which
County may suspend or terminate for default or suspend this Contract.

3. If, at any time during the term of this Contract or within five years after the
expiration or termination of this Contract, representatives of County conduct
an audit of Contractor regarding the work performed under this Contract,
and if such audit finds that County's dollar liability for any such work is less
than payments made by County to Contractor, then the difference shall be
either: a) repaid by Contractor to County by cash payment upon demand or
b) at the sole option of County's Auditor-Controller, deducted from any
amounts due to Contractor from County, whether under this Contract or
otherwise. If such audit finds that County's dollar liability for such work is
more than the payments made by County to Contractor, then the difference
shall be paid to Contractor by County by cash payment, provided that in no
event shall County's maximum obligation for this Contract exceed the funds
appropriated by County for the purpose of this Contract.

Recycled-Content Paper Products

Consistent with Board policy to reduce the amount of solid waste deposited at
County landfills, Contractor agrees to use recycled-content paper to the
maximum extent possible under this Contract.

Contractor's Employee Criminal Background Investigation

Each of Contractor’'s staff performing services under this Contract, who is in a
designated sensitive position, as determined by County in County's sole
discretion, shall undergo and pass a background investigation to the satisfaction
of County as a condition of beginning and continuing to perform services under
this Contract. Such background investigation must be obtained through
fingerprints submitted to the California Department of Justice to include State,
local, and federal-level review, which may include, but shall not be limited to,
criminal conviction information. The fees associated with the background
investigation shall be at the expense of the Contractor, regardiess of whether the
member of Contractor's staff passes or fails the background investigation.

If a member of Contractor's staff does not pass the background investigation,
County may request that the member of Contractor's staff be removed
immediately from performing services under the Contract. Contractor shall
comply with County’s request at any time during the term of the Contract. County
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will not provide to Contractor or to Contractor's staff any information obtained
through the County's background investigation.

County, in its sole discretion, may immediately deny or terminate facility access
to any member of Contractor's staff that does not pass such investigation to the
satisfaction of the County or whose background or conduct is incompatible with
County facility access.

Disqualification of any member of Contractor’s staff pursuant to this section shall
not relieve Contractor of its obligation to complete all work in accordance with the
terms and conditions of this Contract.

Subcontracting

The requirements of this Contract may not be Subcontracted by Contractor without
the advance written approval of County. Any attempt by Contractor to Subcontract
without the prior written consent of County may be deemed a material breach of
this Contract and the County may suspend or terminate for this Contract default.

1. If Contractor desires to Subcontract, Contractor shall provide the following
information promptly at County's request:

a. A description of the work to be performed by the Subcontractor.

b. A draft copy of the proposed Subcontract.

C. Other pertinent information and/or certifications requested by
County.
2. Contractor shall indemnify, defend, and hold County harmless with respect

to the activities of each and every Subcontractor in the same manner and
to the same degree as if such Subcontractor(s) were Contractor
employees.

3. Contractor shall remain fully responsible for all performances required of it
under this Contract, including those that the Contractor has determined to
Subcontract, notwithstanding County's approval of Contractor's proposed
Subcontract.

4. County's consent to Subcontract shall not waive County's right to prior and
continuing approval of any and all personnel, including Subcontractor
employees, providing services under this Contract. Contractor is
responsible to notify its Subcontractors of this County right.

5. County's Contract Manager is authorized to act for and on behalf of County
with respect to approval of any Subcontract and Subcontractor employees.
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6. Contractor shall be solely liable and responsible for all payments or other
compensation to all Subcontractors and their officers, employees, agents,
and successors in interest arising through services performed hereunder,
notwithstanding County's consent to Subcontract.

7. Contractor shall obtain certificates of insurance, which establish that the
Subcontractor maintains all the programs of insurance required by County
from each approved Subcontractor. Contractor shall ensure delivery of all
such documents to Business Relations and Contracts Division,
P.O. Box 1460, Alhambra, California 91802-1460, before any
Subcontractor employee may perform any work hereunder.

8. Employee Leasing is prohibited.

Validity

If any provision of this Contract or the application thereof to any person or
circumstance is held invalid, the remainder of this Contract and the application of
such provision to other persons or circumstances shall not be affected thereby.

Waiver

No waiver by County of any breach of any provision of this Contract shall
constitute a waiver of any other breach of said provision or of any other provision
of this Contract. Failure of County to enforce at any time, or from time to time,
any provision of this Contract shall not be construed as a waiver thereof.

Warranty Against Contingent Fees

1. Contractor warrants that no person or selling agency has been employed
or retained to solicit or secure this Contract upon an agreement or
understanding for a commission, percentage, brokerage, or contingent
fee, excepting bona fide employees or bona fide established commercial
or selling agencies maintained by Contractor for the purpose of securing
business.

2. For breach of this warranty, County shall have the right, in its sole
discretion, to suspend or terminate this Contract for default, deduct from
amounts owing to the Contractor, or otherwise recover, the full amount of
such commission, percentage, brokerage, or contingent fee.

Time Off for Voting

The Contractor shall notify its employees, and shall require each Subcontractor
to notify and provide to its employees, information regarding the time off for
voting law (Elections Code, Section 14000). Not less than ten days before every
Statewide election, every Contractor and Subcontractors shall keep posted
conspicuously at the place of work, if practicable, or elsewhere where it can be
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seen as employees come or go to their place of work, a notice setting forth the
provisions of Section 14000.

Local Small Business Enterprise Utilization

When requested by the County, the Contractor shall provide to the County via
methods specified by the County, such as submission of electronic live (or
dynamic) data on invoices for the prime and all subcontractors using
County-designated third party software system or to a County approved website, or
other means of submitting expenditure information on subcontractors, including but
not limited to the following information: the name, business address and telephone
number/email address of each subcontractor.

In addition, the Contractor shall be required to provide each of the specified
subcontractor Local Small Business Enterprise (LSBE), Disabled Veteran Business
Enterprise (DVBE), and Social Enterprise (SE) status (i.e., whether any of the listed
subcontractors are Local SBE's) and the proposed monetary amount of the work
the subcontractor will perform on each Notice to Proceed. At the time of submittal of
each invoice, the Contractor shall indicate, via methods specified by the County,
the actual dollar amounts paid to each listed subcontractor who performed work on
the project. The subcontractor may be requested to confirm receipt of the actual
payment to the subcontractor by the prime.

The parties agree that it will be impracticable or extremely difficult to fix the extent of
actual damages resulting from the failure to the Contractor to comply with this
Section. The parties will agree that under the current circumstances a reasonable
estimate of such damages is specified in Exhibit F, Performance Requirements
Summary, and that the Contractor shall be liable to the County for said amount.

If in the judgment of the Director, or his/her designee, the Contractor is deemed to
be in non-compliance with the terms and obligations, the Director or his/her
designee, at his/her option, in addition to, or in lieu of, other remedies provided in
Exhibit F, Performance Requirements Summary, may deduct and withhold
liqguidated damages from County's final payment to the Contractor.

Compliance with County’s Zero Tolerance Human Trafficking

Contractor acknowledges that the County has established a Zero Tolerance
Human Trafficking Policy prohibiting contractors from engaging in human
trafficking.

If a Contractor or member of Contractor's staff is convicted of a human trafficking
offense, the County shall require that the Contractor or member of Contractor's
staff be removed immediately from performing services under the Contract.
County will not be under any obligation to disclose confidential information
regarding the offenses other than those required by law.
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Disqualification of any member of Contractor's staff pursuant to this paragraph
shall not relieve Contractor of its obligation to complete all work in accordance
with the terms and conditions of this Contract.
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SECTION 3
TERMINATIONS/SUSPENSIONS

Termination/Suspension for Breach of Warranty to Maintain Compliance with
County's Child Support Compliance Program

Failure of Contractor to maintain compliance with the requirements set forth in
this Exhibit's Contractor's Warranty of Adherence to County's Child Support
Compliance Program shall constitute a default under this Contract.
Without limiting the rights and remedies available to County under any other
provision of this Contract, failure of Contractor to cure such default within
90 calendar days of written notice shall be grounds upon which the County may
suspend or terminate this Contract pursuant to this
Exhibit's  Termination/Suspension for Default, and pursue debarment of
Contractor pursuant to Los Angeles County Code, Chapter 2.202.

Termination/Suspension for Convenience

1. This Contract may be suspended or terminated, in whole or in part,
from time to time, when such action is deemed by County, in its sole
discretion, to be in its best interest. Suspension or termination of work
hereunder shall be effected by notice of suspension or termination to
Contractor specifying the extent to which performance of work is
suspended or terminated and the date upon which such suspension or
termination becomes effective. The date upon which such suspension or
termination becomes effective shall be no less than ten days after the
notice is sent.

2. After receipt of a notice of suspension or termination and except as
otherwise directed by County, Contractor shall:

a. Stop work under this Contract on the date and to the extent specified
in such notice.

b. Complete performance of such part of the work as shall not have
been suspended or terminated by such notice.

3. All material including books, records, documents, or other evidence bearing
on the costs and expenses of Contractor under this Contract shall be
maintained by Contractor in accordance with this Exhibit's Record Retention
and Inspection/Audit Settlement.

4. If this Contract is suspended or terminated, Contractor shall complete
within the Director's suspension or termination date contain within the
notice of suspension or termination, those items of work which are in
various stages of completion, which the Director has advised the
Contractor are necessary to bring the work to a timely, logical, and orderly
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end. Reports, samples, and other materials prepared by Contractor under
this Contract shall be delivered to County upon request and shall become
the property of County.

C. Termination/Suspension for Default

1.

County may, by written notice to Contractor, suspend or terminate the
whole or any part of this Contract, if, in the judgment of the County:

a. Contractor has materially breached this Contract; or

b. Contractor fails to timely provide and/or satisfactorily perform any
task, deliverable, service, or other work required under this
Contract; or

C. Contractor fails to demonstrate a high probability of timely fulfillment
of performance requirements under this Contract, or of any
obligations of this Contract and in either case, fails to demonstrate
convincing progress toward a cure within five working days
(or such longer period as County may authorize in writing) after
receipt of written notice from County specifying such failure.

In the event County suspends or terminates this Contract in whole or in
part pursuant to this paragraph, County may procure, upon such terms
and in such manner, as County may deem appropriate, goods and
services similar to those so suspended or terminated. Contractor shall be
liable to County for any and all excess costs incurred by County,
as determined by County, for such similar goods and services.
Contractor shall continue the performance of this Contract to the extent
not suspended or terminated under the provisions of this paragraph.

Except with respect to defaults of any Subcontractor, Contractor shall not
be liable for any excess costs of the type identified in
subparagraph "2" above, if its failure to perform this Contract arises out of
causes beyond the control and without the fault or negligence of
Contractor. Such causes may include, but are not limited to, acts of God
or of the public enemy, acts of County in either its sovereign or contractual
capacity, acts of the Federal or State government in its sovereign
capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, and unusually severe weather; but in every case, the failure
to perform must be beyond the control and without the fault or negligence
of Contractor. If the failure to perform is caused by the default of a
Subcontractor, and if such default arises out of causes beyond the control
of both Contractor and Subcontractor, and without the fault or negligence
of either of them, Contractor shall not be liable for any such excess costs
for failure to perform, unless the goods or services to be furnished by the
Subcontractor were obtainable from other sources in sufficient time to
permit Contractor to meet the required delivery schedule.
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If, after County has given notice of termination or suspension under the
provisions of this paragraph, it is determined by County that Contractor
was not in default under the provisions of this paragraph or that the default
was excusable under the provisions of this paragraph, the rights and
obligations of the parties shall be the same as if the notice of termination
or suspension had been issued pursuant to this
Exhibit's Termination/Suspension for Convenience.

The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

As used herein, the terms "Subcontractor" and "Subcontractors" mean
Subcontractor at any tier.

D. Termination/Suspension for Improper Consideration

1.

County may, by written notice to Contractor, immediately suspend or
terminate the right of Contractor to proceed under this Contract if it is
found that consideration, in any form, was offered or given by Contractor,
either directly or through an intermediary, to any County officer, employee,
or agent with the intent of securing this Contract or securing favorable
treatment with respect to the award, amendment, extension of this
Contract, or the making of any determinations with respect to Contractor's
performance pursuant to this Contract. In the event of such termination or
suspension, County shall be entitled to pursue those same remedies
against Contractor as it could pursue in the event of default by Contractor.

Contractor shall immediately report any attempt by a County officer or
employee to solicit such improper consideration. The report shall be
made either to County manager charged with the supervision of the
employee or to County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861.

Among other items, such improper consideration may take the form of
cash; discounts; services; the provision of travel, entertainment,
or tangible gifts.

E. Termination/Suspension for Insolvency

1.

County may suspend or terminate this Contract forthwith in the event of
the occurrence of any of the following:

a. Insolvency of Contractor. Contractor shall be deemed to be insolvent
if it has ceased to pay its debts for at least 60 days in the ordinary
course of business or cannot pay its debts as they become due,
whether or not a petition has been filed under the Federal Bankruptcy
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Code, and whether or not Contractor is insolvent within the meaning
of the Federal Bankruptcy Code.

b. The filing of a voluntary or involuntary bankruptcy petition relative to
Contractor under the Federal Bankruptcy Code.

C. The appointment of a bankruptcy Receiver or Trustee for Contractor.

d. The execution by Contractor of a general assignment for the benefits
of creditors.

2. The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

Termination/Suspension for Nonadherence to County Lobbyists Ordinance

Contractor, and each County lobbyist or County lobbying firm as defined in
Los Angeles County Code, Section 2.160.010, retained by Contractor, shall fully
comply with County's Lobbyist Ordinance, Los Angeles County Code,
Chapter 2.160. Failure on the part of Contractor or any County Lobbyists or
County Lobbying firm retained by Contractor to fully comply with County's
Lobbyist Ordinance shall constitute a material breach of this Contract,
upon which County may in its sole discretion, immediately suspend or terminate
for default of this Contract.

Termination/Suspension for Nonappropriation of Funds

Notwithstanding any other provision of this Contract, County shall not be obligated
for Contractor's performance hereunder or by any provision of this Contract during
any of County's future fiscal years unless and until the Board appropriates funds
for this Contract in County's budget for each such future fiscal year. In the event
that funds are not appropriated for this Contract, then this Contract may be
suspended or terminated as of June 30 of the last fiscal year for which funds were
appropriated. County will notify Contractor in writing of any such nonallocation of
funds at the earliest possible date.
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SECTION 4
GENERAL CONDITIONS OF CONTRACT WORK

Authority of Public Works and Inspection

The Director will have the final authority in all matters affecting the work covered
by this Contract's Terms, Requirement, Conditions, and Specifications.
On all questions relating to work acceptability or interpretations of these Terms,
Requirements, Conditions, and Specifications, the decision of the Director will be
final.

Cooperation

Contractor shall cooperate with Public Works' forces engaged in any other
activities at the jobsite. Contractor shall carry out all work in a diligent manner
and according to instructions of the Director.

Cooperation and Collateral Work

Contractor shall perform work as directed by the Director. The Director will be
supported by other Public Works personnel in assuring satisfactory performance
of the work under these Specifications and that satisfactory Contract controls and
conditions are maintained.

Equipment, Labor, Supervision, and Materials

All equipment, labor, supervision, and materials required to accomplish this
Contract, except as might be specifically outlined in other sections, shall be
provided by Contractor.

Gratuitous Work

Contractor agrees that should work be performed outside the Scope of Work
indicated and without Public Works' prior written approval in accordance with this
Exhibit's Amendments, such work shall be deemed to be a gratuitous effort by
Contractor, and Contractor shall have no claim against County.

Jobsite Safety

Contractor shall be solely responsible for ensuring that all work performed under
this Contract is performed in strict compliance with all applicable Federal, State,
and local occupational safety regulations. Contractor shall provide at its expense
all safeguards, safety devices, and protective equipment and shall take any and
all actions appropriate to providing a safe jobsite.
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Labor

No person shall be employed on any work under this Contract who is found to be
intemperate, troublesome, disorderly, or is otherwise objectionable to
Public Works. Any such person shall be reassigned immediately and not again
employed on Public Works' projects or providing services.

Labor Law Compliance

Contractor, its agents, and employees shall be bound by and shall comply with
all applicable provisions of the Labor Code of the State of California as well as all
other applicable Federal, State, and local laws related to labor including
compliance with prevailing wage laws. The Contractor is responsible for
selecting the classification of workers, which will be required to perform this
service in accordance with the Contractor's method of performing the work and
when applicable, is required to pay current prevailing wage rates adopted by the
Director of the Department of Industrial Relations and will indemnify the County
for any claims resulting from their failure to so comply. Contractor shall comply
with Labor Code, Section 1777.5, with respect to the employment of apprentices.

Qvertime

Eight hours labor constitutes a legal day's work. Work in excess thereof,
or greater than 40 hours during any one week, shall be permitted only as
authorized by and in accordance with Labor Code, Section 1815 et seq.

Permits/Licenses

Contractor shall be fully responsible for possessing or obtaining all
permits/licenses, except as might be specifically outlined in other sections,
from the appropriate Federal, State, or local authorities relating to work to be
performed under this Contract.

Prohibition Against Use of Child Labor

1. Contractor shall:

a. Not knowingly sell or supply to County any products, goods, supply,
or other personal property manufactured in violation of child labor
standards set by the International Labor Organization through its
1973 Convention Concerning Minimum Age for Employment.

b. Upon request by County, identify the country/countries of origin of
any products, goods, supplies, or other personal property
Contractor sells or supplies to County.

C. Upon request by County, provide to County the manufacturer's
certification of compliance with all international child labor
conventions.
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d. Should County discover that any products, goods, supplies, or
other personal property sold or supplied by Contractor to County
are produced in violation of any international child labor
conventions, Contractor shall immediately provide an alternative,
compliant source of supply.

2. Failure by Contractor to comply with provisions of this paragraph will
constitute a material breach of this Contract and will be grounds for
immediate suspension or termination of this Contract for default.

Public Convenience

Contractor shall conduct operations to cause the least possible obstruction and
inconvenience to public traffic or disruption to the peace and quiet of the area
within which the work is being performed.

Public Safety

It shall be Contractor's responsibility to maintain security against public hazards
at all times while performing work at contracted work locations. In the event
Contractor determines a public hazard exists at a work location, Contractor shall
immediately mark the location to prevent public access to the hazard and
immediately notify the Contract Manager.

Quality of Work

Contractor shall provide the County high and consistent quality work under this
Contract and which is at least equivalent to that which Contractor provides to all
other clients it serves. All work shall be executed by experienced and
well-trained workers. All work shall be under supervision of a well-qualified
supervisor. Contractor also agrees that work shall be furnished in a professional
manner and according to these Specifications.

Quantities of Work

Contractor shall be allowed no claims for anticipated profits or for any damages
of any sort because of any difference between the work estimated by Contractor
in responding to County's solicitation and actual quantities of work done under
this Contract or for work decreased or eliminated by County.

Safety Requirements

Contractor shall be responsible for the safety of equipment, material,
and personnel under Contractor's jurisdiction during the work.

Storage of Materials and Equipment

Contractor shall not store material or equipment at the jobsite, except as might
be specifically authorized by this Contract. County will not be liable or
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responsible for any damage, by whatever means, or for the theft of Contractor's
material or equipment from any jobsite.

Transportation

County will not provide transportation to and from the jobsite and will not provide
travel around the limits of the jobsite.

Work Area Controls

1. Contractor shall comply with all applicable laws and regulations.
Contractor shall maintain work area in a neat, orderly, clean, and safe
manner.  Contractor shall avoid spreading out equipment excessively.
Location and layout of all equipment and materials at each jobsite will be
subject to the Contract Manager's approval.

2. Contractor shall be responsible for the security of any and all of
Public Works/County facilities in its care. Contractor shall provide
protection against vandalism and accidental and malicious damage,
both during working and nonworking hours.

County Contract Database/CARD

The County maintains databases that track/monitor Contractor performance history.
Information entered into such databases may be used for a variety of purposes,
including determining whether the County will exercise a contract term extension
option.
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SECTION 5
INDEMNIFICATION AND INSURANCE REQUIREMENTS

Independent Contractor Status

1. This Contract is by and between County and Contractor and is not intended,
and shall not be construed to create the relationship of agent, servant,
employee, partnership, joint venture, or association as between County and
Contractor.  The employees and agents of one party shall not be,
or be construed to be, the employees or agents of the other party for any
purpose whatsoever.

2. Contractor shall be solely liable and responsible for providing to, or on behalf
of, all persons performing work pursuant to this Contract all compensation
and benefits. County shall have no liability or responsibility for the payment
of any salaries, wages, unemployment benefits, disability benefits, Federal,
State, or local taxes, or other compensation, benefits, or taxes for any
personnel provided by or on behalf of Contractor.

3. Contractor understands and agrees that all persons performing work
pursuant to this Contract are, for purposes of Workers' Compensation
liability, solely employees of Contractor and not employees of County.
Contractor shall be solely liable and responsible for furnishing any and all
Workers' Compensation benefits to any person as a result of any injuries
arising from or connected with any work performed by or on behalf of
Contractor pursuant to this Contract.

Indemnification

Contractor shall indemnify, defend, and hold harmless the County of
Los Angeles, its Special Districts, Elected Officials, Appointed Officers, Agents,
Employees, and Volunteers ("County Indemnities"), from and against any and all
liability including, but not limited to, demands, claims, actions, fees, costs, and
expenses of any nature whatsoever (including attorney and expert witness fees),
arising from or connected with Contractor's acts and/or omissions arising from
and/or relating to this Contract except for loss or damage arising from the sole
negligence or willful misconduct of the County Indemnities. This indemnification
also shall include any and all intellectual property liability, including copyright
infringement and similar claims.

Workplace Safety Indemnification

In additon to and without limiting the indemnification required by this
Exhibit's Section 5.B (above), and to the extent allowed by law, Contractor agrees
to defend, indemnify, and hold harmless the County of Los Angeles, its Special
Districts, Elected Officials, Appointed Officers, Agents, Employees, and Volunteers
from and against any and all investigations, complaints, citations, liability, expense
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(including defense costs and legal fees), claims, and/or causes of action for
damages of any nature whatsoever including, but not limited to, injury or death to
employees of Contractor, its Subcontractors or County, attributable to any alleged
act or omission of Contractor and/or its Subcontractors which is in violation of any
Cal/OSHA regulation. The obligation to defend, indemnify, and hold harmless
County includes all investigations and proceedings associated with purported
violations of Section 336.10 of Title 8 of the California Code of Regulations
pertaining to multiemployer worksites. Contractor shall not be obligated to
indemnify for liability and expenses arising from the active negligence of County.
County may deduct from any payment otherwise due Contractor any costs incurred
or anticipated to be incurred by County, including legal fees and staff costs,
associated with any investigation or enforcement proceeding brought by Cal/lOSHA
arising out of the work being performed by Contractor under this Contract.

General Insurance Requirements

1. Without limiting Contractor's indemnification of County, and in the
performance of this Contract and until all of its obligations pursuant to this
Contract have been met, Contractor shall provide and maintain at its own
expense insurance coverage satisfying the requirements specified in this
paragraph and paragraph F of this Section. These minimum insurance
coverage terms, types, and limits (the "Required Insurance") also are in
addition to and separate from any other contractual obligation imposed
upon Contractor pursuant to this Contract. The County in no way warrants
that the Required Insurance is sufficient to protect the Contractor for
liabilities which may arise from or relate to this Contract.

2. Evidence of Coverage and Notice to County: A certificate(s) of insurance
coverage (Certificate) satisfactory to County, and a copy of an
Additional Insured endorsement confirming the County of Los Angeles, its
Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers has been given Insured status under the Contractor's
General Liability policy, shall be delivered to County at the address shown
below and provided prior to commencing services under this Contract.

a. Renewal Certificates shall be provided to County not less than
ten days prior to Contractor's policy expiration dates. The County
reserves the right to obtain complete, certified copies of any
required Contractor and/or Subcontractor insurance policies at any
time.

b. Certificates shall identify all Required Insurance coverage types
and limits specified herein, reference this Contract by name or
number, and be signed by an authorized representative of the
insurer(s). The Insured party named on the Certificate shall match
the name of the Contractor identified as the contracting party in this
Contract. Certificates shall provide the full name of each insurer
providing coverage, its NAIC (National Association of Insurance
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Commissioners) identification number, its financial rating,
the amounts of any policy deductibles or self-insured retentions
exceeding $50,000, and list any County-required endorsement
forms.

C. Neither the County's failure to obtain, nor the County's receipt of,
or failure to object to a noncomplying insurance certificate or
endorsement, or any other insurance documentation or information
provided by the Contractor, its insurance broker(s) and/or
insurer(s), shall be construed as a waiver of any of the Required
Insurance provisions.

d. Certificates and copies of any required endorsements shall be sent
to:

County of Los Angeles Department of Public Works
Business Relations and Contracts Division

P.O. Box 1460

Alhambra, California 91802-1460

Attention: Contract Analyst (noted in the RFP Notice)

e. Contractor also shall promptly report to County any injury or
property damage accident or incident, including any injury to a
Contractor employee occurring on County property, and any loss,
disappearance, destruction, misuse, or theft of County property,
monies or securities entrusted to Contractor. Contractor also shall
promptly notify County of any third-party claim or suit filed against
Contractor or any of its Subcontractors which arises from or relates
to this Contract, and could result in the filing of a claim or lawsuit
against Contractor and/or County.

Additional Insured Status and Scope of Coverage - The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers shall be provided additional insured status
under Contractor's General Liability policy with respect to liability arising
out of Contractor's ongoing and completed operations performed on behalf
of the County. The County of Los Angeles, its Special Districts, Elected
Officials, Officers, Agents, Employees, and Volunteers additional insured
status shall apply with respect to liability and defense of suits arising out of
the Contractor's acts or omissions, whether such liability is attributable to
the Contractor or to the County. The full policy limits and scope of
protection also shall apply to the County of Los Angeles, its Special
Districts, Elected Officials, Officers, Agents, Employees, and Volunteers
as an additional insured, even if they exceed the County's minimum
Required Insurance specifications herein. Use of an automatic additional
insured endorsement form is acceptable providing it satisfies the Required
Insurance provisions herein.
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Insurance provisions herein.

Cancellation of or Changes in Insurance: Contractor shall provide County
with, or Contractor's insurance policies shall contain a provision that
County shall receive, written notice of cancellation or any change in
Required Insurance, including insurer, limits of coverage, term of coverage
or policy period. The written notice shall be provided to County at least
ten days in advance of cancellation for nonpayment of premium and
30 days in advance for any other cancellation or policy change. Failure to
provide written notice of cancellation or any change in Required Insurance
may constitute a material breach of the Contract, in the sole discretion of
the County, upon which the County may suspend or terminate this
Contract.

Failure to Maintain Insurance: Contractor's failure to maintain or to
provide acceptable evidence that it maintains the Required Insurance shall
constitute a material breach of the Contract, upon which County
immediately may withhold payments due to Contractor, and/or suspend or
terminate this Contract. County, at its sole discretion, may obtain
damages from Contractor resulting from said breach. Alternatively, the
County may purchase the Required Insurance, and without further notice
to Contractor, deduct the premium cost from sums due to Contractor or
pursue Contractor reimbursement.

Insurer Financial Ratings: Coverage shall be placed with insurers
acceptable to the County with A.M. Best ratings of not less than A:VIi
unless otherwise approved by County.

Contractor's Insurance Shall Be Primary: Contractor's insurance policies,
with respect to any claims related to this Contract, shall be primary with
respect to all other sources of coverage available to Contractor.
Any County-maintained insurance or self-insurance coverage shall be in
excess of and not contribute to any Contractor coverage.

Waivers of Subrogation: To the fullest extent permitted by law, the
Contractor hereby waives its rights and its insurer(s)' rights of recovery
against County under all the Required Insurance for any loss arising from
or relating to this Contract. The Contractor shall require its insurers to
execute any waiver of subrogation endorsements which may be
necessary to effect such waiver.

Subcontractor Insurance Coverage Requirements:  Contractor shall
include all Subcontractors as insureds under Contractor's own policies, or
shall provide County with each Subcontractor's separate evidence of
insurance coverage. Contractor shall be responsible for verifying each
Subcontractor complies with the Required Insurance provisions herein,
and shall require that each Subcontractor name the County of
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Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, Volunteers, and Contractor as additional insureds on the
Subcontractor's General Liability policy. Contractor shall obtain County's
prior review and approval of any Subcontractor request for modification of
the Required Insurance.

Deductibles and Self-Insured Retentions (SIRs): Contractor's policies
shall not obligate the County to pay any portion of any Contractor
deductible or SIR. The County retains the right to require Contractor to
reduce or eliminate policy deductibles and SIRs as respects the County,
or to provide a bond guaranteeing Contractor's payment of all deductibles
and SIRs, including all related claims investigation, administration,
and defense expenses. Such bond shall be executed by a corporate
surety licensed to transact business in the State of California.

Claims Made Coverage: If any part of the Required Insurance is written
on a claims made basis, any policy retroactive date shall precede the
effective date of this Contract. Contractor understands and agrees it shall
maintain such coverage for a period of not less than three years following
Contract expiration, termination, or cancellation.

Application of Excess Liability Coverage: Contractors may use a
combination of primary, and excess insurance policies which provide
coverage as broad as ("follow form" over) the underlying primary policies,
to satisfy the Required Insurance provisions.

Separation of Insureds: All liability policies shall provide cross-liability
coverage as would be afforded by the standard Insurance Services Office,
Inc. (ISO) separation of insureds provision with no insured versus insured
exclusions or limitations.

Alternative Risk Financing Programs: The County reserves the right to
review, and then approve, Contractor use of self-insurance, risk retention
groups, risk purchasing groups, pooling arrangements, and captive
insurance to satisfy the Required Insurance provisions. The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers shall be designated as an Additional Covered
Party under any approved program.

County Review and Approval of Insurance Requirements: The County
reserves the right to review and adjust the Required Insurance provisions,
conditioned upon County's determination of changes in risk exposures.

Compensation for County Costs

In the event that the Contractor fails to comply with any of the indemnification or
insurance requirements of this Contract, and such failure to comply results in any
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costs to the County, the Contractor shall pay full compensation for all costs incurred
by the County.

Insurance Coverage Requirements

1.

Commercial General Liability insurance (providing scope of coverage
equivalent to ISO policy form CG 00 01), naming The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers as an additional insured, with limits of not less
than:

General Aggregate: $2 million
Products/Completed Operations Aggregate:  $1 million
Personal and Advertising Injury: $1 million
Each Occurrence: $1 million

Automobile Liability insurance (providing scope of coverage equivalent to
ISO policy form CA 00 01) with limits of not less than $1 million for bodily
injury and property damage, in combined or equivalent split limits, for each
single accident. Insurance shall cover liability arising out of Contractor's
use of autos pursuant to this Contract, including owned, leased, hired,
and/or nonowned autos, as each may be applicable.

Workers Compensation and Employers' Liability insurance or qualified
self-insurance  satisfying statutory requirements, which includes
Employers' Liability coverage with limits of not less than $1 million per
accident. If Contractor is a temporary staffing firm or a Professional
Employer Organization (PEO), coverage also shall include an Alternate
Employer Endorsement (providing scope of coverage equivalent to ISO
policy form WC 00 03 01 A) naming the County as the Alternate Employer,
and the endorsement form shall be modified to provide that County will
receive not less than 30 days advance written notice of cancellation of this
coverage provision. If applicable to Contractor's operations, coverage
also shall be arranged to satisfy the requirements of any Federal workers
or workmen's compensation law or any Federal occupational disease law.
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SECTION 6
CONTRACTOR RESPONSIBILITY AND DEBARMENT

Responsible Contractor

A responsible Contractor is a Contractor who has demonstrated the attribute of
trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the contract. It is County's policy to conduct business only
with responsible Contractors.

Chapter 2.202 of the County Code

Contractor is hereby notified that, in accordance with Chapter 2.202 of
County Code, if County acquires information concerning the performance of
Contractor on this or other Contracts which indicates that Contractor is not
responsible, County may, in addition to other remedies provided in this Contract,
debar Contractor from bidding or proposing on, being awarded, and/or
performing work on County Contracts for a specified period of time,
which generally will not exceed five years but may exceed five years or be
permanent if warranted by the circumstances, and suspend or terminate any or
all existing Contracts Contractor may have with County.

Nonresponsible Contractor

County may debar a Contractor if the Board finds, in its discretion,
that Contractor has done any of the following: (1) violated any term of a Contract
with County or a nonprofit corporation created by County; (2) committed an act or
omission which negatively reflects on Contractor's quality, fitness, or capacity to
perform a contract with County, any other public entity, or a nonprofit corporation
created by County, or engaged in a pattern or practice which negatively reflects
on same; (3) committed an act or offense which indicates a lack of business
integrity or business honesty; or (4) made or submitted a false claim against
County or any other public entity.

Contractor Hearing Board

1. If there is evidence that Contractor may be subject to debarment,
Public Works will notify Contractor in writing of the evidence which is the
basis for the proposed debarment and will advise Contractor of the
scheduled date for a debarment hearing before Contractor Hearing Board.

2. Contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. Contractor and/or Contractor's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, Contractor Hearing Board will prepare a
tentative proposed decision, which shall contain a recommendation
regarding whether Contractor should be debarred, and, if so,
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the appropriate length of time of the debarment. Contractor and
Public Works shall be provided an opportunity to object to the tentative
proposed decision prior to its presentation to the Board.

- After consideration of any objections, or if no objections are submitted,

a record of the hearing, the proposed decision, and any other
recommendation of Contractor Hearing Board shall be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of Contractor Hearing Board.

If a Contractor has been debarred for a period longer than five years,
that Contractor may, after the debarment has been in effect for at least
five years, submit a written request for review of the debarment
determination to reduce the period of debarment or terminate the
debarment. County may, in its discretion, reduce the period of debarment or
terminate the debarment if it finds that Contractor has adequately
demonstrated one or more of the following: (1) elimination of the grounds for
which the debarment was imposed; (2) a bona fide change in ownership or
management; (3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of County.

Contractor Hearing Board will consider a request for review of a debarment
determination only where (1) Contractor has been debarred for a period
longer than five years; (2) the debarment has been in effect for at least
five years; and (3)the request is in writing, states one or more of the
grounds for reduction of the debarment period or termination of the
debarment, and includes supporting documentation. Upon receiving an
appropriate request, Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, Contractor Hearing Board shall
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be
conducted and the request for review decided by Contractor Hearing Board
pursuant to the same procedure as for a debarment hearing.

Contractor Hearing Board's proposed decision shall contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. Contractor Hearing Board shall present its
proposed decision and recommendation to the Board. The Board shall have
the right to modify, deny, or adopt the proposed decision and
recommendation of Contractor Hearing Board.

Subcontractors of Contractor

These terms shall also apply to Subcontractors of County contractors.
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SECTION 7

COMPLIANCE WITH COUNTY'S JURY SERVICE PROGRAM

Jury Service Program

This Contract is subject to the provisions of County's ordinance entitied
Contractor Employee Jury Service (Jury Service Program) as codified in
Sections 2.203.010 through 2.203.090 of the Los Angeles County Code.

Written Employee Jury Service Policy

1.

Unless Contractor has demonstrated to County's satisfaction either that
Contractor is not a "Contractor" as defined under the
Jury Service Program (Section 2.203.020 of County Code) or that
Contractor qualifies for an exception to the Jury Service Program
(Section 2.203.070 of County Code), Contractor shall have and adhere to
a written policy that provides that its Employees shall receive from
Contractor, on an annual basis, no less than five days of regular pay for
actual jury service. The policy may provide that Employee deposit any
fees received for such jury service with Contractor or that Contractor
deduct from the Employee's regular pay the fees received for jury service.

For purposes of this Section, "Contractor" means a person, partnership,
corporation, or other entity which has a Contract with County or a
Subcontract with a County Contractor and has received or will receive an
aggregate sum of $50,000 or more in any 12-month period under one or
more County Contracts or Subcontracts. "Employee” means any
California resident who is a full-time employee of Contractor. "Full-time"
means 40 hours or more worked per week, or a lesser number of hours if:
1) the lesser number is a recognized industry standard as determined by
County, or 2) Contractor has a long-standing practice that defines the
lesser number of hours as full-time. Full-time employees providing
short-term, temporary services of 90 days or less within a 12-month period
are not considered full-time for purposes of the Jury Service Program.
If Contractor uses any Subcontractor to perform services for County under
this Contract, the Subcontractor shall also be subject to the provisions of
this Section. The provisions of this Section shall be inserted into any such
Subcontract agreement and a copy of the Jury Service Program shall be
attached to the agreement.

If Contractor is not required to comply with the Jury Service Program when
this Contract commences, Contractor shall have a continuing obligation to
review the applicability of its "exception status" from the Jury Service
Program, and Contractor shall immediately notify County if Contractor at
any time either comes within the Jury Service Program's definition of
"Contractor” or if Contractor no longer qualifies for an exception to the
Jury Service Program. In either event, Contractor shall immediately
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implement a written policy consistent with the Jury Service Program.
County may also require, at any time during this Contract and at its sole
discretion, that Contractor demonstrate to County's satisfaction that
Contractor either continues to remain outside of the Jury Service
Program's definition of "Contractor" and/or that Contractor continues to
qualify for an exception to the Jury Service Program.

Contractor's violation of this Section of this Contract may constitute” a
material breach of this Contract. In the event of such material breach,
County may, in its sole discretion, suspend or terminate this Contract and/or
bar Contractor from the award of future County contracts for a period of time
consistent with the seriousness of the breach.
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SECTION 8
SAFELY SURRENDERED BABY LAW PROGRAM

Contractor's Acknowledgment of County's Commitment to the Safely Surrendered
Baby Law

Contractor acknowledges that County places a high priority on the implementation
of the Safely Surrendered Baby Law. Contractor understands that it is County's
policy to encourage all County Contractors to voluntarily post County's
"Safely Surrendered Baby Law" poster in a prominent position at Contractor's place
of business. Contractor will also encourage its Subcontractors, if any, to post this
poster in a prominent position in the Subcontractor's place of business. The
Contractor, and its Subcontractor(s), can access posters and other campaign
material at www.babysafela.org.

Notice to Employees Regarding the Safely Surrendered Baby Law

Contractor shall notify and provide to its employees, and shall require each
Subcontractor to notify and provide to its employees, a fact sheet regarding the
Safely Surrendered Baby Law, its implementation in County, and where and how to
safely surrender a baby. The fact sheet is set forth in Exhibit D of this Contract and
is also available on the Internet at www.babysafela.org for printing purposes.
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SECTION 9
SOCIAL ENTERPRISE PREFERENCE PROGRAM

This Contract is subject to the provisions of the County’s ordinance entitled SE
Preference Program, as codified in Chapter 2.205 of the Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a SE.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of any
entity as a SE.

If Contractor has obtained County certification as a SE by reason of having furnished
incorrect supporting information or by reason of having withheld information, and which
knew, or should have known, the information furnished was incorrect or the information
withheld was relevant to its request for certification, and which by reason of such
certification has been awarded this contract to which it would not otherwise have been
entitled, Contractor shall:

1. Pay to the County any difference between the Contract amount and what the
County's costs would have been if the Contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty in
the amount of not more than 10 percent of the amount of this Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code
(Determinations of Contractor Nonresponsibility and Contractor Debarment).

The above penalties shall also apply to any entity that has previously obtained proper
certification, however, as a result of a change in their status would no longer be eligible
for certification, and fails to notify the Department of Consumer and Business Affairs of
this information prior to responding to a solicitation or accepting a contract award.
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SECTION 10
LOCAL SMALL BUSINESS ENTERPRISE PREFERENCE PROGRAM

This Contract is subject to the provisions of County's ordinance entitled
Local Small Business Enterprise Preference Program, as codified in
Chapter 2.204 of the Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently
obtain, retain, attempt to obtain or retain, or aid another in fraudulently
obtaining or retaining or attempting to obtain or retain certificaton as a
Local Small Business Enterprise.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of
any entity as a Local Small Business Enterprise.

If Contractor has obtained County certification as a Local Small Business
Enterprise by reason of having furnished incorrect supporting information or by
reason of having withheld information, and which knew, or should have known, the
information furnished was incorrect or the information withheld was relevant to its
request for certification, and which by reason of such certification has been
awarded this Contract to which it would not otherwise have been entitled, shall:

1. Pay to County any difference between this Contract amount and what
County's costs would have been if this Contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of this Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

The above penalties shall also apply to any business that has previously
obtained proper certification, however, as a result of a change in their status
would no longer be eligible for certification, and fails to notify the State and the
Department of Consumer and Business Affairs of this information prior to
responding to a solicitation or accepting a contract award.
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SECTION 11

DISABLED VETERAN BUSINESS ENTERPRISE PREFERENCE PROGRAM

This Contract is subject to the provisions of the County's ordinance entitled
Disabled Veteran Business Enterprise (DVBE) Preference Program, as codified in
Chapter 2.211 of the Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid another in fraudulently obtaining or
retaining or attempting to obtain or retain certification as a DVBE.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of
any entity as a DVBE.

If Contractor has obtained certification as a DVBE by reason of having furnished
incorrect supporting information or by reason of having withheld information, and
which knew, or should have known, the information furnished was incorrect or
the information withheld was relevant to its request for certification, and which by
reason of such certification has been awarded this contract to which it would not
otherwise have been entitled, shall:

a. Pay to the County any difference between the Contract amount and what the
County's costs would have been if the Contract had been properly awarded.

b. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of the Contract.

C. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

Notwithstanding any other remedies in this contract, the above penalties shall
also apply to any business that has previously obtained proper certification,
however, as a result of a change in their status would no longer be eligible for
certification, and fails to notify the State and the Department of Consumer and
Business Affairs of this information prior to responding to a solicitation or
accepting a contract award.
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SECTION 12

COMPLIANCE WITH COUNTY'S DEFAULTED PROPERTY TAX
REDUCTION PROGRAM

Defaulted Property Tax Reduction Program

This Contract is subject to the provisions of County's ordinance entitled
Defaulted Property Tax Reduction Program ("Defaulted Tax Program") as
codified in Sections 2.206 of the Los Angeles County Code (Exhibit E).

Contractor's Warranty of Compliance with County's Defaulted Property Tax
Reduction Program

Contractor acknowledges that County has established a goal of ensuring that all
individuals and businesses that benefit financially from the County through any
Contract are current in paying their property tax obligations
(secured and unsecured roll) in order to mitigate the economic burden otherwise
imposed upon the County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and
certifies that to the best of its knowledge it is now in compliance, and during the
term of this Contract will maintain compliance, with Los Angeles County Code,
Chapter 2.206.

Termination for Breach of Warranty of Compliance with County's Defaulted
Property Tax Reduction Program

Failure of Contractor to maintain compliance with the requirements set forth in
paragraph B, above, shall constitute default under this Contract. Without limiting
the rights and remedies available to County under any other provision of this
Contract, failure of Contractor to cure such default within ten days of notice shall
be grounds upon which County may terminate this Contract and/or pursue
debarment of Contractor, pursuant to County Code, Chapter 2.206.
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SECTION 13
PREVAILING WAGES

Prevailing Wages

The services provided in this Contract may consist of both prevailing wage and
non-prevailing wage work. Prevailing wage work constitutes "public works" as
defined in the California Labor Code, and is therefore subject to payment of
prevailing wages, compliance monitoring and enforcement by the Department of
Industrial Relations (DIR).

The Director of the DIR has established the general prevailing rate of per diem
wages for each craft, classification, type of worker, or mechanic needed to execute
public works and improvements. The current general prevailing wage rate
determinations are available at www.dir.ca.gov/dIsr/pwd/index.htm. The Contractor
is required to pay its agents and employees the applicable, current prevailing wage
rate and is responsible for selecting the classification of workers required to perform
this service.

The Contractor agrees to comply with the provisions of Section 1775 of the
California Labor Code relating to the payment of prevailing wages, including the
assessment of penalties determined by the Califomnia Labor Commissioner. Copies
of the prevailing rate of per diem wages are on file at the County Department of
Public Works, Construction Division, and will be made available for inspection by
request to the Contract Manager (Note to the Proposers: during the solicitation
process and prior to the award of Contract, please direct your request to the
Contract Analyst identified in the solicitation document. You may contact the
Contract Manager after the award of contract). Pursuant to Labor Code Section
1773.2, the County has made these documents available for inspection by the
Contractor in lieu of the County specifying the general rate of per diem wages for
each craft, classification and type of worker needed to execute the contracted work.
Future effective wage rates will be on file with the Department of Industrial
Relations. The new wage rates shall become effective on the day following the
expiration date of the current determinations and apply to the Contract in the same
manner as if they had been included or referenced in the Contract.

Work Records

The Contractor shall comply with the requirements of Section 1812 of the
Labor Code. The Contractor shall maintain an accurate written record of all
employees working on the Project each calendar day. The record shall include
each employee's name, Social Security number, job classification, and the actual
number of hours worked.
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Posting of Prevailing Wage Rates

The Contractor shall comply with the provisions of Section 1773.2 of the Labor
Code. The Contractor shall post a copy of the prevailing wage rates at the worksite
and comply with applicable law including posting of jobsite notices required by
8 Calif. Code Reg. §16451(d):

"This public works project is subject to monitoring and investigative
activities by the Compliance Monitoring Unit (CMU) of the Division
of Labor Standards Enforcement, Department of Industrial
Relations, State of California. This Notice is intended to provide
information to all workers employed in the execution of the Contract
for public work and to all Contractors and other persons having
access to the jobsite to enable the CMU to ensure compliance with
and enforcement of prevailing wage laws on public works projects.

The prevailing wage laws require that all workers be paid at least
the minimum hourly wage as determined by the Director of
Industrial Relations for the specific classification (or type of work)
performed by workers on the project. These rates are listed on a
separate jobsite posting of minimum prevailing rates required to be
maintained by the public entity which awarded the public works
Contract. Complaints concerning nonpayment of the required
minimum wage rates to workers on this project may be filed with
the CMU at any office of the Division of Labor Standards
Enforcement (DLSE).

Local Office Telephone Number:

Division of Labor Standards Enforcement Office
320 W. Fourth Street, Suite 450

Los Angeles, CA 90013

(213) 620-6330

Complaints should be filed in writing immediately upon discovery of
any violations of the prevailing wage laws due to the short period of
time following the completion of the project that the CMU may take
legal action against those responsible.

Complaints should contain details about the violations alleged
(for example, wrong rate paid, not all hours paid, overtime rate not
paid for hours worked in excess of 8 hours per day or 40 hours per
week, etc.) as well as the name of the employer, the public entity
which awarded the public works Contract, and the location and
name of the project.
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For general information concerning the prevailing wage laws and
how to file a complaint concerning any violation of these prevailing
wage laws, you may contact any DLSE office. Complaint forms are
also available at the Department of Industrial Relations website
found at www.dir.ca.gov/dIse/PublicWorks.html."

D. Certified Payroll Records

The Contractor shall comply with the requirements of Section 1776 of the Labor
Code. Contractor and Subcontractors, if any, must furnish certified payroll
records directly to the Labor Commissioner (a.k.a. Division of Labor Standards
Enforcement) in a format prescribed by the Labor Commission.

E. Subcontractor

Subcontractors, if any, must comply with all prevailing wage requirements as
provided in this Section,

F. Mental Health Services for Critical Incidents

In the event of a serious accident on the Project site, the Los Angeles County
Department of Mental Health (DMH) will, if requested, respond. The response
may be within a few hours or as long as a few days after the incident, depending
on when the request was made. The services DMH will provide include crisis
intervention, normalization of the stress response that survivors may be
experiencing, and stress management techniques and resources if the stress
reactions increase in frequency or intensity. Requests for services may be made
by «calling the DMH Emergency Outreach Bureau Deputy Director,
(213) 738-4924, during normal business hours or the ACCESS Center, (800)
854-7771, evenings, holidays, and weekends.
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How does it work?

A disuessed parent who is unable or
unwilling o cace for a baby can legally,
confidentially, and safely surrender a
baby within theee days {72 hours) of
birth. The buby must be handed 0 un
employee ar a hospital or fite station in
Los Angeles County. As long as the
baby shows no .‘nign ol abuse or nrg{cu,
no name or other information is
sequired. T case the parent changes his
or her mind at a later dare and wants the
baby back, staft will use bracelats to help
connect them to cach other. One
braceled will be placed on the baby, and
a matching bracclee will be given to the

parent ar other surrendering adul.

What if a parent wants

the baby back?

Parents who change dheir mindy cin
beyin the prucess of reclaiming their
baby within 14 days. These parcnts
should call the Fas Angeles County
Deparument of Children and Family
Services at 1-800-540-4000.

Can only a parent

bring in the baby?

No. While in most cases a parent will
bring in the baby, the Taw allows ather
people to hring in che baby if chey have
lawful cuswdy:

Does the parent or surrendering
adult have to call before
bringing in the baby?

No. A parent or surrendering adule cun
bring in 4 baby anytime, 24 hours a day,
7 days a week, as long as the parenc or
sursendering adule surrenders the baby
to someone who works at the hospital

or fire station.
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Does the parent or surrendering
adult have to tell anything to
the people taking the baby?

No. Tlowever, hospiud or fire starion
personncl will ask che surrendering pargy
10 il outa questionnaire designed to
gather imporant medical history
information, which is very useful in
caring for the buby. The questionine
includes a siamped retuen envelope and

can be sent in aca kater ome.

What happens to the baby?

The baby will be examined and given
nwedical searment. Upan rekase from
the hospital, social workers immediately
place the baby in a safe and loving home
aned begn the adepuon process.

What happens to the parent
or surrendering aduft?

Onee the panent or surrendering
adult surrenders che baby 1o hospital
or fire station personnel, they may

keave at any ume.

Why is California daing this?
The purpose of the Safely Surrendered
Baby Law is to protect babics from
being abandoncd, hurt ar killed by their
parenss. You may have heard uagic
stories of babies left 1n dumpsters or
public bathrooms. Their parents may
have been under severe emotonal
distress. The mothers may have hidden
their pregnancies, fearful of what would
happeen if cheir familics found ouc
Because they were afraid and had no
one or nowhere w twrn for help, they
abandoned heir babies. Abandoning a
baby 15 illegal and places the haby in
CRUCme dﬂ”g\:l’. Frf'ﬁ 0&!.‘,“. i[ ﬁ:ﬁu] [ i"
the baby’s death. The Safely
Surrendered Baby Law prevencs this
wagedy from cver happening again in

California.

A babys story

Eardy in the morming on April 9, 2009, 4 healthy baby boy was salely surendered w0 norses ar Hurbor-

LCLA Medical Ceoter. The wontan who brought the buby to the hoapital identified herself as the baby's aunc
and stated the baby’s mother had asked her ta bring the bahy 1o the hospital on her behalf. The aunc was given 2
bracelet with a number matching the anklet placed on the baby; this would provide some identification in the event the

mother changed ber mind about surrendering the baby and wished (0 reclaim the baby in the 14-day period allowed by the
Law. The aunt was also provided with a medical questionmaire and said she would have the mother vompkete and mail back in

the stamped rerurn eovdope provided. The baby was examined by medica! seaff and pronounced healchy and Full-term. Tle was placed
with a loving family that had been approved o adopr him by the Dieparument of Children and Family Scevices,
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;Camo funciona?
H padre/madre con dificoltades que no

pueda 0 no quiera cuidar de su recién
naclo pucde entregalo en forma legal,
contidencial y segura dentre de los tres dias
(72 hoas) ded nicimiento, EL bebé debe ser
entregado a un empleado de cualquier
hospital o cuartel de bomberos del Candado
de Las Angeles. Sicmpre que of belwé no
preseme signos de abuss o acgligencia, no
serd necossnin suministrar nomhbees nl
snformacwin dguna, § d padre/madre
cambia de opinién posteriormente y desea
recuperar a su bebd, los trabajadores
utiltzarin hrazaleres para poder vincularlos.
El bebé levard un brazalete y e
padee/madre o of adule que ko curregue
recibird un brazakete gual.

£ Qué pasa si el padre/madre
desea recuperar a su bebé?

Loy padres que vambien de opinitn
pueden comenzar ol procese de reclamar 3
su recién nacido dentro de los 14 dias,
Fstos padres deberan Hamar al
Departamento de Servicios para Nifios ¥
F;ll'ﬂi';'-ls (DC])HI’[H‘C”( uf(:]\”drcn :lnd
Fumily Services) del Condada de Lus
Angeles al 1-800-540-4000.

¢Solo los padres podran ilevar
al recién nacido?

No. 8i bien en la mayoria de los casos
son Jos padres los que Hevan al beli, Ta
ley permite que otras personas lo hagan
of venen custodiat legal.

¢Los padres o el adulto que
entrega al bebé deben liamar
antes de lievar al behé?

No. El padre/madre o adulto puede levar
ab bebe en Lux‘qmcr Mumenio, las 24
horas del dia, Ios 7 dias de la semana,
stempre ¥ cuamdy entreguen a su beld a un
empleado del hospital o cuartel de

bomberos.
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LEs necesario que el padre/
madre o adulto diga algo a las
personas que reciben al bebé?
No. $1n embargo, of pessonal del hospua o
cuartel de bomberos I pedird a la persona
que entregue 4l bebé que llenc un
cuestionario <on la finalidad de recabar
antecedentes médicos importantes, que
resuban de gran uritidad para caidar bien
ded bebé. El cuestionario incluye un sobec
con cl scllo postal pagado para enviado co
o momento,

¢ Qué pasara con el hebé?

I behé acrd examinado y be brindaran
atencibn médica. Cuando le den ¢f alta del
haspital, los ahajadores sociales
inmediatamenie ubtardn al bebé en un
higar seguro donds estart bien awendido, y

sz comenaard o proceso de adopeitn,

i Oué pasara con el padre/madre
o athulto que entregue al bebé?
Una vez que los padres o adulvo hayan
entregade al el el personal det hospial o
cuareel de bomberos, pueden irse en
cualquicr momento.

iPor qué se esta haciendo esto
en Califernia? ?

La finalidad de fa Ley de Entrega de Bebés
S«i‘\ Pdigtl‘ {21 pnl\cg:r o IU& b(.'béﬁ p-ll'd qUC
no sean abandonados, laistimados o
miucrton por sus padres. Usted
probablemente hava escuchado historias
wrigicas sobre bebds abandanados <n
basureros o cn hafios pabhicos. Los padres
de esos bebés probablemenie hayan estady
pasando por dificultades emncionales
graves. Las madres pueden haber ovuliado
su embarazo, por temor a lo que pasatia si
s famk“aa SC THHCTHIn. -Abﬂnfj‘?nar’)n a
sus bebds porque tenian miedo ¥ no renfan
nadic a quien padic ayuda, Ll abandona
de un recién nacido os tkegal ¥ ponc al beb
en una sitwacion de peligro exuemo. Muy

a menudo of shandone provoca la mucre
del e, Ta Ley de Entrega de Bebés sin
Pdigro impule que vuelva & suceder esta
tragedia en Califoria.

Historia de un bebé

A la maftana temprano del dia 9 de abril de 2005, se entregd un recién nadido saludable 2 las enfermeras del

Harbor-UCELA Madical Center. Ta mujer que llevs of secicn nacido al hospital se dio a conacer como la da del
behé, y dijo que fa madre le habia pedido que Hevara al behé al hospital en su nombre.  Le enmregaron a la da un

brazalers con un némero que coincidia con la pulsera del bebé: esto servitfa como identificacion en caso de que bz madre
cambiara de opinidn con respecto a la enteega del bebd y devidiera reeuperarlo dentro del perfodo de 14 dias que permite esta

ley. También ke dicron 4 ki da un questionario médico, y efla dijo que ki madre fo fenaris y lo enviaria de voelta dentro del subre on
franqueo pagado que ke habian dado. T personul médico cxaming al bebé y se dewerming que cstaba saludable y a términe, T hebé fuc
ubicado con una bucm familia que ya habfz sido aprobada rara adopurdo por of Departaments de Servicios para Nifios y Bamilias




EXHIBIT E

Chapter 2.206 DEFAULTED PROPERTY TAX REDUCTION PROGRAM

2.206.010 Findings and declarations.

2.206.020 Definitions.

2.206.030 Applicability.

2.206.040 Required solicitation and Contract language.
2.206.050 Administration and compliance certification.
2.206.060 Exclusions/Exemptions.

2.206.070 Enforcement and remedies.

2.206.080 Severability.

2.206.010 Findings and declarations.

The Board of Supervisors finds that significant revenues are lost each year as a result
of taxpayers who fail to pay their tax obligations on time. The delinquencies impose an
economic burden upon the County and its taxpayers. Therefore, the Board of
Supervisors establishes the goal of ensuring that individuals and businesses that benefit
financially from Contracts with the County fulfill their property tax obligation.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.020 Definitions.
The following definitions shall be applicable to this chapter:

A. "Contractor" shall mean any person, firm, corporation, partnership, or
combination thereof, which submits a bid or proposal or enters into a Contract or
agreement with the County.

B. "County" shall mean the County of Los Angeles or any public entities for which
the Board of Supervisors is the governing body.

C. "County Property Taxes" shall mean any property tax obligation on the County's
secured or unsecured roll; except for tax obligations on the secured roll with
respect to property held by a Contractor in a trust or fiduciary capacity or
otherwise not beneficially owned by the Contractor.

D. "Department” shall mean the County department, entity, or organization
responsible for the solicitation and/or administration of the Contract.

E. "Default" shall mean any property tax obligation on the secured roll that has
been deemed defaulted by operation of law pursuant to California Revenue
and Taxation Code section 3436; or any property tax obligation on the unsecured
roll that remains unpaid on the applicable delinquency date pursuant to
California Revenue and Taxation Code section 2922; except for any property tax
obligation dispute pending before the Assessment Appeals Board.
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"Solicitation" shall mean the County's process to obtain bids or proposals for
goods and services.

"Treasurer-Tax Collector’ shall mean the Treasurer and Tax Collector of the
County of Los Angeles. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.030 Applicability.

This chapter shall apply to all solicitations issued 60 days after the effective date of the
ordinance codified in this chapter. This chapter shall also apply to all new, renewed,
extended, and/or amended Contracts entered into 60 days after the effective date of
the ordinance codified in this chapter. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.040 Required solicitation and Contract language.

All solicitations and all new, renewed, extended, and/or amended Contracts shall
contain language, which:

A.

Requires any Contractor to keep County Property Taxes out of Default status at
all times during the term of an awarded Contract;

Provides that the failure of the Contractor to comply with the provisions in this
chapter may prevent the Contractor from being awarded a new Contract; and

Provides that the failure of the Contractor to comply with the provisions in this
chapter may constitute a material breach of an existing Contract, and failure to
cure the breach within ten days of notice by the County by paying the
outstanding County Property Tax or making payments in a manner agreed to and
approved by the Treasurer-Tax Collector, may subject the Contract to
suspension and/or termination. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.050 Administration and compliance certification.

A.

The Treasurer-Tax Collector shall be responsible for the administration of this
chapter. The Treasurer-Tax Collector shall, with the assistance of the
Chief Executive Officer, Director of Internal Services, and County Counsel issue
written instructions on the implementation and ongoing administration of this
chapter. Such instructions may provide for the delegation of functions to other
departments.

Contractor shall be required to certify, at the time of submitting any bid or
proposal to the County, or entering into any new Contract, or renewal, extension
or amendment of an existing Contract with the County, that it is in compliance
with this chapter is notin Default on any County Property Taxes or is current in
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EXHIBIT E

payments due under any approved payment arrangement (Ord. No. 2009-0026
§ 1 (part), 2009.)

2.206.060 Exclusions/Exemptions.

A.

This chapter shall not apply to the following Contracts:

1.

2.

10.

1.

Chief Executive Office delegated authority agreements under $50,000;

A Contract where Federal or State law or a condition of a Federal or State
program mandates the use of a particular Contractor;

A purchase made through a State or Federal Contract;

A Contract where State or Federal monies are used to fund
service-related programs including, but not limited to, voucher programs,
foster care, or other social programs that provide immediate direct
assistance;

Purchase orders under a master agreement, where the Contractor was
certified at the time the master agreement was entered into and at any
subsequent renewal, extension and/or amendment to the master
agreement;

Purchase orders issued by Internal Services Department under $100,000
that is not the result of a competitive bidding process;

Program agreements that utilize Board of Supervisors' discretionary funds;

National Contracts established for the purchase of equipment and
supplies for and by the National Association of Counties, U.S.
Communities Government Purchasing Alliance, or any similar
related group purchasing organization;

A monopoly purchase that is exclusive and proprietary to a specific
manufacturer, distributor, reseller, and must match and intermember with
existing supplies, equipment, or systems maintained by the County
pursuant to the Los Angeles Purchasing Policy and Procedures Manual,
Section P-3700 or a successor provision;

A revolving fund (petty cash) purchase pursuant to the Los Angeles
County Fiscal Manual, Section 4.6.0 or a successor provision;

A purchase card purchase pursuant to the Los Angeles County

Purchasing Policy and Procedures Manual, Section P-2810 or a
successor provision;
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12. A nonagreement purchase worth a value of less than $5,000 pursuant to
the Los Angeles County Purchasing Policy and Procedures Manual,
Section A-0300 or a successor provision; or

13. A bona fide emergency purchase pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual Section P-0900 or a successor
provision;

14.  Other Contracts for mission critical goods and/or services where the Board
of Supervisors determines that an exemption is justified.

B. Other laws. This chapter shall not be interpreted or applied to any Contractor in a
manner inconsistent with the laws of the United States or California.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.070 Enforcement and remedies.

A. The information furnished by each Contractor certifying that it is in compliance
with this chapter shall be under penalty of perjury.

B. No Contractor shall willfully and knowingly make a false statement certifying
compliance with this chapter for the purpose of obtaining or retaining a County
Contract.

C. For Contractor's violation of any provision of this chapter, the County department
head responsible for administering the Contract may do one or more of the
following:

1. Recommend to the Board of Supervisors the termination of the Contract;
and/or,

2. Pursuant to Chapter 2.202, seek the debarment of the Contractor; and/or,
3. Recommend to the Board of Supervisors that an exemption is justified
pursuant to Section 2.206.060.A.14 of this chapter or payment deferral as
provided pursuant to the California Revenue and Taxation Code.
(Ord. No. 2009-0026 § 1 (part), 2009.)
2.206.080 Severability.
If any provision of this chapter is found invalid by a court of competent jurisdiction, the

remaining provisions shall remain in full force and effect. (Ord. No. 2009-0026 § 1 (part),
2009.)

PA\aepub\Service Contracts\CONTRACT\CONTRACTING FORMS\RFP\11 Exhibit E_Default Tax 06-04-15.docx
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EXHIBITG

AERIAL TRAMWAY PLANS

Not attached as part of the RFP. Entire document may be access at
hitp://dpw.lacounty.gov/bred/servicecontracts/




EXHIBIT H

LEITNER—

LEITNER-POMA OF AMERICA, INC.
March 23, 2005

Mr. Jorg Ludwig

Senior Safety Engiheer

State of Califomia ,
Department of Industrial Relations
Tramway Unit

P.0. Box 11227

Truckee, CA 96162

* This lettet is in reficénce to the Pscoima Dam Tram (A-807) and the questions concerning the
uukmpchablﬁmgntmd trackrope saddle retention. :

Track Rope Brake Adjustmeat - I have reviewed the brake pad clearaneé requirement that i
wﬂinedhﬂw“hwfmaAuial’hmyOpeuﬁmaﬂMahtmmMmuﬂ"(OMmbmd
bave revised this clearance from 3.5mm each side 7.0mm total to 2.5mm cach side 5.O0mmtotal. .
minitmum. See the enclosed revised Section 13, Page 6A. The brake pull test valus was
determined during the acceptance test. This “real” value is different than the thooretical
caleulated value and reflects fiction and other “real” conditions on ite. Enclosed are the brake
force calculations. '

Track Rope Saddle Retention — We included calculations for the retention of the track pope in
ﬂwad@lcumofﬂwoﬁﬁng!mﬁnﬂplpachguformﬁﬁcaﬁmoﬂbetunmy. Enclosed
are copies of the submitted calculations, Furthermore, it was determined by the certifying design
a:ginea,byoﬂadaﬁmnﬂdmingthehadieﬂ,ﬁu!ﬁwmkmpumﬁm straps were ot
requircd for adequate safety to deropeinent, and might even constitute a hazard for the track rope
brake. Idmemhduiﬁ:minspedhg&equyahechdlh:wndiﬁmofﬂwmﬁning
mduingmonﬁlywﬁuviﬁu,ndmwdﬁmnﬂwybmlpmblm Leitoer Poma
hmmmmmwmmﬁmmmhmmuy
interfere with passage of the track rope brake. Enclosed is revised Section 12, Page 4A removing
ﬁe“dw&wdﬁmofhckmmm'requhmtmdmﬁwdnddleammblthhp
US3038.782A and US3038.783A. ‘

Por your ooy, we are sending revised OM manus! pages, revised dawings and resendmg
* - copics of pertinent calculations. These will be slso sent to Sam Kats and Sam Huber of LA

Sincerely,

Nelson Tusberg, PE.
. Mansger of R&D Engincering

. * 2610 PORBSIGHT OMROLE « GRAND JUNCTION, CU 81808 » (970) 341.d4dR « FAX (970) 2413023
- DABTERW OFTICE: PO, BOX B5, ROUTE 100 & 107 « BIOOKBRIDGE, UT 06772  (80R) 748-7955 » FAX (80%) T40-7008




ACCEPTANCE TEST PROCEDURE
AERIAL TRAM

PACOIMA CALIFORNIA

Capacity: 2,240 Ibs.
Speed: 400 fpm
Carrier: 12 Place Cabin
Loading Cases: % of Loaded Carriers
Uphill Downhill
0% 0%

100% 100%

EXHIBIT |




w N

[]

10

EXHIBIT |

With Lift Empty

From the bottom terminal, ring phone buzzer. Establish two-way voice
communication with the top terminal and drive control cabinet. Start lift.

Verify all stations can hear buzzer and voice communications at all phones.

Repeat #1 for permanently installed radio system.
Repeat #1 for second communications system.

A. RETURN Safeties

1. D Run lift down from return; stop lift with emergency stop button on outside

J-box.

2. D Run lift up from return terminal. Stop lift with normal stop button on console
on J-box at return.

3. D Start lift from return. Stop lift by opening platform gate.

4. D Run lift up from return and trip end of travel switch. Verify lift stops.

5. D Bypass return terminal entry switch. Verify lift slows with pulse count check.

6. D Bypass pulse count and verify lift slows with terminal entry switch.

7. D Reset lift; trip safeties with return terminal rope safety switches on return
saddle and guide sheaves.

B. DRIVE Safeties

Run lift down from main control panel. Stop lift with emergency stop button on
main control panel.

Run lift down from main control panel. Stop lift with normal stop button on
main control panel.

Run lift up from outside J-box. Stop lift with normal stop button on outside

J-box.

O O O

Run lift down from outside J-box. Stop lift with emergency stop button on

outside J-box.
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Reset lift; trip safeties with emergency stop button on evacuation engine.
Staff lift from drive. Stop lift by opening platform gate.

Run lift down from drive and trip end of travel switch. Verify lift stops.
Bypass drive terminal entry switch. Verify lift slows with pulse count check.
Bypass pulse count and verify lift slows with terminal entry switch.

Reset lift; trip safeties with drive terminal rope safety switches on drive
saddle and guide sheaves.

Reset lift, pump up emergency brake. Open bullwheel brake shoe position
switch; try to start lift. Lift shouid not start.

Repeat #11 for the service brake shoe position switch.

Reset lift; pump up emergency brake. Trip safeties by moving lock-out valve
on bullwheel brake hydraulic unit.

Reset lift; pump up service brake. Trip safeties by moving lock-out valve on
service brake hydraulic unit.

Start lift; stop lift by disconnecting service brake pressure input (time delay).
Start lift; stop lift by tripping service brake pump contactor.

Start lift; stop lift by tripping emergency brake pump contactor.

Reset lift; trip safeties by tripping track rope limit switch (ram extended too far).
Repeat #18 for ram retracted too far.

Reset lift; trip safeties by tripping drive carriage travel limit switch (ram
extended too far). —

Repeat #20 for ram retracted too far.

Start lift; slowly open hydraulic decompression valve on tension system.
Verify lift stops with normal stop. Verify hydraulic pressure when stop is
annunciated to be 1275 psi (88 bars), +/- 10 psi.

Start lift; increase hydraulic pressure to 1560 psi (107) bars) +/- 10 psi.

Verify lift stops with normal stop. Verify hydraulic pressure when stop is
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Start lift; trip tension pump breaker. Verify lift stops with a normal stop.

Start lift up from cabin. Stop lift with normal stop button in cabin.

Start lift down from cabin. Stop lift with emergency stop button in cabin.
Verify operation of cabin voice radio system.

Start lift down from cabin. Stop lift by applying track rope brake. Verify lift
stops and that the track rope brake applies. Try to reset lift without pumping
off frack rope brake. Verify lift will not reset.

Start lift from cabin. Stop lift by opening cabin door.

Start lift and move cable tach test switch to OFF position. Observe lift stops
with cable tach loss.

Disconnect proof of torque signal to PLC and start lift. Observe lift does not
start and annunciates DC drive fault.

Adjust DC drive overcurrent below trip threshold. Staff lift and observe lift
stops with DC drive fault. Restore parameter, or set point meter, to original
value.

Reset lift; trip field supply circuit breaker. Try to start the lift. Lift should not
start. Check field loss.

With lift stopped, disconnect motor tach encoder from bridge. Reset lift. Try
to start lift; lift should not start. Check motor tach loss (speed feedback loss).
Start lift; trip control power circuit breaker. Verify lift stops smoothly, and
power fault circuit operates properly.

Select evac mode. Leave gearbox in electric position. Try to reset lift; lift
should not reset.

Start lift with auxiliary engine. Stop lift by turning engine off. Check that low
auxiliary oil pressure applies service brake.

Start lift; open pulse count prox switch and verify lift stops with pulse counter

loss.
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39. D Start lift; trip gearbox oil pump breaker. Verify lft stops with gearbox all flow
fauit.
40. L__I Mark carriage and track rope position with lift empty.

Carriage position:

Track rope position:

41, D Start the lift and record acceleration time and measure full speed of the lift.
Measure full speed of lift by timing 10 bullwheel revolutions at the drive

terminal;

v =38.27m = m/s

time sec

Verify that speed meter reading agrees with calculated speed.

42, D Perform a visual inspection of line and terminal structures. Check alignment
of sheave trains.

43, L__l Reset lift; trip safeties with tower 1 rope safety switch.

44, D Repeat #43 for the rope safety switches on tower #2.

With Lift Loaded

1. D Load the cabin with 2464 Ibs.

2. D Start the lift and run to the top terminal with a fully loaded cabin. Check
maximum line speed. Stop the lift with an emergency stop as the cabin
approaches mid span. Observe line reaction.

3. D Start the load uphill and stop the lift with a normal stop near tower 1.
Observe line reaction.

4. D Continue to run the load up to the top terminal and allow the tram to dock
automatically.

5. D Run the load downhill and stop the tram by adjusting the overspeed setpoint

near tower 1. Observe line reaction.
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6. D Continue to run the load downhill and stop the tram with a normal stop near

7.
8.

1.
12.

13.

14.

[]
[]

midspan. Observe line reaction.

Allow the tram to dock at the lower terminal automatically.

Start the generator set and transfer power. Run loaded tram the top terminal
and back with generator power. Stop the tram once with an emergency stop
and once with a normal stop, to verify operation of brakes on back up power.
Engage evacuation engine to gearbox and start the engine; after warm up
accelerate the load uphill and measure speed of the lift near tower 1. Stop
the lift with an emergency stop. Verify emergency stop kills the evacuation
engine.

Run the loaded cabin downhill from tower 1 and verify speed. Stop the lift
with a normal stop.

Unload the lift.

Torque test service brake. See Maintenance Manual (available at
Acceptance Test).

Test Value:

Torque test emergency brake. See Maintenance Manual. Record pull test
value.

Test Value:

Torque test track rope brake. See Maintenance Manual. Record pull test
value.

Test Value;
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EXHIBIT K

PACOIMA DAM AERIAL TRAMWAY |

OPERATION
AND
MAINTENANCE
MANUAL
1999

Entire document may be accessed at http://dpw.lacounty.gov/bred/servicecontracts




