ESTIMATE: $4,500,000

Curtis R. Tucker Health Center Renovation and Community Center Project (BRC0000090)
SPECS. NO. 7601 & 7602

BID OPENING: July 2, 2019

****PRELIMINARY BID RESULTS****

County of Los Angeles Local Small Business Enterprise Bid Preference is 7-15% of Lowest Bid and shall not exceed $150,000.

Lowest Bid
7-15% of Lowest Bid or NTE $150,000 $150,000.00

	NAME OF BIDDER (CONTRACTOR)	CONTRACTOR'S LUMP SUM BID	ADDITIVE ALTERNATE1	ADDITIVE ALTERNATE 2	ADDITIVE ALTERNATE 3	ADDITIVE ALTERNATE 4	EXTENDED OVERHEAD DAILY RATE	MULTIPLY EXTENDED OVERHEAD DAILY RATE TIMES 30 DAYS OF COMPENSABLE DELAY	SUBTOTAL	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE PROGRAM	COUNTY OF LOS ANGELES LSBE/DVBE/SE PREFERENCE (DEDUCTION)	**FINAL RESULT**
1	**Harry H. Joh Construction**	**$4,240,700.00**	**$15,000.00**	**$68,500.00**	**$99,200.00**	**$19,500.00**	**$0.00**	**$0.00**	**$4,442,900.00**			**$4,442,900.00**
2	**AWI Builders, Inc.**	**$4,787,500.00**	**$150,000.00**	**$75,000.00**	**$100,000.00**	**$50,000.00**	**$1,300.00**	**$39,000.00**	**$5,201,500.00**			**$5,201,500.00**
3	**PCN3, Inc.**	**$4,876,476.00**	**$112,000.00**	**$190,000.00**	**$154,000.00**	**$88,000.00**	**$1,000.00**	**$30,000.00**	**$5,450,476.00**			**$5,450,476.00**
4	**CWS Systems, Inc.**	**$5,260,000.00**	**$95,000.00**	**$105,000.00**	**$125,000.00**	**$75,000.00**	**$3,100.00**	**$93,000.00**	**$5,753,000.00**		**$150,000.00**	**$5,603,000.00**
5	**Woodcliff Corporation**	**$4,623,000.00**	**$420,000.00**	**$440,000.00**	**$290,000.00**	**$180,000.00**	**$1,000.00**	**$30,000.00**	**$5,983,000.00**			**$5,983,000.00**
6	**2H Construction**	**$6,375,000.00**	**$160,000.00**	**$155,000.00**	**$115,000.00**	**$120,000.00**	**$750.00**	**$22,500.00**	**$6,947,500.00**			**$6,947,500.00**
7	**TELACU Construction Management**	**$6,309,062.00**	**$544,683.00**	**$237,942.00**	**$16,224.00**	**$156,821.00**	**$2,204.00**	**$66,120.00**	**$7,330,852.00**			**$7,330,852.00**
8	**GMZ Engineering, Inc.**	**$14,530,000.00**	**$200,000.00**	**$200,000.00**	**$200,000.00**	**$200,000.00**	**$500.00**	**$15,000.00**	**$15,345,000.00**		**$150,000.00**	**$15,195,000.00**
9								**$0.00**	**$0.00**			**$0.00**
10								**$0.00**	**$0.00**			**$0.00**
11								**$0.00**	**$0.00**			**$0.00**
12								**$0.00**	**$0.00**			**$0.00**
13								**$0.00**	**$0.00**			**$0.00**

Contractor's Lump Sum Bid + Additive Alternate 1+Additive Alternate 2+(Extended Overhead Daily Rate * 30 Days) + County of Los Angeles Local Small Business Enterprise Preference = Final Result