

BID OPENING

LA-RICS Authority Telecommunication Facility Construction and
Installation Project (BRC0000124)

AZUSA CANYON (AZUCYN)

IFB NO.: LARICS-CON-IFB-01

FINAL RESULTS

BIDS DUE: SEPTEMBER 23, 2019 AT 1:15 P.M.

Estimate: **\$374,434**

NO.	CONTRACTOR	BASE BID	DAILY OVERHEAD RATE	MULTIPLY BY 30 DAYS	FINAL BID RESULT
1	Jitney Company, Inc. ¹	\$ 385,565.00	\$ 750.00	\$22,500.00	\$408,065.00
2	Metrocell Construction, Inc.	\$ 393,990.00	\$ 1,000.00	\$30,000.00	\$423,990.00
3	Mastec Network Solutions ²	\$ 430,599.00	\$ -	\$0.00	\$430,599.00
4	Motive Energy Telecommunications ²	\$ 415,512.05	\$ 3,500.00	\$105,000.00	\$520,512.05
5	Diversified Communications Services ²	\$ 480,000.00	\$ 8,135.00	\$244,050.00	\$724,050.00

Note ¹ Apparent Low- Bidder.

Note ² Bid documents incomplete. Bidder non-responsive.

BID OPENING

LA-RICS Authority Telecommunication Facility Construction and Installation Project (BRC0000124)

INGLEWOOD POLICE DEPARTMENT (IGPD)

IFB NO.: LARICS-CON-IFB-02

FINAL RESULTS

BIDS DUE: SEPTEMBER 23, 2019 AT 1:15 P.M.

Estimate: \$283,211

NO.	CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	DAILY OVERHEAD RATE	MULTIPLY BY 30 DAYS	FINAL BID RESULT
1	Mastec Network Solutions ²	\$ 325,692.00			\$ -	\$0.00	\$325,692.00
2	Metrocell Construction, Inc. ¹	\$ 284,790.00	\$ 19,730.00	\$ 10,340.00	\$ 1,000.00	\$30,000.00	\$344,860.00
3	Jitney Company, Inc.	\$ 426,902.00	\$ 20,320.00	\$ 18,800.00	\$ 750.00	\$22,500.00	\$488,522.00
4	Diversified Communications Services ²	\$ 402,000.00			\$ 6,813.00	\$204,390.00	\$606,390.00
5	Metro RF Services, Inc.	\$ 487,220.00	\$ 70,640.00	\$ 20,500.00	\$ 4,500.00	\$135,000.00	\$713,360.00

Note ¹ Apparent Low- Bidder.

Note ² Bid documents incomplete. Bidder non-responsive.

BID OPENING

LA-RICS Authority Telecommunication Facility Construction and Installation Project (BRC0000124)

MONTE VISTA STAR CENTER 2 (MSV2)

IFB NO.: LARICS-CON-IFB-04

FINAL RESULTS

BIDS DUE: SEPTEMBER 23, 2019 AT 1:15 P.M.

Estimate: \$277,093

NO.	CONTRACTOR	BASE BID	DAILY OVERHEAD RATE	MULTIPLY BY 30 DAYS	FINAL BID RESULT
1	Jitney Company, Inc. ¹	\$ 281,066.00	\$ 750.00	\$22,500.00	\$303,566.00
2	Mastec Network Solutions ²	\$ 318,656.00	\$ -	\$0.00	\$318,656.00
3	Metrocell Construction, Inc.	\$ 296,710.00	\$ 1,000.00	\$30,000.00	\$326,710.00
4	Motive Energy Telecommunications ²	\$ 302,551.38	\$ 3,500.00	\$105,000.00	\$407,551.38
5	Diversified Communications Services ²	\$ 298,000.00	\$ 5,050.00	\$151,500.00	\$449,500.00

Note ¹ Apparent Low- Bidder.

Note ² Bid documents incomplete. Bidder non-responsive.

BID OPENING

LA-RICS Authority Telecommunication Facility Construction and Installation Project (BRC0000124)

UCLA FACTOR BUILDING 2 (UCLA2)

IFB NO.: LARICS-CON-IFB-07

FINAL RESULTS

BIDS DUE: SEPTEMBER 23, 2019 AT 1:15 P.M.

Estimate: \$311,532

NO.	CONTRACTOR	BASE BID	DAILY OVERHEAD RATE	MULTIPLY BY 30 DAYS	FINAL BID RESULT
1	Metrocell Construction, Inc. ¹	\$ 290,890.00	\$ 1,000.00	\$30,000.00	\$320,890.00
2	Jitney Company, Inc.	\$ 326,567.00	\$ 750.00	\$22,500.00	\$349,067.00
3	Mastec Network Solutions ²	\$ 358,261.00	\$ -	\$0.00	\$358,261.00
4	Motive Energy Telecommunications ²	\$ 293,619.75	\$ 3,500.00	\$105,000.00	\$398,619.75
5	Metro RF Services, Inc.	\$ 359,130.00	\$ 4,500.00	\$135,000.00	\$494,130.00
6	Diversified Communications Services ²	\$ 363,000.00	\$ 6,000.00	\$180,000.00	\$543,000.00

Note ¹ Apparent Low- Bidder.

Note ² Bid documents incomplete. Bidder non-responsive.