



GAIL FARBER, Director

COUNTY OF LOS ANGELES

DEPARTMENT OF PUBLIC WORKS

"To Enrich Lives Through Effective and Caring Service"

900 SOUTH FREMONT AVENUE
ALHAMBRA, CALIFORNIA 91803-1331
Telephone: (626) 458-5100
<http://dpw.lacounty.gov>

ADDRESS ALL CORRESPONDENCE TO:
P.O. BOX 1460
ALHAMBRA, CALIFORNIA 91802-1460

March 29, 2012

IN REPLY PLEASE
REFER TO FILE: AS-0

REQUEST FOR PROPOSALS – ADDENDUM 2 CHANNEL RIGHT-OF-WAY CLEARING SERVICES – SOUTH AREA (2012-AN007)

Thank you for attending the Proposers' Conference and the walk-through for the Channel Right-of-Way Clearing Services – South Area on March 21, 2012, and for your interest in the Request for Proposals (RFP). Please note deadline to submit your proposals has been extended until **Wednesday, April 11, 2012, at 5:30pm.**

The following revisions are made to the Channel Right-of-Way Clearing Services – South Area (2012-AN007) RFP. Added words are shown in **bold** and deleted language is ~~struck-out~~:

A. ADDENDUM

1. Exhibit I.1, shall be deleted in its entirety and replaced with **Exhibit I.2 (Enclosure A)**.
2. Part II, RFP, Exhibit A, Scope of Work M., Contractor's Equipment, page A.26, last paragraph, has been revised as follows:

Any aerial equipment utilized by the Contractor shall comply with Cal/OSHA and Federal ANSI-a. 982.2-1979 standards for vehicles mounted with elevating and rotating aerial devices, and shall include dielectric certification for a 100 KV test. The Contractor's aerial tower certificates shall be available on each vehicle at all times for review.

Any heavy equipment utilized by the Contractor for this Contract shall comply with the American Association of State Highway Transportation Officials (AASHTO) H-20 Loading weight requirement.

B. QUESTIONS AND ANSWERS TO CHANNEL RIGHT-OF-WAY CLEARING SERVICES – SOUTH AREA

The following answers are in response to the questions submitted by attendees of the Channel Right-of-Way Clearing Services – South Area (2012-AN011) Proposers' meeting:

1. **Question:** Can we get the Disposal Tonnage that was removed the last time this work was done for PW-2 Items 1-39 each area.

Response: The tonnage information from prior contract is listed in Enclosure B. The channels from the prior contracts have more channels and the locations of the channel have been revised in the current solicitation. The tonnage information is provided as a reference to the Proposers only, there is no guarantee for any of the tonnage for the current contract.

2. **Question:** Can you tell us which areas that are soft bottom like Compton Creek East Branch.

Response: The following areas are soft bottom like Compton Creek East Branch: Ballona Creek, Dominguez Channel 2, Los Cerritos Channel, San Gabriel River Channel, Compton Creek, and Centinela Creek. For further specific instructions for unique channel circumstances, please refer to Part II, RFPs, Exhibit A, Scope of Work C.3., Special Provisions, page A.12-A.22.

3. **Question:** I do not read in the contract documents about spraying Chemicals to kill the weeds.

Response: The contract scope of work is a onetime **removal**/clearing contract. No chemical spraying is required.

4. **Question:** Do we have a Square footage for the areas in question? The Documents only show linier feet.

Response: We do not have an exact square footage for our Channels. Width and soft bottom/invert dimensions vary per channel and per section of channel. For the best representation of channel dimensions please refer to Part II, RFPs, Exhibit A, Scope of Work C.3., Special Provisions, page A.12-A.22.

March 29, 2012
Page 3


5. **Question:** Can you please provide the current contractors submittal of south channel clean up contracts? I just need pricing schedule (PW-2).

Response: Please see enclosure C.

If you have questions concerning the above information, please contact Ms. Janet Lee at (626) 458-7167, Monday through Thursday, 7 a.m. to 5 p.m.

Very truly yours,

GAIL FARBER
Director of Public Works

A handwritten signature in black ink, appearing to read "Ghayane Zakarian", with a stylized flourish at the end.


GHAYANE ZAKARIAN, Chief
Administrative Services Division

JL

P:\aspub\CONTRACT\Janet\CHANNEL ROW CLEARING\2011\SOUTH AREA\RFP\ADDENDUM\Addendum 2.doc

Enc.

CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing


0 800 1,600 3,200 4,800 6,400 Feet

Thomas Guide Grid Pages: 702, 672

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing


0 800 1,600 3,200 4,800 6,400 Feet

Thomas Guide Grid Pages: 672, 702

P:\fdpubl\SOUTH\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing


0 650 1,300 2,600 3,900 5,200 Feet

Thomas Guide Grid Pages: 672

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing


0 850 1,700 3,400 5,100 6,800 Feet

Thomas Guide Grid Pages: 632, 633

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012




ROW_Clearing 0 950 1,900 3,800 5,700 7,600 Feet

Thomas Guide Grid Pages: 734, 764

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012




ROW_Clearing 0 1,000 2,000 4,000 6,000 8,000 Feet

Thomas Guide Grid Pages: 734, 764
P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing


0 950 1,900 3,800 5,700 7,600 Feet

Thomas Guide Grid Pages: 794

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012




■■■■■ ROW_Clearing 0 500 1,000 2,000 3,000 4,000 Feet

Thomas Guide Grid Pages: 824

P:\dpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



ROW_Clearing


0 405 810 1,620 2,430 3,240 Feet

Thomas Guide Grid Pages: 635

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing


0 500 1,000 2,000 3,000 4,000 Feet

Thomas Guide Grid Pages: 705

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



ROW_Clearing


0 600 1,200 2,400 3,600 4,800 Feet

Thomas Guide Grid Pages: 704

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012




ROW_Clearing

Thomas Guide Grid Pages: 765

P:\fdpub\South\Imperial\Right Of Way Clearing Contract

CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



ROW_Clearing 0 1,200 2,400 4,800 7,200 9,600 Feet

Thomas Guide Grid Pages: 706, 736

P:\fdpub\South\Imperial\Right Of Way Clearing Contract




[illegible]

0 1,200 2,400 4,800 7,200 9,600 Feet

P:\fdpub\SOuth\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



ROW_Clearing


0 1,100 2,200 4,400 6,600 8,800 Feet

Thomas Guide Grid Pages: 765, 766, 796

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing


0 1,150 2,300 4,600 6,900 9,200 Feet

Thomas Guide Grid Pages: 796, 826

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



ROW_Clearing


0 1,200 2,400 4,800 7,200 9,600 Feet

Thomas Guide Grid Pages 766, 767, 796

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



ROW_Clearing


0 1,050 2,100 4,200 6,300 6,400 Feet

Thomas Guide Grid Pages: 737, 767

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



ROW_Clearing


0 1,050 2,100 4,200 6,300 8,400 Feet

Thomas Guide Grid Pages: 707, 737

P:\fdpub\South\Imperial\Right Of Way Clearing Contract



CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012



■■■■■ ROW_Clearing

0 550 1,100 2,200 3,300 4,400 Feet


Thomas Guide Grid Pages: 707, 708

P:\mipub\South\Imperial\Right Of Way Clearing Contract



Sheet 21 of 24

CLEARING CHANNEL RIGHT OF WAY - SOUTH AREA 2012




ROW_Clearing


Thomas Guide Grid Pages: 707

P:\fdpub\South\Imperial\Right Of Way Clearing Contract

0 950 1,900 3,800 5,700 7,600 Feet



Clearing of Channel Right of Way South Area -2012




■■■■■■■ CLEARING OF CHANNEL RIGHT OF WAY
THOMAS GUIDE PAGE 734-B7

Sheet 23 of 24



CLEARING CHANNEL RIGHT OF WAY –SOUTH AREA 2012



■■■■■■■■ CLEARING OF CHANNEL RIGHT OF WAY
THOMAS GUIDE PAGE 735-A6 & A7

Sheet 24 of 24



**ANNUAL TONNAGE COLLECTED FOR
CHANNEL RIGHT-OF-WAY CLEARING SERVICES - SOUTH AREA**

Fiscal Year 2010-11*

Item	Item Description**	Tonnage
1	Ballona Creek	71.48
2	Sepulvada Channel	21.85
3	Cedntinela Creek	22.69
4	Benedit Channel	6.2
5	Dominguez Channel 1	52.35
6	Dominguez Channel 2	40.88
7	Project 1232	17.44
8	Project 9	41.96
9	Project 133	5.7
10	Project 9	20.39
11	Project 454	4.85
12	Project 9, 446, PD 132	18.46
13	Project 4602	1
14	Los Cerritos Channel	46.85
15	San Gabriel River	248.75
16	Bartolo Drain	4.15
17	Gridley Ave. Drain	7.63
18	Coyote Creek	204.83
19	Project 21B	13.08
20	Project 21A	30.54

Item	Item Description**	Tonnage
21	Michigan Ave	14.8
22	Leffingwell Creek	17.3
23	La Canada Verde	4.15
24	DDI 9	9.46
25	PD 40	3.4
26	PD 162	3.07
27	Upper La Mirada Creek	6.36
28	La Miranda Creek	8.7
29	PD 067	12.5
30	DDI 22	6.8
31	Sorensen Ave	36.99
32	Project 9	4
33	Project 4601	0.55
34	Project 447	6.91
35	DDI 23	18.96
36	Project 79	9.83
37	Project 16	2.25
38	PD 212	2.1
39	MTD 376	1.2
40	Project 9	7.04
41	Compton Creek	44.43
Total Tonnage		1,101.88

***Fiscal Year 2011-12** - Information not available due to no service performed during this period.

******The information on the locations of the channels from the prior contract is attached on page 2 to 5 of Enclosure A.

ENCLOSURE B

Descriptions of each facility are as follows:

1. **BALLONA CREEK:** Clearing of Channel Right of Way along the BALLONA CREEK from Cochran Avenue to Washington Boulevard (TG633 C5 TO 633 A7), and from LaSalle to Pacific Avenue (TG672 H2 TO 702A2).
2. **SEPULVEDA CHANNEL:** Clearing of Channel Right of Way along the entire SEPULVEDA CHANNEL from Queensland Street to Ballona Creek. Reach becomes underground b/w Venice Boulevard & Washington Place (TG 672 D1 TO TG 672 F5).
3. **CENTINELA CREEK:** Clearing of Channel Right of Way along the entire CENTINELA CREEK from La Cienega Boulevard to Ballona Creek (TG 703 A1 TO TG 672 D7).
4. **BENEDICT CHANNEL:** Clearing of Channel Right of Way along the entire BENEDICT CHANNEL from Castello Place to Irving Schachter Park, not including Hillcrest Country Club Property (TG 632 G4 TO G5).
5. **DOMINGUEZ CHANNEL 1:** Clearing of Channel Right of Way along DOMINGUEZ CHANNEL 1 from West 116th Street at Doty Avenue to Vermont Avenue (TG 703 E7 TO TG 764 B1).
6. **DOMINGUEZ CHANNEL 2:** Clearing of Channel Right of Way along the entire DOMINGUEZ CHANNEL 2 from Vermont Avenue to Henry Ford Avenue (TG 764 B1 TO TG 794 H6).
7. **PD 168, PD 181 & PD 1153, Project 1232:** Clearing of Channel Right of Way along the entire PD 168, PD 181 & PD 1153, Project 1232 from Main Street to Normandie Avenue to confluence with Dominguez Channel (TG 764 E5 TO B4 TO A6).
8. **PROJECT 9 LOS CERRITOS LINE B:** Clearing of Channel Right of Way along the entire PROJECT 9 LOS CERRITOS LINE B from Paramount Boulevard to Civic Center Way where it turns southbound until Spring Street (TG 765 H3 TO TG 796 B2).
9. **PROJ 133:** Clearing of Channel Right of Way along PROJ 133 from the San Diego Freeway on ramp at Willow Street, e/b toward Clark Avenue where it turns s/b toward Project 9 and w/b to Pacific Coast Highway (TG 796 A3 TO A5).
10. **PROJECT 9:** Clearing of Channel Right of Way along the PROJECT 9 starting from Clark Ave e/b to Bellflower Blvd where channel goes into campus, and e/o E Campus Rd until confluence w Los Cerritos Channel at Studebaker Rd. (796 B5 TO E6).

ENCLOSURE B

11. **PROJECT 454:** Clearing of Channel Right of Way along the PROJECT 454 from Harco Street, along Los Coyotes Diag to Woodruff Avenue s/b to confluence w/Los Cerritos Channel (766 E6 TO 796 D2).
12. **PD132, PROJECT 446, & PROJECT 9:** Clearing of Channel Right of Way along PD 132 from Allington Street to Droxford Street, along PROJECT 446 including various vacant lots on the west bank from Droxford Street to Candlewood Street, and Project 9 from Candlewood Street to Los Coyotes Diagonal (TG 766 D1 TO D7).
13. **PROJECT 4602 - Henrilee Lateral:** Clearing of Channel Right of Way along the entire PROJECT 4602 - Henrilee Lateral from Project 9 to Gondar Avenue (TG 766 E4 TO TG 766 D4).
14. **LOS CERRITOS CHANNEL:** Clearing of Channel Right of Way along the entire LOS CERRITOS CHANNEL from Woodruff Ave south to the end of the channel (TG 796 D2 TO TG 826 D1)
15. **SAN GABRIEL RIVER:** Clearing of Channel Right of Way along the entire SAN GABRIEL RIVER from San Gabriel River Parkway to Marina Drive., including 3 nested and fenced vacant lots along the right bank of the river b/w Telegraph Road to Washington Boulevard
(TG 676 J2 TO TG 826 D3).
16. **BARTOLO DRAIN:** Clearing of Channel Right of Way and invert along BARTOLO DRAIN from the Metro link RR to Slauson Avenue
(676 E7 TO D7).
17. **GRIDLY AVE DRAIN:** Clearing of Channel Right of Way along GRIDLY AVE DRAIN from 605 Freeway to San Gabriel River (TG 766 F4 TO G7).
18. **COYOTE CREEK:** Clearing of Channel Right of Way along COYOTE CREEK from U/S of Leffingwell Rd at Golf Course D/S to San Gabriel River (TG 707 D7 TO TG 796 G4).
19. **PROJECT 21 B:** Clearing of Channel Right of Way along the entire PROJECT 21 B from Elaine Av at South St to Coyote Creek
(TG 766 H2 TO TG 767 A3)
20. **PROJECT 21 A:** Clearing of Channel Right of Way along the entire PROJECT 21 A from Centralia Street to Confluence east of Juan Avenue (TG 766 G5 TO TG 766 J5), and from Norwalk Boulevard to Coyote Creek (TG766 J5 TO 796 J1).
21. **MICHIGAN AVE DRAIN:** Clearing of Channel Right of Way along MICHIGAN AVENUE DRAIN from Whittier Boulevard to Calmada Avenue (TG 707 E2 TO TG 707 C4).

ENCLOSURE B

22. **LEFFINGWELL CREEK:** Clearing of Channel Right of Way along LEFFINGWELL CREEK from D/S of Cole Road to Sorensen Avenue Drain at Wedgeport Avenue (TG 707 G5 TO TG 707 D5).
23. **LA CANADA VERDE CREEK:** Clearing of Channel Right of Way along LA CANADA VERDE CREEK from Hawes Street to Broadway (TG 707 F4 TO TG 707 E5).
24. **DDI 9:** Clearing of Channel Right of Way along DDI 9 from D/S of Lambert Avenue to Leffingwell Creek Confluence (TG 707 H5 TO TG 707 G5).
25. **PD 40:** Clearing of Channel Right of Way along PD 40 from D/S of Starbuck Street to Rail Road Tracks (TG 707 H4 TO TG 707 H5).
26. **PD 162:** Clearing of Channel Right of Way along PD 162 from oil field to Mar Vista (TG 707 G1).
27. **UPPER LA MIRADA CREEK:** Clearing of Channel Right of Way along UPPER LA MIRADA CREEK from s/o UPRR to D/S to Santa Gertrudes Avenue (TG 708 A6 TO TG 707 J7).
28. **LA MIRADA CREEK:** Clearing of Channel Right of Way along LA MIRADA CREEK from Roma Drive (737 F3) to the confluence with Coyote Creek (737 D4)
29. **PD067:** Clearing of Channel Right of Way along PD067 approx 350 ft u/s of Goldendale Drive (707 F7) through Valley View Avenue (737 E2) continuing along MILAN CREEK until confluence with Coyote Creek Channel (737 C2).
30. **DDI 22:** Clearing of Channel Right of Way along DDI 22 from Cesar Chavez to Telford Street S/O 60 Freeway (TG 635 H5 TO TG 635 H6).
31. **SORENSEN AVE DRAIN:** Clearing of Channel Right of Way along SORENSEN AVENUE DRAIN (aka Project 15) from Slauson Avenue to Telegraph Road (TG 706 J1 TO TG 707 D5).
32. **PROJECT 9 UNIT 3 LINE A:** Clearing of Channel Right of Way along PROJECT 9 UNIT 3 LINE A - east from PROJECT 9 to intersection of Faculty & Camerino Street (TG766 A3 TO 766 B3)
33. **PROJECT 4601:** Clearing of Channel Right of Way along Project 4601 - south from Michelson (765 J2) along Hayter Avenue then turning west along Candlewood Street to Project 447 (TG765 J3).

ENCLOSURE B

34. **PROJECT 447:** Clearing of Channel Right of Way along the entire PROJECT 447 from the intersection at Obispo Avenue & South Street to its intersection with Project 9 (TG 765 H2 TO TG 765 J3).
35. **D.D.I. 23:** Clearing of Channel Right of Way along D.D.I. 23 from Fostoria Street d/s to Wood Avenue where it enters into LA River (705 F3 TO F5).
36. **PROJECT 79:** Clearing of Channel Right of Way along the PROJECT 79 from n/o Westmont Drive to Freeway 110 (824 B1 TO 824 B2).
37. **PROJECT 16:** Clearing of Channel Right of Way along PROJECT 16 from Trabuco Street to n/o Freeway 91, including the fenced and gated vacant lot n/o the freeway. (736 D5 TO D6).
38. **PD212:** Clearing of Channel Right of Way along the PD212 from Victoria Street to 192nd St (764 D1TO D2).
39. **MTD 376:** Clearing of Channel Right of Way along the MTD 376 from Avalon Boulevard to Freeway 91 (734 D7).
40. **PROJECT 9 Unit 2:** Clearing of Channel Right of Way along PROJECT 9 Unit 2 approximately 300 ft n/o Ashworth Street & Dagwood Avenue (766 B1), southbound on Fidler Avenue. Channel becomes underground south of South Street (within Mayfair Park), daylights b/w Bigelow Street / Michelson Street until Candlewood Street where it becomes underground (766 B3).
41. **COMPTON CREEK:** Clearing of Channel Right of Way along COMPTON CREEK from Main Street to 121st Street (704 C5 TO F7), from Freeway 91 to Los Angeles River (765 A1 TO C4).

SCHEDULE OF PRICES

FOR

CHANNEL RIGHT OF WAY CLEARING SERVICES – SOUTH AREA (2010-AN012)

The undersigned Proposer offers to perform the work described in the Request for Proposals (RFP) for the following price(s). The Proposer rate(s) (hourly, monthly, etc.) shall include all administrative costs, labor, supervision, materials, transportation, taxes, equipment, and supplies unless stated otherwise in the RFP. It is understood and agreed that where quantities, if any, are set forth in the Schedule of Prices, they are only estimates, and the unit prices quoted, if any, will apply to the actual quantities, whatever they may be. Public Works will reimburse all dumping fees upon the receipt of an invoice with attached dump tickets. Public Works will not pay for labor and transportation of debris to the dump site. Transportation costs to and from the landfill sites shall be included in the Contractor's Total Proposed Price as listed in Form PW-2.1, Schedule of Prices.

ITEM NO.	DESCRIPTION	TOTAL LINEAR FEET (LF)	UNIT PRICE PER LF	PRICE (TOTAL LF X UNIT PRICE)
1	Clearing of Channel Right of Way along the BALLONA CREEK from Cochran Ave to Washington Blvd (TG633 C5 - 633 A7), and from LaSalle to Pacific Ave (TG672 H2-702 A2). As Shown on Typical Channel Clearing Drawing	31,127	\$ 0.49	\$ 15,252.23
2	Clearing of Channel Right of Way along the entire SEPULVEDA CHANNEL from Queensland St to Ballona Creek. Reach becomes underground b/w Venice Blvd & Washington PL. (TG 672 D1 to TG 672 F5) As Shown on Typical Channel Clearing Drawing	13,540	\$ 0.42	\$ 5,686.80
3	Clearing of Channel Right of Way along the entire CENTINELA CREEK from La Cienega Blvd to Ballona Creek (TG 703 A1 to TG 672 D7) As Shown on Typical Channel Clearing Drawing	20,384	\$ 0.24	\$ 4,892.16
4	Clearing of Channel Right of Way along the entire BENEDICT CHANNEL from Castello PI to Irving Schachter Park, not including Hillcrest Country Club Property, (TG 632 G4 to G5) As Shown on Typical Channel Clearing Drawing	3,357	\$ 1.04	\$ 3,491.28

ENCLOSURE C

ITEM NO.	DESCRIPTION	TOTAL LINEAR FEET (LF)	UNIT PRICE PER LF	PRICE (TOTAL LF X UNIT PRICE)
5	Clearing of Channel Right of Way along DOMINGUEZ CHANNEL 1 from West 116th St at Doty Ave to Vermont Ave (TG 703 E7 to TG 764 B1) As Shown on Typical Channel Clearing Drawing	39,814	\$ 0.32	\$ 12,740.48
6	Clearing of Channel Right of Way along the entire DOMINGUEZ CHANNEL 2 from Vermont Ave to Henry Ford Ave (TG 764 B1 to TG 794 H6) As Shown on Typical Channel Clearing Drawing	39,757	\$ 0.31	\$ 12,324.67
7	Clearing of Channel Right of Way along the entire PD 168, PD 181 & PD 1153, PROJECT 1232 from Main St to Normandie Ave to confluence with Dominguez Channel (TG 764 E5 to B4 to A6) As Shown on Typical Channel Clearing Drawing	15,364	\$ 0.49	\$ 7,528.36
8	Clearing of Channel Right of Way along the entire PROJECT 9 LOS CERRITOS LINE B from Paramount Blvd to Civic Center Wy where it turns southbound until Spring St (TG 765 H3 to TG 796 B2) As Shown on Typical Channel Clearing Drawing	22,413	\$ 0.34	\$ 7,620.42
9	Clearing of Channel Right of Way along PROJECT 133 from the San Diego Fwy on ramp at Willow Street, e/b toward Clark Ave where it turns s/b toward PROJECT 9 and w/b to PCH. (TG 796 A3-A5)	8,592	\$ 0.55	\$ 4,725.60
10	Clearing of Channel Right of Way along the PROJECT 9 starting from Clark Ave e/b to Bellflower Blvd where channel goes into campus, and e/o E Campus Rd until confluence w Los Cerritos Channel at Studebaker Rd. (TG 796 B5-E6)	9,970	\$ 0.38	\$ 3,788.60
11	Clearing of Channel Right of Way along the PROJECT 454 from Harco Street, along Los Coyotes Diag to Woodruff Ave s/b to confluence w/Los Cerritos Channel (766 E6 -796 D2)	8,149	\$ 0.94	\$ 7,660.06

ENCLOSURE C

ITEM NO.	DESCRIPTION	TOTAL LINEAR FEET (LF)	UNIT PRICE PER LF	PRICE (TOTAL LF X UNIT PRICE)
12	Clearing of Channel Right of Way along PD 132 from Allington St to Droxford Street, along PROJECT 446 including various vacant lots on the west bank from Droxford St to Candlewood St, and PROJECT 9 from Candlewood St to Los Coyotes Diag. (TG 766 D1-D7)	16,767	\$ 0.57	\$ 9,557.19
13	Clearing of Channel Right of Way along the entire PROJECT 4602 - Henrilee Lateral from PROJECT 9 to Gondar Ave (TG 766 E4 to TG 766 D4) As Shown on Typical Channel Clearing Drawing	1,629	\$ 0.47	\$ 765.63
14	Clearing of Channel Right of Way along the entire LOS CERRITOS CHANNEL from Woodruff Ave south to the end of the channel (TG 796 D2 to TG 826 D1) As Shown on Typical Channel Clearing Drawing	18,680	\$ 0.40	\$ 7,472.00
15	Clearing of Channel Right of Way along the entire SAN GABRIEL RIVER from San Gabriel River Parkway to Marina Dr., including 3 nested and fenced vacant lots along the right bank of the river b/w Telegraph Rd to Washington Blvd (TG 676 J2 to TG 826 D3) As Shown on Typical Channel Clearing Drawing	104,475	\$ 0.17	\$ 17,760.75
16	Clearing of Channel Right of Way and invert along BARTOLO DRAIN from the Metro link RR to Slauson Ave (676 E7 - D7)	1,541	\$ 0.62	\$ 955.42
17	Clearing of Channel Right of Way along GRIDLY AVE DRAIN from 605 Freeway to San Gabriel River (TG 766 F4 - G7) As Shown on Typical Channel Clearing Drawing	5,523	\$ 0.51	\$ 2,816.73
18	Clearing of Channel Right of Way along COYOTE CREEK from U/S of Leffingwell Rd at Golf Course D/S to San Gabriel River (TG 707 D7 to TH 796 G4) As Shown on Typical Channel Clearing Drawing	54,096	\$ 0.32	\$ 17,310.72
19	Clearing of Channel Right of Way along the entire PROJECT 21 B from Elaine Av at South St to Coyote Creek (TG 766 H2 to TG 767 A3) As Shown on Typical Channel Clearing Drawing	7,208	\$ 0.53	\$ 3,820.24

ENCLOSURE C

ITEM NO.	DESCRIPTION	TOTAL LINEAR FEET (LF)	UNIT PRICE PER LF	PRICE (TOTAL LF X UNIT PRICE)
20	Clearing of Channel Right of Way along the entire PROJECT 21 A from Centralia St to Confluence east of Juan Ave (TG 766 G5 to TG 766 J5), and from Norwalk Blvd to Coyote Creek (TG 766 J5 to 796 J1) As Shown on Typical Channel Clearing Drawing	14,060	\$ 0.54	\$ 7,592.40
21	Clearing of Channel Right of Way along MICHIGAN AVE DRAIN from Whittier Blvd to Calmada Ave (TG 707 E2 to TG 707 C4) As Shown on Typical Channel Clearing Drawing	6,976	\$ 0.67	\$ 4,673.92
22	Clearing of Channel Right of Way along LEFFINGWELL CREEK from D/S of Cole Rd to Sorensen Ave Drain at Wedgeport Ave (TG 707 G5 to TG 707 D5) As Shown on Typical Channel Clearing Drawing	10,129	\$ 0.56	\$ 5,672.24
23	Clearing of Channel Right of Way along LA CANADA VERDE CREEK from Hawes St to Broadway (TG 707 F4 to TG 707 E5) As Shown on Typical Channel Clearing Drawing	1,236	\$ 0.64	\$ 791.04
24	Clearing of Channel Right of Way along DDI 9 from D/S of Lambert Ave to Leffingwell Creek Confluence (TG 707 H5 to TG 707 G5) As Shown on Typical Channel Clearing Drawing	3,637	\$ 0.24	\$ 872.88
25	Clearing of Channel Right of Way along PD 40 from D/S of Starbuck St to Rail Road Tracks (TG 707 H4 to TG 707 H5) As Shown on Typical Channel Clearing Drawing	2,218	\$ 0.42	\$ 931.56
26	Clearing of Channel Right of Way along PD 162 from oil field to Mar Vista (TG 707 G1) As Shown on Typical Channel Clearing Drawing	1,493	\$ 0.59	\$ 880.87
27	Clearing of Channel Right of Way along UPPER LA MIRADA CREEK from s/o UPRR D/S to Santa Gertrudes Ave (TG 708 A6 to TG 707 J7) As Shown on Typical Channel Clearing Drawing	5,022	\$ 0.57	\$ 2,862.54

ENCLOSURE C

ITEM NO.	DESCRIPTION	TOTAL LINEAR FEET (LF)	UNIT PRICE PER LF	PRICE (TOTAL LF X UNIT PRICE)
28	Clearing of Channel Right of Way along LA MIRADA CREEK from Roma Dr (737 F3) to the confluence with Coyote Creek (737 D4)	8,200	\$ 0.46	\$ 3,772.00
29	Clearing of Channel Right of Way along PD 067 approx 350 ft u/s of Goldendale Dr (707 F7) through Valley View Av (737 E2) continuing along MILAN CREEK until confluence with Coyote Creek Channel (737 C2)	11,215	\$ 0.88	\$ 9,869.20
30	Clearing of Channel Right of Way along DDI 22 from Cesar Chavez to Telford St S/O 60 Fwy (TG 635 H5 to TG 635 H6) As Shown on Typical Channel Clearing Drawing	1,540	\$ 0.57	\$ 877.80
31	Clearing of Channel Right of Way along SORENSEN AVE DRAIN (aka PROJECT 15) from Slauson Ave to Telegraph Rd (TG 706 J1 to TG 707 D5) As Shown on Typical Channel Clearing Drawing	16,749	\$ 0.33	\$ 5,527.17
32	Clearing of Channel Right of Way along PROJECT 9 UNIT 3 LINE A - east from PROJECT 9 to intersection of Faculty & Camerino St (TG 766 A3 to 766 B3) As Shown on Typical Channel Clearing Drawing	1,710	\$ 1.42	\$ 2,428.20
33	Clearing of Channel Right of Way along PROJECT 4601 south from Michelson (765 J2) along Hayter Ave then turning west along Candlewood St to PROJECT 447 . (TG765 J3)	2,698	\$ 1.07	\$ 2,886.86
34	Clearing of Channel Right of Way along the entire PROJECT 447 from the intersection at Obispo Ave & South St to its intersection with PROJECT 9 (TG 765 H2 to TG 765 J3) As Shown on Typical Channel Clearing Drawing	5,775	\$ 0.66	\$ 3,811.50
35	Clearing of Channel Right of Way along D.D.I. 23 from Fostoria St d/s to Wood Ave where it enters into LA River (705 F3-F5)	6,250	\$ 1.08	\$ 6,750.00

ENCLOSURE C

ITEM NO.	DESCRIPTION	TOTAL LINEAR FEET (LF)	UNIT PRICE PER LF	PRICE (TOTAL LF X UNIT PRICE)
36	Clearing of Channel Right of Way along the PROJECT 79 from n/o Westmont Dr to Fwy 110 (824 B1 to 824 B2).	4,198	\$ 0.35	\$ 1,469.30
37	Clearing of Channel Right of Way along PROJECT 16 from Trabuco St to n/o Fwy 91, including the fenced and gated vacant lot n/o the freeway. (736 D5-6)	3,970	\$ 0.73	\$ 2,898.10
38	Clearing of Channel Right of Way along the PD212 from Victoria St to 192nd St (764 D1-2)	3,279	\$ 0.74	\$ 2,426.46
39	Clearing of Channel Right of Way along the MTD 376 from Avalon Blvd to Fwy 91 (734 D7)	2,179	\$ 0.69	\$ 1,503.51
40	Clearing of Channel Right of Way along PROJECT 9 Unit 2 approximately 300 ft n/o Ashworth St & Dagwood Av (TG 766 B1), southbound on Fidler Ave. Channel becomes underground south of South St (within Mayfair Park), daylights b/w Bigelow St / Michelson St until Candlewood St where it becomes underground. (766 B3)	4,242	\$ 0.57	\$ 2,417.94
41	Clearing of Channel Right of Way along Compton Creek from Main St to 121st St (704 C5-F7), from Fwy 91 to Los Angeles River (765 A1-C4)	23,558	\$ 0.34	\$ 8,009.72

SUBTOTAL PROPOSED FOR ITEM NOS. 1-41

\$ 225,094.55

ENCLOSURE C

ITEM NO.	DESCRIPTION	TOTAL ESTIMATE D HOURS	CREW PRICE PER HR *	PRICE (TOTAL ESTIMATED HOURS X CREW PRICE)
42	As-Needed removal of vegetation, trash, debris and brush from various flood control facilities (Only to be performed with Public Works' approval)	100	\$ 151.90	\$ 15,190.00

* For As-Needed Services; at minimum a Crew of six (6) employees are required:


1 Working Supervisor
Minimum of four (4) laborers
 1 Commercial licensed truck driver

SUBTOTAL PROPOSED PRICE OF ITEM NO. 42

\$ 15,190.00

TOTAL PROPOSED ANNUAL PRICE FOR ITEM NOS. 1-42

\$ 240,284.55

Legal Name of Proposer <u>TRAVERS Tree Service Inc.</u>		
Signature of Person Authorized to Submit Proposal 		
Title of Authorized Person <u>Vice President</u>		
Date <u>September 3, 2010</u>	State Contractor's License Number <u>438273</u>	License Type <u>C611D49/C27</u>
Proposer's Address: <u>P.M. B. 7000-416</u> <u>Palos Verdes Peninsula, Ca. 90274</u>		
Phone <u>310 - 530 - 3920</u>	Facsimile <u>310 - 534 - 3020</u>	E-Mail <u>ttse@travertree.com</u>

PLEASE FILL OUT THIS DOCUMENT, PRINT AND SUBMIT WITH YOUR PROPOSAL