COUNTY OF LOSANGELES
DEPARTMENT OF PUBLIC WORKS

“To Enrich Lives Through Eftective and Caring Service”

900 SOUTH FREMONT AVENUE

MARK PESTRELLA, Director ALHAMBRA, CALIFORNIA 91803-1331
Telephone: (626) 458-5100
http://dpw.lacounty .gov ADDRESS ALL CORRESPONDENCE TO:
P.O. BOX 1460
ALHAMBRA, CALIFORNIA 91802-1460
November 7, 2022 IN REPLY PLEASE

REFER TO FILE: BRC'l

NOTICE OF REQUEST FOR PROPOSALS FOR ON-CALL PACOIMA DAM AERIAL
TRAMWAY ANNUAL INSPECTION AND REPAIR SERVICES (BRC0000378)

PLEASE TAKE NOTICE that Public Works requests proposals for the On-Call Pacoima
Dam Aerial Tramway Annual Inspection and Repair Services (BRC0000378) contract.
This contract has been designed to have a potential maximum contract term of 5 years,
consisting of an initial 1-year term and potential additional four 1-year option renewals.
The total annual contract amount of this service is estimated to be $350,000.
The Request for Proposals (RFP) with contract specifications, forms, and
instructions for preparing and submitting proposals may be accessed at
http://pw.lacounty.gov/brcd/servicecontracts/  or may be requested from
Ms. Amber Turner at (626) 458-4199 or aturner@pw.lacounty.gov or Mr. Jairo Flores at
(626) 458-4069 or jflores@pw.lacounty.gov, Monday through Thursday, 7 a.m. to 5 p.m.

PLEASE CHECK THE WEBSITE FREQUENTLY FOR ANY CHANGES TO THIS
SOLICITATION. ALL ADDENDA AND INFORMATIONAL UPDATES WILL BE
POSTED AT http://[pw.lacounty.gov/brcd/servicecontracts.

"Do Business with Public Works" Website Registration

All interested proposers for this RFP are strongly encouraged to register at
http://pw.lacounty.gov/general/contracts/opportunities/. Only those firms registered for
this RFP through the website will receive automatic notification when any update to this
RFP is made. The County does not have an obligation to notify any proposers
other than through the Public Works website's automatic notification system.

Doing Business with Local Small Business Enterprise, Disabled Veteran
Business Enterprise, and Social Enterprise

The County strongly encourages participation from firms, primes, and subcontractors,
which are certified in the County's Local Small Business Enterprise (LSBE),
Disabled Veteran Business Enterprise (DVBE), and Social Enterprise (SE) Preference
Programs. The County's LSBE, DVBE, and SE Preference Programs require firms to
complete a certification process to receive certain benefits allowed only for LSBE,
DVBE, and SE, such as a 15 percent price preference, not to exceed $150,000, when
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applicable, and LSBE Prompt Payment Program. The following link provides additional
information on being County certified LSBE, DVBE, and SE: http://dcba.lacounty.gov.

Minimum Mandatory Requirements: At the time of proposal submission, proposers
must meet all minimum requirements set forth in the RFP documents including, but not
limited to:

1. Proposer or its supervising employee(s) and its Subcontractor(s), if any, must
have a minimum of 5years of experience performing inspection and
maintenance services for aerial tramways. This requirement must be held by
the Proposer and using a subcontractor to meet this requirement, is_not
allowed. However, if Proposer intends to use Subcontractor(s) during the
performance of Contract, the Subcontractor(s) must also meet this
requirement.

2. Proposer's proposal must identify a Mechanical Engineer and an Electrical
Engineer, who will be assigned to this contract, if awarded. The Mechanical
Engineer must hold a bachelor's degree in Mechanical Engineering and the
Electrical Engineer must hold a bachelor's degree in Electrical Engineering.
They both must have a minimum of 3 years of experience working on aerial
tramways. This requirement must be held by the Proposer and
Subcontracting is not allowed.

3. The contracted work in this RFP constitutes "public works" as defined in the
California Labor Code Section 1720, requiring payment of prevailing wages
pursuant to Section 14, Prevailing Wages, of the RFP. Proposer and its
Subcontractor(s), if any, performing prevailing wage work must submit proof of a
valid and active State of California Department of Industrial Relations
Public Works Contractor Registration pursuant to Labor Code 1725.5. Pending
registrations will not be accepted.

The deadline to submit proposals is Tuesday, November 22, 2022, at 5:30 p.m.
Please direct your questions to Ms. Turner or Mr. Flores.

There are no mandatory conference and walk-through requirements for this solicitation;
however, it is the Proposers' sole responsibility to do their due diligence and to contact
the West Maintenance Area representative, Mr. Nikolas Vokhshoori of our Stormwater
Maintenance Division, who may be contacted by phone at (818) 896-0594 or
nvokhshoori@pw.lacountv.gov, to arrange a site visit and familiarize themselves with
the project location and its requirements before submitting their proposal. Proposer
must coordinate with the West Maintenance Area representative prior to visiting the site.
Please contact the West Maintenance Area representative to arrange the date and time
of the site visits before Tuesday, November 22, 2022. All site visits should be carried
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out prior to the established proposal submission deadline. The submission due date will
not be extended to allow extra time to conduct site visits.

IMPORTANT NOTICE

Submission of proposals will only be accepted electronically using BidExpress or
electronic proposals via universal serial bus drive or compact disk to the
Cashiers Office in Public Works Headquarters located on the Mezzanine Floor,
900 South Fremont Avenue, Alhambra, California 91803. Submission of hard copy
proposals will not be accepted.

PROPOSALS MUST BE SUBMITTED ELECTRONICALLY USING THE FOLLOWING
METHOD:

Electronic Submission of Proposals

In lieu of submitting electronic proposals to the cashier's office, you may submit
proposals electronically on www.bidexpress.com, a secure online bidding service
website.

To submit your proposals electronically, register with BidExpress, by the due date
above. A new registration page must be signed, notarized, and received by BidExpress
customer support for processing before the due date. An Infotech/BidExpress Set-up
Guide is included as Attachment 6 for reference. There is a nominal service fee to use
BidExpress.

Please note, each upload of file in BidExpress is limited to 10 MB per file up to 50 files
for a total of 500 MB. Proposers shall plan ahead and allow sufficient time to account
for the file size limitation before the proposal submission deadline to complete the
uploading of proposal files. If proposer submits a proposal through BidExpress,
proposer should not send hard copies, compact disc, or any other materials to the
County via mail.

Proposals received after the closing date and time specified in this Notice of Request for
Proposals will be rejected by Public Works as nonresponsive.
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Follow us on Twitter:

We encourage you to follow us on Twitter @LACoPublicWorks for information on
Public Works and instant updates on contracting opportunities and solicitations.

Individuals requiring reasonable accessibility accommodations may request

written materials in alternate formats, physical accessibility accommodations,

sign language interpreters, or other reasonable accommodations by contacting
our departmental Americans with Disabilities Act coordinator at (626) 458-7337, from
7:30 a.m. to 5 p.m., Monday through Thursday (excluding holidays). Persons who are
hearing impaired may make contact by first dialing the California Relay Service at 7-1-1.
Requests should be made at least 1 week in advance to ensure availability.
When making a reasonable accommodation request, please reference BRC-1.

Very truly yours,

MARK PESTRELLA, PE
Director of Public Works

KEITH A. LTHLEY
Deputy Director

AT

P:\aepub\Service Contracts\CONTRACT\Amber\PACOIMA DAM AERIAL TRAMWAY\2022 RFP\RFP\01 RFP\01 RFP NOTICE 8.25.doc
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PART |
REQUEST FOR PROPOSALS
SECTION 1

INTRODUCTION

Proposers' Conference

There will be no Proposers' Conference for this solicitation. Please refer to the
notice of Request for Proposals for important deadlines.

Minimum Mandatory Requirements

Interested and qualified Proposers who can demonstrate their ability to
successfully provide the required services outlined in Exhibit A, Scope of Work,
of this RFP are invited to submit a Proposal, provided they meet the following
requirements at the time of Proposal submission:

1.

Proposer or its supervising employee(s) and its Subcontractor(s), if any,
must have a minimum of 5 years of experience performing inspection and
maintenance services for aerial tramways. This requirement must be
held by the Proposer and using a subcontractor to meet this
requirement, is_not allowed. However, if Proposer intends to use
Subcontractor(s) during the performance of Contract, the
Subcontractor(s) must also meet this requirement.

Proposer's proposal must identify a Mechanical Engineer and an Electrical
Engineer, who will be assigned to this contract, if awarded. The
Mechanical Engineer must hold a bachelor's degree in Mechanical
Engineering and the Electrical Engineer must hold a bachelor’'s degree in
Electrical Engineering. They both must have a minimum of 3 years of
experience working on aerial tramways. This requirement must be held
by the Proposer and Subcontracting is not allowed.

The contracted work in this RFP constitutes "public works" as defined in the
California Labor Code Section 1720, requiring payment of prevailing wages
pursuant to Section 14, Prevailing Wages, of the RFP. Proposer and its
Subcontractor(s), if any, performing prevailing wage work must submit proof
of a valid and active State of California Department of Industrial Relations
Public Works Contractor Registration pursuant to Labor Code 1725.5.
Pending registrations will not be accepted.

Contract Analysts

Proposers are instructed not to contact any County personnel other than the
Contract Analysts listed below regarding this solicitation. All contact regarding this

Pacoima Dam Tramway Inspection
-1.1- and Repair Srvcs (BRC0000378)
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RFP or any matter relating thereto must be in writing and may be mailed or
e-mailed to:

Los Angeles County Public Works

Business Relations and Contracts Division - 8th Floor
P.O. Box 1460

Alhambra, CA 91802-1460

Attention Ms. Amber Turner
E-Mail: aturner@pw.lacounty.gov
Telephone: (626) 458-4199

Or

Attention Mr. Jairo Flores
E-Mail: jflores@pw.lacounty.gov
Telephone: (626) 458-4069

If it is discovered that a Proposer contacted and received material information from
any County personnel, other than the Contract Analysts named in the Notice of
RFP and above, regarding this solicitation, the County, in its sole determination,
may disqualify their Proposal from further consideration.

Child Support Compliance Program

Proposers must: 1) fully comply with all applicable State and Federal reporting
requirements relating to employment reporting for its employees; and 2) comply
with all lawfully served Wage and Earnings Assignment Orders and Notices of
Assignment, and continue to maintain compliance during the term of any Contract
that may be awarded pursuant to this solicitation. Failure to comply may be cause
for termination of a Contract and/or initiation of debarment proceedings against the
noncompliant Contractor (County Code, Chapter 2.202).

County Rights and Responsibilities

The County has the right to amend this RFP by written addendum prior to the
Proposal submission deadline. The County is responsible only for that which is
expressly stated in this solicitation document and any authorized written addenda.
Addendums will be made available to each person or organization that attended the
Proposers' Conference. Should an addendum(s) require additional information not
previously requested, failure to address the requirements of such addendum may
result in the Proposal not being considered, as determined in the sole discretion of
the County. The County is not responsible for and will not be bound by any
representations otherwise made by any individual acting or purporting to act on its
behalf.

Pacoima Dam Tramway Inspection
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F. Defaulted Property Tax and Reduction Program

1. The resultant Contract from this RFP will be subject to the requirements of
the  County's Defaulted Property Tax Reduction Program
(Defaulted Tax Program) (County Code, Chapter 2.206). The successful
Proposer should carefully read the Defaulted Tax Program Ordinance,
Exhibit E. Proposers should carefully read the pertinent Defaulted Tax
Program provisions in Part I, Exhibit B, Service Contract General
Requirements, Section 11, Compliance with County's Defaulted Property
Tax Reduction Program. The Defaulted Tax Program applies to both
Contractors and their Subcontractors, if any.

2. Proposers will be required to certify that they are in full compliance with
the provisions of the Defaulted Tax Program and must maintain
compliance during the term of any Contract that may be awarded
pursuant to this solicitation or must certify that they are exempt from the
Defaulted Tax Program by completing Certification of Compliance with
The County's Defaulted Property Tax Reduction Program
(Form PW-3). Failure to maintain compliance, or to timely cure defects,
may be cause for termination of a Contract or initiation of debarment
proceedings against the noncompliant Contractor (County Code,
Chapter 2.202). Proposals that fail to comply with the certification
requirements of the Defaulted Tax Program will be considered
nonresponsive and excluded from further consideration.

G. GAIN and GROW Programs

As a threshold requirement for consideration for Contract award, Proposers must
demonstrate a proven record of hiring participants in the County's Department of
Public Social Services Greater Avenues for Independence (GAIN) or General Relief
Opportunity for Work (GROW) Programs or must attest to a willingness to consider
GAIN/GROW patrticipants for any future employment openings if they meet the
minimum qualifications for that opening. Proposers must attest to a willingness to
provide employed GAIN/GROW participants access to the Proposers' employee
mentoring program, if available, to assist these individuals in obtaining permanent
employment and/or promotional opportunities.

Proposers who are unable to meet this requirement will not be considered for
Contract award. Proposers must certify compliance on Form PW-3, Certification of
Compliance for Attestation of Willingness to Consider GAIN/ GROW Participants.

H. Indemnification and Insurance

The successful Proposer will be required to comply with the indemnification
provisions contained in Exhibit B, Section 5, Indemnification and Insurance
Requirements. The Contractor will be required to procure, maintain, and provide
the County proof of insurance coverage for all programs of insurance along with
associated amounts specified throughout the entire term of the proposed
Contract without interruption or break in coverage.

Pacoima Dam Tramway Inspection
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Injury and lliness Prevention Program

The successful Proposer will be required to comply with the State of California's
Cal/OSHA's regulations. Section 3203 of Title 8 in the California Code of
Regulations requires all California employers to have a written, effective Injury
and lllness Prevention Program that addresses hazards pertaining to the
particular workplace covered by the program.

Interpretation of Request for Proposals

The definitions and other rules of interpretation set forth in Part 1l, Sample
Agreement and Exhibit B, Section 1, Interpretation of Contract, also apply to
interpretation of this RFP.

Jury Service Program

1. The resultant Contract from this RFP will be subject to the requirements of
the County's Contractor Employee Jury Service Ordinance (Jury Service
Program, County Code, Chapter 2.203). Proposers should carefully read
the pertinent jury service provisions in the Part I, Exhibit B, Service Contract
General Requirements, Section 7, Compliance with County's Jury Service
Program. The Jury Service Program applies to both Contractors and their
Subcontractors, if any. Proposals that fail to comply with the requirements of
the Jury Service Program will be considered nonresponsive and excluded
from further consideration.

2. The Jury Service Program requires Contractors and their Subcontractors,
if any, to have and adhere to a written policy that provides that its employees
will receive from the Contractor, on an annual basis, no less than 5 days of
regular pay for actual jury service. The policy may provide that employees
deposit any fees received for such jury service with the Contractor or that the
Contractor deduct from the employee's regular pay the fees received for jury
service. For purposes of the Jury Service Program, "employee" means any
California resident who is a full-time employee of a Contractor,
and "full-time" means 40 hours or more worked per week or a lesser number
of hours if: 1) the lesser number is a recognized industry standard as
determined by the County; or 2) the Proposer has a long-standing practice
that defines the lesser number of hours as full-time. Therefore, the Jury
Service Program applies to all of a Contractor's full-time California
employees, even those not working specifically on the County project.
Full-time employees providing short-term, temporary services of 90 days or
less within a 12-month period are not considered full-time for purposes of the
Jury Service Program.

3. There are two ways in which a Contractor might not be subject to the
Jury Service Program. The first is if the Contractor does not fall within
the Jury Service Program's definition of "Contractor." The Jury Service
Program defines "Contractor" to mean a person, partnership, corporation,

Pacoima Dam Tramway Inspection
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or other entity which has a Contract with the County or a Subcontract with
a County Contractor and has received or will receive an aggregate sum
of $50,000 or more in any 12-month period under one or more County
Contracts or Subcontracts. The second is if the Contractor meets one of
the two exceptions to the Jury Service Program. The first exception
concerns small businesses and applies to Contractors that have: 1) ten or
fewer employees; and 2) annual gross revenues in the preceding 12 months
which, if added to the annual amount of this proposed Contract is less than
$500,000; and 3) is not an "affiliate or subsidiary of a business dominant in
its field of operation." The second exception applies to Contractors that
possess a collective bargaining agreement that expressly supersedes the
provisions of the Jury Service Program. The Contractor is subject to any
provision of the Jury Service Program not expressly superseded by the
collective bargaining agreement.

4, If a Contractor does not fall within the Jury Service Program's definition of
"Contractor"” or if it meets any of the exceptions to the Jury Service Program,
then the Contractor must so indicate in Form PW-3, Certification of
Compliance for Contractor Employee Jury Service Program Certification
Form & Application for Exception and include with its submission all
necessary documentation to support the claim, such as tax returns or a
collective bargaining agreement, if applicable.  Upon reviewing the
Contractor's application, the County will determine, in its sole discretion,
whether the Contractor falls within the definition of "Contractor” or meets any
of the exceptions to the Jury Service Program. The County's decision will be
final.

County's Preference Programs

The County of Los Angeles has three preference programs.
The Local Small Business Enterprise (LSBE), Disabled Veteran Business
Enterprise (DVBE), and Social Enterprise (SE). The Board of Supervisors
encourages business participation in the County's contracting process by
continually streamlining and simplifying our selection process and expanding
opportunities for these businesses to compete for County opportunities.
The Preference Programs (LSBE, DVBE, and SE) requires that a business must
complete certification prior to requesting a preference in a solicitation. In no case
will the Preference Programs (LSBE, DVBE, and SE) price or scoring preference
be combined with any other county preference programs to exceed 15 percent or
$150,000 in response to any County solicitation. Sanctions and financial
penalties may apply to a business that knowingly, and with intent to defraud,
seeks to obtain or maintain certification as a certified LSBE, DVBE, or SE when
not qualified.

1. Local Small Business Enterprise Preference Program

a. To the extent permitted by State and Federal law and when the price
category is scored, the County will give Local SBE preference during
the solicitation process to businesses that meet the definition of

Pacoima Dam Tramway Inspection
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an LSBE, consistent with Chapter 2.204.030C.1 of the Los Angeles
County Code. An LSBE is defined as a business: 1) certified by the
State of California as a small business and has had its principal place
of business located in Los Angeles County for at least 1 year; or
2) certified as a small business enterprise with other certifying
agencies pursuant to the Department of Consumer and Business
Affair's (DCBA) inclusion policy that: a) has its principal place of
business located in Los Angeles County, and b) has revenues and
employee sizes that meet the State's Department of
General Services requirements. The business must be certified by
the DCBA as meeting the requirements set forth above prior to
requesting the LSBE Preference in a solicitation.

To apply for certification as an LSBE, businesses should contact the
DCBA at http://dcba.lacounty.gov.

Certified LSBEs may only request the preference if the certification
process has been completed and certification is affirmed.
Businesses must complete and submit Form PW-5, Request for
Preference Consideration and submit a letter of certification from the
DCBA with their Proposal.

Information about the State's small business enterprise certification
regulations is in the California Code of Regulations, Title 2,
Subchapter 8, Section 1896 et seq., and is also available on the
California Department of General Services Office of Small Business
Certification and Resources website at
http://www.pd.dgs.ca.gov/smbus/default.

2. Social Enterprise Preference Program

a.

The County will give preference during the solicitation process to
businesses that meet the definition of an SE, consistent with
Chapter 2.205 of the Los Angeles County Code. An SE is defined
as:

I. A business that qualifies as an SE and has been in operation
for at least 1 year providing transitional or permanent
employment to a Transitional Workforce or providing social,
environmental and/or human justice services; and

il. A business certified by the DCBA as an SE.

Certified SE may only request the preference if the certification has
been completed and certification is affirmed. Businesses must
complete and submit Form PW-5, Request for Preference
Consideration and submit a letter of certification from the DCBA
with their Proposal.

Pacoima Dam Tramway Inspection
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(of Further information on SE also available on the DCBA's website at:
http://dcba.lacounty.gov

3. Disabled Veteran Business Enterprise Preference Program

a. The County will give preference during the solicitation process to
businesses that meet the definition of a DVBE, consistent with
Chapter 2.211 of the Los Angeles County Code. A DVBE vendor is
defined as:

I. A business which is certified by the State of California as a
DVBE; or

ii. A business which is verified as a Service-Disabled
Veteran-Owned Small Business (SDVOSB) by the
Veterans Administration.

iii. A business certified as DVBE with other certifying agencies
pursuant to the DCBA inclusion policy that meets the criteria
set forth by the agencies in i. and ii. above.

b. The DCBA will certify that a DVBE is currently certified by the State
of California, by the U.S. Department of Veteran Affairs,
or is determined by the DCBA inclusion policy that meets the
criteria set forth by the agencies above.

C. Certified DVBE may only request the preference if the certification
process has been completed and certification is affirmed.
Businesses must complete and submit Form PW-5, Request for
Preference Consideration and submit a letter of certification from
the DCBA with their Proposal.

d. Information about the State's DVBE certification regulations
is found in the California Code of Regulations, Title 2, Subchapter
8, Section 1896 et seq., and is also available on the California
Department of General Services Office of Disabled Veteran
Business Certification and Resources Website at
http://www.dgs.ca.gov/pd/Home.aspx.

e. Information on the Department of Veteran Affairs SDVOSB
certification regulations is found in the Code of Federal
Regulations, 38CFR 74 and is also available on the Department of
Veterans Affairs website at: http://www.vetbiz.gov.

Notification to County of Pending Acquisitions/Mergers by Proposing/Bidding
Company

The Proposer must notify the County of any pending acquisitions/mergers of their
company unless otherwise legally prohibited from doing so. If the

Pacoima Dam Tramway Inspection
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Proposer/Bidder is restricted from legally notifying the County of pending
acquisitions/mergers, then it should notify the County of the actual
acquisitions/mergers as soon as the law allows and provide to the County the
legal framework that restricted it from notifying the County prior to the actual
acquisitions/mergers. This information must be provided by the Proposer on
Form PW-1, Proposer’s Organization Questionnaire/Affidavit. The proposed
Contract will only be awarded to the entity that submitted the Proposal. Any
acquisitions and merger will be handled pursuant to Exhibit B, Section 2.B,
Assignment and Delegation, and evaluated in accordance with the Board's policy
regarding Contractors engaged in mergers and acquisitions. Failure of the
Proposer to provide this information may eliminate its Proposal/bid from any
further consideration. Proposer will have a continuing obligation to notify the
County and update any changes to its response on Form PW-1, Proposer’s
Organization Questionnaire/Affidavit during the solicitation.

Prompt Payment Program

It is the intent of the County that Certified Local SBE receive prompt payment for
services they provide to County departments. Prompt payment is defined as
15 calendar days after the receipt of an undisputed and approved invoice.

Proposer's Charitable Contributions Compliance

California's "Supervision of Trustees and Fundraisers for Charitable Purposes
Act" regulates receiving and raising charitable contributions. Among other
requirements, those subject to the Charitable Purposes Act must register.
The 2004 Nonprofit Integrity Act (SB 1262, Chapter 919) increases Charitable
Purposes Act requirements. New rules cover California public benefit
corporations, unincorporated associations, trustee entities, and may include
similar foreign corporations doing business or holding property in California.
Key Nonprofit Integrity Act requirements affect executive compensation,
fundraising practices, and documentation. Charities with over $2 million of
revenues (excluding funds that must be accounted for to a governmental entity)
have new audit requirements.

All prospective Contractors must determine if they receive or raise charitable
contributions, which subject them to the Charitable Purposes Act and complete
the Certification of Compliance form attached as Form PW-3. A completed Form
PW-3 is a required part of any agreement with the County.

In Form PW-3, Certification of Compliance for Charitable Contribution
Certification, prospective Contractors certify either that:

1. They have determined now that they do not receive or raise charitable
contributions regulated under the California Charitable Purposes Act
(including the Nonprofit Integrity Act) but will comply if they become
subject to coverage of those laws during the term of a County Contract; or
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2. They are currently complying with their obligations under the Charitable
Purposes Act, attaching a copy of their most recent filing with the
Registry of Charitable Trusts.

Prospective County Contractors that do not complete Form PW-3 as part of the
solicitation process may, in the County's sole discretion, be disqualified for
Contract award. A County Contractor that fails to comply with its obligations
under the Charitable Purposes Act is subject to either Contract termination or
debarment proceedings or both (County Code, Chapter 2.202).

Proposal Requirements and Contract Specifications

1. Persons who wish to Contract with the County may respond to this RFP
by submitting a Proposal in the form described in the following Sections
and Attachments. Proposers are instructed to carefully read these Terms,
Requirements, Specifications, Conditions, Attachments, and Exhibits.

2. Requirements for Proposals are explained in Part | of this RFP.

3. The proposed Contract's specifications and requirements are fully
described in Part II, Sample Agreement; any Exhibits; and Attachments.
Proposers are also requested to review Attachment 1, Policy on
Doing Business with Small Business; Attachment 2, Listing of Contractors
Debarred in Los Angeles County; and Attachment 3, County of
Los Angeles Lobbyist Ordinance.

4, Dates and times of the Proposers' submission of Proposals are set forth in
the Notice of Request for Proposals.

Security and Background Investigations

Background and security investigations of Contractor's staff may be required at
the discretion of the County as a condition of beginning and continuing work
under any resulting Contract. The cost of background checks is the responsibility
of the Contractor.

Vendor Registration

Proposers must register online with the County's web-based vendor registration
system to facilitate the Contract award process. Registration can be
accomplished online via the Internet by accessing the County's home page at
https://camisvr.co.la.ca.us/webven/default.asp and click on "New Registration”.
Being registered will assist the Proposer in receiving notifications of the release
of County solicitations that may be of interest to the Proposer.

Time Off for Voting

The Contractor must notify its employees, and must require each Subcontractor
to notify and provide to its employees, information regarding the time off for
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voting law (Elections Code, Section 14000). Not less than 10 days before every
Statewide election, every Contractor and Subcontractors must keep posted
conspicuously at the place of work, if practicable, or elsewhere where it can be
seen as employees come or go to their place of work, a notice setting forth the
provisions of Section 14000.

Local Small Business Enterprise/Social Enterprise/Disabled Veteran Business
Enterprise Utilization

When requested by the County, the Contractor must provide a copy of their
invoice, which includes expenditure information for subcontractors utilized for
Contract work which provides information requested by the County, including but
not limited to: subcontractor name, business address, telephone number, email
address, each subcontractor's Local Small Business Enterprise (SBE) status,
Social Enterprise (SE) status, and/or Disabled Veterans Business Enterprise
(DVBE) status, as applicable, and the actual monetary amount of the Contract
work the subcontractor has performed.

This information must be transmitted to the County via methods specified by the
County, which may include electronic submission by one of the following
methods: utilizing electronic live (or dynamic) data, utilizing a County-designated
third party software system, utilizing a County approved website, or utilizing other
means approved by the County. The County may request subcontractor
confirmation of receipt of payment.

The parties agree that it will be impracticable or extremely difficult to fix the
extent of actual damages resulting from the failure to the Contractor to comply
with this Section. The parties agree that under the current circumstances a
reasonable estimate of such damages is specified in Exhibit F, Performance
Requirements Summary, and that the Contractor must be liable to the County for
said amount.

If in the judgment of the Director of Public Works, or his designee, the Contractor
is deemed to be in noncompliance with these terms and obligations, the Director
or his designee, at his option, in addition to, or in lieu of, other remedies provided
in the Contract, may deduct and withhold liquidated damages from County's
payment to the Contractor.

Proposer's Acknowledgement of County's Commitment to Zero Tolerance Human
Trafficking

On October 4, 2016, the County of Los Angeles Board of Supervisors approved
a motion taking significant steps to protect victims of human trafficking
by establishing a zero tolerance human trafficking policy. The policy prohibits
contractors engaged in human trafficking from receiving Contract awards or
performing services under a County Contract.
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Contractors are required to complete Form PW-3, Certification of Compliance for
Zero Tolerance Policy on Human Trafficking Certification, certifying that they are
in full compliance with the County's Zero Tolerance Human Trafficking provision
as defined in Exhibit B, Section 2.00, Compliance with County's Zero Tolerance
Human Trafficking Policy. Further, contractors are required to comply with the
requirements under said provision for the term of any Contract awarded pursuant
to this solicitation.

Method of Payment and Required Information

The County may, at its sole discretion, determine the most appropriate, efficient,
secure, and timely form of payment for any amounts due for goods and/or
services provided under a Contract with the County. Proposers/Contractors
further agree that the default form of payment must be Electronic Funds Transfer
(EFT) or direct deposit, unless an alternative method of payment is deemed
appropriate by the Auditor-Controller (A-C).

Upon Contract award and at the request of the A-C and/or Public Works, the
Contractor must provide the A-C with electronic banking and related information
for the Contractor and/or any other payee that the Contractor designates to
receive payment pursuant to this Contract. Such electronic banking and related
information includes, but is not limited to: bank account number and routing
number, legal business name, valid taxpayer identification number, a working e-
mail address capable of receiving remittance advices and other payment related
correspondence, and any other information that the A-C determines is
reasonably necessary to process the payment and comply with all accounting,
record keeping, and tax reporting requirements.

Any provision of law, grant, or funding agreement requiring a specific form or
method of payment other than EFT or direct deposit will supersede this requirement
with respect to those payments. Upon Contract award or at any time during the
duration of the Contract, a contractor may submit a written request for an
exemption to this requirement. Such request must be based on specific legal,
business or operational needs and explain why the payment method designated by
the A-C is not feasible and an alternative is necessary. The A-C, in consultation
with Public Works, will decide whether to approve exemption requests.

Proposer's Acknowledgement of County’'s Commitment to Fair Chance
Employment Hiring Practices

On May 29, 2018, the Los Angeles County Board of Supervisors approved a Fair
Chance Employment Policy in an effort to remove job barriers for individuals with
criminal records. The policy requires businesses that contract with the County to
comply with fair chance employment hiring practices set forth in California
Government Code Section 12952.

Contractors are required to certify that they, and their Subcontractors are in full
compliance with Section 12952, as indicated in Section 2.RR, Compliance with
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Fair Chance Employment Practices, of Exhibit B. Further, contractors are

required to comply with the requirements under Section 12952 for the term of any
contract awarded pursuant to this solicitation.

Community Business Enterprise Participation

The County has adopted a CBE Program, which includes business enterprises
owned by disabled veterans, disadvantaged business enterprises, minority,
women, and lesbian, gay, bisexual, transgender, queer, and questioning-owned
business enterprises. The County has established an aspirational goal that 25
percent of all County contract dollars will go to certified CBEs. All Proposers
must document good faith efforts it has taken to assure that CBEs are utilized
when possible to provide supplies, equipment, technical services, and other
services under this contract. The County will evaluate the Proposer's good faith
efforts to meet the CBE participation goal by reviewing the Proposer’'s
documentation. Suggested criteria include, but are not limited to, the following:

1. Proposer attended any preproposal meetings scheduled by the County to
inform all Proposers of the CBE program requirements for the project.

2. Proposer identified and selected specific items of the project for which a
subcontract could be awarded to be performed by CBEs to provide an
opportunity for participation by those enterprises.

3. Proposer advertised, not less than ten calendar days before the date the
proposals are due, in one or more daily or weekly newspapers, trade
association publications, minority or trade oriented publications, trade
journals, or other media specified by the County for CBEs that are
interested in participating in the project. This paragraph applies only if the
County gave public notice of the project not less than 15 calendar days
prior to the date the proposals are due.

4, Proposer provided written notice of his or her interest in proposing on the
project to certified CBEs not less than ten calendar days prior to the
submittal of proposals.

5. Proposer followed up initial solicitations of interest by contacting the CBEs
to determine with certainty whether the CBEs were interested in
performing specific items of the project.

6. Proposer provided interested CBEs with information about the project and
requirements for selected subconsultants.

7. Proposer requested assistance from minority and women community
organizations; minority and women Contractor groups; local, state, or
federal minority and women business assistance offices; or other
organizations that provide assistance in the recruitment and placement of
minority or women business enterprises, if any are available. Proposer
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used the services and assistance of the Small Business Administration
and Minority Business Development Agency of the Department of
Commerce, the County of Los Angeles Department of Economic
Opportunity (DEO), and other outreach agencies.

To obtain a list of firms that are certified by the County in the CBE
Program, send an e-mail request to the County of Los Angeles
Department of Economic Opportunity (DEO):
CBESBE@opportunity.lacounty.gov with the subject “Request for CBE
Listing.” For additional information contact the Office of Small Business at:
(844) 432-4900 or at OSB@opportunity.lacounty.gov.

8. Proposer negotiated in good faith with the CBEs, and did not unjustifiably
reject as unsatisfactory proposals prepared by any CBE.

9. Where applicable, the Proposer advised and made efforts to assist
interested CBEs in obtaining bonds, lines of credit, or insurance required
by these contract documents.

10. Proposer's efforts to obtain CBE participation could reasonably be
expected by the County to produce a level of participation sufficient to
meet the goals and requirements of the County.

11. Proposer commits to continue its good faith efforts to include in
considering CBE patrticipation throughout the term of the contract. County
must be notified of any future additions in CBE participation.

12.  Proposer is a certified CBE.

13. The Proposer's CBE participation must be reflected in the CBE Form.

14. Public Works will answer questions from Proposers regarding CBE
participation.

The County strongly encourages participation by CBEs; however, the final
selection will be made without regard to race, color, creed, or gender. The final
selection will be based on the Proposer's ability to provide the best service and
value to the County.

Prevailing Wage

The Contractor and Subcontractor(s), if any, will not be qualified to bid on, be
listed in a bid Proposal, subject to the requirements of Section 4104 of the
Public Contract Code or engage in the performance of any Contract for public
work, as defined in the Labor Code, unless currently registered and qualified to
perform public work pursuant to Section 1725.5. It is not a violation of this
section for an unregistered Contractor to submit a bid that is authorized by
Section 7029.1 of the Business and Professions Code or by Section 10164 or
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20103.5 of the Public Contract Code, provided the Contractor is registered to
perform public work pursuant to Section 1725.5 at the time the Contract is
awarded.

The County will not accept any Proposal nor award any Contract to perform work
without proof of the Proposer and Subcontractor's current DIR registration. A
copy of the confirmed registration from the DIR must be attached to the Proposal.
Proposals submitted by an unregistered Contractor will be a basis for considering
the Proposal nonresponsive with limited exceptions from this requirement for bid
purposes only under applicable Labor Law.

An inadvertent error in listing an unregistered Subcontractor pursuant to
Labor Code Section 1725.5 in a bid Proposal will be grounds for considering the
bid nonresponsive, unless:

1. The Subcontractor is registered prior to the bid opening.

2. Within 24 hours after the bid opening, the Subcontractor is registered and
has paid the penalty registration fee specified in subparagraph (E) of
paragraph (2) of subdivision (a) of Section 1725.5.

The Director of the California DIR has established the general prevailing rate of
per diem wages for each craft, classification, type of worker, or mechanic needed
to execute Public Works and improvements. The current general prevailing
wage rate determinations are available at www.dir.ca.gov/dIsr/pwd/index.htm.
The Contractor is required to pay its agents and employees the applicable,
current prevailing wage rate and is responsible for selecting the classification of
workers required to perform this service.
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SECTION 2

PROPOSAL PREPARATION AND SUBMISSION

Proposal Format and Content Requirements

Proposals must be bound and presented in the sequence, with the content tabbed
and paginated in the format stated below. Failure to provide the required
information or to strictly comply with these guidelines may be a basis for rejection
of the Proposal as nonresponsive at the County's sole discretion:

1.

Title page

The title page must show the Proposer's name, title of the service
requested, local address, telephone number, and date of submittal.

Table of Contents

A comprehensive Table of Contents must list all materials included in the
Proposal.

Letter of Transmittal

A person legally authorized to enter into Contracts for the Proposer must
sign the Letter of Transmittal. The letter must include a brief statement of
the Proposer's understanding of the work to be accomplished and a list of
names of individuals authorized to make representations for the Proposer,
their titles, addresses, e-mail addresses, and telephone numbers.

Support Documents for Corporations and Limited Liability Companies
a. Corporations

Proposer must provide a copy of the corporation's "Certificate of
Good Standing” with the State of California or state of incorporation
and the most recent "Statement by Domestic (or Foreign) Stock
Corporation™ as filed with the California Secretary of State or state of
incorporation. The "Statement of Information" must list the corporate
officers. If Proposer's most recent Statement has only the
"No change in information" box checked, the Proposer must also
submit the most recent endorsed "Statement of Information,” which
includes a list of corporate officers.

b. Limited Liability Companies

Proposer must provide a copy of the most recent "Statement of
Information for Limited Liability Company" as filed with the California
Secretary of State or state of registration. If Proposer's most recent
Statement has only the "No change in information" box checked, the
Proposer must also submit the most recent endorsed "Statement of
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Information,” which includes a list of corporate officers. The
"Statement of Information” must list the corporate officers.

Experience

FAILURE TO PREPARE AND INCLUDE AN EXPERIENCE SECTION
MAY RESULT IN DISQUALIFICATION OF THE PROPOSAL.

Proposer's capabilities and experience must be described comprehensively
in order to provide for a meaningful evaluation and assessment.
The narrative should discuss each of the following subject areas:

) Background

o Organization (provide a chart or outline of the firm's organizational
structure showing the roles of all personnel involved with this
Contract, if awarded, identifying each by name/position)

. Identify the roles of and submit resumes for the firm, principals,
managing employees, on-site supervisors, other key staff,
presenters, Subcontractors, and any other staff involved with this
Contract, if awarded

° Provide additional information for staff involved with this Contract, if
awarded, with specific information regarding length and quality of
experience providing similar services as described in Exhibit A,
Scope of Work

. Demonstrate how the Proposer complies with requirements outlined
in Part I, Section 1.B, Minimum Mandatory Requirements

Work Plan

FAILURE TO PREPARE AND INCLUDE A WORK PLAN MAY RESULT
IN DISQUALIFICATION OF THE PROPOSAL.

Describe comprehensively and in detail how the service will be performed to
meet or exceed the requirements of Exhibit A, Scope of Work. Prepare and
include a staffing plan that specifically describes the number of staff who will
be committed to the project and their qualifications. If possible, list them by
name. Describe and include the schedules, procedures, techniques, and
methods that will be employed in meeting the objectives outlined in Exhibit
A, Scope of Work. These may include personnel management, training,
subcontracting, emergency and contingency planning, recruitment and
replacement, supervision, supplies, equipment, uniforms, identification
badges, safety, communications, and quality control.

The staffing plan must designate a qualified quality control inspector
(see Quality Assurance, Section 7 below).
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Quality Assurance Program

Describe Proposer's Quality Assurance Program (Program) that will be
utilized by the Proposer as a self-monitoring tool to ensure that these
services are performed in accordance with the County's Contract
requirements and recommendations. The Program must ensure service
deliveries outlined in Exhibit A, Scope of Work, are completed in a timely
manner, the services will be free of defects, and how those results will be
achieved. The Program must comprehensively address the Proposer's
organizational process for consistently delivering those requirements.

The Proposer's staffing plan must include a qualified inspector to monitor
compliance with the Program and deal with customer complaints and
inquiries.

At a minimum, the Program outlined in your Proposal must address in
detail:

a. Policies and Procedures — Quality control procedures for the
Proposer, Subcontractors, if any, and suppliers must be described.
If a Subcontractor is to perform work, the Program must detail how
that Subcontractor will interface with the Proposer and how the
Proposer will ensure that the Subcontractor complies with the
Program.

b. Inspection Fundamentals — The Proposer must provide samples of
forms that outline required operations and quality levels.
The Proposal must indicate the Proposer's inspection schedules,
a methodology to correct deficiencies, level of supervision, and how
the inspections are to be performed. The Proposal must document
the name, authority, relevant experience, and qualifications of the
person with overall responsibility for the inspection system.

C. Quality Control Documentation, Review, and Reporting — The
Program must describe and list the records to be maintained.
The Program must detail how the Proposer will maintain inspection
records and make them available to the County.

Subcontractors

If Subcontractors are to be used, submit a description of their proposed
assignments, qualifications, experience, staffing, and schedules.

Licenses and Certifications

Submit copies of the Proposer's, employees', and/or Subcontractors'
licenses and certifications required to perform the work, if any, as well as
any other required licenses or endorsements required by Federal, State,
and local regulations.
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Insurance

Submit completed Form PW-13, Proposer's Insurance Compliance
Affirmation, acknowledging that the Proposer will comply with all provisions
set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements, of this Request for Proposals if awarded the Contract.
In Form PW-13, Proposer affirms that the Proposer will procure, maintain,
and provide the County with proof of insurance and coverage as specified by
this Request for Proposals throughout the entire term of the proposed
Contract, without interruption or break in coverage.

Forms List

Complete and submit the following forms, which are included in the
RFP package:

Declaration for On-Call Pacoima Dam Aerial Tramway Annual Inspection
and Repair Services (BRC0000378)

PW-1 Proposer’s Organization Questionnaire/Affidavit

PW-2 Schedule of Prices

PW-3 Certification of Compliance

PW-4 Contractor's Industrial Safety Record

PW-5 Request for Preference Consideration

PW-6 Proposer's Reference List

PW-7 Proposer's Equal Employment Opportunity Certification

PW-8 List of Subcontractors

PW-9 Proposer's Debarment History and List of Terminated
Contracts

PW-10 Community Business Enterprise (CBE) Information

PW-11 Transmittal Form to Request a Solicitation Requirements

Review (Submit only if requesting a review. If requesting a
review, please submit form as early as possible but no later
than ten business days of issuance of this RFP to the listed

Contract Analyst.)
PW-12 Proposer's Pending Litigations and Judgments
PW-13 Proposer's Insurance Compliance Affirmation
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PW-14 COVID-19 Vaccination Certification of Compliance
PW-15 Compliance with the Minimum Requirements

(Proposer should note that any change, edit, deletion, etc., of these forms by
the Proposer may subject the Proposer's Proposal to disqualification, at the
sole discretion of the County.)

Subcontractors' Forms List

The County seeks diverse, broad-based participation in its contracting.
Subcontractors, if any, must be subject to all requirements set forth in the
RFP that are applicable to Contractors in general. If Subcontractors are to
be employed, Proposer must submit a statement of their proposed
assignments, qualifications, experience, staffing, and schedules. In addition
to this statement, the following forms must be completed and submitted for
each Subcontractor contemplated:

PW-3 Certification of Compliance

PW-4 Contractor's Industrial Safety Record

PW-5 Request for Preference Consideration

PW-7 Proposer's Equal Employment Opportunity Certification

PW-9 Proposer's Debarment History and List of Terminated
Contracts

PW-10 Community Business Enterprise (CBE) Information

Additional Information

Additional information that is not presented elsewhere and is essential to
a fair evaluation must appear in the last section of the Proposal and be
labeled "Additional Information.” If there is no additional information the
Proposer wishes to present, this section will consist of the statement:
"There is no additional information we wish to present.”

B. Proposal Submission

1.

Unless the proposals are submitted electronically through
www.bidexpress.com, electronic proposals must be submitted with two (2)
complete electronic sets of the Proposal that includes all related information
in the following formats:

. Electronic: Two electronic copies on a CD or USB Drive in PDF
format as follows:

o One original electronic copy.
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o0 One redacted electronic copy - Proposer must redact any trade
secret, confidential, proprietary, or other personal information
from the Proposal such as Social Security numbers.

Please note: Hard copies of Proposals will not be accepted.

Proposals received after the closing date and time specified in the Notice of
Request for Proposals will be rejected by Public Works as nonresponsive.

Submit electronic Proposals to the Los Angeles County Public Works
Cashier's Office, located on the Mezzanine Floor,
900 South Fremont Avenue, Alhambra, California 91803, in a package that
clearly identifies the Proposer and this RFP. Proposals are only accepted
when received and time stamped by the Cashier. All other indications of
apparent timely delivery may be disregarded.

It is the responsibility of the Proposer to instruct delivery services, such as
United Parcel Service and Federal Express, to deliver Proposals directly to
the Cashier. Proposals submitted via facsimile or e-mail will not be
accepted.

Proposals delivered by other means, including United States Postal Service,
may be delayed in Public Works' mail system, resulting in untimely delivery
to the Cashier and possible failure to meet the Proposal submission
deadline. Delays and missed deadlines for submission of Proposals not
delivered in strict compliance with this RFP shall be the sole responsibility of
the Proposer, not of the County, Public Works, or any Special District.

In lieu of submitting electronic Proposals to the Cashier’'s Office, you may
submit Proposals electronically on www.bidexpress.com, a secure online
bidding service website. To submit your proposals electronically, register
with BidExpress, by the due date. A new registration page must be signed,
notarized, and received by BidExpress Customer Support for processing
before the due date. There is a nominal service fee to use BidExpress.

Please note, each upload of file in BidExpress is limited to 10 MB per file up
to 50 files for a total of 500 MB. Proposers shall plan ahead and allow
sufficient time to account for the file size limitation before the Proposal
submission deadline to complete the uploading of Proposal files. If
Proposer submits a proposal through BidExpress, Proposer should not
send hard copies, CDs, or any other materials to the County.

Proposals received after the closing date and time specified in the Notice of
Request for Proposals will be rejected by Public Works as nonresponsive.
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SECTION 3
GENERAL CONDITIONS OF REQUEST FOR PROPOSALS

Acceptance or Rejection of Proposals

The right is reserved to reject any or all Proposals that, in the judgment of the
Board or Director, are not in the best interests of the County/Public Works/Special
Districts. The County further reserves the right to cancel this request for Proposals
at any time at its sole discretion. In the event of any such rejection of Proposals or
cancellation of this solicitation, the County will not be liable for any costs incurred
in connection with the preparation and submittal of a Proposal.

Proposals signed by an agent other than the president and secretary
of a corporation or a member of a general copartnership must be submitted with a
power of attorney or corporate resolution, certified by the secretary or assistant
secretary, authorizing such signature; otherwise, the Proposal may be rejected as
unauthorized and nonresponsive.

No Proposal will be considered unless the Proposer submits a Proposal for all
requested items. If the solicitation document requests multiple quotations,
no Proposal will be considered unless the Proposer submits a price on all items
within each category; however, the solicitation document may not require the
Proposer to submit a price on all of the categories.

Altering Solicitation Document

The wording of the solicitation document must not be changed. Any additions,
conditions, limitations, or provisions inserted by the Proposer will render their
Proposal irregular and may cause its rejection as nonresponsive.

County Responsibility

The County will not be responsible for representation made by any of its officers
or employees prior to the execution of the proposed Contract unless such
understanding or representation is included in the proposed Contract.

Determination of Proposer Responsibility

1. A responsible Proposer is a Proposer who has demonstrated the attribute
of trustworthiness as well as quality, fitness, capacity, and experience
to satisfactorily perform the proposed Contract. It is the County's policy
to conduct business only with responsible Contractors.

2. Proposers are hereby notified that, in accordance with Chapter 2.202 of the
Los Angeles County Code, the County may determine whether the
Proposer is responsible based on a review of the Proposer's performance
on any Contracts including, but not limited to, County Contracts. Particular
attention will be given to violations of labor laws related to employee
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compensation and benefits and evidence of false claims made by the
Proposer against public entities. Labor law violations which are the fault of
Subcontractors and of which the Proposer had no knowledge must not be
the basis of a determination that the Proposer is not responsible.

3. The County may declare a Proposer to be nonresponsible for purposes of
the proposed Contract if the Board, in its discretion, finds that the Proposer
has done any of the following: (1) violated a term of a Contract with the
County or a nonprofit corporation created by the County; (2) committed an
act or omission which negatively reflects on the Proposer's quality, fitness,
or capacity to perform a Contract with the County, any other public entity, or
a nonprofit corporation created by the County, or engaged in a pattern or
practice which negatively reflects on same; (3) committed an act or
omission which indicates a lack of business integrity or business honesty; or
(4) made or submitted a false claim against the County or any other public
entity.

4, If there is evidence that the highest-rated Proposer may not be responsible,
Public Works will notify the Proposer in writing of the evidence relating to
the Proposer's responsibility and its intention to recommend to the Board
that the Proposer be found not responsible. Public Works will provide the
Proposer and/or the Proposer's representative with an opportunity to
present evidence as to why the Proposer should be found to be responsible
and to rebut evidence, which is the basis for Public Works'
recommendation.

5. If the Proposer presents evidence in rebuttal to Public Works, Public Works
will evaluate the merits of such evidence, and based on that evaluation,
make a recommendation to the Board. The final decision concerning the
responsibility of the Proposer will reside with the Board.

6. These terms will also apply to any proposed Subcontractors of Proposer on
County Contracts.

Disqualification of Proposers

More than one Proposal from an individual, firm, partnership, corporation,
or association under the same or different names will not be considered.
Reasonable grounds for believing that any Proposer has an interest in more than
one Proposal for the work contemplated may cause the rejection of all Proposals
in which such Proposer has interest on the basis of nonresponsibility and/or
nonresponsiveness. If there is reason for believing that collusion exists among the
Proposers, such collusion by the participants may be cause for the rejection of
their Proposals or future Proposals on the basis of nonresponsibility and/or
nonresponsiveness and may subject such Proposers to debarment.
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F. Gratuities

1. It is improper for any County officer, employee, or agent to solicit
consideration, in any form, from a Proposer with the implication, suggestion,
or statement that the Proposer's provision of the consideration may secure
more favorable treatment for the Proposer in the award of the proposed
Contract or that the Proposer's failure to provide such consideration may
negatively affect the County's consideration of the Proposer's submission.
A Proposer must not offer or give, either directly or through an intermediary,
consideration, in any form, to a County officer, employee, or agent for the
purpose of securing favorable treatment with respect to the award of the
proposed Contract.

2. A Proposer must immediately report any attempt by a County officer,
employee, or agent to solicit such improper consideration. The report must
be made either to the County manager charged with the supervision of the
employee or to the County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861. Failure to report such a solicitation may result in the
Proposer's submission being rejected on the basis of nonresponsibility
and/or nonresponsiveness.

3. Among other items, such improper consideration may take the form of cash;
discounts; services; and the provision of travel, entertainment, or tangible
gifts.

G. Knowledge of Work to be Done

By submitting a Proposal, Proposer will be held to have carefully read this RFP, all
attachments, and exhibits; satisfied themselves before the delivery of their
Proposal as to their ability to meet all of the requirements and difficulties attending
the execution of the proposed work; and agreed that if awarded a Contract, no
claim will be made against the County based on this RFP including, without
limitation, claims based on any ambiguity or misunderstanding. Furthermore, the
Proposer has carefully examined the location(s) of the proposed work, and is
familiar with all of the physical and climatic conditions, and makes this Proposal
solely upon the Proposer's own knowledge. The Proposer has carefully examined
these specifications and requirements, both in general and in detail, any drawings
attached, and any additional communications sent and makes their Proposal in
accordance therewith. If Proposer's Proposal is accepted, the Proposer will enter
into a written Contract with the County for the performance of the proposed work
and will accept payment based on the prices shown in Form PW-2, Schedule of
Prices, as full compensation for work performed. It is understood and agreed that
the quantities set forth in Form PW-2, Schedule of Prices, and this RFP are only
estimates, and the unit prices will apply to the actual quantities, whatever they may
be.
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H. Notice to Proposers Reqgarding the Public Records Act

1.

Responses to this solicitation will become the exclusive property of the
County. Absent extraordinary circumstances, the recommended Proposer's
Proposal will become a matter of public record when (1) Contract
negotiations are complete; (2) Department receives a letter from the
recommended Proposer's authorized officer that the negotiated Contract
isthe firm offer of the recommended Proposer; and (3) Department
releases a copy of the recommended Proposer's Proposal in response to a
Notice of Intent to Request a Proposed Contractor Selection Review under
Board Policy No. 5.055. Notwithstanding the above, absent extraordinary
circumstances, all Proposals will become a matter of public record when the
Department's Proposer recommendation appears on the Board agenda.
Exceptions to disclosure are those parts or portions of all Proposals that are
justifiably defined as business or trade secrets, and plainly marked by the
Proposer as "Trade Secret," "Confidential,” or "Proprietary."

The County will not, in any way, be liable or responsible for the disclosure
of any such record or any parts thereof, if disclosure is required or
permitted under the California Public Records Act or otherwise by law. A
blanket statement of confidentiality or the marking of each page of the
Proposal as confidential will not be deemed sufficient notice of exception.
The Proposers must specifically label only those provisions of their
respective  Proposal which are "Trade Secret,” "Confidential,"
or "Proprietary” in nature. Only those provisions labeled as "Trade Secret,"
"Confidential,” or "Proprietary” in nature at the time of Proposal submission
will be accepted. The Proposers will not be granted opportunity to make any
change or label any portion of their respective Proposal as "Trade Secret,”
"Confidential,” or "Proprietary" after the submission deadline of the
Proposals.

In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a Proposal marked "Trade Secret,"
"Confidential," or "Proprietary,” Proposer agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

Notice to Proposers Regarding the County Lobbyist Ordinance

The Board has enacted an ordinance regulating the activities of persons who lobby
County officials. This ordinance, referred to as the "Lobbyist Ordinance,” defines
a County Lobbyist and imposes certain registration requirements upon individuals
meeting the definition. The complete text of the ordinance can be found
in Los Angeles County Code, Chapter 2.160. In effect, each person, corporation,
or other entity that seeks a County permit, license, franchise, or Contract must
certify compliance with the ordinance. As part of this solicitation process, it will be
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the responsibility of each Proposer to review the ordinance independently as the
text of the ordinance is not contained in this RFP. Each person, corporation, or
other entity submitting a response to this solicitation, must certify that each County
Lobbyist, as defined by Los Angeles County Code, Section 2.160.010, retained by
the Proposer is in full compliance with Chapter 2.160 of the Los Angeles County
Code and each County Lobbyist is not on the Executive Office's List of Terminated
Registered Lobbyist. The Proposer's signature on the Proposal submission is its
certification that it is in full compliance with Los Angeles County Code,
Chapter 2.160. See Attachment 3 regarding County Lobbyist.

Opening of Proposals

Proposals will not be publicly opened.

Proposer Debarment

1. The Proposer is hereby notified that, in accordance with Chapter 2.202 of
the Los Angeles County Code, the County may debar the Proposer from
bidding or proposing on, or being awarded, and/or performing work on other
County Contracts for a specified period of time, which generally will not
exceed 5 years but may exceed 5 years or be permanent if warranted by
the circumstance, and the County may terminate any or all of the
Proposer's existing Contracts with County, if the Board finds, in its
discretion, that the Proposer has done any of the following: (1) violated a
term of a Contract with the County or a nonprofit corporation created by the
County; (2) committed an act or omission which negatively reflects on the
Proposer's quality, fitness, or capacity to perform a Contract with the County
or any other public entity, or a nonprofit corporation created by the County
or engaged in a pattern or practice which negatively reflects on same;
(3) committed an act or offense which indicates a lack of business integrity
or business honesty; or (4) made or submitted a false claim against the
County or any other public entity.

2. If there is evidence that the highest-rated Proposer may be subject to
debarment, Public Works will notify the Proposer in writing of the evidence,
which is the basis for the proposed debarment, and will advise the Proposer
of the scheduled date for a debarment hearing before the Contractor
Hearing Board.

3. The Contractor Hearing Board will conduct a hearing where evidence on
the proposed debarment is presented. The Proposer and/or the Proposer's
representative will be given an opportunity to submit evidence at that
hearing. After the hearing, the Contractor Hearing Board will prepare
atentative proposed decision, which will contain a recommendation
regarding whether the Proposer should be debarred, and, if so, the
appropriate length of time of the debarment. The Proposer and
Public Works will be provided an opportunity to object to the tentative
proposed decision prior to its presentation to the Board.
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After consideration of any objections, or if no objections are received, a
record of the hearing, the proposed decision, and any other
recommendation of the Contractor Hearing Board will be presented to the
Board. The Board will have the right to modify, deny, or adopt the proposed
decision and recommendation of the Contractor Hearing Board.

If a Proposer has been debarred for a period longer than 5 years, that
Proposer may, after the debarment has been in effect for at least 5 years,
submit a written request for review of the debarment determination to
reduce the period of debarment or terminate the debarment. The County
may, in its discretion, reduce the period of debarment or terminate the
debarment if it finds that the Proposer has adequately demonstrated one or
more of the following: (1) elimination of the grounds for which the
debarment was imposed; (2) a bona fide change in ownership or
management; (3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of the County.

The Contractor Hearing Board will consider requests for review of a
debarment determination only where (1) the Proposer has been debarred
for a period longer than 5 years; (2) the debarment has been in effect for at
least 5 years; and (3) the request is in writing, states one or more of the
grounds for reduction of the debarment period or termination of the
debarment and includes supporting documentation. Upon receiving an
appropriate request, the Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, the Contractor Hearing Board will
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing will be
conducted and the request for review decided by the Contractor Hearing
Board pursuant to the same procedure as for a debarment hearing.

The Contractor Hearing Board's proposed decision will contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. The Contractor Hearing Board will present its
proposed decision and recommendation to the Board. The Board will have
the right to modify, deny, or adopt the proposed decision and
recommendation of the Contractor Hearing Board.

These terms will also apply to proposed Subcontractors of Proposer on
County Contracts.

Attachment 2 is the link to a Listing of Contractors Debarred in Los Angeles
County.

Proposal Prices and Agreement of Figures

If the total amount arrived at by multiplying the unit price times the quantity does
not agree with the total amount entered for the item or if the total amount is not
entered, the unit price and the corrected total amount will be considered as
representing the Proposer'sintentions. If the total amount is entered for
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the item, but not the unit price, the unit price will be that which is derived by
dividing the total amount proposed for the item by the number of units in the item
as representing the Proposer's intentions. If the items are incorrectly calculated,
the corrected total will be considered as representing the Proposer's intentions.

Proposer's Safety Record

A review of the Proposer's safety record will be made before the award.
Proposers are required to submit this information, with their Proposal,
on Form PW-4, Contractor's Industrial Safety Record form provided.
Nonsubmission or an adverse finding as to the Proposer's safety record may be
cause for rejection of the Proposal on the basis of nonresponsibility and/or
nonresponsiveness.

Qualifications of Proposer

No award will be made to any Proposer who cannot give satisfactory assurance as
to its ability to carry out the intended Contract, based both on financial strength
and experience as a Contractor on work of the nature contemplated in the
proposed Contract. Proposers are encouraged to submit records of work of similar
nature, size, or extent to that proposed under these specifications and
requirements. A reasonable inquiry to determine the responsibility of a Proposer
will be conducted. The unreasonable failure of a Proposer to promptly supply
information in connection with such inquiry including, but not limited to, information
regarding past performance, financial stability, and ability to perform on schedule,
may be grounds for a determination of nonresponsibility and/or nonresponsiveness
with respect to such Proposer. Unfamiliarity with the type of work required
by Public Works may be cause for rejection of the Proposal on the basis of
nonresponsibility and/or nonresponsiveness.

Qualifications of Subcontractors

Proposers must list all Subcontractors, if any, to be used on the List
of Subcontractors (Form PW-8). The use of Subcontractors will be subject to
Public Works' approval. Subcontractors must be properly licensed under the laws
of the State of California for the type of work, which they are to perform. Alternate
Subcontractors must not be listed for the same work.

Term of Proposals

All Proposals must be firm offers and may not be withdrawn for a period
of 270 days following the deadline for submission of Proposals.

Truth and Accuracy of Representations

False, misleading, incomplete, or deceptively unresponsive statements in
connection with a Proposal will be sufficient cause for the rejection of the
Proposal. The evaluation and determination in this area will be at the Director's
sole judgment and the Director's judgment will be final.
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Wages, Materials, and Other Costs

It is the responsibility of the Proposer to calculate the Proposal price to take into
consideration a possible escalation of wages, materials, and other costs during the
Contract period. The Board, County, Public Works, District(s), or Director make no
representations regarding future costs or the rate of wages that may become
necessary to pay employees of the Contractor for the work performed during the
Contract period.

Contractor Independence

A Proposer or its subsidiary or Subcontractor (Proposer), is prohibited from
submitting a bid or proposal in a County solicitation if the Proposer has provided
advice or consultation for the solicitation. A Proposer is also prohibited from
submitting a bid or proposal in a County solicitation if the Proposer has developed
or prepared any of the solicitation materials on behalf of the County. A violation of
this provision will result in the disqualification of the Proposer from participation in
the County solicitation or the termination or cancellation of any resultant County
contract. This provision will survive the expiration, or other termination of this
Agreement.

Conflict of Interest

Proposer must comply with the provisions under County Ordinance 2.180. Failure
to comply with this Paragraph may be considered a breach of contract.

Notwithstanding any other section of the Los Angeles County Code, the County
will not contract with, and will reject any bid or proposal submitted by, the persons
or entities specified below, unless the Board of Supervisors finds that special
circumstances exist, which justify the approval of such contract:

1. Employees of the county or of the public agencies for which the Board of
Supervisors is the governing body;

2. Profit-making firms or businesses in which employees described in
subparagraph 1 above serve as officers, principals, partners or major
shareholders;

3. Persons who, within the immediately preceding 12 months, came within the
provisions of subparagraph 1 above, and who:

a. Were employed in positions of substantial responsibility in the area
of service to be performed by the contract; or
b. Participated in any way in developing the contract or its service

specifications; and
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4, Profit-making firms or businesses in which the former employees, described

in subparagraph 3 above, serve as officers, principals, partners or major
shareholders.

Acceptance of Terms and Conditions

Each Proposer understands and agrees that submission of Proposals in response
to this RFP constitutes acknowledgment and acceptance of, and willingness to
comply with, all terms and conditions of this RFP, including all addenda to the
RFP.

Contractors with Unresolved Disallowed Costs

If Proposer's/Bidder's compliance with a County contract has been reviewed by the
A-C within the last 10 years, Proposer/Bidder must not have unresolved
guestioned costs identified by the A-C in an amount over $100,000.00 that are
confirmed to be disallowed costs by the contracting County department and
remain unpaid for a period of six months or more from the date of disallowance,
unless such disallowed costs are the subject of current good faith negotiations to
resolve the disallowed costs, in the opinion of the contracting County department.

COVID-19 Vaccinations of County Contractor Personnel

Proposers are advised that it must comply with Chapter 2.212 (COVID-19
Vaccinations of County Contactor Personnel) of County Code Title 2 -
Administration, Division 4 as a condition of performing work under any awarded
contract resulting from this solicitation. Proposers are advised to review the
requirements of Chapter 2.212 (COVID-19 Vaccinations of County Contactor
Personnel) and the sample contract requirements prior to submitting a proposal to
this solicitation. A completed Form PW-14 (COVID-19 Vaccination Certification
of Compliance) is a required part of any agreement with the County.

Contractor Development and Bonding Program

Contractor Development and Bonding Program (CDABP) - Administered by the
Chief Executive Office of the County of Los Angeles for all County Construction
Contracting Departments. The CDABP provides a broad range of contractor
technical assistance, training, and support in qualifying for bonds, as well as
contract financing for County awarded contracts. CDABP assistance is available
to prime and subcontractors. The CDABP is a County funded resource designed
to reduce the barriers to small and diverse firms seeking to bid and contract on
County projects. For information on the CDABP, please contact contract
administrator.
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SECTION 4
EVALUATION OF PROPOSALS, AWARD, AND EXECUTION OF CONTRACT

Award of Contract

Subject to the right of the Board to make the ultimate decisions concerning the
award of Contracts, the County intends to award a Contract to the highest-rated
Proposer or Proposers based on the evaluation criteria in Part I, Section 4.E,
Evaluation Criteria, whose Proposal(s) provide(s) the most beneficial program and
price with all other factors considered. The County retains the right to select a
Proposal other than the Proposal receiving the highest number of points, if County
determines, in its sole discretion, another Proposal is the most overall qualified,
cost-effective, responsive, responsible, and in the best interest of the County.
The recommended awardee must sign and return the Agreement within
14 calendar days of its mailing to the recommended awardee for signature by
Public Works. The recommended awardee must submit copies of its proof of
insurance coverage, within 14 days after Board approval of the proposed Contract
or at least 14 days prior to the proposed Contract's start date, whichever occurs
last. Work under the proposed Contract cannot begin before proof of valid
insurance coverage is submitted to Public Works.

Final Contract Award by Board

Notwithstanding a recommendation by Public Works, the Board retains the right to
exercise its judgment concerning the selection of a Proposal, the terms of any
resultant Contract/agreement, and to determine which Proposal best serves the
interests of the County. The Board is the ultimate decision-making body and
makes the final determinations necessary to arrive at a decision to award, or _not
award, a Contract, or to award a Contract to a Proposer other than the
highest-rated Proposer.

Evaluation of Proposals

1. All responses to this RFP become the property of the County. Upon receipt
of the Proposal as specified and evaluation of Proposals in accordance with
the evaluation criteria set forth below, Public Works may recommend the
award of a Contract to one or more of those submitting Proposals.
The proposed Contract may be submitted to the Board for consideration and
possible approval.

2. The County may require whatever evidence it deems necessary to
determine the Proposer's overall and specific abilities to meet the
requirements of proposed Contract over the entire Contract term.
This determination will be based on, but not limited to, an evaluation of the
Proposer's experience, personnel, financial stability and resources, work
plan, cost to perform requested services, and staffing plan.
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The County reserves the sole right to judge the Proposer's written and oral
representations and to review, evaluate, and select the successful
Proposal(s).

The County may make on-site inspections of Proposer's current jobs and/or
facilities.

The County, in its sole discretion, may elect to waive any error or
informalities in the form of a Proposal or any other disparity, if, as a whole,
the Proposal substantially complies with the RFP's requirements.

The County may utilize the services of appropriate experts to assist in the
evaluation process.

Pass/Fail Review

Proposals will be reviewed on a Pass/Fail basis concerning the items listed below.
Proposals not meeting all of these requirements may be rejected as nonresponsive:

1.

Proposal was time stamped by the Cashier or BidExpress prior to the
deadline for submission of the Proposal. Any Proposal without a Public
Works or BidExpress time stamp verifying that the deadline for submission
has been met will be rejected.

Proposer and Subcontractor(s), if any, has demonstrated that it complies
with all minimum requirements as outlined in Part I, Section 1.B, Minimum
Mandatory Requirements, and has submitted a completed Form PW-15.

Proposer submitted information regarding Experience and Work Plan as
outlined in Part I, Section 2.A.

Proposer and Subcontractor(s), if any, have completed all appropriate forms.

The County will not allow any Proposer's exceptions, additions, conditions,
limitations, modifications or provisions to the RFP and Contract.

If Proposer’'s compliance with a County contract has been reviewed by the
Department of the Auditor-Controller within the last 10 years, Proposer must
not have unresolved questioned costs identified by the Auditor-Controller, in
an amount over $100,000.00, that are confirmed to be disallowed costs by
the contracting County department, and remain unpaid for six months or
more from the date of disallowance, unless such disallowed costs are the
subject of current good faith negotiations to resolve the disallowed costs, in
the opinion of the County.

Evaluation Criteria

All Proposals will receive a composite score (rating) and be ranked in numerical
sequence from high to low based on the following criteria:
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Proposed Price (65 points)

The proposed price should accurately reflect the Proposer's cost of providing
the required products and services and any profit expected during the
Contract term. Prior to scoring, the proposed prices must be adjusted in
accordance with the LSBE, DVBE, or SE Preference Programs,
as applicable.

LSBE, DVBE, or SE Preference Programs: To the extent permitted by State
and Federal law, should one or more of the bidders qualify for the County's
Preference Programs stated in Part | of Form PW-5, Request for Preference
Consideration, the price component points will be adjusted prior to scoring
as follows: 15 percent of the lowest price proposed will be calculated, which
will not exceed $150,000, and that amount will be deducted from the prices
submitted by all LSBE, DVBE, or SE Bidders who requested and were
granted the LSBE, DVBE, or SE Preference. The LSBE, DVBE, or SE
Preference will not reduce or change the Proposer's payment, which is
based on the Proposer's bid amount.

Subject to such adjustment(s), the lowest Total Adjusted Proposed Annual
Price quoted in the Schedule of Prices (Form PW-2) will receive the full
weight of this evaluated item. Other Proposals will receive a prorated score
calculated as follows: divide the lowest Total Adjusted Proposed Annual
Price by each other Proposer's Total Adjusted Proposed Annual Price and
multiply the result by the maximum possible points for this evaluation
criterion. The Proposal with the lowest Total Adjusted Proposed Annual
Price may not necessarily be awarded a Contract.

Performance History/References (5 points)
a. Potential Points

Public Works will attempt to obtain the required number of Proposer's
references for overall satisfaction with Proposer's services, with
priority given to services provided in the following order: County of
Los Angeles departments, other counties, cities, governmental
entities, nonprofit entities, private companies, etc. Proposer may
receive up to a maximum of 1.25 points for each responding
reference up to a total of 4 responding references. On Form PW-6,
Proposer's Reference List, Proposers must identify all Contracts with
the County of Los Angeles during the previous 3 years and must
identify County's Contacts for each Contract. Public Works reserves
the right to utilize any reference of Proposer, County or other, listed or
not listed. Proposer will receive zero points for each of the minimum
required references not received.
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b. Potential Deductions

In addition to the references provided, the review will include the
Contractor Alert Reporting Database (CARD), if applicable,
reflecting past performance history on County or other Contracts. If
references fail to substantiate Proposer's description of services
provided; references fail to support that Proposer has a continuing
pattern of providing capable, productive, and skilled personnel and
services; or a significant unacceptable weakness in references may
result in a low or zero score. Additionally, a Proposer's unacceptable
performance on another County Contract(s), as documented by
Contractor Alert Reporting Database (CARD) by an unfavorable
reference, may result in point deductions up to 100 percent of the
total points awarded in this evaluation category. A score of zero in
this evaluation category may result in rejection of the Proposal as
nonresponsive.

References may be contacted by telephone, facsimile, mail, express
delivery, or e-mail. It is the Proposer's responsibility to ensure that accurate
and timely contact information is included in the Proposal. Public Works will
ordinarily not make repeated attempts to contact references and will
ordinarily not contact the Proposer to correct bad phone numbers, etc. Itis
the Proposer's responsibility to ensure that its references respond promptly
to Public Works' requests for information.

Experience (20 points)

Proposers will be evaluated on the Experience submitted as part of
Section 2.A.5 (Experience). The evaluators may give reduced scores to
any Proposer that omits or fails to sufficiently address any of the items
specified in Section 2.A.5 of this RFP. Failure to demonstrate the minimum
lengths of experience performing the service may result in rejection of the
Proposal as nonresponsive.

The evaluators may award higher points for the higher quality and quantity
of experience of the Proposer, its key personnel, supervising employees,
and Subcontractors, if any, in providing the requested services to
organizations. Greater weight will be given to services provided to agencies
of similar size and nature. The evaluators may consider the Proposer's
description of its capabilities, resumes of key personnel (Part I,
Section 2.A.5), and any other relevant information including, but not limited
to, pending litigation and judgments and a review of terminated Contract(s)
reported on Form PW-9, Proposer's Debarment History and List of
Terminated Contracts. The evaluators may consider the safety record of
the Proposer and any Subcontractors to ensure that they have provided
services in a safe manner. Significant unacceptable weakness in quality or
guantity of experience may result in a low or zero score. A score of zero in
this evaluation category may result in rejection of the Proposal as
nonresponsive.
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Work Plan (10 points)

Proposers will be evaluated on the Work Plan submitted as part of
Section 2.A.6 (Work Plan). The evaluators may give reduced scores to any
Work Plan that omits or fails to sufficiently address any of the items specified
in Section 2.A.6 of this RFP. Evaluation and scoring of the Proposer's Work
Plan will be based on the extent to which it demonstrates that the Proposer
is likely to meet or exceed the performance requirements set forth in
Exhibit A, Scope of Work; to demonstrate creativity and innovation that
exceed the minimum requirements of the Scope of Work; to render timely
and responsive service to Public Works; to respond to contingencies and
emergencies; and to provide a professional level of quality in the service and
work product. The highest scores will be awarded to the most
comprehensive and detailed work plans that are highly likely to lead the
Contractor to exceed minimum work requirements.

The evaluators will award higher scores to work plans that commit to
specific staffing levels and staff qualifications that exceed the requirements
of the work.

Comprehensiveness of the Work Plan will be evaluated based on detailed,
specific discussion of all issues relevant to the work. These may include
personnel management, training, subcontracting, recruitment and
replacement, supervision, supplies, equipment, identification badges, safety,
communications, quality control, and other issues.

The evaluation committee may make these determinations from all relevant
information presented in the Proposal, which may include the work plan,
staffing plan, quality assurance plan, schedules, and other documents.

The evaluation committee may also make this determination from all
relevant information presented in the Proposer's written Quality Assurance
Program (Program), which may include, but is not limited to, policies and
procedures, inspection fundamentals as well as a description of quality
control documentation, review, and reporting. Failure of the Proposer to
designate a qualified inspector that will be provided by Proposer to monitor
compliance of the Program and deal with customer complaints and inquiries
will result in a reduced score in this category. If a Subcontractor is
to perform Quality Assurance, the Program must detail how that
Subcontractor will interface with the Proposer and comply with the Program.

Significant unacceptable weakness in any of the Work Plan subject areas or
omission of a Work Plan from the Proposal at the time of submission may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the Proposal as nonresponsive.
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6. Optional Interview/Clarification

The County may, at its option, invite one or more Proposers
to make a written or verbal clarification, presentation, and/or participate in
an interview before a final selection is made. Evaluation criteria for any
additional information provided is the same as that for written Proposals.
A separate score will not be given for a presentation or interview, but the
Proposer's performance may be considered as part of the overall
evaluation. The evaluators may, in their sole discretion, limit the offer
to give a presentation or interview, if any, to the one or more Proposers
who receive the highest scores in a preliminary scoring of Proposals
in accordance with the evaluation criteria set forth in this Part I,
Section 4.E, Evaluation Criteria.

7. Additional Criteria

These criteria are not exclusive. The County reserves the right to apply
additional evaluation criteria.

Negotiation

The County reserves the right to negotiate the terms, conditions, and price of the
Proposal, in the sole discretion of the County, to achieve the most beneficial
program and price for the County. The County, in its sole discretion, may limit the
negotiation, if any, to one or more responsive and responsible Proposers who
receive the highest scores in a preliminary scoring of Proposals in accordance with
the evaluation criteria set forth in this Part I, Section 4.E, Evaluation Criteria.
The negotiation with the Proposer(s) will not result in a change in the rating of the
Proposers. If a satisfactory Contract cannot be negotiated, the County may, at its
sole discretion, begin Contract negotiations with the next highest-rated Proposer
who submitted a Proposal, as determined by the County.
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SECTION 5

PROTEST POLICY

A. Protest Policy Review Process

1. Under Board Policy No. 5.055 (Services Contract Solicitation Protest),
any prospective Proposer may request a review of the requirements under
a solicitation for a Board-approved services Contract, as described in
paragraph C, Solicitation Requirements Review, below. Any Proposer may
request a review of a disqualification or of a proposed Contract award under
such a solicitation, as described respectively in Sections below.
Additionally, any Proposer may obtain copies of Proposals and Public Works
evaluation documents as provided in Part I, Section 3, paragraph H. Under
any such review, it is the responsibility of the Proposer challenging the
decision of Public Works to demonstrate that Public Works committed a
sufficiently material error in the solicitation process to justify invalidation of a
solicitation or a proposed Contract award as the case may be.

2. Throughout the review process, the County has no obligation to delay
or otherwise postpone an award of Contract based on a Proposer protest.
In all cases, the County reserves the right to make an award when it is
determined to be in the best interest of the County of Los Angeles to do so.

B. Department Level Reviews

Unless State or Federal statutes or regulations otherwise provide, the level of
review as provided under the protest policy are as follows:

. Solicitation Requirements

) Disqualification Review

o Proposed Contractor Selection Review
C. Solicitation Requirements Review

Any person or entity may seek a Solicitation Requirements Review by submitting
a written request for review to Public Works conducting the solicitation as described
in this paragraph. A Request for a Solicitation Requirements Review may be
denied, in Public Works' sole discretion, if the request does not satisfy all of the
following criteria:

1. The request is made within the time frame identified in the solicitation
document (generally within ten business days of issuance of the solicitation
document).

Pacoima Dam Tramway Inspection
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The request includes documentation (e.g., letterhead, business card, etc.),
which identifies the underlying authority of the person or entity to submit a
Proposal.

The request itemizes in appropriate detail, each matter contested, and
factual reasons for the requested review.

The request asserts either that:

a. Application of the minimum requirements, evaluation criteria, and/or
business requirements unfairly disadvantages the person or entity; or,

b. Due to unclear instructions, the process may result in the County not
receiving the best possible responses from prospective Proposers.

Requests for a Solicitation Requirements Review not satisfying all of these
criteria may, in the department's sole discretion, be denied.

The Solicitation Requirements Review will be completed and Public Works'
determination will be provided to the requesting person or entity, in writing,
within a reasonable time prior to the bid/Proposal due date.

Place to Submit Requests for Review

All Requests for Review must be submitted to the Contract Analyst.

Disqualification Review

1.

A bid/Proposal may be disqualified from consideration because
Public Works determined it was nonresponsive at any time during the
review/evaluation process. If Public Works determines that a bid/Proposal is
disqualified due to nonresponsiveness, Public Works will notify the Proposer
in writing.

Upon receipt of the written determination of nonresponsiveness, the
Proposer may submit a Transmittal Form to Request a Disqualification
Review within the timeframe specified in the disqualification document.

A request for a Disqualification Review may, in Public Works' sole discretion,
be denied if the request does not satisfy all of the following criteria:

a. The request for a Disqualification Review is submitted within the
timeframe specified in the disqualification review.

b. The request for a Disqualification Review asserts that the
determination of  disqualification due to bid/Proposal
nonresponsiveness was erroneous (e.g., factual errors, etc.)
and provides factual support on each ground asserted as well as
copies of all documents and other material that support the
assertions.

Pacoima Dam Tramway Inspection
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4, The Disqualification Review will be completed and the determination will be
provided to the requesting Proposer, in writing, prior to the conclusion of the
evaluation process.

Debriefing Process

For solicitations where Proposals are evaluated and scored in accordance to
Section 4, Evaluation of Proposals, the following provisions will apply:

1. Upon completion of the evaluation, Public Works will notify the remaining
Proposers in writing that Public Works is entering negotiations with another
Proposer. Upon receipt of the letter, any nonselected Proposer may submit
a written request for a Debriefing within the time frame specified in the
letter. A request for a Debriefing may, in Public Works' sole discretion, be
denied if the request is not received within the specified time frame.

2. The purpose of the Debriefing is to compare the requesting Proposer's
response to the solicitation document with the evaluation document.
The requesting Proposer will be debriefed only on its response. Because
Contract negotiations are not yet complete, responses from other
Proposers will not be discussed, although Public Works may inform the
requesting Proposer of its relative ranking.

3. During or following the debriefing, Public Works will instruct the requesting
Proposer of the manner and time frame in which the requesting Proposer
must notify Public Works of its intent to request a Proposed Contractor
Selection Review, below, if the requesting Proposer is not satisfied with the
results of the Debriefing.

Proposed Contractor Selection Review Process

Any Proposer that has timely submitted a notice of its intent to request a Proposed
Contractor Selection Review as described in paragraph F, above, may submit a
written request for a Proposed Contractor Selection Review in the manner and
time frame as specified by Public Works. For low-bid solicitations, where
applicable, upon selection of the lowest-cost, responsive, and responsible bidder,
Public Works will notify the remaining bidders in writing that Public Works
is entering negotiations with another bidder. Public Works will instruct the
remaining bidders of the manner and time frame in which each remaining bidder
must notify Public Works of its intent to request a Proposed Contractor Selection
Review, should such remaining bidder desire to have such a review performed.

A request for a Proposed Contractor Selection Review may, in Public Works' sole
discretion, be denied if the request does not satisfy all of the following criteria:

1. The request for a Proposed Contractor Selection Review is submitted timely
(i.e., by the date and time specified by Public Works).

Pacoima Dam Tramway Inspection
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2. The person or entity requesting a Proposed Contractor Selection Review
asserts in appropriate detail with factual reasons one or more of the
following grounds for review:

a. Public Works materially failed to follow procedures specified in its
solicitation document. This includes:

I Failure to correctly apply the standards for reviewing the
Proposal format requirements.

. Failure to correctly apply the standards, and/or follow the
prescribed methods, for evaluating the Proposals as specified
in the solicitation document.

. Use of evaluation criteria that were different from the evaluation
criteria disclosed in the solicitation document.

b. Public Works made identifiable mathematical or other errors in
evaluating bids/Proposals, resulting in the Proposer receiving an
incorrect score, and not being selected as the recommended
Contractor.

C. For applicable solicitations where responses are evaluated and
scored, a member of the Evaluation Committee demonstrated bias in
the conduct of the evaluation.

d. Another basis for review as provided by State or Federal law.

3. The request for a Proposed Contractor Selection Review sets forth
sufficient detail to demonstrate that, but for Public Works' alleged failure, the
Proposer would have been the lowest-cost, responsive, and responsible bid
or the highest-scored Proposal, as the case may be.

Upon completing the Proposed Contractor Selection Review, Public Works

representative will issue a written decision to the Proposer within a

reasonable time following receipt of the request for a Proposed Contractor

Selection Review, and always before the date the Contract award

recommendation is to be heard by the Board. The written decision will

additionally instruct the Proposer of the manner and time frame for
requesting a review by a County Independent Review, paragraph H, below.

H. County Independent Review
1. Any Proposer that is not satisfied with the results of the Proposed

Contractor Selection Review may submit a written request for a County
Independent Review in the manner and time frame specified
by Public Works in Public Works' written decision regarding the Proposed
Contractor Selection Review.

Pacoima Dam Tramway Inspection
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2. A request for a County Independent Review may, in the County's sole
discretion, be denied if the request does not satisfy all of the following
criteria:

a. The request for a review by a County Independent Review
is submitted timely (i.e., by the date and time specified
by Public Works).

b. The person or entity requesting review by a County Independent
Review has limited the request to items raised in the Proposed
Contractor Selection Review as listed in paragraph G above.

3. Proposer that request a County Independent Review may not add new
assertions or documentation to the assertions presented in their Proposed
Contractor Selection Review. Proposers may remove assertions presented
in their Proposed Contractor Selection Review if they feel that the
department response has resolved their assertion.

4, Upon completion of the  County Independent  Review's,

Internal Services Department will forward its report to Public Works, which
will provide a copy to the Proposer.

P:\aepub\Service Contracts\CONTRACT\Amber\PACOIMA DAM AERIAL TRAMWAY\2022 RFP\RFP\01 RFP\03 PART |-STANDARD 8.25.doc

Pacoima Dam Tramway Inspection
-1.40- and Repair Srvcs (BRC0000378)



TABLE OF FORMS

Declaration for On-Call Pacoima Dam Aerial Tramway Annual Inspection and Repair
Services (BRC0000378)

PW-1
PW-2
PW-3
PW-4
PW-5
PW-6
PW-7
PW-8
PW-9
PW-10
PW-11

PW-12
PW-13
PW-14
PW-15

a > w N e

Proposer’s Organization Questionnaire/Affidavit

Schedule of Prices

Certification of Compliance

Contractor's Industrial Safety Record

Request for Preference Consideration

Proposer's Reference List

Proposer's Equal Employment Opportunity Certification

List of Subcontractors

Proposer's Debarment History and List of Terminated Contracts
Community Business Enterprise (CBE) Information

Transmittal Form to Request a Solicitation Requirements Review (Submit
Only If Requesting A Review.)

Proposer's Pending Litigations and Judgments
Proposer's Insurance Compliance Affirmation
COVID-19 Vaccination Certification of Compliance
Compliance with the Minimum Requirements
ATTACHMENTS
County of Los Angeles Policy on Doing Business with Small Business
Listing of Contractors Debarred in Los Angeles County
County of Los Angeles Lobbyist Ordinance
Los Angeles Regional Contractor Development and Bonding Program

Los Angeles County Contractor Development and Bonding Program
Frequently Asked Questions

BidExpress.com Set-up Guide

P:\aepub\Service Contracts\CONTRACT\Amber\PACOIMA DAM AERIAL TRAMWAY\2022 RFP\RFP\01 RFP\04 1 TOF-STANDARD 7.25.doc



DECLARATION
FOR
ON-CALL PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND REPAIR
SERVICES (BRC0000378)

DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE

OF CALIFORNIA THAT THE INFORMATION SUBMITTED IN FORMS PW-1 THROUGH PW-16 ARE
TRUE AND CORRECT.

PRINT NAME:

PROPOSER’S NAME:

SIGNATURE:
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FORM PW-1

PROPOSER’S ORGANIZATION QUESTIONNAIRE/AFFIDAVIT

PROPOSER NAME:

COUNTY WEBVEN NUMBER:

ADDRESS:

TELEPHONE NUMBER:

E-MAIL:

INTERNAL REVENUE SERVICE EMPLOYER IDENTIFICATION NUMBER:

CALIFORNIA BUSINESS LICENSE NUMBER:

Select the option that best defines
your firm’s business structure:

Corporation

Limited Liability Company (LLC)
Limited Partnership

Sole Proprietorship

Non-Profit

Franchise

Other (Specify)

ooo00o0ooo

If Corporation or Limited Liability Company (LLC):
Legal Name (as stated in Articles of Incorporation):

State of Incorporation:

Year of Incorporation:

If Limited Partnership or a Sole Proprietorship:
Name of proprietor or managing partner:

If other: Specify business structure name:

Is your firm doing business under
one or more DBA’s?

[ Yes [ No

Name:

Country of Registration:

Year became DBA:

Is your firm wholly/majority owned
by, or a subsidiary of another firm?

[ Yes [ No

If yes, indicate name of Parent Firm and State of Incorporation.

Name of Parent Firm:

State of Incorporation or registration of parent firm:

Has your firm done business under
other names within last five (5)
years?

[ Yes [ No

If yes, indicate any other names and the year of name change.

Name(s):

Year(s) of Name Change:
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List names of all joint ventures,
partners, subcontractors, or others
having any right or interest in this
5 | contract or the proceeds thereof. If
not applicable, state “NONE”.
Is your firm involved in any pending If yes, please provide additional information regarding the pending
acquisition or mergers? merger.
] Yes [ No
6
List all names and contact
information of all individuals legally Name:
authorized to commit the Proposer. Title:
Phone:
Email:
Name:
Title:
7 Phone:
Email:
Name:
Title:
Phone:
Email:
Page 2 of 2
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FORM PW-2

SCHEDULE OF PRICES
FOR
ON-CALL PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND REPAIR SERVICES
(BRC0000378)

The undersigned Proposer offers to perform the work described in the Request for Proposal (RFP) for the following price(s). The Proposer's rate(s)
(hourly, monthly, etc.) shall include all administrative costs, profit, labor, supervision, materials, transportation, taxes, equipment, traffic control,
fuel, and supplies unless stated otherwise in the RFP. It is understood and agreed that where quantities, if any, are set forth in the Schedule of
Prices, they are only estimates, and the unit prices quoted, if any, will apply to the actual quantities, whatever they may be.

By submission of this Proposal, Proposer certifies that the prices quoted herein have been arrived at independently without consultation,

communication, or agreement with any other Proposer or competitor for the purpose of restricting competition.

NOTES:

On-Call Work: To perform on-call trouble shooting services and/or repair or maintenance to the Aerial Tramway. The work may be scheduled and performed
during regular business hours, between the hours of 7 a.m. and 3 p.m.

After-Hours Work: To perform on-call trouble shooting services and/or repair or maintenance to the Aerial Tramway outside regular business hours.

(a)

(b)

(c)

ITEM TASK ESTIMATED NO. OF UNIT UNIT PRICE PROPOSED ANNUAL PRICE
UNITS (a xc)
1. Routine Maintenance Work (per Section E of Exhibit A, Scope of Work)
Monthly Service and Inspection As
a Required (Per Section E.5) 10 Each
Semiannual Services and Inspection As
b. Required (Per Section E.6) ! Each
c Annual Services and Inspection As 1 Each
) Required (Per Section E.7)
Annual Permitting Acceptance Test As
d. Required (Per Section E.8) ! Each
e Anngal Operations Test As Required (Per 1 Each
Section E.9)
Annual Proposed Price for Item 1: Routine Maintenance Work (Items 1.a through 1.e):
(a) (b) (c)
ITEM TASK ESTIMATED NO. OF UNIT UNIT PRICE PROPOSED ANNUAL PRICE
UNITS (a xc)
2. One-Time Maintenance Work (per Section E of Exhibit A, Scope of Work)
a Upgr.ade of Low Voltage Controls (Per 1 Each
Section E.3)
Replacement of Mechanical Components
b. (Per Section E.4) ! Each
Annual Proposed Price for Item 2: One-Time Maintenance Work (Items 2.a through 2.b):
(a) (b) (c)
ITEM TASK ESTIMATED NO. OF UNIT UNIT PRICE PROPOSED ANNUAL PRICE
UNITS (axc)
3. On-Call Services (Labor Rates Only)
a. On-Call Work 118 Hour
b. After-Hours Work 118 Hour
Annual Proposed Price for Item 3: On-Call Services (ltems 3.a and 3.b): |$
Annual Proposed Price for Items 1 through 3: | $
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LEGAL NAME OF PROPOSER:

PROPOSER'S ADDRESS:

EMAIL:

PHONE:

MOBILE:

DATE:
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FORM PW-3

CERTIFICATION OF COMPLIANCE
Proposer certifies compliance with all programs, policies, and ordinances specified in exhibits listed below.

TITLE REFERENCE CERTIFICATIONS
Certification of No Conflict of LACC 2.180 Certifies Compliance?
Interest [1Yes [1No
Familiarity with the County Lobbyist LACC 2.160 Certifies Compliance?
Ordinance Cetrtification [1Yes [1No
Zero Tolerance Policy on Human Motion Certifies Compliance?
Trafficking Certification [1Yes [1No
Compliance with Fair Chance Board Policy Certifies Compliance?
Employment Hiring Practices 5.250 [1Yes [1No
Certification
Check the Certification below that is applicable to
your company.
Charitable Contributions Certification . Proposgr or Contr actor has examined Its activities
and determined that it does not now receive or raise
Enter the California Redistry of charitable contributions regulated under California’s
. o "g Y Supervision of Trustees and Fundraisers for Charitable
Charitable Trusts “CT” number and . o
L Purposes Act. If Proposer engages in activities
upload a copy of firm’s most recent D .
* . : . subjecting it to those laws during the term of a County
filing with the Registry of Charitable L . :
) ! contract, it will timely comply with them and provide
Trusts as required by Title 11 . Lo ; X ; e
oo , Board Policy County a copy of its initial registration with the California
California Code of Regulations, , . :
. 5.065 State Attorney General's Registry of Charitable Trusts
sections 300-301 and Government when filed
Code sections 12585-12586 (if '
applicable) OR
O Proposer or Contractor is registered with the
California Registry of Charitable Trusts under the CT
number listed in this document and is in compliance with
its registration and reporting requirements under
California law. Attached is a copy of its most recent filing
with the Registry of Charitable Trusts.
Certifies Compliance?
[1Yes [1No
Attestation of Willingness to Board Policy - . -
Consider Gain/Grow Participants 5 050 Willing to provide GAIN/GROW participants access
_ to employee mentoring program?
[1Yes [[1No []N/A-program not available
Certifies Compliance?
[1Yes [1No
If No, identify exemption:
L usiess o oL, et e, defiion o
Program Certification Form & LACC 2.203 ' 9 '
Application for Exception [ 1 My business is a small business as defined in the
Program.
1 My business is subject to a Collective Bargaining
Agreement (attach agreement) that expressly provides
that it supersedes all provisions of the Program.
Certifies Compliance?
ificati i i [1Yes [1No
Certification of Compliance with the LACC 2.206

County's Defaulted Property Tax
Reduction Program

If No, identify exemption:
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FORM PW-5
REQUEST FOR PREFERENCE CONSIDERATION

INSTRUCTIONS: Proposers requesting preference consideration must complete and include this form
in their proposal. Proposers may request consideration for one or more preference programs. In order
to qualify for preference, firm must be certified by the County of Los Angeles Department of
Consumer and Business Affairs (DCBA). Please reference your Certification Letter issued by
DCBA to determine Federal/Non-Federal preference eligibility.

O PREFERENCE NOT REQUESTED

OR

0O PREFERENCE REQUESTED (SELECT ALL THAT APPLY)

Preference Program Reference
O Request for Local Small Business Enterprise (LSBE) Program LACC 2.204
Preference

O Certification for Non-Federally Funded County Solicitations
[ Certification for Federally Funded County Solicitations

O Request for Social Enterprise (SE) Program Preference LACC 2.205
O Certification for Non-Federally Funded County Solicitations

[ Certification for Federally Funded County Solicitations

O Request for Disabled Veterans Business Enterprise (DVBE) Program LACC 2.211
Preference

Note: In no instance shall any of the listed preference programs price or scoring be combined with
any other County program to exceed fifteen percent (15%) or $150,000 in response to any county
solicitation.



FORM PW-6
PROPOSER'S REFERENCE LIST

PROPOSER NAME:

PROPOSED CONTRACT FOR:

Provide a comprehensive reference list of all contracts for goods and/or services provided by the Proposer during the
previous three years. Please verify all contact names, telephone and fax numbers, and e-mail addresses before listing.
Incorrect names, telephone and/or fax numbers, or e-mail addresses will be disregarded. Use additional pages if
required.

A. COUNTY OF LOS ANGELES AGENCIES
All contracts with the County during the previous three years must be listed.
SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:
SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:
B. OTHER GOVERNMENTAL AGENCIES AND PRIVATE COMPANIES
SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/ FIRM: AGENCY/ FIRM:
ADDRESS: ADDRESS:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:
SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/ FIRM: AGENCY/ FIRM:
ADDRESS: ADDRESS:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:




FORM PW-7
PROPOSER'S EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Proposer's Name

Address

Internal Revenue Service Employer Identification Number

In accordance with Los Angeles County Code, Section 4.32.010, the Proposer certifies and agrees
that all persons employed by it, its affiliates, subsidiaries, or holding companies are and will be
treated equally by the firm without regard to or because of race, religion, ancestry, national origin, or
sex and in compliance with all antidiscrimination laws of the United States of America and the State of
California.

1 The proposer has a written policy statement prohibiting any discrimination in Q YES
' all phases of employment.
P ploy 0 NO
2 The proposer periodically conducts a self-analysis or utilization analysis of Q YES
' its work force.
O nNo
3 The proposer has a system for determining if its employment practices are Q YES
' discriminatory against protected groups.
yag p group 0 NO
Where problem areas are identified in employment practices, the proposer 0 YES
4, has a system for taking reasonable corrective action to include
establishment of goals and timetables. d NO




FORM PW-8

LIST OF SUBCONTRACTORS

Proposer is required to complete the following. Any Subcontractors listed must be properly licensed under
the laws of the State of California for the type of service that they are to perform, AND THEIR LICENSE
NUMBERS MUST BE LISTED HEREIN. Failure to do so may result in delay of the award of contract. Do
| hot list alternate subcontractors for the same service.

Proposer in providing the requested services will not utilize Subcontractors. Proposer will perform all
required services.

Name Under Which License Specific Description of

Subcontractor Is Licensed | Number Address Subcontract Service

lof3
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FORM PW-8

COMMUNITY BUSINESS ENTERPRISES PARTICIPATION FORM

Contractors are required to indicate their good faith effort in CBE patrticipation by indicating
on this form their proposed involvement on this project. CBEs are
Minority/Women/Disadvantaged/Disabled Veteran/Lesbian, Gay, Bisexual, Transgender,
Queer, and Questioning owned Business Enterprises (MBE/WBE/DBE/DVBE/LGBTQQ).
This form shall be provided to the COUNTY at the time of Proposal submittal.

LIST OF CBE PARTICIPATION

The following is a list of certified CBE Subcontractors that the Proposer elects to list as a
Subcontractor to perform a portion or portions of this work and known suppliers from whom
Proposer proposes to procure materials and/or equipment for the work.

INDICATE MBE/ PERCENTAGE
TYPE OF WORK WBE/DBE/DVBE/ OF BASE PRICE
NAME/ADDRESS OR PRODUCT LGBTQOBE PROPOSAL

30f3



FORM PW-9
PROPOSER'S DEBARMENT HISTORY AND LIST OF TERMINATED CONTRACTS

Proposer's Name:

1. DEBARMENT HISTORY (Check one) YES NO

Proposer is currently debarred by a public entity

If yes, please provide the name of the public entity:

2. LIST OF TERMINATED CONTRACTS (Check one) YES NO

Proposer has contracts that have been terminated in the past three (3) years.

If yes, please list all contracts that have been terminated prior to expiration within the last three (3) years.

Service: Name of Entity:
Address:

Contact: Telephone:
Email:

Termination Date: Name/Contract No:

Reason for Termination:

Service: Name of Entity:
Address:

Contact: Telephone:
Email:

Termination Date: Name/Contract No:

Reason for Termination:

Service: Name of Entity:
Address:

Contact: Telephone:
Email:

Termination Date: Name/Contract No:

Reason for Termination:

Service: Name of Entity:
Address:

Contact: Telephone:
Email:

Termination Date: Name/Contract No:

Reason for Termination:




Instructions for Completing Form PW-10

The County seeks diverse broad-based participation in its contracting and strongly encourages participation by CBEs. Complete all
fields listed on form. Where a field requests number or total indicate response using nhumerical digits only.

Section 1. FIRM/ORGANIZATION INFORMATION

Using numerical digits, enter the total number of individuals employed by the

Total Number of Employees in California firm in the state of California.
Using numerical digits, enter the total number of individuals employed by the
Total Number of Employees (including owners) firm regardless of location.

Using numerical digits, enter the make-up of Owners/Partners/Associate
Partners and percentage of how ownership of the firm is distributed into the
Race/Ethnic Composition categories listed in the table. Final number must
Race/Ethnic Composition of Firm Table total 100%.

Section 2: CERTIFICATION AS MINORITY, WOMEN, DISADVANTAGED, DISABLED VETERAN, AND LESBIAN,
GAY, BISEXUAL, TRANSGENDER, QUEER, AND QUESTIONING-OWNED (LGBTQQ) BUSINESS ENTERPRISE

If the firm is currently certified as a Community Based Enterprise (CBE) by a public agency, complete the table by entering the names
of the certifying Agency and placing an "X" under the appropriate CBE designation (Minority, Women, Disadvantaged, Disabled
Veteran or LGBTQQ).Enter all the CBE certifications held by the firm.

Proposer acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in connection with this
proposal are made, the proposal may be rejected. The evaluation and determination in this area shall be at the Director’s sole
judgment and his/her judgment shall be final.
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FORM PW-11
TRANSMITTAL TO REQUEST A

SOLICITATION REQUIREMENTS REVIEW

Proposers requesting a Solicitation Requirements Review must submit this form to the County
within the timeframe identified in the solicitation document

Proposer Name: Date of Request:

Solicitation Title: Solicitation No.:

A Solicitation Requirements Review is being requested because the Proposer asserts that they are being
unfairly disadvantaged for the following reason(s): (check all that apply)

Application of Minimum Requirements
Application of Evaluation Criteria

Application of Business Requirements

Oo0OoOoao

Due to unclear instructions, the process may result in the County not receiving the
best possible responses

I understand that this request must be received by the County within ten business days of issuance of the
solicitation document.

For each area contested, Proposer must explain in detail the factual reasons for the requested review.
(Attach supporting documentation)

Request submitted by:

(Name) (Title)

For County use only

Date Transmittal Received by County: Date Solicitation Released:

Reviewed by:




FORM PW-12
PROPOSER'S PENDING LITIGATIONS AND JUDGMENTS

Proposer's Name:

] Proposer and/or principals are not currently involved in any pending litigation; are not aware of

any threatened litigation where they would be a party; and have not had any judgments
entered against them within the last five years as of the date of proposal submission.

Proposer and/or principals of the Proposer must list below (use additional pages if necessary) all
pending litigation, threatened litigation, and/or any judgments entered against them within the last
five years as of the date of proposal submission.

A. [ Pending Litigation L] Threatened Litigation [ Judgment (check one)
1. Against [ Proposer; [ Principal; L1 Both (check as appropriate)
2. Name of Litigation/Judgment:
3. Case Number:
4. Court of Jurisdiction:
5. Please provide a statement describing the size and scope of the pending/threatened

litigation or judgment (use additional page if necessary):

B. [ Pending Litigation L] Threatened Litigation [ Judgment (check one)

Against [ Proposer; [ Principal; [ Both (check as appropriate)
Name of Litigation/Judgment:
Case Number:

Court of Jurisdiction:

Please provide a statement describing the size and scope of the pending/threatened
litigation or judgment (use additional page if necessary):

arwp =




FORM PW-13

PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND REPAIR SERVICES
(BRC0000378)

PROPOSER'S INSURANCE COMPLIANCE AFFIRMATION

Proposer's Name

Address

O

If awarded the contract: Proposer will comply with the insurance coverage provisions
set forth in Exhibit B, Section 5, Indemnification and Insurance Requirements, of this
Request for Proposals, and Proposer will procure, maintain, and provide the County
with proof of insurance coverage in the coverage amounts and types specified in
Exhibit B, Section 5, throughout the entire term of the proposed contract, without
interruption or break in coverage.

If you check this box, your proposal will be determined nonresponsive and your
proposal will be disqualified. Proposer will not comply with the insurance coverage
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements, of this Request for Proposals, and Proposer will not procure, maintain,
and provide the County with proof of insurance coverage in the coverage amounts and
types specified in Exhibit B, Section 5, throughout the entire term of the proposed
contract, without interruption or break in coverage.



FORM PW-14

COVID-19 VACCINATION CERTIFICATION OF COMPLIANCE
Urgency Ordinance, County Code Title 2 — Administration, Division 4 — Miscellaneous — Chapter 2.212 (COVID-19
Vaccinations of County Contractor Personnel)

l, , on behalf of ,
(the “Contractor”), certify that on County Contract:

Contract Number:
Contract Name:

Q All Contractor Personnel on this Contract are fully vaccinated as required by the
Ordinance.

Q Most Contractor Personnel* on this Contract are fully vaccinated as required by the
Ordinance. The Contractor or its employer of record, has granted a valid medical or
religious exemption to the below identified Contractor Personnel. Contractor will certify
weekly that the following unvaccinated Contractor Personnel have tested negative
within 72 hours of starting their work week under the County Contract, unless the
contracting County department requires otherwise. The Contractor Personnel who have
been granted a valid medical or religious exemption are [LIST ALL CONTRACTOR
PERSONNEL]:

*Contractor Personnel includes subcontractors at all tiers.

| have authority to bind the Contractor, and have reviewed the requirements above and further
certify that | will comply with said requirements.

Company/Contractor Name:

Print Name:

Signature:




FORM PW-15

PROPOSER'S COMPLIANCE WITH THE MINIMUM REQUIREMENTS OF THE RFP FOR
ON-CALL PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND REPAIR SERVICES
(BRC0000378)

PROPOSER MUST CHECK A BOX IN EVERY SECTION
Important Note: The information on this form is subject to verification and may not be used for scoring purposes.

Completing this form by itself without including detailed narrative(s) in your proposal to support the minimum
mandatory requirement(s) of this RFP, any inconsistencies or inaccuracy in the information provided on this
form, and/or your Proposal, may subject your Proposal to disqualification or other actions, at the sole discretion
of the County.

At the time of proposal submission, Proposer must meet the following minimum requirements:

1. Proposer or its supervising employee(s) and its Subcontractor(s), if any, must have a minimum of 5
years of experience performing inspection and maintenance services for aerial tramways. This
requirement must be held by the Proposer and subcontracting is_not allowed. However, if
Proposer intends to use Subcontractor(s) during the performance of Contract, the
Subcontractor(s) must also meet this requirement.

O Yes. Proposer or its supervising employee(s) and its subcontractor(s), if any, meets the
experience requirement(s) stated above. Please complete chart below:

Proposer or its

i — . . Page
supervising employee Description of Services/Experience Numgber
and its . \
Page in your
subcontractor(s), if Dates of Experience In addition to responding on this form, as specified in ( P?opos);l
an (Mth/Yrs to Mth/Yrs) Part |, Section 2.A.5, Experience, please provide a | which details
y detailed narrative in your proposal to validate this this
(Please check the box that minimum mandatory requirement for scoring of your | requirement)
applies) proposal in this category.
D Proposer
O Supervising
Employee
|:| Subcontractor / to /
Name:
|:| Proposer
O Supervising
Employee / to /

D Subcontractor

Name:

Page 1 of 3



FORM PW-15

Proposer or its
supervising employee
and its
subcontractor(s), if
any
(Please check the
box that applies)

Dates of Experience
(Mth/Yrs to Mth/Yrs)

Description of Services/Experience

In addition to responding on this form, as specified in
Part I, Section 2.A.5, Experience, please provide a
detailed narrative in your proposal to validate this
minimum mandatory requirement for scoring of your
proposal in this category.

Page
Number
(Page in your

Proposal
which details
this
requirement)

D Proposer

D Supervising
Employee

D Subcontractor

Name:

O No. Proposer or its supervising employee and its subcontractor(s), if any, does not meet the
experience requirement(s) stated above. If you check this box, your proposal will be immediately
disqualified as nonresponsive.

Proposer's proposal must identify a Mechanical Engineer and an Electrical Engineer, who will be assigned
to this contract, if awarded. The Mechanical Engineer must hold a bachelor's degree in Mechanical
Engineering and the Electrical Engineer must hold a bachelor's degree in Electrical Engineering. They
both must have a minimum of 3 years of experience working on aerial tramways. This requirement must

be held by the Proposer and Subcontracting is not allowed.

O Yes. Proposer does meet the minimum mandatory requirement stated above. Please complete

the chart below.

Description of
Services/Experience Page
Dates of In addition to responding on this N(gggebisr
Name of Staff . EXpe”ence form, as specified in Part I, Section your
(Please CheCk the bOX that app“eS) (Mth/YI'S to 2.A.5, Experience, p|ease provide F.)I'Oposal.
Mth/Yrs) a detailed narrative in your which details
proposal to validate this minimum _thlS
mandatory requirement for scoring | requirement)
of your proposal in this category.
O mechanical Engineer
O Electrical Engineer /
to
Name of Staff: /
List Degree:
O mechanical Engineer
O electrical Engineer /
Name of Staff: /to
List Degree:

Page 2 of 3




FORM PW-15

O No. Proposer does not meet the minimum mandatory requirement state above. If you check
this box, your proposal will be immediately disqualified as nonresponsive.

3. Proposer must submit proof of a valid and active State of California Department of Industrial Relations Public
Works Contractor Registration pursuant to Labor Code 1725.5. Pending registrations will not be
accepted.

O Yes. Proposer does meet the requirement stated above. Please complete chart below.

Page No.
Name of Registration Registration Expiration (Page in your
i i Proposal
Holder RegistiationiNe: Dates Dates which details
this

requirement.)

O No. Proposer does not meet the registration requirement stated above. By checking this box,
your Proposal submission will be immediately disqualified as nonresponsive.

P:\aepub\Service Contracts\CONTRACT\Amber\PACOIMA DAM AERIAL TRAMWAY\2022 RFP\RFP\01 RFP\04.16 Form PW-16 Minimum Requirements 7.18.docx

Page 3 of 3



ATTACHMENT 1

COUNTY OF LOS ANGELES

Policy on Doing Business
With Small Business

Forty-two percent of businesses in Los Angeles County have five or fewer employees. Only about 4 percent of
businesses in the area exceed 100 employees. According to the Los Angeles Times and local economists, it is
not large corporations, but these small companies that are generating new jobs and helping move
Los Angeles County out of its worst recession in decades.

WE RECOGNIZE...
The importance of small business to the County:

In fueling local economic growth.
Providing new jobs.

Creating new local tax revenues.

o O O o©O

Offering new entrepreneurial opportunity to those historically under-represented in business.

The County can play a positive role in helping small business grow:

As a multibillion dollar purchaser of goods and services.

As a broker of intergovernmental cooperation among numerous local jurisdictions.
By greater outreach in providing information and training.

By simplifying the bid/proposal process.

By maintaining selection criteria which are fair to all.

O O O O o o

By streamlining the payment process.

WE THEREFORE SHALL.:

1. Constantly seek to streamline and simplify our processes for selecting our vendors and for conducting
business with them.

2. Maintain a strong outreach program, fully coordinated among our departments and districts, as well as other
participating governments to: (a) inform and assist the local business community in competing to provide
goods and services; and, (b) provide for ongoing dialogue with and involvement by the business community
in implementing this policy.

3. Continually review and revise how we package and advertise solicitations, evaluate, and select prospective
vendors, address subcontracting, and conduct business with our vendors, in order to: (a) expand
opportunity for small business to compete for our business; and, (b) to further opportunities for all
businesses to compete regardless of size.

4. Ensure that staff who manage and carry out the business of purchasing goods and services are
well-trained, capable, and highly motivated to carry out the letter and spirit of this policy.



ATTACHMENT 2

Listing of Contractors Debarred in Los Angeles County

List of Debarred Contractors in Los Angeles County may be obtained by going to the
following website:

https://doingbusiness.lacounty.gov/listing-of-contractors-debarred-in-los-angeles-county/




County of
Los Angeles

Lobbyist Ordinance

ATTACHMENT 3

It may affect you!

Chapter 2.160 of the Los Angeles County Code requires Lobbyists, Lobbying Firms and Lobbyist Employers
to register with the Executive Office of the Board of Supervisors. This ordinance imposes extensive reporting
requirements on individuals, businesses and other organizations. It places restrictions on the activities of
anyone seeking to influence an official action of the County of Los Angeles including actions of the Board of
Supervisors or the granting or denial of County contracts, licenses, permits, grants and franchises.

If vou are compensated to communicate directly (or through
agents) with any County official for the purpose of influencing
official action, then vou mav be required to register with the
Executive Office of the Board of Supervisors. The requirement to
register is the same whether you are an employee of, or on contract
with, a firm or organization with business before the County
Additionally, an individual or business entity may be considered a
County Lobbying Firm if 1t recerves compensation to influence the
County on behalf of any other persons or businesses. An
individual, business entity or organization that emplovs or contracts
with another mndividual or firm to represent or make contacts with a
County agency on their behall to influence County action may be
considered a County Lobhyist Emplover who must also register. If
in doubt, it is best to register.

Furthermore, each person or entity who 15 not otherwise required
to register as a County Lobbyist, Lobbving Firm or Lobbyist
Employer, but whao directly or indirectly expends $5,000 or more
during a calendar quarter to influence official action need not
register BUT must report the expenditure to the Executive Office of
the Board of Supervisors on a form available from the Executive
Office.

REGISTERING IS IMPORTANT

Fallure to comply with the ordnance may subject offending
Lobbyists, Lobbying Firms, and Lobbyist Employers to serious
penalties including fines up to $2,000 and denial of contracts,
licenses, permits, grants or franchises. Moreover, some violators
may be refused permission to address the Board of Supervisors
or any County commission.

YOU MAY BE CONSIDERED A COUNTY LOBBYIST HERE'S HOW TO COMPLY WITH THE LAW

Within 10 days of qualifying as a County Lobbyist, Lobbying
Fim, or Lobbyist Employer as described m the ordinance, you
must register with the Executive Office of the Board of
Supervisors.

Registering with the County 1s easy. To receive a copy of the
ordinance and registration forms, or to recerve additional
information or answers to specific questions, please contact the
Executive Office of the Board of Supervisors at the following
address or you may call one of the following telephone numbers:

Executive Cffice of the Board of Supervisors
County of Los Angeles

383 Kenneth Hahn Hall Of Administration
500 West Temple Street

Los Angeles, California 90012

(213) 974-1093  (213) 974-1578

A copy of the ordinance is available for your review at this
County facility or on the Internet.

http://bos.co.la.ca.us/

Thank you for your cooperation and attention.



LOS ANGELES REGIONAL

CONTRACTOR DEVELOPMENT AND
BONDING PROGRAM

The Contractor
Development
and Bonding
Program assists
contractors
with their
contracting
capacity and
business
growth.

Assessment &
Technical Assistance

+ Enrollment in our Contractor
Development and Bonding
Program.

+ Personal Account Manager
to provide a professional
assessment of your current
capacity and growth needs.

+ One-on-one consultation to
develop a work plan aligned
with your business needs and
goals.

+ Facilitated referrals to Program
Partners and resources.

Contracting opportunities and
industry-related workshops
and events sent via our LA
Contractor Weekly bulletin.

Referrals to specific project
opportunities.

CONTRACTOR
PARTNERSHIPS

EDUCATION,
TRAINING &
CONTRACT
SUPPORT

Bonding, Contract
Financing & Project
Assistance

+ Assistance with obtaining or
increasing bonding.

+ Access to collateral support for
bid performance and payment
bonds for qualified contractors.*

» Contract review, project
assessment, and field support
for Program-bonded or financed
contracts.

+ Assistance with project risk
identification and mitigation.

« Access to contract cash flow
funding.

+ Accounting cost subsidy for CPA-
prepared financial statements.

*L.A. County has limited capacity.

PROGRAM SPONSORS

)
%

BUSINESS, JOBS &
SOCIAL RESPONSIBILITY

550 S Hop

Phone:

LLARS
Pl E\,ELOPN\ENT

OF

ASSESSMENT
& TECHNICAL
ASSISTANCE

BONDING,
CONTRACT
FINANCING
& PROJECT
ASSISTANCE

Education, Training &
Contract Support

+ Group Classes on public
construction best practices led by
industry experts.

« Contract-specific support on
Regional Bond Program-supported
contracts.

+ Creation of individualized
Contractor Profile to assist with
business marketing.

Prime Contractor
Partnerships
* Strategic alliances with Program

Prime contractors including
matchmaking and referrals.

+ Networking with public agency
staff and peer contractors.

ADMINISTERED BY

Merriwether &W illiams

INSURANCE SERVICES
... Of Like Minds

e St., Suite 1835 | Los Angeles, CA 90071
213-259-3000 | mwisinfo@imwis.com

WWW.imwis.com



Los Angeles County
Contractor Development
and Bonding Program

FREQUENTLY ASKED QUESTIONS

“An inclusionary program to
build a stronger region”

What services does the County’s Contractor Development and Bonding Program (CDABP) provide?

The County’'s CDABP extends comprehensive capacity building, technical, bonding and contract financing
assistance to small and diverse contractors seeking to pursue County construction-related contracts. Starting
with a thorough assessment of your current business status, we identify areas of opportunity in order to help
you better position your firm to successfully compete for and complete County contracts.

After your assessment, you'll be assigned a dedicated Account Manager who will work closely with you to tailor a
technical assistance work plan and financial resources specific to your needs, which may include:

v One-on-one consultations v"Assistance obtaining bonding, including bonding

v Training clinics and learning immersion academies  collateral support, if needed, and contract financing

v Help with prime contractor pre-qualifications v If you are awarded a County-related contract
with bonding support, you will also receive on-
going project assistance to help you successfully
complete your contract.

»  Facilitation of prime or prime-sub contractor
introductions

» Project/bid matches

Who is eligible to participate in the CDABP? Eligible firms include local small and diverse businesses who
are certified or eligible for certification within one of the County's business enterprise categories. For detailed
information on the County's certification programes, visit their Small Business Certifications webpage
(https://iddweb.isd.lacounty.gov/DCA_eComplaint/SmallBusinessCertifications).

Why should small and diverse businesses enroll in the CDABP? LA County's CDABP provides game-changing
resources for small and diverse businesses who want to expand their capacity and improve their opportunities
for winning County contracts. For example, the inability to secure or increase bonding often impedes small

and diverse contractors from bidding and/or pre-qualifying with prime firms and participating on public works
projects. This program helps reduce such barriers, even offering bonding collateral support (standard surety
bond premiums and commissions charged are not covered by the CDABP).

Similarly, not having access to the capital needed to fund the cost of doing the contract work that you've been
awarded can be a major challenge, and little to no assistance is available through traditional lending sources.
Through the CDABP, the County provides for up to $250,000 of contract-based financing with a low origination
fee and very low interest rate, and not tied to your financials or credit.



This is a particularly good time to enroll, because in November 2021, President Joe Biden signed a $1.2
trillion infrastructure investment plan supporting a range of construction projects in localities across the
nation, including Los Angeles County. If you are a small or diverse local business, the CDABP can assist you in
competing for upcoming construction contracts!

My subcontracted work hasn’t required bonding in the past, so how would | benefit from participating

in the CDABP? While you may not always need to provide a bond for some subcontracted work, a bond will
always be required if you want to bid directly with the County on small prime contracts - and being “bondable” is
a significant competitive advantage when bidding on many subcontracting opportunities. Becoming “bondable”
demonstrates that your company's capacity to perform work has been assessed and vetted by a third party,
which is then reflected in the dollar amount for which you can bond. Even when a bond for subcontract work

is not required, it is quite common to be asked to demonstrate that your company is “bondable” in order to
meet contract owner or prime requirements. Pre-qualification requirements often include demonstrating your
bond underwriting and/or financial capacity to perform work. The CDABP will assist you in meeting advance
requirements with primes or prime-sub contractors pursuing or performing County work.

What is the cost to participate in the CDABP? The CDABP is sponsored by the County of Los Angeles, so,

with one exception, all services are offered at no cost to participating contractors! If needed, the only cost you
may incur is for having a Certified Public Accountant (CPA) prepare a financial statement for your company, a
requirement for bonding. For those who qualify, the program even provides a one-time subsidy toward this CPA-
prepared company financial statement. If the subsidy is provided to you, you will be asked to pay the first $500
toward the preparation of your financial statement and any costs in excess of what the $3,200 subsidy covers.

The CDABP is one of the County's tools to effectively support and increase the inclusion and participation of
small and diverse contractors on County projects. Because barriers impede access, CDABP is intended to reduce
and eliminate barriers wherever possible.

When should | look to enroll in the County’s program? Should | wait until I've identified a County project
for which | want to bid? Don't wait, enroll now! The earlier you enroll and have your company assessed, the
sooner you'll be able to receive expert guidance and support in bidding suitable County projects. For example,
getting pre-approved for a specific bonding amount will not only boost your company’s credentials, but will

also help you confidently identify and pursue County contracting opportunities within that range. Your CDABP
Account Manager will be helping you every step of the way, including steering you toward opportunities with
CDABP program prime partners. By planning ahead, your firm will be better positioned for consideration by the
County’s prime and larger contractors, who are always seeking qualified and certified firms to meet their project
participation goals.

How long will it take for me to get approved for bonding or contract financing? The timing of the bonding
or contract financing process depends mostly on you. The initial steps of preparing an underwriting package for
bonding or prequalifying you for contract financing require gathering information about your company. If you
have the necessary documentation and information complete and readily available, then the next steps of the
process can move quickly. Your CDABP Account Manager is always on hand to answer questions and help guide
you through the process.

Must | already be working with a bonding broker in order to participate? You do not already need to

be working with a bonding broker. The CDABP will work with any bonding broker with whom you've already
established a relationship that you wish to continue. In fact, the program can also work with your current surety
agent to increase your existing bonding capacity with them as well. However, if you do not have a current
broker, the program can provide for your consideration a list of brokers who work with smaller contractors and
with program surety partners.

We look forward to hearing from you! Reach us at:

213-258-3000 | MWISInfo@imwis.com | www.LAConDev.com




‘4..) Bid Express’ Bidexpress.com Set-up Guide

secureTimemet5he | Follow this detailed guide to get set up and start
bidding on bidexpress.com today!

1. To complete the registration process for your company, go to www.bidexpress.com and click the blue Register button at
the top right of the page.

2. Enter your name in the First Name and Last Name fields. This name will appear on the registration page for your company.
Type in your email address.

NOTE: This email address will become your username for the account. It is also where all email notifications from the agencies
with which you bid will be received.

3. Create a secure password for your account. The password must be at least eight characters long and contain at least one
capital letter, one lowercase letter, one number, and one symbol.

4. Select a security question and provide your answer. The answer to this question will be requested of you each time you've
clicked that you've forgotten your account password and is case sensitive.

5. Next, complete the Business Name and contact information fields. After doing so, agree to the Privacy Policy, Terms of Use,
and DMCA Policy at the bottom of the registration page and click the green REGISTER button. The Bid Express service sends
a registration confirmation email to the address entered as the username.

6. Click the Activate Account link in the email. Enter the password you used on the registration page in the Password field and
click ACTIVATE. The Bid Express service displays the HOME tab where you must install the Info Tech Express Sign Tool and
Generate an Info Tech Digital ID.

7. Click INSTALL SIGN TOOL. Note that you will have to install the sign tool on every computer you wish to set up for bidding.
Once installed, close your internet browser and start it back up.

8. Click the blue GENERATE DIGITAL ID link. This will walk you step by step through creating a Digital ID for your company.
9. The blue and gray My Info Tech Digital ID page appears. Click the blue CREATE button to continue your ID generation.

10. A United States map pop-up will appear. Select the agency or agencies with which you intend to do business with and click
the blue NEXT.

NOTE: /f you do not see the agency you plan to bid to, you may need to alternatively subscribe to our second site,
bidx.com. You may click the “Try the Bidx.com service” link from the top of this same pop-up to navigate to the correct site.

11. A Create an Info Tech Digital ID pop-up will appear. Confirm that the name of the person listed in the screen is the
authorized signer for your company, your company name matches how you would like to submit bids to the agency(s), and
click SUBMIT.

NOTE: If the person listed for your company is not the authorized signer, cancel ID generation. The back of this quick start
guide will assist you with changing the contact information associated with your login, or inviting the appropriate authorized
signer to your company.

12. The wizard will load and then prompt you to back up your new Digital ID. Click BACKUP, then enter a password for the
backup file of your Digital ID in the Password and Verify Password fields. This password will be used when importing the
Digital ID to another computer for bidding. DO NOT FORGET THIS PASSWORD, as there is no way for the Bid Express team to
retrieve or reset it. Click OK.

OVER



13. Save the Digital ID backup file to a memory stick, CD, company server, or other secure location outside of this computer for
safe keeping.

14. Add the signer's name to the file name from Info Tech Express Digital ID.pfx so it will more recognizable when used for
importing the backup file, (eg. John_Smith_Digital_ID.pfx). This will ensure you do not confuse your company’s other Digital
IDs. Once you have entered the Digital ID name and location, click SAVE. The Bid Express service returns you to the Bid
Express Digital ID Generation window. Click NEXT.

15. Click PRINT to print a copy of the new registration page to have signed/notarized and mailed to our Customer Support team;
the address will be on the page.

NOTE: Customer Support must receive this page for processing before the due date of the job you wish to bid. When you have
finished printing the document, close the print window and click FINISH.

16. When your Digital ID is activated, the red Digital ID field on the home page of your new account will disappear and you will be
able to begin purchasing and bidding on solicitations posted by the agencies with which you work.

1. To select a solicitation to bid, click on the drop down menu in the top left corner of the screen and choose Bid Express. From
the Bid Express homepage, click the Solicitations tab at the top of the screen. Find the solicitation from the list; if you have a
keyword for the job, type it in the search box to the top right.

2. Click on the blue job name. When you've determined you want to bid the job, click the green Select for Bidding button at the
top right. You will then be prompted to opt for the Pay As You Go approach or a Monthly Subscription. After completing your
purchase, you will be navigated into the project to complete your bid.

3. Asyou are working, make sure to click Save Draft as you work. When the bid is ready for submission, simply click the green
Submit Bid button at the top and then click Submit Bid again to confirm. The job will submit and you will receive an email for
your bid submission receipt.

1. Click the drop down menu in the top left corner of the screen and select My Account.

2. Ifyou do not wish to invite additional users to your business but need your Info Tech Digital ID to reflect the name of your
authorized signer, click the blue EDIT button in the top right corner of the My Account section. Change just the First and Last
Name fields and click UPDATE. You may now generate a digital ID to reflect this person’s name.

3. Ifyou need to invite a new user to your company, scroll down to the Employees field from the My Account screen. Type the
email address of the additional user(s) and click Invite Employee.

NOTE: You will need to assign the new user a role from this same screen after they've completed their registration, and a role
from the Bid Express site. CLICK the Help tab at the top of the Bid Express page for an explanation of roles under the My
Business section.

4. Click the drop down in the top left corner of your account and select Bid Express to do so. You can manage the additional
roles for each user from the My Business tab.

NOTE: If you want to create a joint Venture Digital ID for bidding, follow the steps above from the beginning. You will need to
create a separate account for the Joint Venture because our system will see it as a separate company entirely.

Where to get help...

Customer support hours are 7:00 a.m. to 8:00 p.m. EST, Monday through Friday (excluding major U.S. holidays).
Our toll free number is (888) 352-BIDX(2439), our email is support@bidexpress.com.

Copyright © 2015 Info Tech, Inc. Information is subject to change withaut natice. The Bid Express name and logo are registered trademarks of Info Tech Inc. Produced in the United States of America. All rights reserved. 512290-BX19
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SAMPLE AGREEMENT FOR
ON-CALL PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND REPAIR
SERVICES (BRC0000378)

THIS AGREEMENT, made and entered into this day of , 2022,
by and between the COUNTY OF LOS ANGELES, a subdivision of the State of California,
a body corporate and politic (hereinafter referred to as COUNTY) and [Name of
CONTRACTORY], a [State of Incorporation] [Form of Entity], located at [Full Address of the
Contractor], (hereinafter referred to as CONTRACTOR). COUNTY and CONTRACTOR
are each a Party and collectively referred to as the Parties.

WITNESSETH

FIRST: The CONTRACTOR, for the consideration hereinafter set forth and the
acceptance by the Board of Supervisors (Board) of said COUNTY ofthe CONTRACTOR'S
Proposal filed with the COUNTY on , 2022, hereby agrees to provide
services as described in this Contract for On-Call Pacoima Dam Aerial Tramway Annual
Inspection and Repair Services (BRC0000378).

SECOND: This AGREEMENT, together with Exhibit A, Scope of Work; Exhibit B,
Service Contract General Requirements; Exhibit C, Internal Revenue Service Notice 1015;
Exhibit D, Safely Surrendered Baby Law Posters; Exhibit E, Defaulted Property Tax
Reduction Program; Exhibit F, Performance Requirements Summary; Exhibit G, Aerial
Tramway Plans; Exhibit H, Aerial Tramway Acceptance Test Procedure; Exhibit I, Work
Site Location Map; and Exhibit J, Pacoima Dam Aerial Tramway Operation and
Maintenance Manual; the CONTRACTOR'S Proposal, all attached hereto; the Request for
Proposals; and Addenda to the Request for Proposals, all of which are incorporated herein
by reference, are agreed by the COUNTY and the CONTRACTOR to constitute the
Contract.

THIRD: The COUNTY agrees, in consideration of satisfactory performance of the
foregoing services in strict accordance with the Contract specifications to the satisfaction
of the Director of Public Works, to pay the CONTRACTOR pursuant to the
Schedule of Prices set forth in the Proposal and attached hereto as Form PW-2, an amount
not to exceed $ per year, or such greater amount as the Board may
approve (Maximum Contract Sum).

FOURTH: This Contract's initial term will be for a period of 1 year commencing on
, or upon the Board's approval and execution of this Agreement by both
Parties, whichever occurs last. The COUNTY will have the sole option to renew this
Contract term for up to 4 additional one-year periods and six month-to-month extensions,
for a maximum total Contract term of 5 years and six months. Each such option will be
exercised at the sole discretion of the COUNTY. The COUNTY, acting through the
Director, may give a written notice of intent to renew this Contract at least ten days prior to
the end of each term. At the sole discretion of the COUNTY, in lieu of renewing the
Contract for the full one year, this Contract may be renewed on a month-to-month basis,
upon written notice to the CONTRACTOR at least ten days prior to the end of aterm. The
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Director will provide a written notice of nonrenewal at least ten days before the last day of
any term, in which case this Contract will expire as of midnight on the last day of that term.
Where all option years have been exercised, the Director will not provide a written notice of
nonrenewal.

FIETH: The CONTRACTOR will bill monthly, in arrears, for the work performed during
the preceding month. Work performed will be billed at the hourly rates and unit prices quoted
in Form PW-2, Schedule of Prices.

SIXTH: Public Works will make payment to the CONTRACTOR within 30 days
of receipt and approval of a properly completed and undisputed invoice. However, should the
CONTRACTOR be certified by the COUNTY as a Local Small Business Enterprise, payment
will be made in accordance with Board of Supervisors
Policy No. 3.035, Small Business Liaison and Prompt Payment Program. Each invoice must
be in triplicate (original and two copies) and must itemize the work completed. The invoices
must be submitted to:

Los Angeles County Public Works
Attention Fiscal Division, Accounts Payable
P.O. Box 7508

Alhambra, CA 91802-7508

SEVENTH: In no event will the aggregate total amount of compensation paid to the
CONTRACTOR exceed the amount of compensation authorized by the Board.
Such aggregate total amount is the Maximum Contract Sum.

EIGHTH: The CONTRACTOR understands and agrees that only the designated
Public Works Contract Manager is authorized to request or order work under this Contract.
The CONTRACTOR acknowledges that the designated Contract Manager is not authorized
to request or order any work that would result in the CONTRACTOR earning an aggregate
compensation in excess of this Contract's Maximum Contract Sum.

NINTH: The CONTRACTOR must not perform or accept work requests from the
Contract Manager or any other person that will cause the Maximum Contract Sum of this
Contract to be exceeded. The CONTRACTOR must monitor the balance of this Contract's
Maximum Contract Sum. When the total of the CONTRACTOR'S paid invoices, invoices
pending payment, invoices yet to be submitted, and ordered services reaches 75 percent of
the Maximum Contract Sum, the CONTRACTOR must immediately notify the
Contract Manager in writing. The CONTRACTOR must send written notification to the
Contract Manager when this Contract is within six months from expiration of the term as
provided for hereinabove.

TENTH: If requested by the Contractor, the contract (hourly, daily, monthly, etc.)
amount may, at the sole discretion of the County, be increased at the time of contract
renewal, if exercised by the County, based on the most recently published percentage
change inthe U.S. Department of Labor, Bureau of Labor Statistics' Consumer Price Index
(CPI) for the Los Angeles-Long Beach-Anaheim area for the 12-month period preceding the
renewal date, which will be the effective date for any Cost-of-Living Adjustment (COLA).
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However, any increase will not exceed the general salary movement granted to County
employees as determined by the Chief Executive Officer as of each July 1 for the prior
12-month period. Furthermore, should fiscal circumstances ultimately prevent the Board
from approving any increase in County employee salaries, no COLA will be granted. Upon
approval of COLA, a notification will be sent to the Contractor.

ELEVENTH: In the event that terms and conditions, which may be listed in the
CONTRACTOR'S Proposal, conflict with the COUNTY'S specifications, requirements,
and terms and conditions as reflected in this AGREEMENT including, but not limited to,
Exhibits A through J, inclusive, the COUNTY'S provisions will control and be binding.

TWELFTH: The CONTRACTOR agrees in strict accordance with the Contract
specifications and conditions to meet the COUNTY'S requirements.

THIRTEENTH: This Contract constitutes the entire agreement between the
COUNTY and the CONTRACTOR with respect to the subject matter of this Contract and
supersedes all prior and contemporaneous agreements and understandings. This
CONTRACT may be signed by the Parties hereto in separate counterparts, including both
counterparts that are executed on paper and counterparts that are in the form of electronic
signatures. Electronic signatures include facsimile or e-mail electronic signatures. Each
executed counterpart will be deemed an original. All counterparts, taken together,
constitute the executed Agreement.

The Parties hereby acknowledge and agree that electronic records and electronic
signatures, as well as facsimile signatures, used in connection with the execution of this
Agreement and electronic signatures, facsimile signatures or signatures transmitted by
electronic mail in so-called pdf format will be legal and binding and will have the same full
force and effect as if a paper original of this Agreement had been delivered and had been
signed using a handwritten signature. Contractor and County (i) agree that an electronic
signature, whether digital or encrypted, of a Party to this Agreement is intended to
authenticate this writing and to have the same force and effect as a manual signature,
(ii) intend to be bound by the signatures (whether original, faxed or electronic) on any
document sent or delivered by facsimile or, electronic mail, or other electronic means,
(iif) are aware that the other Party will rely on such signatures, and (iv) hereby waive any
defenses to the enforcement of the terms of this Agreement based on the foregoing forms
of signature. If this Agreement has been executed by electronic signature, all Parties
executing this document are expressly consenting under the United States Federal
Electronic Signatures in Global and National Commerce Act of 2000 (E-SIGN) and
California Uniform Electronic Transactions Act (UETA)(Cal. Civ. Code 8§ 1633.1, et seq.),
that a signature by fax, e-mail or other electronic means will constitute an Electronic
Signature to an Electronic Record under both E-SIGN and UETA with respect to this
specific transaction.

I

I

I

1

I
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IN WITNESS WHEREOF, the COUNTY has, by order of its Board of Supervisors,
caused these presents to be subscribed by the Director of Public Works, and the
CONTRACTOR has subscribed its name by and through its duly authorized officers, as of
the day, month, and year first written above.

COUNTY OF LOS ANGELES

By

Director of Public Works
APPROVED AS TO FORM:
DAWYN R. HARRISON

Acting County Counsel

By

Deputy

Type/Print Name

[NAME OF CONTRACTOR]

By

Its President

Type/Print Name

By

Its Secretary

Type/Print Name
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EXHIBIT A

SCOPE OF WORK

ON-CALL PACOIMA DAM AERIAL TRAMWAY ANNUAL INSPECTION AND REPAIR

A.

SERVICES (BRC0000378)

Public Works Contract Manager

Public Works Contract Manager (CM) will be Ms. Shabnam Hageali of our
Stormwater Maintenance Division who may be contacted at (626) 458-2306 or
snoroozi@pw.lacounty.gov, Monday through Thursday, 7 a.m. to 5 p.m. The CM
may designate several Public Works Representatives (PWRS) to request work
from the Contractor. The CM and the PWRs are the only persons authorized by
Public Works to request work of the Contractor. Public Works may change the
CM and/or PWRs at any time. The Contractor will be notified in writing when
there is a change in CM or PWRs.

Work Location

The facility is located at 15300 North Pacoima Canyon Road, Sylmar, California
91331, as depicted in Exhibit I, Work Site Location Map.

Request of Work from Contractor

The County may request contracted service from the Contractor on an on-call
and intermittent basis. The County reserves the right to determine if any work is
or will be needed and/or requested under this Contract at the County's sole and
absolute discretion. The Contractor waives all claims against the County for
damages or loss of any nature resulting from the County's decision to use the
Contractor's services including, but not limited to, lost profit.

Contract Cost

All services required in this Exhibit A, Scope of Work, must be included in the
price quoted by the Contractor in Form PW-2, Schedule of Prices, unless stated
otherwise in the Contract.

Work Description

1. The work to be accomplished consists of performing inspection,
maintenance/service, and repair to Public Works Pacoima Dam Aerial
Tramway, as well as a one-time upgrade of the low voltage controls, and a
one-time replacement of several mechanical components. In addition to
the scheduled inspection/maintenance listed below, the Contractor may be
called upon to perform trouble shooting services and/or repair to the Aerial
Tramway. Exhibit G, Aerial Tramway Plans, are provided for Contractor’s
reference. The work must conform to the requirements set forth in this
Exhibit A, Scope of Work.

Pacoima Dam Tramway
Inspection and Repair Srvcs
-A.1- (BRC0000378)



Scope of Work — EXHIBIT A

Note: The Contractor will be compensated for all work performed in this
Section E, Work Description, in accordance to Form PW-2, Schedule of
Prices, Items 1.a - 1.e, items 2.a - 2.b, and items 3.a - 3.b.

The Contractor must perform the annual maintenance and inspection of
the Pacoima Dam Aerial Tramway according to the following schedules:

a.

Ten monthly service and inspections (January, February, March,
April, May, July, August, September, October, and November).

One semiannual service and inspection (June).
One annual service and inspection (December).
One annual permitting acceptance test (December).
One annual operations test (June).

On-Call services and/or repairs and maintain adequate spare parts
supply (On-Call).

Prepare a detailed report in accordance with Section E.10.i of this
Exhibit A, Scope of Work.

The Contractor must procure and install upgrades for the low voltage
controls. Upgrades and installation will include the following:

a.

b.

Control cabinet with PLC, PV+ 1500 and AC drive and motor.
Six drive and return control cabinets.

Three drive and return pedestals, and cabin controls.

Cabin controls radio system.

Multi-conductor cabling.

Three weather stations.

Two digital cable encoder assemblies.

Miscellaneous items such as conduits, hardware, mounts, etc.

Electrical schematics, engineering, design, certification, and
documentation.

On-site engineering and turn-key installation.

Pacoima Dam Tramway
A2- Inspection and Repair Srvcs
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K.

Scope of Work — EXHIBIT A

Prepare a detailed report in accordance with Section E.10.i of this
Exhibit A, Scope of Work.

The Contractor must procure and replace the following mechanical

components:

a. Two hydraulic tension units.

b. Two hydraulic brake pumps.

C. Inspection and rebuild of the main gear box.

d. Replacement engine used for evacuation operation.
e. On-site engineering and turn-key installation.

Prepare a detailed report in accordance with Section E.10.i of this
Exhibit A, Scope of Work.

The Contractor's Monthly Service and Inspections must include the

following:

a. Service 20 HP General Electric Kinematic DC motor.

b. Service POMA-Kissling MKD 210 Gear Reducer.

C. Test and service POMA-Pommier PP2200 Service Brake.

d. Test and service POMA-Pommier PP2200 Emergency Brake.
e. Inspect and service drive terminal.

f. Inspect and service line equipment and ropes.

g. Inspect and service return terminal.

h. Inspect and service carrier.

Prepare a detailed report in accordance with Section E.10.i of this
Exhibit A, Scope of Work.

The Contractor's semiannual service and inspection must include the
following:

a.

b.

Test and Service Hydraulic Tensioning System.

All Monthly Service and Inspection duties identified in Section E.5

of this Exhibit.

Pacoima Dam Tramway
_A.3- Inspection and Repair Srvcs
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10.

C.

Scope of Work — EXHIBIT A

Prepare a detailed report in accordance with Section E.10.i of this
Exhibit A, Scope of Work.

The Contractor's annual service and inspection must include the following:

NDT hanger axles.
Check hanger head bushing.
Lubricate haul rope.

All semiannual and monthly service and inspection duties identified
in Sections E.5 and E.6 of this Exhibit.

Prepare a detailed report in accordance with Section E.10.i of this
Exhibit A, Scope of Work.

The Contractor's State of California annual permitting acceptance test
must include the following:

a.
b.

C.

Establish and verify two-way voice communication.
Check and verify operation of return safety and reset lift.

Prepare a detailed report in accordance with Section E.10.i of this
Exhibit A, Scope of Work.

The Contractor's State of California annual operations test must include

the following:

a. Operate aerial tramway to facilitate State inspection.

b. Provide monthly, semiannual, and annual inspection sheets to
Public Works for review by State inspector.

C. Explain all required repairs and provide known reasons for any
malfunctions.

d. Prepare a detailed report in accordance with Section E.10.i of this

Exhibit A, Scope of Work.

Additional requirements for work completion are as follows:

a.

The Contractor must provide a minimum of two technicians for the
semiannual and annual Services and Inspections. All routine
maintenance work will be performed during regular working hours.
After-hours work may be conducted only with prior written approval
of such work by the CM and/or PWR.

Pacoima Dam Tramway
_AA4- Inspection and Repair Srvcs
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Scope of Work — EXHIBIT A

The Contractor must provide a telephone number to communicate
with Public Works and be available on call 24 hours/day, 7
days/week at all times throughout the life of this Contract.

Public Works estimates that each scheduled service and inspection
will require no more than 1 to 3 days of continual tramway access.

The Contractor must provide cleaners and lubricants as specified in
Exhibit J, Pacoima Dam Aerial Tramway Operation and
Maintenance Manual.

The Contractor must arrange and pay for the annual State of
California inspections and obtain the annual permit to operate. In
addition, the Contractor must be responsible for compliance with
any and all required paperwork, forms or questionnaires pertaining
to the Pacoima Dam Aerial Tramway. All such work must be
included in the rates set forth in Form PW-2, Schedule of Prices.

The Contractor must provide and maintain a pantry stock of spare
parts as recommended in Exhibit J, Pacoima Dam Aerial Tramway
Operation and Maintenance Manual, including, but not limited to,
sheave liners; bearings; air filters; and brushes, brush holders, and
brush holder springs.

The Contractor must perform all the required monthly, semiannual
and annual services and inspections specified in Exhibit J, Pacoima
Dam Aerial Tramway Operation and Maintenance Manual, unless
amended by the CM or by the terms of this Exhibit A, Scope of
Work.

The Contractor must be responsible for the preparation of all
technical reports, safety and training manuals as required by any
State and Federal regulatory agencies.

Within thirty (30) days of completing each inspection, service or
maintenance of the aerial POMA Tramway, the Contractor must
submit a detailed report for Public Works approval. The report will
include at a minimum the following:

1. An introduction section that details the objective, type of
inspection, service or maintenance, and the parts serviced or
replaced.

2. A section that details discrepancies found during inspections

and the corresponding corrective actions.
3. Field data test sheets.

Pacoima Dam Tramway
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Scope of Work — EXHIBIT A

Method of Payment for Maintenance

Payments will be made monthly, upon receipt of an invoice from the Contractor
and approved by the CM, for the maintenance services performed during the
preceding month. All invoice(s) must be submitted electronically in a Portable
Document Format (PDF). The Contractor's invoice must clearly indicate the
Contract number, itemized work performed, date of services, location, and type
of services. Contractor will be paid according to rates quoted in Form PW-2,
Schedule of Prices.

Hours and Days of Service

Hours of services will be primarily performed within the 7 a.m. to 3 p.m. time
period, Monday through Friday, each week, except County observed holidays, at
which time the service will be done before or after such holiday. Work hours may
be altered, when necessary, with the approval of the
CM and/or PWR. If the CM requests the service to be performed outside the
hours listed above, the Contractor will be compensated at the rate listed under
Item 3.b, After-Hours Work, in Form PW-2, Schedule of Prices.

Holidays Observed by the County of Los Angeles are:

New Year's Day Labor Day

Martin Luther King, Jr. Day Indigenous People's Day
Presidents' Day Veterans Day

Cesar Chavez Day Thanksgiving Day
Memorial Day Friday after Thanksgiving
Juneteenth Day Christmas Day

Independence Day

Materials, Parts and Equipment

The Contractor must supply all materials, parts, and equipment required to
perform the maintenance work identified in Section E, Work Description, of this
Exhibit A, Scope of Work, and the materials, parts and equipment must be
included in the rates quoted in Form PW-2, Schedule of Prices. All parts and
materials must be purchased and paid for by the Contractor.

Upon request by the CM and/or PWR, and with their prior written approval, the
Contractor may be asked to purchase parts and/or materials, or to utilize
equipment necessary for repairs to tram enclosures, door panels, frames, sills, or
platform flooring resulting from normal usage or misuse, accidents, and
negligence for which the Contractor is not responsible for, or to perform work
requested under Section P, Additional Services. The Contractor must invoice the
County on a monthly basis in an electronic format and provide electronic copies
of invoices for all such parts and materials purchased or equipment used.
Contractor must not perform any repair or purchase parts or materials, or incur
Pacoima Dam Tramway
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costs for equipment as described in this paragraph without prior written approval
of the CM and/or PWR. Public Works will reimburse the Contractor for the cost of
purchased parts and/or materials, plus a 10 percent markup upon receipt of an
invoice with attached receipts.

Any equipment used by Contractor to perform additional work, which is not
included in Form PW-2, Schedule of Prices, for Items 1 or 2, must be pre-
approved by the CM and/or PWR in writing, and shall be billed according to then-
applicable State of California Department of Transportation (Caltrans)’
Equipment Rental Rates and Labor Surcharge list,
www.dot.ca.gov/hg/construc/equipmnt.html. Public Works will reimburse the
Contractor for the cost of such equipment, plus a 10 percent markup upon receipt
of an invoice with attached rental/lease receipts for equipment not listed in
Caltrans' Equipment Rental Rates and Labor Surcharge list, only with prior
approval of the CM or PWR.

Public Works will not be liable or responsible for any damage by whatever means
or for the theft of supplies or equipment from jobsites.

Utilities
The County will provide utilities.

Storage Facilities

The County will provide storage facilities for the Contractor. The storage facilities
provided will be on-site. Contractor will be allowed to store small tools, lubricants,
cleaners, or equipment that is needed to perform the monthly maintenance of the
tram.

Removal of Debris

All nonhazardous debris derived from these services must be removed from
Public Works property and become the property of the Contractor. The
Contractor must dispose of all nonhazardous debris from these services in a
legally established area appropriate for the type of debris being disposed of and
must be in compliance with all applicable Federal, State and local legal
requirements. Disposal must be at the Contractor's expense. The Contractor
must not allow any nonhazardous debris from its operations under this Contract
to enter the natural stream course downstream of Pacoima Dam.

The Contractor is advised that due to the nature of this Contract, discarded
hazardous debris may be encountered or created during the performance of this
Contract. In the event an unknown substance or hazardous material is
discovered or created, the Contractor must immediately notify the CM and/or
PWR. The Contractor must NOT attempt to perform any type of hazardous waste
remediation not included under the Exhibit A, Scope of Work, of this Contract,
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including identifying, containing, cleaning, moving, disposing, etc. The
Contractor must exercise extreme caution in the event an unknown substance or
hazardous waste is encountered.

Special Safety Requirements

1. All Contractor's operators must be expected to observe all applicable
State of California Occupational Safety, Health Administration
(Cal/lOSHA), and Public Works' safety requirements while at Public Works'
jobsites.

2. Contractor's staff must wear hard hats at all times. Suitable clothing,
gloves, and shoes that meet Cal/OSHA requirements are required.

Contractors must do the following for safety issues:

a. Jobsite Safety: The Contractor must perform a prework survey to
identify potential safety issues on the jobsite and, if any are found,
address them before work starts; if any hazards are found, the
Contractor will report such condition to the CM; if the jobsite
hazards pose imminent risk to Public Works Crews or Contractor's
crews, the Contractor must contact 911 and notify the CM.

b. Emergency Response: The Contractor must call 911 when the
emergency involves injury to Public Works crews or Contractor's
crews, stay with the injured person until help arrives; if doing so
does not pose a risk to Public Works crews or the Contractor staff;
and must direct emergency services to the injured person and, if
practical, secure the jobsite to restrict access to the incident area. If
necessary, use appropriate signage and delineations.

C. The Contractor must file a County of Los Angeles Non-Employee
Injury Report form to document any incident involving injuries to the
Contractor's crews and must transmit the forms to the CM within
two business day or the first day of the next business week. The
CM and/or PWR will provide the report form to the Contractor.

d. The Contractor must submit a project safety plan and provide
training to employees on the above provisions on an annual basis.

e. The Contractor must provide traffic control that conforms to the
most recent version of the California Department of Transportation
Manual of Traffic Controls for Maintenance Work Zones wherever
work operations encroach upon public streets or highways,
bikeways, pedestrian paths, and/or when Contractor employees are
exposed to traffic hazards. The Contractor must ensure that all
traffic control configurations, devices, equipment, and setup comply
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with the California Department of Transportation Manual of Traffic
Controls for Construction and Maintenance Work Zones.

Work Site Location Map is provided in Exhibit I.

Responsibilities of the Contractor

1.

The Contractor must comply with and conform to all applicable legal
requirements including, but not limited to the following:

a. California Code of Regulations (CCR) Title 8, Division 1, Chapter 4,
Subchapter 6.1 - Passenger Tramway Safety Orders, Cal/OSHA
regulations.

b. Exhibit J, Pacoima Dam Aerial Tramway Operation and
Maintenance Manual.

C. American National Standards Institute (ANSI) 877.1-1982, 1986,
and 1 988 addenda, Section 2.3, except Section 2.3.6, which does
not apply to operation and maintenance.

d. General Electric Manual GEH-6967.

e. Exhibit H, Aerial Tramway Acceptance Test Procedures, Sect. Il -
Lift Empty.

Contractor or its supervising employee(s) and its Subcontractor(s), if any,
must have a minimum of 5 years of experience performing maintenance
and inspection services for aerial tramways at all times throughout the life
of this Contract.

Contractor must assign a Mechanical Engineer and an Electrical Engineer
assigned to this Contract. The Mechanical Engineer must hold a
bachelor's degree in Mechanical Engineering and the Electrical Engineer
must hold a bachelor's degree in Electrical Engineering. They both must
maintain a minimum of 3 years of experience working on aerial tramways
at all times throughout the life of this Contract.

Contractor must maintain and ensure its Subcontractor(s), if any, hold a
valid and active State of California Department of Industrial Relations
Public Works Contractor Registration pursuant to Labor Code 1725.5.

Contractor must ensure on-site supervisors speak, read, write and
understand English.
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O. Responsibilities of Public Works

1.

Upon Contract execution, Public Works will provide Contractor with two (2)
complete sets of project-specific Pacoima Dam Aerial Tramway Operation
and Maintenance Manuals, Onan Generator Set Manuals, Allen-Bradley
PLC Manuals, and up-to-date "as built and installed" wiring diagrams at no
cost to the Contractor.

Public Works will provide access to the jobsite and will conduct jobsite
inspection at its discretion. The CM or PWR may accompany the
Contractor's crews conducting work and serve as an observer to review
Contractor's jobsite quality control.

P. Additional Work

1.

If at any time during the performance of this Contract, the Contractor or
Public Works identifies additional maintenance, repair, or troubleshooting
services required at this facility that is not part of the maintenance and
routine service described in Section E, of this Exhibit A, Scope of Work,
Public Works at its sole discretion will request the Contractor to provide a
written estimate including labor and parts, material, and equipment
needed to perform the work. Prior to performing any additional work,
Public Works and the Contractor will negotiate the amount of time required
to complete the work. The labor rates paid to the Contractor will be based
on the hourly labor rates reflected in Form PW-2, Schedule of Prices for
Item 3, On-Call Services. Upon written approval from the CM, and
approval of a change order or amendment as applicable, the Contractor
must perform the additional work. Public Works reserves the right to
request services from other sources to perform the additional work. If the
CM determines such additional work can be accomplished in whole or in
part by temporarily modifying the Contractor's tasks and work schedules,
he or she may direct such modification.

No additional work must commence without written authorization from the
CM and/or PWR. However, when a condition threatens imminent injury to
the public or damage to property, the Contractor must notify the CM as
soon as possible. The CM may orally authorize the work to be performed
upon receiving an oral estimate from the Contractor. Within 24 hours after
receiving an oral authorization, the Contractor must submit a written
estimate to the CM and/or PWR for approval.

The additional work must be performed on a time and material basis. All
additional work provided herein must commence on the specified date
established. The Contractor must proceed diligently to complete said work
within the time allotted.
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4, Public Works will reimburse the Contractor for the cost of materials, parts,
and equipment in accordance with Section H, Materials, Parts, and
Equipment, provided the Contractor has obtained the CM's prior written
approval of Contractor's written estimate. No markup will be allowed for
labor. The Contractor must submit an invoice with attached applicable
receipts to the CM.

5. At its sole and absolute discretion, County reserves the right to obtain
services from other sources to complete any work included in this
contract.

6. At no cost to Public Works, Contractor will provide cost estimates when
requested.

Project Safety Official

The Contractor must designate in writing a Project Safety Official who must be
thoroughly familiar with the Contractor's Injury and lliness Prevention Program
and Code of Safe Practices. The Contractor's Project Safety Official must be
available at all times to abate any potential safety hazards and must have the
authority and responsibility to shut down an operation, if necessary. Failure by
the Contractor to provide the required Project Safety Official will be grounds for
the County to direct the cessation of all work activities and operations, as
provided under Exhibit B, Section 3.C of this Contract, at no cost to the County
until such time as the Contractor is in compliance.

Performance Warranty

The Contractor must guarantee that it has performed its work in accordance with
standards of care and diligence customary in the industry. In the event that
Public Works discovers a deficiency in the Contractor's work within a year of its
completion, Public Works will provide written notice thereof to the Contractor.
Upon such request, the Contractor must perform all corrective services within the
scope of work as are necessary for the work to conform to the Contract
requirements at no additional cost to Public Works.

Gratuities

Contractor is advised that it is improper for any County officer, employee,
or agent to solicit consideration, in any form, from Contractor with the
implication, suggestion, or statement that Contractor's provision of the
consideration, or failure to provide consideration, may cause favorable or
unfavorable treatment, respectively, for the Contractor relating to the
amendment or extension of the Contract or the making of any
determinations with respect to Contractor's performance under this
Contract. A Contractor must not offer or give, either directly or through an
intermediary, such improper consideration, in any form, to a County
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officer, employee, or agent for the purpose of securing favorable treatment
as described herein.

A Contractor must immediately report any attempt by a County officer,
employee, or agent to solicit such improper consideration. The report
must be made either to the County manager charged with the supervision
of the employee or to the County Auditor-Controller's Employee Fraud
Hotline at (800) 544-6861.

Among other items, such improper consideration may take the form of
cash; discounts; services; and the provision of travel, entertainment, or
tangible gifts.

Note that Contractor's failure to adhere to this requirement could subject
this Contract to termination for improper consideration under Section 3
Termination/Suspensions of Exhibit B.

T. Liquidated Damages

1.

In any case of the Contractor's failure to meet certain specified
performance requirements, the County may, in lieu of other remedies
provided by law or the Contract, assess liquidated damages in specified
sums and deduct them from any regularly scheduled payment to the
Contractor. However, neither the provision of a sum of liquidated
damages for nonperformance or untimely or inadequate performance nor
the County's acceptance of liquidated damages must be construed to
waive the County's right to reimbursement for damage to its property or
indemnification against third-party claims.

The amounts of liquidated damages have been set in recognition of the
following circumstances existing at the time of the formation of the
Contract:

a. All of the time limits and acts required to be done by both parties
are of the essence of the Contract.

b. The parties are both experienced in the performance of the
Contract work.

C. The Contract contains a reasonable statement of the work to be
performed in order that the expectations of the parties to
the Contract are realized. The expectation of the County is that the
work will be performed with due care in a workmanlike, competent,
timely, and cost-efficient manner while the expectation of the
Contractor is a realization of a profit through the ability to perform
the Contract work in accordance with the terms and conditions of
the Contract at the proposal price.
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d. The parties are not under any compulsion to Contract.

e. The Contractor's acceptance of the assessment of liquidated
damages against it for unsatisfactory and late performance is by
agreement and willingness to be bound as part of the consideration
being offered to the County for the award of the Contract.

f. It would be difficult for the County to prove the loss resulting from
nonperformance or untimely, negligent, or inadequate performance
of the work.

g. The liquidated sums specified represent a fair approximation of the

damages incurred by the County resulting from the Contractor's
failure to meet the performance standard as to each item for which
an amount of liquidated damages is specified.

3. The Contractor must pay Public Works, or Public Works may withhold and
deduct from monies due to the Contractor, liquidated damages in the sum
of $500 for each consecutive calendar day that the Contractor fails to
complete work within the time specified unless otherwise provided in this
Contract, or approved by CM.

4. In addition to the above, Public Works may use Exhibit F, Performance
Requirements Summary, to evaluate Contractor's performance. Please
note, should an inconsistency be determined between the Scope of Work,
Liguidated Damages, and the Performance Requirements Summary
(Exhibit F), the higher service level in the judgment of Public Works will
prevail.

Federally Funded Work

This provision will apply when federally funded or potentially federally funded
work is needed by County. In accordance with Federal Executive Order 12549
and 12689 (Debarment and Suspension), individuals or entities that have been
debarred by the Federal government may not receive work under this Contract
as a Contractor or Subcontractor. Contractors and/or Subcontractors listed on
the governmental exclusions in the System for Award Management (SAM) are
not eligible to receive federally funded work under this contract. See Office of
Management and Budget guidelines at 2 CFR 180 that implement Executive
Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989
Comp., p. 235), "Debarment and Suspension”. The SAM exclusions contains the
names of parties debarred, suspended, or otherwise excluded by Federal
agencies as well as parties declared ineligible under statutory or regulatory
authority.
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For federally funded work, the Contract Manager will, before assigning work to
the Contractor, verify that the Contractor is not listed on the governmental
exclusions in the SAM as a party excluded or ineligible by Federal agencies to
participate in federally funded projects. For your reference, a List of Debarred
Contractors by U.S. Department of Labor's (DOL) Office of Federal Contract
Compliance Programs (OFCCP) may be obtained by going to the following
website: https://sam.gov/content/home.

If the Contractor is listed on the governmental exclusions in the SAM as a party
excluded or ineligible by Federal agencies to participate in federally funded
projects, then said Contractor will not be offered the work. The Contract
Manager will notify the Contractor of their negative standing in the SAM. The
Contract Manager will also notify the Contractor of their ineligibility to receive any
federally funded work under this contract, until the Contractor is able to
satisfactorily correct the issue. The Contractor shall notify the Contract Manager
when the Contractor has corrected their negative standing in the SAM, and the
Contractor is no longer listed on the governmental exclusions in the SAM.

If the Contractor is not listed on the governmental exclusions in the SAM as a
party excluded or ineligible by Federal agencies to participate in federally funded
projects, Public Works may offer said Contractor the federally funded work.

The Contractor is required to verify that its subcontractors are not listed on the
governmental exclusions in the SAM, before assigning federally funded work to
its subcontractors.
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EXHIBIT A1

SCHEDULE OF PRICES

(FORM PW-2)

[Successful Proposer’'s Form PW-2, will be incorporated here]



EXHIBIT B

SERVICE CONTRACT GENERAL REQUIREMENTS
SECTION 1
INTERPRETATION OF CONTRACT

Ambiqguities or Discrepancies

Both parties have either consulted or had the opportunity to consult with counsel
regarding the terms of this Contract and are fully cognizant of all terms and
conditions. Should there be any uncertainty, ambiguity, or discrepancy in the terms
or provisions hereof, or should any misunderstanding arise as to the interpretation
to be placed upon any position hereof or the applicability of the provisions
hereunder, neither party will be deemed as the drafter of this Contract and the
uncertainty, ambiguity, or discrepancy will not be construed against either party.

Definitions

Whenever in the Request for Proposals, Contract, Scope of Work, Specifications,
Terms, Requirements, and/or Conditions the following terms are used, the intent
and meaning must be interpreted as follows:

Agreement. The written, signed accord covering the performance of the requested
service.

Board. The Board of Supervisors of County of Los Angeles and Ex-Officio
Board of Supervisors of the Los Angeles County Flood Control District.

Contract. The written agreement covering the performance of the service and the
furnishing of labor, materials, supervision, and equipment in the performance of the
service. The Contract includes the Agreement, Exhibit A - Scope of Work
(Specifications), Exhibit B - Service Contract General Requirements,
Exhibit C - Internal Revenue Service Notice 1015, Exhibit D - Safely Surrendered
Baby Law Posters, Exhibit E — Defaulted Property Tax Reduction Program; and
other appropriate exhibits, amendments, and change orders. Included are all
supplemental agreements amending or extending the service to be performed,
which may be required to supply acceptable services specified herein.

Contractor. The person or persons, sole proprietor, partnership, joint venture,
corporation, or other legal entity who has entered into an agreement with County to
perform or execute the work covered by this Contract.

Contract Work or Work. The entire contemplated work of maintenance and repair to
be performed, and services rendered as prescribed in this Contract.

-B.1- Pacoima Dam Tramway
Inspection and Repair Srvcs
(BRC0000378)



Service Contract General Requirements — EXHIBIT B

County. Includes County of Los Angeles, Los Angeles County Public Works, Los
Angeles County Road Department, and/or Los Angeles County Engineer.

Day. Calendar day(s) unless otherwise specified.

Direct Employee. Worker employed by Contractor under Contractor's State and
Federal taxpayer identification.

Director. The Director of Public Works, County of Los Angeles, as used herein,
includes the Road Commissioner, County of Los Angeles; County Engineer,
County of Los Angeles; Chief Engineer, Los Angeles County Flood Control District;
and/or authorized representative(s).

District. Los Angeles County Flood Control District, or Los Angeles County
Waterworks Districts, or Los Angeles County Consolidated Sewer Maintenance
District.

Employee Leasing. Any agreement to employ any worker, at any tier, that is not: a
Subcontract, or is not a direct employee relationship with the Contractor or a
Subcontractor.

Fiscal Year. The 12-month period beginning July 1 and ending the following
June 30.

Maximum_Contract Sum. The Maximum Contract Sum is the aggregate total
amount of compensation authorized by the Board.

Proposal. The written materials that a Proposer submits in response to a solicitation
document (Request for Proposals).

Proposer. Any individual, person or persons, sole proprietor, firm, partnership, joint
venture, corporation, or other legal entity submitting a Proposal for the work, acting
directly or through a duly authorized representative.

Public Works. Los Angeles County Public Works.

Solicitation. Request for Proposals, Invitation for Bids, Request for Statement of
Qualifications, or Request for Quotation.

Specifications. The directions, provisions, and requirements contained herein, as
supplemented by such special provisions as may be necessary pertaining to
method, manner, and place of performing the work under this Contract.

Subcontract. An agreement by the Contractor to employ a Subcontractor at any
tier; to employ or agree to employ a Subcontractor, at any tier.
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Subcontractor. Any individual, person or persons, sole proprietor, firm,
partnership, joint venture, corporation, or other legal entity furnishing supplies,
services of any nature, equipment, and/or materials to Contractor in furtherance
of the Contractor's performance of this Contract, at any tier, under oral or written
agreement.

Headings

The headings herein contained are for convenience and reference only and are
not intended to define or limit the scope of any provision thereof.
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SECTION 2

STANDARD TERMS AND CONDITIONS PERTAINING TO CONTRACT

ADMINISTRATION

A. Amendments

1.

For any change which affects the Scope of Work, Contract sum, payments,
or any term or condition included in this Contract, an amendment will be
prepared and executed by Contractor and the Board or if delegated by the
Board, the Director, and Contractor.

The Board or County's Chief Executive Officer or designee may require the
addition and/or change of certain terms and conditions in this Contract
during the term of this Contract. County reserves the right to add and/or
change such provisions as required by the Board or the Chief Executive
Officer. To implement such changes, an amendment or a change order to
this Contract will be prepared by Public Works and signed by the Contractor.

County may, at its sole discretion, authorize extensions of time to this
Contract's term. Contractor agrees that such extensions of time will not
change any other term or condition of this Contract during the period of
such extensions. To implement an extension of time, an amendment to this
Contract will be prepared and executed by Contractor and the Board or if
delegated by the Board, the Director, and Contractor. To the extent that
extensions of time for Contractor performance do not impact either scope or
amount of this Contract, Public Works may, at its sole discretion, grant
Contractor extensions of time, provided the aggregate of all such extensions
during the life of this Contract will not exceed 180 days.

For any change which does not materially affect the Scope of Work or any
other term or condition included under this Contract, a change order will be
prepared by Public Works and signed by the Contractor. If the change order
is prepared by the Contractor, it will be approved by Public Works and
signed by the Contractor and the County.

B. Assignment and Delegation

1.

The Contractor must notify the County of any pending
acquisitions/mergers of its company unless otherwise legally prohibited
from doing so. If the Contractor is restricted from legally notifying the
County of pending acquisitions/mergers, then it should notify the County of
the actual acquisitions/mergers as soon as the law allows and provide to
the County the legal framework that restricted it from notifying the County
prior to the actual acquisitions/mergers.
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2. Contractor must not assign, exchange, transfer, or delegate its rights or
duties under this Contract, whether in whole or in part, without the prior
written consent of County, in its discretion, and any attempted assignment,
delegation, or otherwise transfer of its rights or duties without such
consent must be null and void. For purposes of this paragraph, County
consent must require a written amendment to this Contract, which is
formally approved and executed by Contractor and the Board or if
delegated by the Board, the Director, and Contractor. Any payments by
County to any approved delegate or assignee on any claim under this
Contract will be deductible, at County's sole discretion, against the claims
which Contractor may have against County.

3. Any assumption, assignment, delegation, or takeover of any of
Contractor's duties, responsibilities, obligations, or performance of same
by any person or entity other than Contractor, whether through
assignment, Subcontract, delegation, merger, buyout, or any other
mechanism, with or without consideration for any reason whatsoever
without County's express prior written approval, will be a material breach
of this Contract, which may result in the suspension or termination of this
Contract. In the event of such a termination, County will be entitled to
pursue the same remedies against Contractor as it could pursue in the
event of default of Contractor.

Authorization Warranty

Contractor represents and warrants that the person(s) executing this Contract for
Contractor is an authorized agent who has actual authority to bind Contractor to
each and every term, condition, and obligation of this Contract and that all
requirements of Contractor have been fulfilled to provide such actual authority.

Budget Reduction

In the event that the County's Board of Supervisors adopts, in any fiscal year, a
County Budget which provides for reductions in the salaries and benefits paid to
the majority of County employees and imposes similar reductions with respect to
County Contracts, the County reserves the right to reduce its payment obligation
under this Contract correspondingly for that fiscal year and any subsequent fiscal
year during the term of this Contract (including any extensions), and the services
to be provided by the Contractor under this Contract will also be reduced
correspondingly. Except as set forth in the preceding sentence, the Contractor
must continue to provide all of the services set forth in this Contract. The
County's notice to the Contractor regarding said reduction in payment obligation
will be provided within 30 calendar days of the Board's approval of such actions.
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Complaints

Contractor must develop, maintain, and operate procedures for receiving,
investigating, and responding to any complaints by any individual.

1.

Within 12 business days after this Contract's effective date, Contractor must
provide County with Contractor's policy for receiving, investigating, and
responding to any complaints by any individual.

County will review Contractor's policy and provide Contractor with approval
of said plan or with requested changes.

If County requests changes in Contractor's policy, Contractor must make
such changes and resubmit the plan within five business days for County
approval.

If, at any time, Contractor wishes to change Contractor's policy, Contractor
must submit proposed changes to County for approval before
implementation.

Contractor must preliminarily investigate all complaints and notify the
Contract Manager of the status of the investigation within five business
days of receiving the complaint.

When complaints cannot be resolved informally, a system of
follow-through must be instituted which adheres to formal plans for
specific actions and strict time deadlines.

Copies of all written responses must be sent to the Contract Manager
within three business days of mailing to the complainant.

Compliance with Applicable Laws

1.

In the performance of this Contract, Contractor must comply with all
applicable Federal, State, and local laws, rules, regulations, ordinances,
directives, guidelines, policies, procedures, and all provisions required
thereby to be included in this Contract are hereby incorporated herein by
reference.

Contractor must indemnify, defend, and hold harmless County, its officers,
employees, and agents from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses including, without
limitation, defense costs and legal, accounting and other expert,
consulting or professional fees, arising from, connected with, or related to
any failure by Contractor, its officers, employees, agents, or
Subcontractors, to comply with any such laws, rules, regulations,
ordinances, directives, guidelines, policies, or procedures as determined
Pacoima Dam Tramway
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by County in its sole judgment. Any legal defense pursuant to
Contractor's indemnification obligations under this paragraph must be
conducted by Contractor and performed by counsel selected by
Contractor and approved by County. Notwithstanding the preceding
sentence, County will have the right to participate in any such defense at
its sole cost and expense, except that in the event Contractor fails to
provide County with a full and adequate defense, as determined by
County in its sole judgment, County will be entitled to retain its own
counsel including, without limitation, County Counsel, and to
reimbursement from Contractor for all such costs and expenses incurred
by County in doing so. Contractor must not have the right to enter into
any settlement, agree to any injunction or other equitable relief, or make
any admission, in each case, on behalf of County without County's prior
written approval.

Compliance with Civil Rights Laws

Contractor hereby assures that it will comply with Subchapter VI of the
Civil Rights Act of 1964, 42 USC Sections 2000 (e)(1) through 2000 (e)(17), to
the end that no person will, on the grounds of race, creed, color, sex, religion,
ancestry, age, condition of physical disability, marital status, political affiliation, or
national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination under this Contract or under any project,
program, or activity supported by this Contract. Contractor shall comply with its
EEO Certification (Form PW-7).

Confidentiality

1.

Contractor must maintain the confidentiality of all records obtained from
County under this Contract in accordance with all applicable Federal,
State, and local laws, ordinances, regulations, and directives relating to
confidentiality.

Contractor must indemnify, defend, and hold harmless County, its officers,
employees, and agents from and against any and all claims, demands,
damages, liabilities, losses, costs, and expenses including, without
limitation, defense costs and legal, accounting and other expert,
consulting or professional fees, arising from, connected with, or related to
any failure by Contractor, its officers, employees, agents, or
Subcontractors, to comply with this paragraph, as determined by County
in its sole judgment. Any legal defense pursuant to Contractor's
indemnification obligations under this paragraph must be conducted by
Contractor and performed by counsel selected by Contractor and
approved by County. Notwithstanding the preceding sentence, County will
have the right to participate in any such defense at its sole cost and
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expense, except that in the event Contractor fails to provide County with a

full and adequate defense, as determined by County in its sole judgment,
County will be entitled to retain its own counsel including, without
limitation, County Counsel, and to reimbursement from Contractor for all
such costs and expenses incurred by County in doing so. Contractor will
not have the right to enter into any settlement, agree to any injunction, or
make any admission, in each case, on behalf of County without County's
prior written approval.

Contractor must inform all of its officers, employees, agents, and
Subcontractors providing services hereunder of the confidentiality
provisions of this Contract.

Conflict of Interest

1.

No County employee whose position with County enables such employee to
influence the award of this Contract or any competing Contract must be
employed in any capacity by Contractor or have any other direct or indirect
financial interest in this Contract. No officer or employee of Contractor who
may financially benefit from the performance of the work hereunder shall in
any way participate in County's approval, or ongoing evaluation, of such
work, or in any way attempt to unlawfully influence County's approval or
ongoing evaluation of such work.

Contractor represents and warrants that it is aware of, and its authorized
officers have read, the provisions of Los Angeles County Code,
Section 2.180.010, "Certain Contracts Prohibited," and that execution of this
Agreement will not violate those provisions. Contractor must comply with all
conflict of interest laws, ordinances, and regulations now in effect or
hereafter to be enacted during the term of this Contract. Contractor warrants
that it is not now aware of any facts that create a conflict of interest. If
Contractor hereafter becomes aware of any facts that might reasonably be
expected to create a conflict of interest, including those identified in Section
2.180.010, it must immediately make full written disclosure of such facts to
County. Full written disclosure must include, but is not limited to,
identification of all persons so identified and a complete description of all
relevant circumstances. Failure to comply with the provisions of this
paragraph may be a material breach of this Contract subjecting Contractor
to either Contract termination for default or debarment proceedings or both.

Consideration of Hiring County Employees Targeted for Layoffs or are on a County

Reemployment List

Should the Contractor require additional or replacement personnel after the
effective date of this Contract to perform the services set forth herein, the
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Contractor must give first consideration for such employment openings to
gualified permanent County employees who are targeted for layoff or qualified,
former County employees who are on a reemployment list during the life of this
Contract.

Consideration of Hiring GAIN and GROW Participants

1. Should Contractor require additional or replacement personnel after the
effective date of this Contract, Contractor must give consideration for any
such employment openings to participants in County's Department of
Public Social  Services  Greater Avenues for Independence
(GAIN) Program and General Relief Opportunity for Work (GROW)
Program who meet Contractor's minimum qualifications for the open
position. For this purpose, consideration will mean that Contractor will
interview qualified candidates. County will refer GAIN and GROW
participants by category to Contractor. Contractors must report all job
openings with job requirements to: GAINGROW@dpss.lacounty.gov and
BSERVICES@wdacs.lacounty.gov and DPSS will refer qualified
GAIN/GROW job candidates.

2. In the event that both laid-off County employees and GAIN and GROW
participants are available for hiring, County employees will be given
first priority.

Contractor's Acknowledgment of County's Commitment to Child Support
Enforcement

Contractor acknowledges that County places a high priority on the enforcement
of child support laws and the apprehension of child support evaders. Contractor
understands that it is County's policy to encourage all County Contractors to
voluntarily post County's L.A.'s Most Wanted: Delinquent Parents poster in a
prominent position at Contractor's place of business. County's Child Support
Services Department will supply Contractor with the poster to be used.

Contractor's Charitable Activities Compliance

The Supervision of Trustees and Fundraisers for Charitable Purposes Act
regulates entities receiving or raising charitable contributions. The
"Nonprofit Integrity Act of 2004" (SB 1262, Chapter 919) increased Charitable
Purposes Act requirements. By requiring Contractors to complete the Charitable
Contributions Certification (Form PW-12), County seeks to ensure that all County
Contractors which receive or raise charitable contributions comply with California
law in order to protect County and its taxpayers. A Contractor which receives or
raises charitable contributions without complying with its obligations under
California law commits a material breach subjecting it to either Contract
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termination  for  default or debarment proceedings or  both.
(Los Angeles County Code, Chapter 2.202).

Contractor's Warranty of Adherence to County's Child Support Compliance
Program

1. Contractor acknowledges that County has established a goal of ensuring
that all individuals who benefit financially from County through Contracts
are in compliance with their court-ordered child, family, and spousal
support obligations in order to mitigate the economic burden otherwise
imposed upon County and its taxpayers.

2. As required by County's Child Support Compliance Program (Los Angeles
County Code, Chapter 2.200), and without limiting Contractor's duty under
this Contract to comply with all applicable provisions of law, Contractor
warrants that it is now in compliance and will during the term of this
Contract maintain compliance with the employment and wage reporting
requirements as required by the Federal Social Security Act
(42 USC Section 653a) and California Unemployment Insurance Code,
Section 1088.5, and will implement all lawfully served Wage and Earnings
Withholding Orders or Child Support Services Department Notices of
Wage and Earnings Assignment for Child, Family, or Spousal Support,
pursuant to Code of Civil Procedure Section 706.031 and Family Code,
Section 5246(b).

County's Quality Assurance Plan

County or its agent will monitor the Contractor's performance under this Contract
on not less than an annual basis. Such monitoring will include assessing
Contractor's compliance with all this Contract's terms and conditions and
performance standards. Contractor deficiencies which County determines are
significant or continuing and that may place performance of this Contract in
jeopardy, if not corrected, will be reported to the Board. The report will include
improvement/corrective action measures taken by County and Contractor.
If improvement does not occur consistent with the corrective action measures,
County may suspend or terminate this Contract for default or impose other
penalties as specified in this Contract.

Damage to County Facilities, Buildings, or Grounds

1. Contractor must repair, or cause to be repaired, at its own cost, any and
all damage to County facilities, buildings, or grounds caused by
Contractor, employees, or agents of Contractor.

2. Such repairs must be made immediately after Contractor has become
aware of such damage, but in no event later than 30 days after the
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occurrence. If Contractor fails to make timely repairs, County may make
any necessary repairs. All costs incurred by County, as determined by
County, for such repairs must be repaid by Contractor by cash payment
upon demand. County may deduct from any payment otherwise due
Contractor costs incurred by County to make such repairs

Q. Employment Eligibility Verification

1. Contractor warrants that it fully complies with all Federal and State
statutes and regulations regarding the employment of aliens and others
and that all of its employees performing work under this Contract meet the
citizenship or alien status requirements set forth in Federal and State
statutes and regulations. Contractor must obtain, from all covered
employees performing services hereunder, all verification and other
documentation of employment eligibility status required by Federal and
State statutes and regulations including, but not limited to, the Immigration
Reform and Control Act of 1986 (P.L. 99-603), or as they currently exist
and as they may be hereafter amended. Contractor must retain all such
documentation for all covered employees for the period prescribed by law.

2. Contractor must indemnify, defend, and hold harmless the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers from employer sanctions and any other
liability which may be assessed against Contractor or County or both in
connection with any alleged violation of Federal or State statutes or
regulations pertaining to the eligibility for employment of persons
performing services under this Contract.

R. Counterparts and Electronic Signatures and Representations

At the discretion of County, County may agree to regard facsimile representations
of original signatures of Contractor's authorized officers, when appearing in
appropriate places on the change notices and amendments prepared pursuant to
this Exhibit's Amendments, and received via communications facilities, as legally
sufficient evidence that such original signatures have been affixed to change
notices and amendments to this Contract, such that the Contractor need not follow
up facsimile transmissions of such documents with subsequent (nonfacsimile)
transmission of "original" versions of such documents.

S. Fair Labor Standards

Contractor must comply with all applicable provisions of the Federal Fair Labor
Standards Act and must indemnify, defend, and hold harmless the County of Los
Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees, and
Volunteers from any and all liability including, but not limited to, wages, overtime
pay, liquidated damages, penalties, court costs, and attorneys' fees arising under
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any wage and hour law including, but not limited to, the Federal Fair Labor
Standards Act, for work performed by Contractor's employees for which County
may be found jointly or solely liable.

Force Majeure

1. Neither party will be liable for such party's failure to perform its obligations
under and in accordance with this Contract, if such failure arises out of
fires, floods, epidemics, quarantine restrictions, other natural occurrences,
strikes, lockouts (other than a lockout by such party or any of such party's
Subcontractors), freight embargoes, or other similar events to those
described above, but in every such case the failure to perform must be
totally beyond the control and without any fault or negligence of such party
(such events are referred to in this subparagraph as "force majeure
events").

2. Notwithstanding the foregoing, a default by a Subcontractor of Contractor
will not constitute a force majeure event, unless such default arises out of
causes beyond the control of both Contractor and such Subcontractor,
and without any fault or negligence of either of them. In such case,
Contractor must not be liable for failure to perform, unless the goods or
services to be furnished by the Subcontractor were obtainable from other
sources in sufficient time to permit Contractor to meet the required
performance schedule. As used in this subparagraph, the term
"Subcontractor" and "Subcontractors” mean Subcontractors at any tier.

3. In the event Contractor's failure to perform arises out of a force majeure
event, Contractor agrees to use commercially reasonable best efforts to
obtain goods or services from other sources, if applicable, and to
otherwise mitigate the damages and reduce the delay caused by such
force majeure event.

Governing Laws, Jurisdiction, and Venue

This Contract will be governed by, and construed in accordance with the laws of the
State of California. To the maximum extent permitted by applicable law, Contractor
and County agree and consent to the exclusive jurisdiction of the courts of the State
of California for all purposes concerning this Contract and further agree and
consent that venue of any action brought in connection with or arising out of this
Contract, will be exclusively in the County of Los Angeles.

Most Favored Public Entity

If the Contractor's prices decline, or should the Contractor at any time during the
term of this Contract provide the same goods or services under similar quantity
and delivery conditions to the State of California or any county, municipality, or
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district of the State at prices below those set forth in this Contract, then such lower
prices must be immediately extended to the County.

Nondiscrimination and Affirmative Action

1.

Contractor certifies and agrees that all persons employed by it, its
affiliates, subsidiaries, or holding companies are and must be treated
equally without regard to or because of race, color, religion, ancestry,
national origin, sex, age, physical or mental disability, marital status, or
political affiliation, in compliance with all applicable Federal and State
antidiscrimination laws and regulations.

Contractor must certify to, and comply with, the provisions of Contractor's
Equal Employment Opportunity (EEO) Certification (Form PW-7).

Contractor must take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to race, color, religion, ancestry, national origin, sex, age, physical
or mental disability, marital status, or political affiliation, in compliance with
all applicable Federal and State antidiscrimination laws and regulations.
Such action must include, but not be limited to, employment, upgrading,
demotion, transfer, recruitment or recruitment advertising, layoff or
termination, rates of pay or other forms of compensation, and selection of
training, including apprenticeship.

Contractor certifies and agrees that it will deal with its Subcontractors,
bidders, or vendors without regard to or because of race, color, religion,
ancestry, national origin, sex, age, physical or mental disability, marital
status, or political affiliation.

Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding
companies must comply with all applicable Federal and State laws and
regulations to the end that no person will, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation, be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination under
this Contract or under any project, program, or activity supported by this
Contract.

Contractor must allow County representatives access to Contractor's
employment records during regular business hours to verify compliance
with the provisions of this paragraph when so requested by County.

If County finds that any of the above provisions have been violated, such
violation will constitute a material breach of this Contract upon which
County may terminate for default or suspend this Contract. While County
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reserves the right to determine independently that the antidiscrimination
provisions of this Contract have been violated, in addition, a determination
by the California Fair Employment Practices Commission or the
Federal Equal Employment Opportunity Commission that Contractor has
violated Federal or State antidiscrimination laws or regulations will
constitute a finding by County that Contractor has violated the
antidiscrimination provisions of this Contract.

8. The parties agree that in the event Contractor violates any of the
antidiscrimination provisions of this Contract, County will, at its sole option,
be entitled to a sum of $500 for each violation pursuant to California Civil
Code, Section 1671, as liquidated damages in lieu of terminating or
suspending this Contract.

Nonexclusivity

Nothing herein is intended nor will be construed as creating any exclusive
arrangement with Contractor. This Contract will not restrict County from
acquiring similar, equal, or like goods and/or services from other entities or
sources.

No Payment for Services Provided Following Expiration/Suspension/Termination of
Contract

Contractor must have no claim against County for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor
after the expiration, suspension, or other termination of this Contract. Should
Contractor receive any such payment, it must immediately notify County and
must immediately repay all such funds to County. Payment by County for
services rendered after expiration/suspension/termination of this Contract must
not constitute a waiver of County's right to recover such payment from
Contractor. This provision will survive the expiration/suspension/termination of
this Contract.

Notice of Delays

Except as otherwise provided under this Contract, when either party has
knowledge that any actual or potential situation is delaying or threatens to delay
the timely performance of this Contract, that party must, within one business day,
give notice thereof, including all relevant information with respect thereto, to the
other party.

Notice of Disputes

Contractor must bring to the attention of the Contract Manager any dispute
between County and Contractor regarding the performance of services as stated
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in this Contract. If the Contract Manager is not able to resolve the dispute, the
Director will resolve it.

Notice to Employees Reqarding the Federal Earned Income Credit

Contractor must notify its employees, and must require each Subcontractor to
notify its employees, that they may be eligible for the Federal Earned Income
Credit under the Federal income tax laws. Such notice must be provided in
accordance with the requirements set forth in Internal Revenue Service
Notice 1015 (Exhibit C).

Notices

Notices desired or required to be given under these Specifications, Conditions, or
Terms herein or any law now or hereafter in effect may, at the option of the party
giving the same, be given by enclosing the same in a sealed envelope addressed
to the party for whom intended and by depositing such envelope with postage
prepaid with the United States Post Office and any such notice and the envelope
containing the same must be addressed to Contractor at its place of business, or
such other place as may be hereinafter designated in writing by Contractor. The
notices and envelopes containing the same to County must be addressed to:

Contracting Manager, Business Relations and Contracts Division
Los Angeles County Public Works

P.O. Box 1460

Alhambra, CA 91802-1460

In the event of suspension or termination of this Contract, notices may also be
given upon personal delivery to any person whose actual knowledge of such
suspension or termination would be sufficient notice to Contractor. Actual
knowledge of such suspension or termination by an individual Contractor or by a
copartner, if Contractor is a partnership; or by the president, vice president,
secretary, or general manager, if Contractor is a corporation; or by the managing
agent regularly in charge of the work on behalf of said Contractor must in any
case be sufficient notice.

Publicity

Contractor must not disclose any details in connection with this Contract to any
person or entity except as may be otherwise provided hereunder or required by
law. However, in recognizing Contractor's need to identify its services and
related clients to sustain itself, County will not inhibit Contractor from publicizing
its role under this Contract within the following conditions:

1. Contractor must develop all publicity material in a professional manner.
Pacoima Dam Tramway
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2. During the term of this Contract, Contractor must not, and must not
authorize another to, publish or disseminate commercial advertisements,
press releases, feature articles, or other materials using the name of
County without the prior written consent of the Contract Manager. County
will not unreasonably withhold such written consent.

3. Contractor may, without prior written consent of County, indicate in its
proposals and sales materials that it has been awarded this Contract with
County, provided that the requirements of this paragraph must apply.

Public Records Act

1. Any documents submitted by Contractor; all information obtained in
connection with County's right to audit and inspect Contractor's
documents, books, and accounting records pursuant to this
Exhibit B, Record Retention and Inspection/Audit Settlement of this
Contract; as well as those documents which were required to be submitted
in response to the RFP used in the solicitation process for this Contract,
become the exclusive property of County. All such documents become a
matter of public record and must be regarded as public records, except
those documents that are marked "Trade Secret,” "Confidential,” or
"Proprietary" and are deemed excluded from disclosure under
Government Code 6250 et seq. (Public Records Act). County will not in
any way be liable or responsible for the disclosure of any such records
including, without limitation, those so marked, if disclosure is required by
law, or by an order issued by a court of competent jurisdiction.

2. In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a proposal marked "Trade Secret,"
"Confidential,” or "Proprietary,"” Contractor agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

Record Retention and Inspection/Audit Settlement

Contractor must maintain accurate and complete financial records of its activities
and operations relating to this Contract in accordance with generally accepted
accounting principles. Contractor must also maintain accurate and complete
employment and other records relating to its performance of this Contract.
Contractor agrees that County, or its authorized representatives, must have
access to and the right to examine, audit, excerpt, copy, or transcribe any pertinent
transaction, activity, or record relating to this Contract. All such material including,
but not limited to, all financial records, bank statements, cancelled checks, or other
proof of payment, timecards, sign-in/sign-out sheets, and other time and
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employment records, and proprietary data and information must be kept and
maintained by Contractor and must be made available to County during the term of
this Contract and for a period of five years thereafter unless County's written
permission is given to dispose of any such material prior to such time. All such
material must be maintained by Contractor at a location in County, provided that if
any such material is located outside County, then, at County's option, Contractor
must pay County for travel, per diem, and other costs incurred by County to
examine, audit, excerpt, copy, or transcribe such material at such other location.

1. In the event that an audit of Contractor is conducted specifically regarding
this Contract by any Federal or State auditor, or by any auditor or
accountant employed by Contractor or otherwise, then Contractor must file
a copy of such audit report with County's Auditor-Controller within 30 days
of Contractor's receipt thereof, unless otherwise provided by applicable
Federal or State law or under this Contract. Subject to applicable law,
County will make a reasonable effort to maintain the confidentiality of such
audit report(s).

2. Failure on the part of Contractor to comply with any of the provisions of this
paragraph will constitute a material breach of this Contract upon which
County may suspend or terminate for default or suspend this Contract.

3. If, at any time during the term of this Contract or within five years after the
expiration or termination of this Contract, representatives of County conduct
an audit of Contractor regarding the work performed under this Contract,
and if such audit finds that County's dollar liability for any such work is less
than payments made by County to Contractor, then the difference must be
either: a) repaid by Contractor to County by cash payment upon demand or
b) at the sole option of County's Auditor-Controller, deducted from any
amounts due to Contractor from County, whether under this Contract or
otherwise. If such audit finds that County's dollar liability for such work is
more than the payments made by County to Contractor, then the difference
will be paid to Contractor by County by cash payment, provided that in no
event will County's maximum obligation for this Contract exceed the funds
appropriated by County for the purpose of this Contract.

Recycled-Content Paper Products

Consistent with Board policy to reduce the amount of solid waste deposited at
County landfills, Contractor agrees to use recycled-content paper to the
maximum extent possible under this Contract.

Contractor's Employee Criminal Background Investigation

Each of Contractor's staff performing services under this Contract, who is in a
designated sensitive position, as determined by County in County's sole
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discretion, must undergo and pass a background investigation to the satisfaction
of County as a condition of beginning and continuing to perform services under
this Contract. Such background investigation must be obtained through
fingerprints submitted to the California Department of Justice to include State,
local, and federal-level review, which may include, but will not be limited to,
criminal conviction information. The fees associated with the background
investigation will be at the expense of the Contractor, regardless of whether the
member of Contractor's staff passes or fails the background investigation.

If a member of Contractor's staff does not pass the background investigation,
County may request that the member of Contractor's staff be removed
immediately from performing services under the Contract. Contractor must
comply with County's request at any time during the term of the Contract. County
will not provide to Contractor or to Contractor's staff any information obtained
through the County's background investigation

County, in its sole discretion, may immediately deny or terminate facility access
to any member of Contractor's staff that does not pass such investigation to the
satisfaction of the County or whose background or conduct is incompatible with
County facility access.

Disqualification of any member of Contractor's staff pursuant to this section will
not relieve Contractor of its obligation to complete all work in accordance with the
terms and conditions of this Contract.

Subcontracting

The requirements of this Contract may not be subcontracted by Contractor without
the advance written approval of County. Any attempt by Contractor to Subcontract
without the prior written consent of County may be deemed a material breach of
this Contract and the County may suspend or terminate for this Contract default.

1. If Contractor desires to Subcontract, Contractor must provide the following
information promptly at County's request:

a. A description of the work to be performed by the Subcontractor.

b. A draft copy of the proposed Subcontract.

C. Other pertinent information and/or certifications requested by
County.
2. Contractor must indemnify, defend, and hold County harmless with

respect to the activities of each and every Subcontractor in the same
manner and to the same degree as if such Subcontractor(s) were
Contractor employees.
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3. Contractor must remain fully responsible for all performances required of it
under this Contract, including those that the Contractor has determined to
Subcontract, notwithstanding County's approval of Contractor's proposed
Subcontract.

4. County's consent to Subcontract will not waive County's right to prior and
continuing approval of any and all personnel, including Subcontractor
employees, providing services under this Contract. Contractor is
responsible to notify its Subcontractors of this County right.

5. County's Contract Manager is authorized to act for and on behalf of County
with respect to approval of any Subcontract and Subcontractor employees.

6. Contractor will be solely liable and responsible for all payments or other
compensation to all Subcontractors and their officers, employees, agents,
and successors in interest arising through services performed hereunder,
notwithstanding County's consent to Subcontract.

7. Contractor must obtain certificates of insurance, which establish that the
Subcontractor maintains all the programs of insurance required by County
from each approved Subcontractor. Contractor must ensure delivery of all
such documents to Business Relations and Contracts Division, P.O. Box
1460, Alhambra, California 91802-1460, before any Subcontractor
employee may perform any work hereunder.

8. Employee Leasing is prohibited.
Validity

If any provision of this Contract or the application thereof to any person or
circumstance is held invalid, the remainder of this Contract and the application of
such provision to other persons or circumstances must not be affected thereby.

Waiver

No waiver by County of any breach of any provision of this Contract will
constitute a waiver of any other breach of said provision or of any other provision
of this Contract. Failure of County to enforce at anytime, or from time to time,
any provision of this Contract must not be construed as a waiver thereof.

Warranty Against Contingent Fees

1. Contractor warrants that no person or selling agency has been employed
or retained to solicit or secure this Contract upon an agreement or
understanding for a commission, percentage, brokerage, or contingent
fee, excepting bona fide employees or bona fide established commercial
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or selling agencies maintained by Contractor for the purpose of securing
business.

2. For breach of this warranty, County will have the right, in its sole

discretion, to suspend or terminate this Contract for default, deduct from
amounts owing to the Contractor, or otherwise recover, the full amount of
such commission, percentage, brokerage, or contingent fee.

Time Off for Voting

The Contractor must notify its employees, and must require each Subcontractor
to notify and provide to its employees, information regarding the time off for
voting law (Elections Code, Section 14000). Not less than ten days before every
Statewide election, every Contractor and Subcontractors must keep posted
conspicuously at the place of work, if practicable, or elsewhere where it can be
seen as employees come or go to their place of work, a notice setting forth the
provisions of Section 14000.

Local Small Business Enterprise Utilization

When requested by the County, the Contractor must provide to the County via
methods specified by the County, such as submission of electronic live (or
dynamic) data on invoices for the prime and all subcontractors using County-
designated third party software system or to a County approved website, or other
means of submitting expenditure information on subcontractors, including but not
limited to the following information: the name, business address and telephone
number/email address of each subcontractor.

In addition, the Contractor must be required to provide each of the specified
subcontractor Local Small Business Enterprise (SBE), Disabled Veteran
Business Enterprise (DVBE), and Social Enterprise (SE) status (i.e., whether any
of the listed subcontractors are Local SBE's) and the proposed monetary amount
of the work the subcontractor will perform on each Notice to Proceed. At the time
of submittal of each invoice, the Contractor must indicate, via methods specified
by the County, the actual dollar amounts paid to each listed subcontractor who
performed work on the project. The subcontractor may be requested to confirm
receipt of the actual payment to the subcontractor by the prime.

The parties agree that it will be impracticable or extremely difficult to fix the
extent of actual damages resulting from the failure to the Contractor to comply
with this Section. The parties will agree that under the current circumstances a
reasonable estimate of such damages is specified in Exhibit F, Performance
Requirements Summary, and that the Contractor will be liable to the County for
said amount.
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If in the judgment of the Director, or his/her designee, the Contractor is deemed
to be in non-compliance with the terms and obligations, the Director or his/her
designee, at his/her option, in addition to, or in lieu of, other remedies provided in
Exhibit F, Performance Requirements Summary, may deduct and withhold
liquidated damages from County's final payment to the Contractor.

Compliance with County's Zero Tolerance Human Trafficking

Contractor acknowledges that the County has established a Zero Tolerance
Human Trafficking Policy prohibiting contractors from engaging in human
trafficking.

If a Contractor or member of Contractor's staff is convicted of a human trafficking
offense, the County will require that the Contractor or member of Contractor's
staff be removed immediately from performing services under the Contract.
County will not be under any obligation to disclose confidential information
regarding the offenses other than those required by law.

Disqualification of any member of Contractor's staff pursuant to this paragraph
will not relieve Contractor of its obligation to complete all work in accordance with
the terms and conditions of this Contract.

Method of Payment and Required Information

The County may, at its sole discretion, determine the most appropriate, efficient,
secure, and timely form of payment for any amounts due for goods and/or
services provided under a Contract with the County. Proposers/Contractors
further agree that the default form of payment must be EFT or direct deposit,
unless an alternative method of payment is deemed appropriate by the A-C.

Upon Contract award and at the request of the A-C and/or Public Works, the
Contractor must provide the A-C with electronic banking and related information
for the Contractor and/or any other payee that the Contractor designates to
receive payment pursuant to this Contract. Such electronic banking and related
information includes, but is not limited to: bank account number and routing
number, legal business name, valid taxpayer identification number or TIN, a
working e-mail address capable of receiving remittance advices and other
payment related correspondence, and any other information that the A-C
determines is reasonably necessary to process the payment and comply with all
accounting, recordkeeping, and tax reporting requirements.

Any provision of law, grant, or funding agreement requiring a specific form or
method of payment other than EFT or direct deposit will supersede this
requirement with respect to those payments. Upon Contract award or at any
time during the duration of the Contract, a Contractor may submit a written
request for an exemption to this requirement. Such request must be based on
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specific legal, business or operational needs and explain why the payment
method designated by the A-C is not feasible and an alternative is necessary.
The A-C, in consultation with Public Works, will decide whether to approve
exemption requests.

Compliance with Fair Chance Employment Hiring Practices

Contractor, and its subcontractors, must comply with fair chance employment
hiring practices set forth in California Government Code Section 12952.
Contractor's violation of this paragraph of the Contract may constitute a material
breach of the Contract. In the event of such material breach, County may, in its
sole discretion, terminate the Contract.

Compliance with the County Policy of Equity

The Contractor acknowledges that the County takes its commitment to
preserving the dignity and professionalism of the workplace very seriously, as set
forth in the County Policy of Equity (CPOE) (https://ceop.lacounty.gov/).
The contractor further acknowledges that the County strives to provide a
workplace free from discrimination, harassment, retaliation and inappropriate
conduct based on a protected characteristic, and which may violate the CPOE.
The Contractor, its employees and Subcontractors acknowledge and certify
receipt and understanding of the CPOE. Failure of the Contractor, its employees
or its Subcontractors to uphold the County's expectations of a workplace free
from harassment and discrimination, including inappropriate conduct based on a
protected characteristic, may subject the Contractor to termination of contractual
agreements as well as civil liability.

Contractor Independence

A Contractor or its subsidiary or Subcontractor (Contractor), is prohibited from
submitting a bid or proposal in a County solicitation if the Contractor has provided
advice or consultation for the solicitation. A Contractor is also prohibited from
submitting a bid or proposal in a County solicitation if the Contractor has
developed or prepared any of the solicitation materials on behalf of the County.
A violation of this provision will result in the disqualification of the Contractor from
participation in the County solicitation or the termination or cancellation of any
resultant County contract. This provision will survive the expiration, or other
termination of this Agreement

Pacoima Dam Tramway
-B.22- Inspection and Repair Srvcs
(BRC0000378)



Service Contract General Requirements — EXHIBIT B

SECTION 3
TERMINATIONS/SUSPENSIONS

Termination/Suspension for Breach of Warranty to Maintain Compliance with
County's Child Support Compliance Program

Failure of Contractor to maintain compliance with the requirements set forth in
this Exhibit's Contractor's Warranty of Adherence to County's Child Support
Compliance Program will constitute a default under this Contract. Without
limiting the rights and remedies available to County under any other provision of
this Contract, failure of Contractor to cure such default within 90 calendar days of
written notice will be grounds upon which the County may suspend or terminate
this Contract pursuant to this Exhibit's Termination/Suspension for Default, and
pursue debarment of Contractor pursuant to Los Angeles County Code,
Chapter 2.202.

Termination/Suspension for Convenience

1. This Contract may be suspended or terminated, in whole or in part, from
time to time, when such action is deemed by County, in its sole discretion,
to be in its best interest. Suspension or termination of work hereunder will
be effected by notice of suspension or termination to Contractor specifying
the extent to which performance of work is suspended or terminated and
the date upon which such suspension or termination becomes effective.
The date upon which such suspension or termination becomes effective
will be no less than ten days after the notice is sent.

2. After receipt of a notice of suspension or termination and except as
otherwise directed by County, Contractor must:

a. Stop work under this Contract on the date and to the extent specified
in such notice.

b. Complete performance of such part of the work as must not have
been suspended or terminated by such notice.

3. All material including books, records, documents, or other evidence bearing
on the costs and expenses of Contractor under this Contract must be
maintained by Contractor in accordance with this Exhibit B, Record
Retention and Inspection/Audit Settlement.

4. If this Contract is suspended or terminated, Contractor must complete
within the Director's suspension or termination date contain within the
notice of suspension or termination, those items of work which are in
various stages of completion, which the Director has advised the
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Contractor are necessary to bring the work to a timely, logical, and orderly
end. Reports, samples, and other materials prepared by Contractor under
this Contract must be delivered to County upon request and must become
the property of County.

C. Termination/Suspension for Default

1.

County may, by written notice to Contractor, suspend or terminate the
whole or any part of this Contract, if, in the judgment of the County:

a. Contractor has materially breached this Contract; or

b. Contractor fails to timely provide and/or satisfactorily perform any
task, deliverable, service, or other work required under this
Contract; or

C. Contractor fails to demonstrate a high probability of timely fulfillment
of performance requirements under this Contract, or of any
obligations of this Contract and in either case, fails to demonstrate
convincing progress toward a cure within five working days (or such
longer period as County may authorize in writing) after receipt of
written notice from County specifying such failure.

In the event County suspends or terminates this Contract in whole or in
part pursuant to this paragraph, County may procure, upon such terms
and in such manner, as County may deem appropriate, goods and
services similar to those so suspended or terminated. Contractor will be
liable to County for any and all excess costs incurred by County, as
determined by County, for such similar goods and services. Contractor
must continue the performance of this Contract to the extent not
suspended or terminated under the provisions of this paragraph.

Except with respect to defaults of any Subcontractor, Contractor must not
be liable for any excess costs of the type identified in
subparagraph "2" above, if its failure to perform this Contract arises out of
causes beyond the control and without the fault or negligence of
Contractor. Such causes may include, but are not limited to, acts of God
or of the public enemy, acts of County in either its sovereign or contractual
capacity, acts of the Federal or State government in its sovereign
capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, and unusually severe weather; but in every case, the failure
to perform must be beyond the control and without the fault or negligence
of Contractor. If the failure to perform is caused by the default of a
Subcontractor, and if such default arises out of causes beyond the control
of both Contractor and Subcontractor, and without the fault or negligence
of either of them, Contractor will not be liable for any such excess costs for
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failure to perform, unless the goods or services to be furnished by the
Subcontractor were obtainable from other sources in sufficient time to
permit Contractor to meet the required delivery schedule.

If, after County has given notice of termination or suspension under the
provisions of this paragraph, it is determined by County that Contractor
was not in default under the provisions of this paragraph or that the default
was excusable under the provisions of this paragraph, the rights and
obligations of the parties must be the same as if the notice of termination
or suspension had been issued pursuant to this
Exhibit's Termination/Suspension for Convenience.

The rights and remedies of County provided in this paragraph will not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

As used herein, the terms "Subcontractor" and "Subcontractors" mean
Subcontractor at any tier.

D. Termination/Suspension for Improper Consideration

1.

County may, by written notice to Contractor, immediately suspend or
terminate the right of Contractor to proceed under this Contract if it is
found that consideration, in any form, was offered or given by Contractor,
either directly or through an intermediary, to any County officer, employee,
or agent with the intent of securing this Contract or securing favorable
treatment with respect to the award, amendment, extension of this
Contract, or the making of any determinations with respect to Contractor's
performance pursuant to this Contract. In the event of such termination or
suspension, County will be entitled to pursue those same remedies
against Contractor as it could pursue in the event of default by Contractor.

Contractor must immediately report any attempt by a County officer or
employee to solicit such improper consideration. The report must be
made either to County manager charged with the supervision of the
employee or to County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861.

Among other items, such improper consideration may take the form of
cash; discounts; services; the provision of travel, entertainment, or
tangible gifts.
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E. Termination/Suspension for Insolvency

1. County may suspend or terminate this Contract forthwith in the event of
the occurrence of any of the following:

a. Insolvency of Contractor. Contractor will be deemed to be insolvent if
it has ceased to pay its debts for at least 60 days in the ordinary
course of business or cannot pay its debts as they become due,
whether or not a petition has been filed under the Federal Bankruptcy
Code, and whether or not Contractor is insolvent within the meaning
of the Federal Bankruptcy Code.

b. The filing of a voluntary or involuntary bankruptcy petition relative to
Contractor under the Federal Bankruptcy Code.

C. The appointment of a bankruptcy Receiver or Trustee for Contractor.

d. The execution by Contractor of a general assignment for the benefits
of creditors.

2. The rights and remedies of County provided in this paragraph will not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

F. Termination/Suspension for Nonadherence to County Lobbyists Ordinance

Contractor, and each County lobbyist or County lobbying firm as defined in
Los Angeles County Code, Section 2.160.010, retained by Contractor, must fully
comply with County's Lobbyist Ordinance, Los Angeles County Code,
Chapter 2.160. Failure on the part of Contractor or any County Lobbyists or
County Lobbying firm retained by Contractor to fully comply with County's
Lobbyist Ordinance will constitute a material breach of this Contract, upon which
County may in its sole discretion, immediately suspend or terminate for default of
this Contract.

G. Termination/Suspension for Nonappropriation of Funds

Notwithstanding any other provision of this Contract, County will not be obligated
for Contractor's performance hereunder or by any provision of this Contract during
any of County's future fiscal years unless and until the Board appropriates funds
for this Contract in County's budget for each such future fiscal year. In the event
that funds are not appropriated for this Contract, then this Contract may be
suspended or terminated as of June 30 of the last fiscal year for which funds were
appropriated. County will notify Contractor in writing of any such nonallocation of
funds at the earliest possible date.
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SECTION 4
GENERAL CONDITIONS OF CONTRACT WORK

Authority of Public Works and Inspection

The Director will have the final authority in all matters affecting the work covered
by this Contract's Terms, Requirement, Conditions, and Specifications. On all
guestions relating to work acceptability or interpretations of these Terms,
Requirements, Conditions, and Specifications, the decision of the Director will be
final.

Cooperation

Contractor must cooperate with Public Works' forces engaged in any other
activities at the jobsite. Contractor must carry out all work in a diligent manner
and according to instructions of the Director.

Cooperation and Collateral Work

Contractor must perform work as directed by the Director. The Director will be
supported by other Public Works personnel in assuring satisfactory performance
of the work under these Specifications and that satisfactory Contract controls and
conditions are maintained.

Equipment, Labor, Supervision, and Materials

All equipment, labor, supervision, and materials required to accomplish this
Contract, except as might be specifically outlined in other sections, must be
provided by Contractor.

Gratuitous Work

Contractor agrees that should work be performed outside the Scope of Work
indicated and without Public Works' prior written approval in accordance with this
Exhibit's Amendments, such work will be deemed to be a gratuitous effort by
Contractor, and Contractor must have no claim against County.

Jobsite Safety

Contractor must be solely responsible for ensuring that all work performed under
this Contract is performed in strict compliance with all applicable Federal, State,
and local occupational safety regulations. Contractor must provide at its expense
all safeguards, safety devices, and protective equipment and must take any and
all actions appropriate to providing a safe jobsite.

Pacoima Dam Tramway
-B.27 - Inspection and Repair Srvcs
(BRC0000378)



G.

Service Contract General Requirements — EXHIBIT B

Labor

No person will be employed on any work under this Contract who is found to be
intemperate, troublesome, disorderly, or is otherwise objectionable to
Public Works. Any such person must be reassigned immediately and not again
employed on Public Works' projects or providing services.

Labor Law Compliance

Contractor, its agents, and employees will be bound by and must comply with all
applicable provisions of the Labor Code of the State of California as well as all other
applicable Federal, State, and local laws related to labor including compliance with
prevailing wage laws. The Contractor is responsible for selecting the classification
of workers, which will be required to perform this service in accordance with the
Contractor's method of performing the work and when applicable, is required to
pay current prevailing wage rates adopted by the Director of the
Department of Industrial Relations and will indemnify the County for any claims
resulting from their failure to so comply. Contractor must comply with Labor Code,
Section 1777.5, with respect to the employment of apprentices.

QOvertime

Eight hours labor constitutes a legal day's work. Work in excess thereof, or
greater than 40 hours during any one week, will be permitted only as authorized
by and in accordance with Labor Code, Section 1815 et seq.

Permits/Licenses

Contractor must be fully responsible for possessing or obtaining all
permits/licenses, except as might be specifically outlined in other sections, from
the appropriate Federal, State, or local authorities relating to work to be
performed under this Contract.

Prohibition Against Use of Child Labor

1. Contractor must:

a. Not knowingly sell or supply to County any products, goods, supply,
or other personal property manufactured in violation of child labor
standards set by the International Labor Organization through its
1973 Convention Concerning Minimum Age for Employment.

b. Upon request by County, identify the country/countries of origin of
any products, goods, supplies, or other personal property
Contractor sells or supplies to County.
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C. Upon request by County, provide to County the manufacturer's
certification of compliance with all international child labor
conventions.

d. Should County discover that any products, goods, supplies, or
other personal property sold or supplied by Contractor to County
are produced in violation of any international child labor
conventions, Contractor must immediately provide an alternative,
compliant source of supply.

2. Failure by Contractor to comply with provisions of this paragraph will
constitute a material breach of this Contract and will be grounds for
immediate suspension or termination of this Contract for default.

Public Convenience

Contractor must conduct operations to cause the least possible obstruction and
inconvenience to public traffic or disruption to the peace and quiet of the area
within which the work is being performed.

Public Safety

It will be Contractor's responsibility to maintain security against public hazards at
all times while performing work at Public Works' jobsites.

Quality of Work

Contractor must provide the County high and consistent quality work under this
Contract and which is at least equivalent to that which Contractor provides to all
other clients it serves. All work must be executed by experienced and
well-trained workers. All work must be under supervision of a well-qualified
supervisor. Contractor also agrees that work must be furnished in a professional
manner and according to these Specifications.

Quantities of Work

Contractor will be allowed no claims for anticipated profits or for any damages of
any sort because of any difference between the work estimated by Contractor in
responding to County's solicitation and actual quantities of work done under this
Contract or for work decreased or eliminated by County.

Safety Requirements

Contractor must be responsible for the safety of equipment, material, and
personnel under Contractor's jurisdiction during the work.
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Storage of Materials and Equipment

Contractor must not store material or equipment at the jobsite, except as might
be specifically authorized by this Contract. County will not be liable or
responsible for any damage, by whatever means, or for the theft of Contractor's
material or equipment from any jobsite.

Transportation

County will not provide transportation to and from the jobsite and will not provide
travel around the limits of the jobsite.

Work Area Controls

1. Contractor must comply with all applicable laws and regulations.
Contractor must maintain work area in a neat, orderly, clean, and safe
manner. Contractor must avoid spreading out equipment excessively.
Location and layout of all equipment and materials at each jobsite will be
subject to the Contract Manager's approval.

2. Contractor must be responsible for the security of any and all of
Public Works/County facilities in its care. Contractor must provide
protection against vandalism and accidental and malicious damage, both
during working and nonworking hours.

CARD

The County maintains databases that track/monitor Contractor performance history.
Information entered into such databases may be used for a variety of purposes,
including determining whether the County will exercise a Contract term extension
option.
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SECTION 5
INDEMNIFICATION AND INSURANCE REQUIREMENTS

Independent Contractor Status

1. This Contract is by and between County and Contractor and is not intended,
and must not be construed to create the relationship of agent, servant,
employee, partnership, joint venture, or association as between County and
Contractor. The employees and agents of one party must not be, or be
construed to be, the employees or agents of the other party for any purpose
whatsoever.

2. Contractor must be solely liable and responsible for providing to, or on
behalf of, all persons performing work pursuant to this Contract all
compensation and benefits. County will have no liability or responsibility for
the payment of any salaries, wages, unemployment benefits, disability
benefits, Federal, State, or local taxes, or other compensation, benefits, or
taxes for any personnel provided by or on behalf of Contractor.

3. Contractor understands and agrees that all persons performing work
pursuant to this Contract are, for purposes of Workers' Compensation
liability, solely employees of Contractor and not employees of County.
Contractor must be solely liable and responsible for furnishing any and all
Workers' Compensation benefits to any person as a result of any injuries
arising from or connected with any work performed by or on behalf of
Contractor pursuant to this Contract.

Indemnification

Contractor must indemnify, defend, and hold harmless the County of
Los Angeles, its Special Districts, Elected Officials, Appointed Officers, Agents,
Employees, and Volunteers ("County Indemnitees"), from and against any and
all liability including, but not limited to, demands, claims, actions, fees, costs,
and expenses of any nature whatsoever (including attorney and expert witness
fees), arising from and/or relating to this Contract except for loss or damage
arising from the sole negligence or willful misconduct of the County
Indemnitees. This indemnification also must include any and all intellectual
property liability, including copyright infringement and similar claims.

Workplace Safety Indemnification

In addition to and without limiting the indemnification required by this
Exhibit's Section 5.B (above), and to the extent allowed by law, Contractor agrees
to defend, indemnify, and hold harmless the County of Los Angeles, its Special
Districts, Elected Officials, Appointed Officers, Agents, Employees, and Volunteers
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from and against any and all investigations, complaints, citations, liability, expense
(including defense costs and legal fees), claims, and/or causes of action for
damages of any nature whatsoever including, but not limited to, injury or death to
employees of Contractor, its Subcontractors or County, attributable to any alleged
act or omission of Contractor and/or its Subcontractors which is in violation of any
Cal/lOSHA regulation. The obligation to defend, indemnify, and hold harmless
County includes all investigations and proceedings associated with purported
violations of Section 336.10 of Title 8 of the California Code of Regulations
pertaining to multiemployer worksites. Contractor must not be obligated to
indemnify for liability and expenses arising from the active negligence of County.
County may deduct from any payment otherwise due Contractor any costs incurred
or anticipated to be incurred by County, including legal fees and staff costs,
associated with any investigation or enforcement proceeding brought by Cal/OSHA
arising out of the work being performed by Contractor under this Contract.

General Insurance Requirements

1. Without limiting Contractor's indemnification of County, and in the
performance of this Contract and until all of its obligations pursuant to this
Contract have been met, Contractor must provide and maintain at its own
expense insurance coverage satisfying the requirements specified in this
paragraph and paragraph F of this Section. These minimum insurance
coverage terms, types, and limits (the "Required Insurance") also are in
addition to and separate from any other contractual obligation imposed
upon Contractor pursuant to this Contract. The County in no way warrants
that the Required Insurance is sufficient to protect the Contractor for
liabilities which may arise from or relate to this Contract.

2. Evidence of Coverage and Notice to County: - A certificate(s) of insurance
coverage (Certificate) satisfactory to County, and a copy of an Additional
Insured endorsement confirming the County of Los Angeles, its Special
Districts, Elected Officials, Officers, Agents, Employees, and Volunteers
has been given Insured status under the Contractor's General Liability
policy, must be delivered to County at the address shown below and
provided prior to commencing services under this Contract.

a. Renewal Certificates must be provided to County not less than
ten days prior to Contractor's policy expiration dates. The County
reserves the right to obtain complete, certified copies of any
required Contractor and/or Subcontractor insurance policies at any
time.

b. Certificates must identify all Required Insurance coverage types
and limits specified herein, reference this Contract by name or
number, and be signed by an authorized representative of the
insurer(s). The Insured party named on the Certificate must match
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the name of the Contractor identified as the contracting party in this
Contract. Certificates must provide the full name of each insurer
providing coverage, its NAIC (National Association of Insurance
Commissioners) identification number, its financial rating, the
amounts of any policy deductibles or self-insured retentions
exceeding $50,000, and list any County-required endorsement
forms.

C. Neither the County's failure to obtain, nor the County's receipt of, or
failure to object to a noncomplying insurance certificate or
endorsement, or any other insurance documentation or information
provided by the Contractor, its insurance broker(s) and/or
insurer(s), must be construed as a waiver of any of the Required
Insurance provisions.

d. Certificates and copies of any required endorsements must be sent
to:

Los Angeles County Public Works

Business Relations and Contracts Division

P.O. Box 1460

Alhambra, California 91802-1460

Attention: Contract Analyst (noted in the RFP Notice)

e. Contractor also must promptly report to County any injury or
property damage accident or incident, including any injury to a
Contractor employee occurring on County property, and any loss,
disappearance, destruction, misuse, or theft of County property,
monies or securities entrusted to Contractor. Contractor also must
promptly notify County of any third-party claim or suit filed against
Contractor or any of its Subcontractors which arises from or relates
to this Contract, and could result in the filing of a claim or lawsuit
against Contractor and/or County.

Additional Insured Status and Scope of Coverage - The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers must be provided additional insured status
under Contractor's General Liability policy with respect to liability arising
out of Contractor's ongoing and completed operations performed on behalf
of the County. The County of Los Angeles, its Special Districts, Elected
Officials, Officers, Agents, Employees, and Volunteers additional insured
status must apply with respect to liability and defense of suits arising out
of the Contractor's acts or omissions, whether such liability is attributable
to the Contractor or to the County. The full policy limits and scope of
protection also must apply to the County of Los Angeles, its Special
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Districts, Elected Officials, Officers, Agents, Employees, and Volunteers
as an additional insured, even if they exceed the County's minimum
Required Insurance specifications herein. Use of an automatic additional
insured endorsement form is acceptable providing it satisfies the Required
Insurance provisions herein.

Cancellation of or Changes in Insurance: Contractor must provide County
with, or Contractor's insurance policies shall contain a provision that
County must receive, written notice of cancellation or any change in
Required Insurance, including insurer, limits of coverage, term of coverage
or policy period. The written notice must be provided to County at least
ten days in advance of cancellation for nonpayment of premium and
30 days in advance for any other cancellation or policy change. Failure to
provide written notice of cancellation or any change in Required Insurance
may constitute a material breach of the Contract, in the sole discretion of
the County, upon which the County may suspend or terminate this
Contract.

Failure to Maintain Insurance: Contractor's failure to maintain or to
provide acceptable evidence that it maintains the Required Insurance
must constitute a material breach of the Contract, upon which County
immediately may withhold payments due to Contractor, and/or suspend or
terminate this Contract. County, at its sole discretion, may obtain
damages from Contractor resulting from said breach. Alternatively, the
County may purchase the Required Insurance, and without further notice
to Contractor, deduct the premium cost from sums due to Contractor or
pursue Contractor reimbursement.

Insurer_Financial Ratings: Coverage must be placed with insurers
acceptable to the County with A.M. Best ratings of not less than A:VII
unless otherwise approved by County.

Contractor's Insurance Must Be Primary: Contractor's insurance policies,
with respect to any claims related to this Contract, must be primary with
respect to all other sources of coverage available to Contractor. Any
County-maintained insurance or self-insurance coverage must be in
excess of and not contribute to any Contractor coverage.

Waivers of Subrogation: To the fullest extent permitted by law, the
Contractor hereby waives its rights and its insurer(s)' rights of recovery
against County under all the Required Insurance for any loss arising from
or relating to this Contract. The Contractor must require its insurers to
execute any waiver of subrogation endorsements which may be
necessary to effect such waiver.
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Subcontractor _Insurance Coverage Reqguirements:  Contractor must
include all Subcontractors as insureds under Contractor's own policies, or
must provide County with each Subcontractor's separate evidence of
insurance coverage. Contractor must be responsible for verifying each
Subcontractor complies with the Required Insurance provisions herein,
and must require that each Subcontractor name the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, Volunteers, and Contractor as additional insureds on the
Subcontractor's General Liability policy. Contractor must obtain County's
prior review and approval of any Subcontractor request for modification of
the Required Insurance.

Deductibles _and Self-Insured Retentions (SIRs): Contractor's policies
must not obligate the County to pay any portion of any Contractor
deductible or SIR. The County retains the right to require Contractor to
reduce or eliminate policy deductibles and SIRs as respects the County,
or to provide a bond guaranteeing Contractor's payment of all deductibles
and SIRs, including all related claims investigation, administration and
defense expenses. Such bond must be executed by a corporate surety
licensed to transact business in the State of California.

Claims Made Coverage: If any part of the Required Insurance is written
on a claims made basis, any policy retroactive date must precede the
effective date of this Contract. Contractor understands and agrees it must
maintain such coverage for a period of not less than three years following
Contract expiration, termination, or cancellation.

Application of Excess Liability Coverage: Contractors may use a
combination of primary, and excess insurance policies which provide
coverage as broad as ("follow form™ over) the underlying primary policies,
to satisfy the Required Insurance provisions.

Separation of Insureds: All liability policies must provide cross-liability
coverage as would be afforded by the standard Insurance Services Office,
Inc. (ISO) separation of insureds provision with no insured versus insured
exclusions or limitations.

Alternative Risk Financing Programs: The County reserves the right to
review, and then approve, Contractor use of self-insurance, risk retention
groups, risk purchasing groups, pooling arrangements, and captive
insurance to satisfy the Required Insurance provisions. The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers must be designated as an Additional Covered
Party under any approved program.
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15. County Review and Approval of Insurance Requirements: The County
reserves the right to review and adjust the Required Insurance provisions,
conditioned upon County's determination of changes in risk exposures.

Compensation for County Costs

In the event that the Contractor fails to comply with any of the indemnification or
insurance requirements of this Contract, and such failure to comply results in any
costs to the County, the Contractor must pay full compensation for all costs
incurred by the County.

Insurance Coverage Requirements

1. Commercial _General Liability insurance (providing scope of coverage
equivalent to ISO policy form CG 00 01), naming The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers as an additional insured, with limits of not

less than:
General Aggregate: $4 million
Products/Completed Operations Aggregate:  $4 million
Personal and Advertising Injury: $2 million
Each Occurrence: $2 million
2. Automobile Liability insurance (providing scope of coverage equivalent to

ISO policy form CA 00 01) with limits of not less than $1 million for bodily
injury and property damage, in combined or equivalent split limits, for each
single accident. Insurance must cover liability arising out of Contractor's
use of autos pursuant to this Contract, including owned, leased, hired,
and/or nonowned autos, as each may be applicable.

3. Workers Compensation _and Employers' Liability insurance or qualified
self-insurance  satisfying statutory requirements, which includes
Employers' Liability coverage with limits of not less than $1 million per
accident. If Contractor is a temporary staffing firm or a Professional
Employer Organization (PEO), coverage also must include an Alternate
Employer Endorsement (providing scope of coverage equivalent to 1ISO
policy form WC 00 03 01 A) naming the County as the Alternate Employer.
The written notice must be provided to County at least ten (10) days in
advance of cancellation for non-payment of premium and thirty (30) days
in advance for any other cancellation or policy change. If applicable to
Contractor's operations, coverage also must be arranged to satisfy the
requirements of any Federal workers or workmen's compensation law or
any Federal occupational disease law.
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Professional __ Liability/Errors _and __Omissions insurance covering
Contractor's liability arising from or related to this Contract, with limits of
not less than $1 million per claim and $2 million aggregate. Further,
Contractor understands and agrees it must maintain such coverage for a
period of not less than three years following this Agreement's expiration,
termination, or cancellation.

Please note: The following coverage is only required during the
period(s) of installation services on the dam, and not through the
duration of the Contract:

Installation Floater insurance against damage from perils covered by the
Causes-of-Loss Special Form (ISO policy form CP 10 30), and the perils
of earthquake, flood, risk of transit loss, loss during storage (both onsite
and offsite) and collapse during construction (without restricting collapse
coverage to specified perils). Such insurance shall be extended to include
boiler & machinery coverage for air conditioning, heating and other
equipment during testing. Cover all property to be installed (including
labor) for the full contract value (without coinsurance) against loss or
damage until completion and acceptance by the County.
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SECTION 6
CONTRACTOR RESPONSIBILITY AND DEBARMENT

Responsible Contractor

A responsible Contractor is a Contractor who has demonstrated the attribute of
trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the Contract. It is County's policy to conduct business only
with responsible Contractors.

Chapter 2.202 of the County Code

Contractor is hereby notified that, in accordance with Chapter 2.202 of County
Code, if County acquires information concerning the performance of Contractor
on this or other Contracts which indicates that Contractor is not responsible,
County may, in addition to other remedies provided in this Contract, debar
Contractor from bidding or proposing on, being awarded, and/or performing work
on County Contracts for a specified period of time, which generally will not
exceed five years but may exceed five years or be permanent if warranted by the
circumstances, and suspend or terminate any or all existing contracts Contractor
may have with County.

Nonresponsible Contractor

County may debar a Contractor if the Board finds, in its discretion, that
Contractor has done any of the following: (1) violated any term of a Contract with
County or a nonprofit corporation created by County; (2) committed an act or
omission which negatively reflects on Contractor's quality, fitness, or capacity to
perform a Contract with County, any other public entity, or a nonprofit corporation
created by County, or engaged in a pattern or practice which negatively reflects
on same; (3) committed an act or offense which indicates a lack of business
integrity or business honesty; or (4) made or submitted a false claim against
County or any other public entity.

Contractor Hearing Board

1. If there is evidence that Contractor may be subject to debarment,
Public Works will notify Contractor in writing of the evidence which is the
basis for the proposed debarment and will advise Contractor of the
scheduled date for a debarment hearing before Contractor Hearing Board.

2. Contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. Contractor and/or Contractor's
representative must be given an opportunity to submit evidence at that
hearing. After the hearing, Contractor Hearing Board will prepare a
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tentative proposed decision, which must contain a recommendation
regarding whether Contractor should be debarred, and, if so, the
appropriate length of time of the debarment. Contractor and Public Works
must be provided an opportunity to object to the tentative proposed
decision prior to its presentation to the Board.

3. After consideration of any objections, or if no objections are submitted, a
record of the hearing, the proposed decision, and any other
recommendation of Contractor Hearing Board will be presented to the
Board. The Board will have the right to modify, deny, or adopt the
proposed decision and recommendation of Contractor Hearing Board.

4, If a Contractor has been debarred for a period longer than five years, that
Contractor may, after the debarment has been in effect for at least
five years, submit a written request for review of the debarment
determination to reduce the period of debarment or terminate the
debarment. County may, in its discretion, reduce the period of debarment or
terminate the debarment if it finds that Contractor has adequately
demonstrated one or more of the following: (1) elimination of the grounds for
which the debarment was imposed; (2) a bona fide change in ownership or
management; (3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of County.

5. Contractor Hearing Board will consider a request for review of a debarment
determination only where (1) Contractor has been debarred for a period
longer than five years; (2) the debarment has been in effect for at least
five years; and (3) the request is in writing, states one or more of the
grounds for reduction of the debarment period or termination of the
debarment, and includes supporting documentation. Upon receiving an
appropriate request, Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, Contractor Hearing Board will
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing will be
conducted and the request for review decided by Contractor Hearing Board
pursuant to the same procedure as for a debarment hearing.

6. Contractor Hearing Board's proposed decision will contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. Contractor Hearing Board will present its
proposed decision and recommendation to the Board. The Board will have
the right to modify, deny, or adopt the proposed decision and
recommendation of Contractor Hearing Board.

E. Subcontractors of Contractor

These terms must also apply to Subcontractors of County Contractors.
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Prohibition of Contract with Suspended, Debarred, Ineligible or Excluded Contractor
by Federal or State Government

Contractor hereby acknowledges that County is prohibited from contracting with
parties that are suspended, debarred, ineligible or excluded from securing State-
funded or Federally-funded contracts. By executing this Contract, Contractor
certifies that neither it nor any of its owners, officers, partners, directors, or other
principals is currently suspended, debarred, ineligible or excluded from securing
State-funded or Federally-funded Contracts. Further by executing this Contract,
Contractor certifies that, to its knowledge, none of its subcontractors, at any tier,
or any owner, officer, partner, director, or other principal of any subcontractor is
currently suspended, debarred, ineligible or excluded from securing State-funded
or Federally-funded contracts. During the term of this Contract, Contractor must
immediately notify County's Compliance Manager in writing should it or any of its
subcontractors or any principals of either be suspended, debarred, ineligible or
excluded from securing State-funded or Federally-funded contracts. Failure of
Contractor to comply with this provision will constitute a material breach of this
Contract upon which County may immediately terminate or suspend this
Contract.
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SECTION 7

COMPLIANCE WITH COUNTY'S JURY SERVICE PROGRAM

Jury Service Program

This Contract is subject to the provisions of County's ordinance entitled
Contractor Employee Jury Service (Jury Service Program) as codified in
Sections 2.203.010 through 2.203.090 of the Los Angeles County Code.

Written Employee Jury Service Policy

1.

Unless Contractor has demonstrated to County's satisfaction either that
Contractor is not a "Contractor" as defined under the Jury Service
Program (Section 2.203.020 of County Code) or that Contractor qualifies
for an exception to the Jury Service Program (Section 2.203.070 of
County Code), Contractor must have and adhere to a written policy that
provides that its Employees must receive from Contractor, on an annual
basis, no less than five days of regular pay for actual jury service. The
policy may provide that Employee deposit any fees received for such jury
service with Contractor or that Contractor deduct from the Employee's
regular pay the fees received for jury service.

For purposes of this Section, "Contractor" means a person, partnership,
corporation, or other entity which has a Contract with County or a
Subcontract with a County Contractor and has received or will receive an
aggregate sum of $50,000 or more in any 12-month period under one or
more County Contracts or Subcontracts. "Employee" means any
California resident who is a full-time employee of Contractor. "Full-time"
means 40 hours or more worked per week, or a lesser number of hours if:
1) the lesser number is a recognized industry standard as determined by
County, or 2) Contractor has a long-standing practice that defines the
lesser number of hours as full-time. Full-time employees providing
short-term, temporary services of 90 days or less within a 12-month period
are not considered full-time for purposes of the Jury Service Program. If
Contractor uses any Subcontractor to perform services for County under
this Contract, the Subcontractor must also be subject to the provisions of
this Section. The provisions of this Section must be inserted into any such
Subcontract agreement and a copy of the Jury Service Program must be
attached to the agreement.

If Contractor is not required to comply with the Jury Service Program when
this Contract commences, Contractor must have a continuing obligation to
review the applicability of its "exception status" from the Jury Service
Program, and Contractor must immediately notify County if Contractor at
any time either comes within the Jury Service Program's definition of
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"Contractor" or if Contractor no longer qualifies for an exception to the
Jury Service Program. In either event, Contractor must immediately
implement a written policy consistent with the Jury Service Program.
County may also require, at any time during this Contract and at its sole
discretion, that Contractor demonstrate to County's satisfaction that
Contractor either continues to remain outside of the Jury Service
Program's definition of "Contractor® and/or that Contractor continues to
gualify for an exception to the Jury Service Program.

Contractor's violation of this Section of this Contract may constitute a
material breach of this Contract. In the event of such material breach,
County may, in its sole discretion, suspend or terminate this Contract and/or
bar Contractor from the award of future County Contracts for a period of time
consistent with the seriousness of the breach.
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SECTION 8

SAFELY SURRENDERED BABY LAW PROGRAM

Contractor's Acknowledgment of County's Commitment to the Safely Surrendered
Baby Law

Contractor acknowledges that County places a high priority on the implementation
of the Safely Surrendered Baby Law. Contractor understands that it is County's
policy to encourage all County Contractors to voluntarily post County's
"Safely Surrendered Baby Law" poster in a prominent position at Contractor's place
of business. Contractor will also encourage its Subcontractors, if any, to post this
poster in a prominent position in the Subcontractor's place of business. The
Contractor, and its Subcontractor(s), can access posters and other campaign
material at www.babysafela.org.

Notice to Employees Reqgarding the Safely Surrendered Baby Law

Contractor must notify and provide to its employees, and must require each
Subcontractor to notify and provide to its employees, a fact sheet regarding the
Safely Surrendered Baby Law, its implementation in County, and where and how to
safely surrender a baby. The fact sheet is set forth in Exhibit D of this Contract and
is available on the Internet at www.babysafela.org.
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SECTION 9
SOCIAL ENTERPRISE PREFERENCE PROGRAM

This Contract is subject to the provisions of the County's ordinance entitled Social
Enterprise (SE) Preference Program, as codified in Chapter 2.205 of the Los Angeles
County Code.

Contractor must not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a SE.

Contractor must not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of any
entity as a SE.

If Contractor has obtained County certification as a SE by reason of having furnished
incorrect supporting information or by reason of having withheld information, and which
knew, or should have known, the information furnished was incorrect or the information
withheld was relevant to its request for certification, and which by reason of such
certification has been awarded this contract to which it would not otherwise have been
entitled, Contractor must:

1. Pay to the County any difference between the Contract amount and what the
County's costs would have been if the Contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty in
the amount of not more than 10 percent of the amount of this Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code
(Determinations of Contractor Nonresponsibility and Contractor Debarment).

The above penalties will also apply to any entity that has previously obtained proper
certification, however, as a result of a change in their status would no longer be eligible
for certification, and fails to notify the Department of Consumer and Business Affairs of
this information prior to responding to a solicitation or accepting a contract award.
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SECTION 10
LOCAL SMALL BUSINESS ENTERPRISE PREFERENCE PROGRAM

This Contract is subject to the provisions of County's ordinance entitled Local Small
Business Enterprise Preference Program, as codified in Chapter 2.204 of the
Los Angeles County Code.

Contractor must not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid another in fraudulently obtaining or
retaining or attempting to obtain or retain certification as a Local Small Business
Enterprise.

Contractor must not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of
any entity as a Local Small Business Enterprise.

If Contractor has obtained County certification as a Local Small Business
Enterprise by reason of having furnished incorrect supporting information or by
reason of having withheld information, and which knew, or should have known, the
information furnished was incorrect or the information withheld was relevant to its
request for certification, and which by reason of such certification has been
awarded this Contract to which it would not otherwise have been entitled, must:

1. Pay to County any difference between this Contract amount and what
County's costs would have been if this Contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of this Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

The above penalties must also apply to any business that has previously
obtained proper certification, however, as a result of a change in their status
would no longer be eligible for certification, and fails to notify the State and the
Department of Consumer and Business Affairs of this information prior to
responding to a solicitation or accepting a contract award.
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SECTION 11

DISABLED VETERAN BUSINESS ENTERPRISE PREFERENCE PROGRAM

This Contract is subject to the provisions of the County's ordinance entitled
Disabled Veteran Business Enterprise (DVBE) Preference Program, as codified
in Chapter 2.211 of the Los Angeles County Code.

Contractor must not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid another in fraudulently obtaining
or retaining or attempting to obtain or retain certification as a DVBE.

Contractor must not willfully and knowingly make a false statement with the intent
to defraud, whether by affidavit, report, or other representation, to a County official
or employee for the purpose of influencing the certification or denial of certification
of any entity as a DVBE.

If Contractor has obtained certification as a DVBE by reason of having furnished
incorrect supporting information or by reason of having withheld information, and
which knew, or should have known, the information furnished was incorrect
or the information withheld was relevant to its request for certification, and which
by reason of such certification has been awarded this contract to which it would
not otherwise have been entitled, must:

1. Pay to the County any difference between the Contract amount and what the
County's costs would have been if the Contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of the Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

Notwithstanding any other remedies in this contract, the above penalties will also
apply to any business that has previously obtained proper certification, however,
as a result of a change in their status would no longer be eligible for certification,
and fails to notify the State and the Department of Consumer and Business
Affairs of this information prior to responding to a solicitation or accepting a
contract award.
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SECTION 12

COMPLIANCE WITH COUNTY'S DEFAULTED PROPERTY TAX
REDUCTION PROGRAM

Defaulted Property Tax Reduction Program

This Contract is subject to the provisions of County's ordinance entitled
Defaulted Property Tax Reduction Program ("Defaulted Tax Program"”) as
codified in Sections 2.206 of the Los Angeles County Code (Exhibit E).

Contractor's Warranty of Compliance with County's Defaulted Property Tax
Reduction Program

Contractor acknowledges that County has established a goal of ensuring that all
individuals and businesses that benefit financially from the County through any
Contract are current in paying their property tax obligations (secured and
unsecured roll) in order to mitigate the economic burden otherwise imposed upon
the County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and
certifies that to the best of its knowledge it is now in compliance, and during the
term of this Contract will maintain compliance, with Los Angeles County Code,
Chapter 2.206.

Termination for Breach of Warranty of Compliance with County's Defaulted
Property Tax Reduction Program

Failure of Contractor to maintain compliance with the requirements set forth in
paragraph B, above, will constitute default under this Contract. Without limiting
the rights and remedies available to County under any other provision of this
Contract, failure of Contractor to cure such default within ten days of notice will be
grounds upon which County may terminate this Contract and/or pursue
debarment of Contractor, pursuant to County Code, Chapter 2.206.
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SECTION 13

COVID-19 VACCINATIONS OF COUNTY CONTRACTOR PERSONNEL

At Contractor's sole cost, Contractor must comply with Chapter 2.212 (COVID-19
Vaccinations of County Contactor Personnel) of County Code Title 2 -
Administration, Division 4. All employees of Contractor and persons working on its
behalf, including but not limited to, Subcontractors of any tier (collectively,
"Contractor Personnel”), must be fully vaccinated against the novel coronavirus
2019 ("COVID-19") prior to (1) interacting in person with County employees,
interns, volunteers, and commissioners ("County workforce members"), (2) working
on County owned or controlled property while performing services under this
Contract, and/or (3) coming into contact with the public while performing services
under this Contract (collectively, "In-Person Services").

Contractor Personnel are considered "fully vaccinated" against COVID-19 two (2)
weeks or more after they have received (1) the second dose in a 2-dose COVID-19
vaccine series (e.g. Pfizer-BioNTech or Moderna), (2) a single-dose COVID-19
vaccine (e.g. Johnson and Johnson [J&J]/Janssen), or (3) the final dose of any
COVID-19 vaccine authorized by the World Health Organization ("WHQO").

Prior to assigning Contractor Personnel to perform In-Person Services, Contractor
must obtain proof that such Contractor Personnel have been fully vaccinated by
confirming Contractor Personnel is vaccinated through any of the following
documentation: (1) official COVID-19 Vaccination Record Card (issued by the
Department of Health and Human Services, CDC or WHO Yellow Card), which
includes the name of the person vaccinated, type of vaccine provided, and date of
the last dose administered (“Vaccination Record Card"); (2) copy (including a
photographic copy) of a Vaccination Record Card; (3) Documentation of
vaccination from a licensed medical provider; (4) a digital record that includes a
quick response ("QR") code that when scanned by a SMART HealthCard reader
displays to the reader client name, date of birth, vaccine dates, and vaccine type,
and the QR code confirms the vaccine record as an official record of the State of
California; or (5) documentation of vaccination from Contractors who follow the
CDPH vaccination records guidelines and standards. Contractor must also provide
written notice to County before the start of work under this Contract that its
Contractor Personnel are in compliance with the requirements of this section.
Contractor must retain such proof of vaccination for the document retention period
set forth in this Contract, and must provide such records to the County for audit
purposes, when required by County.

Contractor shall evaluate any medical or sincerely held religious exemption request
of its Contractor Personnel, as required by law. If Contractor has determined that
Contractor Personnel is exempt pursuant to a medical or sincerely held religious
reason, the Contractor must also maintain records of the Contractor Personnel’s
testing results. The Contractor must provide such records to the County for audit
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purposes, when required by County. The unvaccinated exempt Contractor
Personnel must meet the following requirements prior to (1) interacting in person
with County workforce members, (2) working on County owned or controlled
property while performing services under this Contract, and/or (3) coming into
contact with the public while performing services under this Contract:

1.

Test for COVID-19 with either a polymerase chain reaction (PCR) or antigen
test has an Emergency Use Authorization (EUA) by the FDA or is operating
per the Laboratory Developed Test requirements by the U.S. Centers for
Medicare and Medicaid Services. Testing must occur at least weekly, or
more frequently as required by County or other applicable law, regulation or
order.

Wear a mask that is consistent with CDC recommendations at all times
while on County controlled or owned property, and while engaging with
members of the public and County workforce members.

Engage in proper physical distancing, as determined by the applicable
County department that the Contract is with.

In addition to complying with the requirements of this section, Contractor must also
comply with all other applicable local, departmental, State, and federal laws,
regulations and requirements for COVID-19.
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SECTION 14
PREVAILING WAGES
Prevailing Wages

The services provided in this Contract may consist of both prevailing wage and
non-prevailing wage work. Prevailing wage work constitutes "public works" as
defined in the California Labor Code, and is therefore subject to payment of
prevailing wages, compliance monitoring and enforcement by the Department of
Industrial Relations (DIR).

The Director of the DIR has established the general prevailing rate of per diem
wages for each craft, classification, type of worker, or mechanic needed to execute
public works and improvements. The current general prevailing wage rate
determinations are available at www.dir.ca.gov/dIsr/pwd/index.htm. The Contractor
is required to pay its agents and employees the applicable current prevailing wage
rate and is responsible for selecting the classification of workers required to perform
this service.

The Contractor agrees to comply with the provisions of Section 1775 of the
California Labor Code relating to the payment of prevailing wages, including the
assessment of penalties determined by the California Labor Commissioner. Copies
of the prevailing rate of per diem wages are on file at the County Department of
Public Works, Construction Division, and will be made available for inspection by
request to the Contract Manager (Note to the Proposers: during the solicitation
process and prior to the award of Contract, please direct your request to the
Contract Analyst identified in the solicitation document. You may contact the
Contract Manager after the award of contract). Pursuant to Labor Code Section
1773.2, the County has made these documents available for inspection by the
Contractor in lieu of the County specifying the general rate of per diem wages for
each craft, classification and type of worker needed to execute the contracted work.
Future effective wage rates will be on file with the Department of Industrial
Relations. The new wage rates shall become effective on the day following the
expiration date of the current determinations and apply to the Contract in the same
manner as if they had been included or referenced in the Contract.

Work Records

The Contractor must comply with the requirements of Section 1812 of the
Labor Code. The Contractor must maintain an accurate written record of all
employees working on the Project each calendar day. The record shall include
each employee's name, Social Security number, job classification, and the actual
number of hours worked.

Posting of Prevailing Wage Rates
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The Contractor must comply with the provisions of Section 1773.2 of the Labor
Code. The Contractor must post a copy of the prevailing wage rates at the worksite
and comply with applicable law including posting of jobsite notices required by 8
Calif. Code Reg. 816451(d):

"This public works project is subject to monitoring and investigative
activities by the Compliance Monitoring Unit (CMU) of the Division
of Labor Standards Enforcement, Department of Industrial
Relations, State of California. This Notice is intended to provide
information to all workers employed in the execution of the Contract
for public work and to all Contractors and other persons having
access to the jobsite to enable the CMU to ensure compliance with
and enforcement of prevailing wage laws on public works projects.

The prevailing wage laws require that all workers be paid at least
the minimum hourly wage as determined by the Director of
Industrial Relations for the specific classification (or type of work)
performed by workers on the project. These rates are listed on a
separate jobsite posting of minimum prevailing rates required to be
maintained by the public entity, which awarded the public works
Contract. Complaints concerning nonpayment of the required
minimum wage rates to workers on this project may be filed with
the CMU at any office of the Division of Labor Standards
Enforcement (DLSE).

Local Office Telephone Number:

Division of Labor Standards Enforcement Office
320 W. Fourth Street, Suite 450

Los Angeles, CA 90013

(213) 620-6330

Complaints should be filed in writing immediately upon discovery of
any violations of the prevailing wage laws due to the short period of
time following the completion of the project that the CMU may take
legal action against those responsible.

Complaints should contain details about the violations alleged (for
example, wrong rate paid, not all hours paid, overtime rate not paid
for hours worked in excess of 8 hours per day or 40 hours per
week, etc.) as well as the name of the employer, the public entity
which awarded the public works Contract and the location and
name of the project.
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For general information concerning the prevailing wage laws and
how to file a complaint concerning any violation of these prevailing
wage laws, you may contact any DLSE office. Complaint forms are
also available at the Department of Industrial Relations website
found at www.dir.ca.gov/dIse/PublicWorks.html."

D. Certified Payroll Records

The Contractor must comply with the requirements of Section 1776 of the Labor
Code. Contractor and Subcontractors, if any, must furnish certified payroll
records directly to the Labor Commissioner (a.k.a. Division of Labor Standards
Enforcement) in a format prescribed by the Labor Commission.

E. Subcontractor

Subcontractors, if any, must comply with all prevailing wage requirements as
provided in this Section.

F. Mental Health Services for Critical Incidents

In the event of a serious accident on the Project site, the Los Angeles County
Department of Mental Health (DMH) will, if requested, respond. The response
may be within a few hours or as long as a few days after the incident, depending
on when the request was made. The services DMH will provide include crisis
intervention, normalization of the stress response that survivors may be
experiencing, and stress management techniques and resources if the stress
reactions increase in frequency or intensity. Requests for services may be made
by calling the DMH Emergency Outreach Bureau Deputy Director, (213) 738-
4924, during normal business hours or the ACCESS Center, (800) 854-7771,
evenings, holidays, and weekends.

P:\aepub\Service Contracts\CONTRACT\Amber\PACOIMA DAM AERIAL TRAMWAY\2022 RFP\RFP\01 RFP\08 EXHIBIT B STANDARD 7.25.doc

Pacoima Dam Tramway
-B.52- Inspection and Repair Srvcs
(BRC0000378)



Department of the Treasury
Internal Revenue Service

Notice 1015
(Rev. December 2021)

Have You Told Your Employees About the
Earned Income Credit (EIC)?

What Is the EIC?
The EIC is a refundable tax credit for certain workers.

Which Employees Must | Notify About the EIC?

You must notify each employee who worked for you at any time during
the year and from whose wages you did not withhold income tax.
However, you do not have to notify any employee who claimed
exemption from withholding on Form W-4, Employee’s Withholding
Certificate.

Note: You are encouraged to notify each employee whose wages for
2021 are less than $57,414 that he or she may be eligible for the EIC.

How and When Must | Notify My Employees?

You must give the employee one of the following.

* The IRS Form W-2, Wage and Tax Statement, which has the required
information about the EIC on the back of Copy B.

* A substitute Form W-2 with the same EIC information on the back of
the employee’s copy that is on Copy B of the IRS Form W-2.

¢ Notice 797, Possible Federal Tax Refund Due to the Earned Income
Credit (EIC).

 Your written statement with the same wording as Notice 797.

If you give an employee a Form W-2 on time, no further notice is
necessary if the Form W-2 has the required information about the EIC
on the back of the employee’s copy. If you give an employee a
substitute Form W-2, but it does not have the required information, you

EXHIBIT C

must notify the employee within 1 week of the date the substitute

Form W-2 is given. If Form W-2 is required but is not given on time, you
must give the employee Notice 797 or your written statement by the
date Form W-2 is required to be given. If Form W-2 is not required, you
must notify the employee by February 7, 2022.

You must hand the notice directly to the employee or send it by
first-class mail to the employee’s last known address. You will not meet
the notification requirements by posting Notice 797 on an employee
bulletin board or sending it through office mail. However, you may want
to post the notice to help inform all employees of the EIC. You can
download copies of the notice at www.irs.gov/FormsPubs. Or you can
go to www.irs.gov/OrderForms to order it.

How Will My Employees Know if They Can
Claim the EIC?

The basic requirements are covered in Notice 797. For more detailed
information, the employee needs to see Pub. 596, Earned Income
Credit (EIC), or the Instructions for Forms 1040 and 1040-SR.

How Do My Employees Claim the EIC?

An eligible employee claims the EIC on his or her 2021 tax return. Even
an employee who has no tax withheld from wages and owes no tax may
claim the EIC and ask for a refund, but he or she must file a tax return to
do so. For example, if an employee has no tax withheld in 2021 and
owes no tax but is eligible for a credit of $800, he or she must file a
2021 tax return to get the $800 refund.

Notice 1015 (Rev. 12-2021)
Cat. No. 20599















EXHIBIT E

Chapter 2.206 DEFAULTED PROPERTY TAX REDUCTION PROGRAM

2.206.010 Findings and declarations.

2.206.020 Definitions.

2.206.030 Applicability.

2.206.040 Required solicitation and Contract language.
2.206.050 Administration and compliance certification.

2.206.060 Exclusions/Exemptions.
2.206.070 Enforcement and remedies.

2.206.080 Severability.
2.206.010 Findings and declarations.

The Board of Supervisors finds that significant revenues are lost each year as a result
of taxpayers who fail to pay their tax obligations on time. The delinquencies impose an
economic burden upon the County and its taxpayers. Therefore, the Board of
Supervisors establishes the goal of ensuring that individuals and businesses that benefit
financially from Contracts with the County fulfill their property tax obligation.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.020 Definitions.
The following definitions shall be applicable to this chapter:

A. "Contractor" shall mean any person, firm, corporation, partnership, or
combination thereof, which submits a bid or proposal or enters into a Contract or
agreement with the County.

B. "County" shall mean the County of Los Angeles or any public entities for which
the Board of Supervisors is the governing body.

C. "County Property Taxes" shall mean any property tax obligation on the County's
secured or unsecured roll; except for tax obligations on the secured roll with
respect to property held by a Contractor in a trust or fiduciary capacity or
otherwise not beneficially owned by the Contractor.

D. "Department” shall mean the County department, entity, or organization
responsible for the solicitation and/or administration of the Contract.

E. "Default” shall mean any property tax obligation on the secured roll that has
been deemed defaulted by operation of law pursuant to California Revenue
and Taxation Code section 3436; or any property tax obligation on the unsecured
roll that remains unpaid on the applicable delinquency date pursuant to
California Revenue and Taxation Code section 2922; except for any property tax
obligation dispute pending before the Assessment Appeals Board.

Page 1 of 4



F.

G.

EXHIBIT E

"Solicitation" shall mean the County's process to obtain bids or proposals for
goods and services.

"Treasurer-Tax Collector" shall mean the Treasurer and Tax Collector of the
County of Los Angeles. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.030 Applicability.

This chapter shall apply to all solicitations issued 60 days after the effective date of the
ordinance codified in this chapter. This chapter shall also apply to all new, renewed,
extended, and/or amended Contracts entered into 60 days after the effective date of
the ordinance codified in this chapter. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.040 Required solicitation and Contract language.

All solicitations and all new, renewed, extended, and/or amended Contracts shall
contain language, which:

A.

Requires any Contractor to keep County Property Taxes out of Default status at
all times during the term of an awarded Contract;

Provides that the failure of the Contractor to comply with the provisions in this
chapter may prevent the Contractor from being awarded a new Contract; and

Provides that the failure of the Contractor to comply with the provisions in this
chapter may constitute a material breach of an existing Contract, and failure to
cure the breach within ten days of notice by the County by paying the
outstanding County Property Tax or making payments in a manner agreed to and
approved by the Treasurer-Tax Collector, may subject the Contract to
suspension and/or termination. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.050 Administration and compliance certification.

A.

The Treasurer-Tax Collector shall be responsible for the administration of this
chapter. The Treasurer-Tax Collector shall, with the assistance of the
Chief Executive Officer, Director of Internal Services, and County Counsel issue
written instructions on the implementation and ongoing administration of this
chapter. Such instructions may provide for the delegation of functions to other
departments.

Contractor shall be required to certify, at the time of submitting any bid or
proposal to the County, or entering into any new Contract, or renewal, extension
or amendment of an existing Contract with the County, that it is in compliance
with this chapter is not in Default on any County Property Taxes or is current in
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EXHIBIT E

payments due under any approved payment arrangement (Ord. No. 2009-0026
§ 1 (part), 2009.)

2.206.060 Exclusions/Exemptions.

A.

This chapter shall not apply to the following Contracts:

1.

2.

10.

11.

Chief Executive Office delegated authority agreements under $50,000;

A Contract where Federal or State law or a condition of a Federal or State
program mandates the use of a particular Contractor;

A purchase made through a State or Federal Contract;

A Contract where State or Federal monies are used to fund
service-related programs including, but not limited to, voucher programs,
foster care, or other social programs that provide immediate direct
assistance;

Purchase orders under a master agreement, where the Contractor was
certified at the time the master agreement was entered into and at any
subsequent renewal, extension and/or amendment to the master
agreement;

Purchase orders issued by Internal Services Department under $100,000
that is not the result of a competitive bidding process;

Program agreements that utilize Board of Supervisors' discretionary funds;

National Contracts established for the purchase of equipment and
supplies for and by the National Association of Counties, U.S.
Communities Government Purchasing Alliance, or any similar
related group purchasing organization;

A monopoly purchase that is exclusive and proprietary to a specific
manufacturer, distributor, reseller, and must match and intermember with
existing supplies, equipment, or systems maintained by the County
pursuant to the Los Angeles Purchasing Policy and Procedures Manual,
Section P-3700 or a successor provision;

A revolving fund (petty cash) purchase pursuant to the Los Angeles
County Fiscal Manual, Section 4.6.0 or a successor provision;

A purchase card purchase pursuant to the Los Angeles County

Purchasing Policy and Procedures Manual, Section P-2810 or a
successor provision;
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12. A nonagreement purchase worth a value of less than $5,000 pursuant to
the Los Angeles County Purchasing Policy and Procedures Manual,
Section A-0300 or a successor provision; or

13. A bona fide emergency purchase pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual Section P-0900 or a successor
provision;

14.  Other Contracts for mission critical goods and/or services where the Board
of Supervisors determines that an exemption is justified.

Other laws. This chapter shall not be interpreted or applied to any Contractor in a
manner inconsistent with the laws of the United States or California.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.070 Enforcement and remedies.

A.

The information furnished by each Contractor certifying that it is in compliance
with this chapter shall be under penalty of perjury.

No Contractor shall willfully and knowingly make a false statement certifying
compliance with this chapter for the purpose of obtaining or retaining a County
Contract.

For Contractor's violation of any provision of this chapter, the County department
head responsible for administering the Contract may do one or more of the
following:

1. Recommend to the Board of Supervisors the termination of the Contract;
and/or,

2. Pursuant to Chapter 2.202, seek the debarment of the Contractor; and/or,

3. Recommend to the Board of Supervisors that an exemption is justified

pursuant to Section 2.206.060.A.14 of this chapter or payment deferral as
provided pursuant to the California Revenue and Taxation Code.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.080 Severability.

If any provision of this chapter is found invalid by a court of competent jurisdiction, the
remaining provisions shall remain in full force and effect. (Ord. No. 2009-0026 § 1 (part),

2009.)

P:\aepub\Service Contracts\CONTRACT\CONTRACTING FORMS\RFP\11 Exhibit E_Default Tax 06-04-15.docx
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EXHIBIT G

AERIAL TRAMWAY PLANS

Not attached as part of the RFP. Entire document may be access at
http://dpw.lacounty.gov/brcd/servicecontracts/




ACCEPTANCE TEST PROCEDURE
AERIAL TRAM

PACOIMA CALIFORNIA

Capacity: 2,240 Ibs.
Speed: 400 fpm
Carrier: 12 Place Cabin
Loading Cases: % of Loaded Carriers
Uphill Downhill
0% 0%

100% 100%

EXHIBIT H
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EXHIBIT H

With Lift Empty

From the bottom terminal, ring phone buzzer. Establish two-way voice

communication with the top terminal and drive control cabinet. Start lift.

Verify all stations can hear buzzer and voice communications at all phones.

Repeat #1 for permanently installed radio system.

Repeat #1 for second communications system.

A
1.

w

»

N o o »dow

[]

Joooo o

O O 0O o0

RETURN Safeties

Run lift down from return; stop lift with emergency stop button on outside
J-box.

Run lift up from return terminal. Stop lift with normal stop button on console
on J-box at return.

Start lift from return. Stop lift by opening platform gate.

Run lift up from return and trip end of travel switch. Verify lift stops.

Bypass return terminal entry switch. Verify lift slows with pulse count check.
Bypass pulse count and verify lift slows with terminal entry switch.

Reset lift; trip safeties with return terminal rope safety switches on return
saddle and guide sheaves.

DRIVE Safeties

Run lift down from main control panel. Stop lift with emergency stop button on
main control panel.

Run lift down from main control panel. Stop lift with normal stop button on
main control panel.

Run lift up from outside J-box. Stop lift with normal stop button on outside
J-box.

Run lift down from outside J-box. Stop lift with emergency stop button on

outside J-box.

Page 1 of 5



© ® N O O»

OO0 OOoOoOooo o oo o gooodd

11.

12.
13.

14.

15.
16.
17.
18.
19.
20.

21.
22.

23.
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EXHIBITH

Reset lift; trip safeties with emergency stop button on evacuation engine.
Staff lift from drive. Stop lift by opening platform gate.

Run lift down from drive and trip end of travel switch. Verify lift stops.
Bypass drive terminal entry switch. Verify lift slows with pulse count check.
Bypass pulse count and verify lift slows with terminal entry switch.

Reset lift; trip safeties with drive terminal rope safety switches on drive
saddle and guide sheaves.

Reset lift; pump up emergency brake. Open bullwheel brake shoe position
switch; try to start lift. Lift should not start.

Repeat #11 for the service brake shoe position switch.

Reset lift; pump up emergency brake. Trip safeties by moving lock-out valve
on bullwheel brake hydraulic unit.

Reset lift; pump up service brake. Trip safeties by moving lock-out valve on
service brake hydraulic unit.

Start lift; stop lift by disconnecting service brake pressure input (time delay).
Start lift; stop lift by tripping service brake pump contactor.

Start lift; stop lift by tripping emergency brake pump contactor.

Reset lift; trip safeties by tripping track rope limit switch (ram extended too far).
Repeat #18 for ram retracted too far.

Reset lift; trip safeties by tripping drive carriage travel limit switch (ram
extended too far). —

Repeat #20 for ram retracted too far.

Start lift; slowly open hydraulic decompression valve on tension system.
Verify lift stops with normal stop. Verify hydraulic pressure when stop is
annunciated to be 1275 psi (88 bars), +/- 10 psi.

Start lift; increase hydraulic pressure to 1560 psi (107) bars) +/- 10 psi.

Verify lift stops with normal stop. Verify hydraulic pressure when stop is
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EXHIBIT H

Start lift; trip tension pump breaker. Verify lift stops with a normal stop.

Start lift up from cabin. Stop lift with normal stop button in cabin.

Start lift down from cabin. Stop lift with emergency stop button in cabin.
Verify operation of cabin voice radio system.

Start lift down from cabin. Stop lift by applying track rope brake. Verify lift
stops and that the track rope brake applies. Try to reset lift without pumping
off track rope brake. Verify lift will not reset.

Start lift from cabin. Stop lift by opening cabin door.

Start lift and move cable tach test switch to OFF position. Observe lift stops
with cable tach loss.

Disconnect proof of torque signal to PLC and start lift. Observe lift does not
start and annunciates DC drive fault.

Adjust DC drive overcurrent below trip threshold. Staff lift and observe lift
stops with DC drive fault. Restore parameter, or set point meter, to original
value.

Reset lift; trip field supply circuit breaker. Try to start the lift. Lift should not
start. Check field loss.

With lift stopped, disconnect motor tach encoder from bridge. Reset lift. Try
to start lift; lift should not start. Check motor tach loss (speed feedback loss).
Start lift; trip control power circuit breaker. Verify lift stops smoothly, and
power fault circuit operates properly.

Select evac mode. Leave gearbox in electric position. Try to reset lift; lift
should not reset.

Start lift with auxiliary engine. Stop lift by turning engine off. Check that low
auxiliary oil pressure applies service brake.

Start lift; open pulse count prox switch and verify lift stops with puise counter

loss.
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EXHIBIT H

39. | Startlift; trip gearbox oil pump breaker. Verify lift stops with gearbox all flow
fault.
40. |:| Mark carriage and track rope position with lift empty.

Carriage position:

Track rope position:

41. [] start thelift and record acceleration time and measure full speed of the it
Measure full speed of lift by timing 10 bullwheel revolutions at the drive

terminal:

v=3927m = m/s

time sec

Verify that speed meter reading agrees with calculated speed.

42, |:| Perform a visual inspection of line and terminal structures. Check alignment
of sheave trains.

43, E’ Reset lift; trip safeties with tower 1 rope safety switch.

44, D Repeat #43 for the rope safety switches on tower #2.

With Lift Loaded

1. EI Load the cabin with 2464 |bs.

2. |___| Start the lift and run to the top terminal with a fully loaded cabin. Check
maximum line speed. Stop the lift with an emergency stop as the cabin
approaches mid span. Observe line reaction.

3. |:| Start the load uphill and stop the lift with 2 normal stop near tower 1.
Observe line reaction.

4 |:| Continue to run the load up to the top terminal and allow the tram to dock
automatically.

5. |:| Run the load downhill and stop the tram by adjusting the overspeed setpoint

near tower 1. Observe line reaction.
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EXHIBIT H

6. D Continue to run the load downhili and stop the tram with a normal stop near

10.

1.

12.

13.

14.

[]
[]

i

midspan. Observe line reaction.

Allow the tram to dock at the lower terminal automatically.

Start the generator set and transfer power. Run loaded tram the top terminal
and back with generator power. Stop the tram once with an emergency stop
and once with a normal stop, to verify operation of brakes on back up power.
Engage evacuation engine to gearbox and start the engine; after warm up
accelerate the load uphill and measure speed of the lift near tower 1. Stop
the lift with an emergency stop. Verify emergency stop kills the evacuation
engine.

Run the loaded cabin downhill from tower 1 and verify speed. Stop the lift
with a normal stop.

Unload the lift.

Torque test service brake. See Maintenance Manual (available at
Acceptance Test).

Test Value:

Torque test emergency brake. See Maintenance Manual. Record pull test

value.

Test Value:

Torque test track rope brake. See Maintenance Manual. Record pull test

value.

Test Value:
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EXHIBIT J

PACOIMA DAM AERIAL TRAMWAY

OPERATION
AND
MAINTENANCE
MANUAL
1999

Entire document may be accessed at http://dpw.lacounty.gov/brcd/servicecontracts



