



MARK PESTRELLA, Director

COUNTY OF LOS ANGELES

DEPARTMENT OF PUBLIC WORKS

"To Enrich Lives Through Effective and Caring Service"

900 SOUTH FREMONT AVENUE
ALHAMBRA, CALIFORNIA 91803-1331
Telephone: (626) 458-5100
<http://dpw.lacounty.gov>

ADDRESS ALL CORRESPONDENCE TO:
P.O. BOX 1460
ALHAMBRA, CALIFORNIA 91802-1460

IN REPLY PLEASE

REFER TO FILE: **BRC-1**

April 12, 2017

REQUEST FOR PROPOSALS - INFORMATIONAL UPDATE 4 AS-NEEDED HAUL TRUCK SERVICES (2017-AN012)

Please note that the deadline to submit your proposal has been extended to **Monday, April 17, 2017, at 5:30 p.m.**

All addenda and informational updates will be posted at <http://dpw.lacounty.gov/cbad/servicecontracts/>. Please check the website frequently for any changes to this solicitation.

Clarification:

Please see the additional information in regards to question no. 6, in Addendum 1.

Question: The preceding 3 contract budget versus actual expenditure (in aggregate).

Response: Please note below chart, which shows the last three contracts' Budget versus Expenditures, starting with 2002. The information regarding the current contract was included in Addendum 1, which was released on March 30, 2017.

Contracts

Contracts Terms	Contract Budget	Expenditures
07/01/02 - 06/30/04	\$7,000,000.00	\$5,153,178.64
07/01/04 - 12/31/07	\$30,000,000.00	\$20,323,521.62
01/01/08 - 02/29/12	\$54,000,000.00	\$18,543,455.70

If you have questions concerning the above information, please contact Mr. Jairo Flores at (626) 458-4069, Monday through Thursday, 7 a.m. to 5 p.m.

April 12, 2017
Page 2

Follow us on Twitter:

We encourage you to follow us on Twitter [@LACoPublicWorks](https://twitter.com/LACoPublicWorks) for information on Public Works and instant updates on contracting opportunities and solicitations.

Very truly yours,

MARK PESTRELLA
Director of Public Works



for

JOSE M. QUEVEDO
Assistant Deputy Director
Business Relations and Contracts Division

JF

P:\aepub\Service Contracts\CONTRACT\Jairo\HAUL TRUCKS\2016\RFP\01 RFP\ADDENDA\Informational Update 4.doc