COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

“To Enrich Lives Through Effective and Caring Service”

900 SOUTH FREMONT AVENUE
ALHAMBRA, CALIFORNIA 91803-1331
GAIL FARBER, Director Tclephone: (626) 458-5100

http://dpw.lacounty.gov ADDRESS ALL CORRESPONDENCE TO:
P.O. BOX 1460
ALHAMERA, CALIFORNIA 91802-1460

IN REPLY PLEASE

rerer TOFLE. AS-0
July 23, 2014

NOTICE OF REQUEST FOR PROPOSALS FOR AS-NEEDED CHANNEL
RIGHT-OF-WAY CLEARING SERVICES - SOUTH AREA (2014-AN029)

PLEASE TAKE NOTICE that Public Works requests proposals for the contract for
As-Needed Channel Right-of-Way Clearing Services — South Area (2014-AN028). The
contract has a potential maximum contract term of five years, consisting of an initial
one-year term and four additional one-year optional renewals. The total annual contract
amount of this service is estimated to be $500,000. The Request for Proposals (RFP)
with contract specifications, forms, and instructions for preparing and
submitting proposals may be accessed at http://dpw.lacounty.gov/asd/contracts
or may be requested from Ms. Janet Lee at (626) 458-7167, jalee@dpw.lacounty.gov,
Monday through Thursday, 7 a.m. to 5 p.m.

PLEASE CHECK THE WEBSITE FREQUENTLY FOR ANY CHANGES TO THIS
SOLICITATION. ALL ADDENDA AND INFORMATIONAL UPDATES WILL BE
POSTED AT http://dpw.lacounty.qov/asd/contracts.

Minimum Requirement(s): Proposers must meet all minimum requirements set forth
in the RFP document including, but not limited to:

1. Proposers must have a minimum of three years of experience providing
landscaping services similar to the service being solicited. Subcontracting is
not allowed to meet this requirement.

2. Proposer's on-site working supervisors for each crew must have a minimum of
three years of experience supervising landscaping services similar to the
service being solicited. Subcontracting is not allowed to meet this
requirement.

3. Proposer must provide a minimum of two truck drivers with a valid State of
California Department of Motor Vehicles Class A or B commercial drivers'
license as well as any other required licenses or endorsements required by
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Federal, State, and local regulations. Subcontracting is not allowed to meet
this requirement.

4, Proposer must submit a copy of a valid and active State Contractor's
Class C-27 (Landscaping Contractor) license. Subcontracting is not allowed
to meet this requirement.

5. Proposer and/or its subcontractor employee(s) must submit a copy of a valid and
active arborist and/or horticuliurist certification.

8. Proposer must submit a copy of a valid and active Waste Collector Permit
issued by the County Department of Public Health (DPH). Proposers who do
not possess the permits at the proposal deadline date may submit other forms
of verification including, but not limited to, a copy of DPH's invoice to Proposer
for permit fees along with a copy of proof of payment such as a cashier's check,
money order, or cancelled check (transpired beyond five days).
Subcontracting is not allowed to meet this requirement.

A Proposers' Conference will be held on Wednesday, August 13, 2014, at 9:30 a.m. af
Public Works Imperial Yard, 5525 East Imperial Highway, South Gate, California 90280.
A walk-through will be conducted after the conference. ATTENDANCE BY THE
PROPOSER OR AN AUTHORIZED REPRESENTATIVE AT THE CONFERENCE AND
WALK-THROUGH IS MANDATORY. Public Works will reject proposals from those
whose attendance at the conference cannot be verified. Attendees should be
prepared to ask questions at that time about the specifications, proposal requirements,
and confract terms. After the conference, Proposers must submit questions in writing

and request information for this solicitation within three business days from the date of
the conference.

The deadline to submit proposals is Wednesday, August 27, 2014, at 5:30 p.m.
Please direct your questions to Ms. Lee at the number listed on the previous page.
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Individuals requiring reasonable accessibility accommodations may request

(LJ\ written materials in alternate formats, physical accessibility accommodations,

sign language interpreters, or other reasonable accommodations by contacting

our departmental Americans with Disabilities Act Coordinator at (626) 458-4081, from

7:30 a.m. to 5 p.m., Monday through Thursday (excluding holidays). Persons who are

deaf or hard of hearing may make contact by first dialing the California Relay Service

at 7-1-1. Requests should be made at least cne week in advance to ensure availability.
When making a reasonable accommodation request, please reference AS-0.

Very truly yours,

GAIL FARBER
Director of Public Works .

Aot

GARY HIL EBRAND
Deputy Director

JL
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PART |
REQUEST FOR PROPOSALS
SECTION 1
INTRODUCTION

Proposers' Conference

Each Proposer or an authorized representative must attend a Proposers'
Conference and walk-through to be held at the place, date, and time announced
in the Notice of Request for Proposals. ALL INTERESTED PROPOSERS OR
THEIR ___AUTHORIZED REPRESENTATIVE MUST _ATTEND _ THIS
CONFERENCE AND WALK-THROUGH. Proposals received from Proposers
not signed in as attending this conference and walk-through will be
rejected as nonresponsive. Proposers are encouraged to be prepared to ask
questions concerning the Request for Proposals (RFP), contract requirements,
specifications, terms, and conditions. For example, questions may address
concerns, if any, that the application of minimum mandatory requirements,
evaluation criteria, and/or business requirements would unfairly disadvantage
Proposers or, due to unclear instructions, may result in the County not receiving
the best possible responses from Proposers. Upon conclusion of the Proposers'
Conference, Public Works will only provide further clarifications and/or answers
concerning this solicitation through an addendum and/or informational update, to
alt who attended the conference.

Minimum Mandatory Requirements

Interested and qualified Proposers, who can demonstrate their ability to
successfully provide the required services outlined in Exhibit A, Scope of Work,
of this RFP are invited to submit a proposal, provided they meet the following
requirement(s) at the time of proposal submission:

1. Proposers must have a minimum of three years of experience providing
landscaping services similar to the service being solicited.
Subcontracting is not allowed to meet this requirement.

2. Proposer's on-site working supervisors for each crew must have a
minimum of three years of experience supervising landscaping services
similar to the service being solicited. Subcontracting is not allowed to
meet this requirement.

3. Proposer must provide a minimum of two truck drivers with an active and
valid State of California Department of motor Vehicles Class A or B
commercial drivers' license, as well as any other required licenses or
endorsements required by Federal, State, and local regulations.
Subcontracting is not allowed to meet this requirement.

A/N Channel ROW South Area
-1.1- (2014-AN029)
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4, Proposer must submit a copy of a valid and active State Contractor's
Class C-27 (Landscaping Contractor) license. Subcontracting is not
allowed to meet this requirement.

5. Proposer and/or its subcontractor employee(s) must submit a copy of a
valid and active arborist and/or horticulturist certification.

6. Proposer must submit a copy of a valid and active Waste Collector
Permit issued by the County Department of Public Health (DPH).
Proposers who do not possess the permits at the proposal deadline date
may submit other forms of verification including, but not limited to, a copy
of DPH's invoice tc Proposer for permit fees along with a copy of proof of
payment such as a cashier's check, money order, or cancelled check
(transpired beyond five days). Subcontracting is not allowed to meet
this requirement.

Contract Analyst

Proposers are instructed not to contact any County personnel other than the
Contract Analyst listed below regarding this solicitation. All contact regarding this
RFP or any matter relating thereto must be in writing and may be mailed, e-mailed,
or sent via facsimile to:

County of Los Angeles Department of Public Works
Administrative Services Division — 9th Floor
Attention Ms. Janet Lee

P.O. Box 1460

Alhambra, California 91802-1460

E-mail: jalee@dpw.lacounty.gov
Telephone: (626) 458-7167
Facsimile: (626) 458-4194

If it is discovered that a Proposer contacted and received material information from
any County personnel, other than the Contract Analyst named in the Notice of
Request for Proposals and above, regarding this solicitation, the County, in its sole
determination, may disqualify their proposal from further consideration.

Child Support Compliance Program

Proposers shall: 1) fully comply with all applicable State and Federal reporting
requirements relating to employment reporting for its employees; and 2) comply
with all lawfully served Wage and Earnings Assignment Orders and Notices of
Assignment, and continue to maintain compliance during the term of any contract
that may be awarded pursuant to this solicitation. Failure to comply may be cause
for termination of a contract and/or initiation of debarment proceedings against the
noncompliant contractor (County Code Chapter 2.202).

A/N Channel ROW South Area
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County Rights and Responsibilities

The County has the right to amend this RFP by written addendum prior to the
proposal submission deadline. The County is responsible only for that which is
expressly stated in this solicitation document and any authorized written addenda.
Addendums shall be made available to each person or organization that attended
the Proposers' Conference. Should an addendum(s) require additional information
not previously requested, failure to address the requirements of such addendum
may result in the proposal not being considered, as determined in the sole
discretion of the County. The County is not responsible for and shall not be bound
by any representations otherwise made by any individual acting or purporting to act
on its behalf.

Defaulted Property Tax and Reduction Program

1. The resultant contract from this RFP will be subject to the requirements of
the County's Defaulted Property Tax Reduction Program ("Defaulted Tax
Program") (Los Angeles County Code, Chapter 2.206). The successful
contractors should carefully read the Defaulted Tax Program Ordinance,
Exhibit E. Proposers should carefully read the pertinent Defaulted Tax
Program provisions in Part Il, Exhibit B, Service Contract General
Requirements, Section 11, Compliance with County's Defaulted Property
Tax Reduction Program. The Defaulted Tax Program applies to both
contractors and their subcontractors, if any.

2. Proposers shall be required to certify that they are in full compliance with
the provisions of the Defaulted Tax Program and shall maintain
compliance during the term of any contract that may be awarded
pursuant to this solicitation or shall certify that they are exempt from the
Defaulted Tax Program by completing Certification of Compliance with
The County's Defaulted Property Tax Reduction Program
(Form PW-17). Failure to maintain compliance, or to timely cure defects,
may be cause for termination of a contract or initiation of debarment
proceedings against the noncompliant contractor (Los Angeles County
Code, Chapter 2.202). Proposals that fail to comply with the certification
requirements of the Defaulted Tax Program will be considered
nonresponsive and excluded from further consideration.

GAIN and GROW Programs

As a threshold requirement for consideration for contract award, Proposers shall
demonstrate a proven record of hiring participants in the County's Department of
Public Social Services' Greater Avenue for Independence (GAIN) and General
Relief Opportunity for Work (GROW) Programs or shall attest to a willingness to
consider GAIN and GROW participants for any future employment opening if they
meet the minimum qualifications for that opening. Additionally, Proposers shall
attest to a willingness to provide employed GAIN and GROW participants access to

A/N Channel ROW South Area
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Proposer's employee mentoring program, if available, to assist these individuals in
obtaining permanent employment and/or promotional opportunities. Proposers who
are unable to meet this requirement shall not be considered for contract award.
Proposers shall certify compliance on Form PW-10, GAIN and GROW Employment
Commitment.

SPARTA Program

A County program, known as SPARTA (Service Providers, Artisan and
Tradesman Activities) may be able to assist potential Contractors in obtaining
affordable liability insurance. The SPARTA Program is administered by the
County's insurance broker, Merriwether & Williams. For additional information,
Proposers may call Merriwether & Williams toll-free at (800) 420-0555 or can
access their website directly at www.2sparta.com.

Indemnification and Insurance

The successful contractor will be required to comply with the indemnification
provisions contained in Exhibit B, Section 5, Indemnification and Insurance
Requirements. The contractor will be required to procure, maintain, and provide
the County proof of insurance coverage for all programs of insurance along with
associated amounts specified throughout the entire term of the proposed
contract, without interruption or break in coverage.

Injury and lliness Prevention Program

The successful contractor will be required to comply with the State of California's
Cal/OSHA's regulations. Section 3203 of Title 8 in the California Code of
Regulations requires all California employers to have a written, effective Injury
and lliness Prevention Program that addresses hazards pertaining to the
particular workplace covered by the program.

Interpretation of Request for Proposals

The definitions and other rules of interpretation set forth in Part Il, Sample
Agreement and Exhibit B, Section 1, Interpretation of Contract, also apply to
interpretation of this RFP.

Jury Service Program

1. The resultant contract from this RFP will be subject to the requirements of
the County's Contractor Employee Jury Service Ordinance (Jury Service
Program, Los Angeles County Code Chapter 2.203). Proposers should
carefully read the pertinent jury service provisions in the Part Il, Exhibit B,
Service Contract General Requirements, Section 7, Compliance with
County's Jury Service Program. The Jury Service Program applies to both
Contractors and their subcontractors, if any. Proposals that fail to comply

AJN Channel ROW South Area
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with the requirements of the Jury Service Program will be considered
nonresponsive and excluded from further consideration.

The Jury Service Program requires contractors and their subcontractors, if
any, to have and adhere to a written policy that provides that its employees
shall receive from the contractor, on an annual basis, no less than five days
of regular pay for actual jury service. The policy may provide that
employees deposit any fees received for such jury service with the
contractor or that the contractor deduct from the employee's regular pay the
fees received for jury service. For purposes of the Jury Service Program,
"employee" means any California resident who is a full-time employee of a
contractor, and "full-time" means 40 hours or more worked per week or a
lesser number of hours if: 1) the lesser number is a recognized industry
standard as determined by the County; or 2) the Proposer has a
long-standing practice that defines the lesser number of hours as full-time.
Therefore, the Jury Service Program applies to all of a contractor’s full-time
California employees, even those not working specifically on the County
project. Full-time employees providing short-term, temporary services of
90 days or less within a 12-month period are not considered full-time for
purposes of the Jury Service Program.

There are two ways in which a contractor might not be subject to the Jury
Service Program. The first is if the contractor does not fall within the Jury
Service Program's definition of "contractor.” The Jury Service Program
defines "contractor" to mean a person, partnership, corporation, or other
entity which has a contract with the County or a subcontract with a County
contractor and has received or will receive an aggregate sum of $50,000 or
more in any 12-month period under one or more County contracts or
subcontracts. The second is if the contractor meets one of the
two exceptions to the Jury Service Program. The first exception concerns
small businesses and applies to contractors that have: 1) ten or fewer
employees; and 2) annual gross revenues in the preceding 12 months
which, if added to the annual amount of this proposed contract is less than
$500,000; and 3) is not an "affiliate or subsidiary of a business dominant in
its field of operation." The second exception applies to Contractors that
possess a collective bargaining agreement that expressly supersedes the
provisions of the Jury Service Program. The Contractor is subject to any
provision of the Jury Service Program not expressly superseded by the
collective bargaining agreement.

If a contractor does not fall within the Jury Service Program's definition of
"contractor” or if it meets any of the exceptions to the Jury Service Program,
then the Contractor must so indicate in the Contractor Employee Jury
Service Program  Application for Exception and  Certification
Form (Form PW-3) and include with its submission all necessary
documentation to support the claim, such as tax returns or a collective
bargaining agreement, if applicable. Upon reviewing the contractor's
application, the County will determine, in its sole discretion, whether the

A/N Channel ROW South Area
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contractor falls within the definition of "contractor" or meets any of the
exceptions to the Jury Service Program. The County's decision will be final.

M. Local Small Business Enterprise Preference Frogram

1. To the extent permitted by State and federal law and when the price
category is scored, the County will give Local SBE preference during the
solicitation process to businesses that meet the definition of a Local Small
Business Enterprise (Local SBE), consistent with Chapter 2.204.030C.1 of
the Los Angeles County Code. A Local SBE is defined as: 1) a business
certified by the State of California as a small business and 2) has had its
principal office located in Los Angeles County for at least one year. The
business must be certified by the Office of Small Business as meeting the
requirements set forth in Nos. 1 and 2 above prior to requesting the Local
SBE Preference in a solicitation.

2. To apply for certification as a Local SBE, businesses may register at the
Los Angeles County Office of Small Business' website at:

http:/Amaww laosb.org

3. Certified Local SBEs must request the SBE Preference in their solicitation
responses and may not request the preference unless the certification
process has been completed and certification affirmed. Businesses must
attach their Local SBE Certification Letter to a completed Form PW-9,
Request for Local SBE Preference Program Consideration and
CBE Firm/Organization Information Form with their proposal. Sanctions
and financial penalties may apply to a business that knowingly, and with
intent to defraud, seeks to obtain or maintain certification as a cenrtified
Local SBE.

4. Information about the State's small business enterprise certification
regulations is in the California Code of Regulations, Title 2, Subchapter 8,
Section 1896 et seq., and is also available on the California Department of
General Services Office of Small Business Certification and Resources
website at http.//www.dgs.ca.gov/pd/program/osds.aspx.

N. Notification to County of Pending Acquisitions/Mergers by Proposing/Bidding
Company

The Proposer shall notify the County of any pending acquisitions/mergers of their
company. This information shall be provided by the Proposer on Form PW-1,
Verification of Proposal. The proposed contract will only be awarded to the entity
that submitted the proposal. Any acquisitions and merger will be handled
pursuant to Exhibit B, Section 2.B, Assignment and Delegation, and evaluated in
accordance with the Board's policy regarding contractors engaged in mergers
and acquisitions. Failure of the Proposer to provide this information may
eliminate its proposal/bid from any further consideration.

A/N Channel ROW South Area
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Prompt Payment Program

It is the intent of the County that Certified Local SBEs receive prompt payment for
services they provide to County departments. Prompt payment is defined as
15 calendar days after the receipt of an undisputed and approved invoice.

Proposer's Charitable Contributions Compliance

California's "Supervision of Trustees and Fundraisers for Charitable Purposes
Act" regulates receiving and raising charitable contributions. Among other
requirements, those subject to the Charitable Purposes Act must register. The
2004 Nonprofit Integrity Act (SB 1262, Chapter 919} increases Charitable
Purposes Act requirements. New rules cover California public benefit
corporations, unincorporated associations, trustee entities, and may include
similar foreign corporations doing business or holding property in California. Key
Nonprofit Integrity Act requirements affect executive compensation, fund-raising
practices, and documentation. Charities with over $2 million of revenues
(excluding funds that must be accounted for to a governmental entity) have new
audit requirements.

All prospective contractors must determine if they receive or raise charitable
contributions, which subject them to the Charitable Purposes Act and complete
the certification form attached as Form PW-12. A completed Form PW-12 is a
required part of any agreement with the County.

In Form PW-12, prospective contractors certify either that:

1. They have determined that they do not now receive or raise charitable
contributions regulated under the California Charitable Purposes Act
(including the Nonprofit Integrity Act) but will comply if they become
subject to coverage of those laws during the term of a County contract; or

2. They are currently complying with their obligations under the Charitable
Purposes Act, attaching a copy of their most recent filing with the Regisiry
of Charitable Trusts.

Prospective County contractors that do not complete Form PW-12 as part of the
solicitation process may, in the County's sole discretion, be disqualified for
contract award. A County contractor that fails to comply with its obligations
under the Charitable Purposes Act is subject to either contract termination or
debarment proceedings or both (County Code Chapter 2.202).

Proposal Requirements and Contract Specifications

1. Persons who wish to contract with the County may respond to this RFP by
submitting a proposal in the form described in the following sections and
attachments. Proposers are instructed to carefully read these Terms,
Requirements, Specifications, Conditions, Attachments, and Exhibits.

A/N Channel ROW South Area
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2. Requirements for proposals are explained in Part | of this RFP.

3. The proposed contract's specifications and requirements are fully
described in Part Il, Sample Agreement; Exhibit A, Scope of Work; and
Exhibit B, Service Contract General Requirements. Proposers are also
requested to review Aftachment 1, Policy on Doing Business with
Small Business; Attachment 2, Debarred Vendors Report; and Attachment
3, County of Los Angeles Lobbyist Ordinance.

4. Dates and times of the Proposers' Conference and for the submission of
Proposals are set forth in the Notice of Request for Proposals.

Security and Background Investigations

Each of the Contractor's or subcontractor's staff performing services under this
Contract who is in a designated sensitive position, as determined by the County
in County's sole discretion, shall undergo and pass a background investigation to
the satisfaction of County as a condition of beginning and continuing to perform
services under this Contract. Such background investigation must be obtained
through fingerprints submitted to the California Department of Justice to include
State and local-level review, which may include, but shall not be limited to,
criminal conviction information. The fees associated with the background
investigation shall be at the expense of the Contractor, regardless if the member
of Contractor's staff passes or fails the background investigation.

Transitional Job Opportunities Preference Program

To the extent permitted by State and Federal law in evaluating proposals and
when the price category is scored, the County will give preference to businesses
that are certified by the County as Transitional Job Opportunity vendors,
consistent with Chapter 2.205 of the Los Angeles County Code. A Certified
Transitional Job Opportunity vendor is, and has been such for three years, an
entity: that is a nonprofit organization recognized as tax exempt pursuant to
section 501 (c)(3) of the Internal Revenue Services Code; set forth, under
penalty of perjury, such information as requested by the County on either
electronic or hard copy forms, along with their application form and three most
recent annual tax returns to Public Works with their proposal response to
contracting solicitation for which they are competing; has been in services to
program participants; and provided a profile of their program a description of their
program components designed to assist program participants, number of past
program participants, and any other information requested by Public Works.
Transitional Job Opportunities vendors must request the preference in their
solicitation responses (Form PW-13) and may not receive the preference until
their certification has been affirmed by Public Works. County must verify the
Transitional Job Opportunity vendor certification prior to applying the preference.
Sanctions and financial penalties may apply to a vendor that knowingly and with
intent to defraud seeks to cbtain or maintain certification as a Transitional Job
Opportunities vendor.

A/N Channel ROW Socuth Area
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Vendor Registration

Proposers must register on-line with the County's web-based vendor registration
system to facilitate the contract award process. Registration can be
accomplished on-line via the Internet by accessing the County's home page at
hitp://lacounty.info/doing_business/main_db.htm and <click on "Vendor
Registration Information — Self-Registration." Being registered will assist the
Proposer in receiving notifications of the release of County solicitations that may
be of interest to the Proposer.

Disabled Veteran Business Enterprise (DVBE) Preference Program

1. The County will give DVBE preference during the solicitation process to
businesses that meet the definition of a Disabled Veteran Business
Enterprise (DVBE), consistent with Chapter 2.211 of the Los Angeles
County Code. A DVBE is defined as: 1) a business which is certified by the
State of California as a Disabled Veteran Business Enterprise (DVBE), or
2) a business which is certified by the Department of Veterans Affairs as a
Service Disabled Veteran Owned Small Business (SDVOSB).

2. Certified DVBEs must request the DVBE Preference in their solicitation
responses and may not request the preference unless the certification
process has been completed and certification affirmed.

3. In no case shall the DVBE Preference Program price or scoring preference
be combined with any other county preference program to exceed 8 percent
in response to any county solicitation.

4. Sanctions and financial penalties may apply to a business that knowingly,
and with intent to defraud, seeks to obtain or maintain certification as a
certified DVBE.

5. To request the Disabled Veteran Business Enterprise preference,
Proposer must complete and submit the Request for Disabled Veteran
Business Enterprise Consideration form in Form PW-18 with supporting
documentation with their proposal.

Information about the State's DVBE certification regulations is found in the
California Code of Regulations, Title 2, Subchapter 8, Section 1896 et seq., and is
also available on the California Department of General Services Office of Disabled
Veteran Business Certification and Resources Website at
http:/imww.pd.dgs.ca.gov.
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Information about the State's DVBE certification regulations is found in the
California Code of Regulations, Title 2, Subchapter 8, Section 1896 et seq., and is
also available on the California Department of General Services Office of Disabled
Veteran Business Certification and Resources Website at
http://www.pd.dgs.ca.gov.

Information on the Department of Veteran Affairs SDVOSB certification regulations
is found in the Code of Federal Regulations, 38CFR 74 and is also available on the
Department of Veterans Affairs Website at hitp:/Aww.vetbiz. gov.

Time Off for Voting

The Contractor shall notify its employees, and shall require each subcontractor to
notify and provide to its employees, information regarding the time off for voting
law (Elections Code Section 14000). Not less than ten days before every
Statewide election, every Contractor and subcontractors shall keep posted
conspicuously at the place of work, if practicable, or elsewhere where it can be
seen as employees come or go to their place of work, a notice setting forth the
provisions of Section 14000.

Prevailing Wage

The Director of the California Department of Industrial Relations has established
the general prevailing rate of per diem wages for each craft, classification, type of
worker, or mechanic needed to execute public works and improvements. The
current general prevailing wage rate determinations are available at
www.dir.ca.gov/disr/pwd/index.htm. The Contractor is required to pay its agents
and employees the applicable, current prevailing wage rate and is responsible for
selecting the classification of workers required to perform this service.
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SECTION 2
PROPQOSAL PREPARATION AND SUBMISSION

Proposal Format and Content Reguirements

Proposals shall be bound and presented in the sequence, with the content tabbed
and paginated in the format stated below. Failure to provide the required
information or to strictly comply with these guidelines may be a basis for rejection
of the Proposal as nonresponsive at the County's sole discretion:

1.

Title page

The title page shall show the Proposer's name, title of the service
requested, local address, telephone number, and date of submittal.

Table of Contents

A comprehensive table of contents shall list all material included in the
Proposal.

Letter of Transmittal

A person legally authorized to enter into contracts for the Proposer shall
sign the Letter of Transmittal. The letter must include a brief statement of
the Proposer's understanding of the work to be accomplished and a list of
names of individuals authorized tc make representations for the Proposer,
their titles, addresses, e-mail addresses, and telephone numbers.

Support Documents for Corporations and Limited Liability Companies
a. Corporations

Proposer must provide a copy of the corporation's "Certificate of
Good Standing” with the State of California or state of incorporation
and the most recent "Statement by Domestic (or Foreign) Stock
Corporation” as filed with the California Secretary of State or state of
incorporation. The "Statement of Information” must list the corporate
officers. If Proposer's most recent Statement has only the
"No change in information" box checked, the Proposer must also
submit the most recent endorsed "Statement of Information,”" which
includes a list of corporate officers.

b. Limited Liability Companies

Proposer must provide a copy of the most recent "Statement by
Domestic (or Foreign) Stock Corporation” as filed with the California
Secretary of State or state of incorporation. If Proposer's most
recent Statement has only the "No change in information" box
checked, the Proposer must also submit the most recent endersed
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"Statement of Information,” which includes a list of corporate officers.
The "Statement of Information" must list the corporate officers.

Experience

FAILURE TO PREPARE AND INCLUDE AN EXPERIENCE SECTION
MAY RESULT IN DISQUALIFICATION OF THE PROPOSAL.

Proposer's capabilities and experience shall be described comprehensively
in order to provide for a meaningful evaluation and assessment. The
narrative should discuss each of the following subject areas:

. Background.

. Organization (provide a chart or outline of the firm's organizational
structure showing the roles of all personnel involved with this
Contract, if awarded, identifying each by name/position).

. Identify the roles of and submit resumes for the firm, principals,
managing employees, on-site supervisors, other key staff,
presenters, Subcontractors, and any other staff involved with this
Contract, if awarded.

) Provide additional information for staff involved with this Contract, if
awarded, with specific information regarding length and quality of
experience providing similar services as described in Exhibit A,
Scope of Work.

. Demonstrate how the Proposer complies with requirements outlined
in Part |, Section 1.B, Minimum Mandatory Requirements, if any.

. Demonstrate how the proposers have a minimum of three years of
experience providing landscaping services similar to the service
being solicited. Subcontracting is not allowed to meet this
requirement.

. Demonstrate how Proposer's on-site working supervisors for each
crew must have a minimum of three years of experience
supervising landscaping services similar to the service being
solicited. Subcontracting is not allowed to meet this
requirement.

Work Plan

FAILURE TO PREPARE AND INCLUDE A WORK PLAN MAY RESULT
IN DISQUALIFICATION OF THE PROPOSAL.

Describe comprehensively and in detail how the service will be performed to
meet or exceed the requirements of Exhibit A, Scope of Work. Prepare and
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include a staffing plan that specifically describes the number of staff who will
be committed to the project and their qualifications. If possible, list them by
name. Describe and include the schedules, procedures, techniques, and
methods that will be employed in meeting the objectives outlined in the
Scope of Work. These may include personnel management, training,
subcontracting, emergency and contingency planning, recruitment and
replacement, supervision, supplies, uniforms, identification badges, safety,
communications, and quality control.

The work plan must describe in detail each component, each within its own
separate heading set forth below, including but not limited to:

a. Contractor shall provide enough crew support that can service at
least five channels at any one given time throughout the duration of
the Contract. Contractor shall provide a minimum of six personnel
per crew, including an on-site working supervisor and five laborers
indicated in its Work Plan during daily operation of this Contract to
complete the project within the allotted 120 calendar day
performance period.

b. Contractor shall provide a certified arborist and/or a certified
horticulturist for providing directions during maintenance (e.g., for
tree  trimming, shrubbery pruning, and slope cutting
recommendations). The work plan must identify the plan for
utilizing the services of an employee or a subcontractor who holds
a certification as an arborist and/or horticulturist.

C. Contractor shall also designate a minimum of two truck drivers with
the appropriate valid and active licenses to transport all debris
derived from the daily operation (which may be collected on
Contractor's facility) to a licensed local landfill approved by
Public Works.

d. Contractor shall provide a detailed plan on how the collected trash
will be separated and reported per channel for green waste and
debris for accurate reporting on Exhibit H.

e. Contractor shall provide a plan to address compliance with
BMP requirements during the contract.

f. Contractor shall provide a traffic control plan.

Quality Assurance Program

Describe Proposer's Quality Assurance Program (Program) that will be
utilized by the Proposer as a self-monitoring tool to ensure that these
services are performed in accordance with the County's contract
requirements and recommendations. The Program must ensure service
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deliveries outlined in Exhibit A, Scope of Work, are completed in a timely
manner, the services will be free of defects, and how those results will be
achieved. The Program must comprehensively address the Proposer's
organizational process for consistently delivering those requirements.

The Proposer's staffing plan must include a qualified inspector to monitor
compliance with the Program and deal with customer complaints and
inquiries.

At a minimum, the Program outlined in your proposal shall address in detail:

a. Policies and Procedures — Quality control procedures for the
Proposer, subcontractors, if any, and suppliers must be described. if
a subcontractor is to perform work, the Program must detail how that
subcontractor will interface with the Proposer and how the Proposer
will ensure that the subcontractor complies with the Program.

b. Inspection Fundamentals — The Proposer shall provide samples of
forms that outline required operations and quality levels. The
Proposal must indicate the Proposer's inspection schedules, a
methodology to correct deficiencies, level of supervision, and how
the inspections are to be performed. The Proposal shall document
the name, authority, relevant experience, and qualifications of the
person with overall responsibility for the inspection system.

c. Quality Control Documentation, Review, and Reporting — The
Program shall describe and list the records to be maintained. The
Program shall detail how the Proposer will maintain inspection
records and make them available to the County.

Equipment

The Proposer shall submit an inventory of all operable equipment dedicated
and/or designated as primary backup to be used to accomplish the work on
Form PW-19, Statement of Equipment Form, and shall provide a detailed
and comprehensive narrative, that describes how the Proposer's
configuration and equipment are in compliance with Exhibit A, Scope of
Work. The equipment may be subject to field inspection by Public Works.

Subcontractors

If subcontractors are to be used, submit a description of their proposed
assignments, qualifications, experience, staffing, and schedules.

Licenses/Permits/Certifications

Proposer must submit a copy of minimum two active and valid State of
California Department of Motor Vehicles Class A or B commercial drivers'
license as well as any other required licenses or endorsements required by
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Federal, State, and local regulations. Subcontracting is not allowed to
meet this requirement.

Proposer and/or its Subcontractor employee(s) must submit a copy of a valid
and active arborist and/or horticulturist certification.

Proposer must submit a copy of a valid and active Waste Collector Permit
issued by the County Department of Public Health (DPH). Proposers who
do not possess the permit at the proposal deadline date may submit other
forms of verification including, but not limited to, a copy of DPH's invoice to
proposer for permit fees along with a copy of proof of payment such as a
cashier check, money order, or cancelled check (transpired beyond
five days). Subcontracting is not allowed to meet this requirement.

Insurance

Submit completed and signed Form PW-16, Proposer's Insurance
Compliance Affirmation, acknowledging that the Proposer will comply with all
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements of this Request for Proposals if awarded the contract. In
Form PW-16, Proposer affirms that the Proposer will procure, maintain, and
provide the County with proof of insurance and coverage as specified by this
Request for Proposals througheout the entire term of the proposed contract,
without interruption or break in coverage.

Forms List

Complete and submit the following forms which are included in the RFP
package:

PW-1 Verification of Proposal

PW-2 Schedule of Prices

PW-3 County of Los Angeles Contractor Employee Jury Service
Program Application for Exception and Certification Form

PW-4 Contractor's Industrial Safety Record

PW-5 Conflict of Interest Certification

PW-6 Proposer's Reference List

PW-7 Proposer's Equal Employment Opportunity Certification

PW-8 List of Subcontractors

PW-9 Request for Local Small Business Enterprise (SBE)

Preference Program Consideration and CBE
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Firm/Organization Information Form (Attach Local SBE
certification form if requesting SBE preference)

PW-10 GAIN and GROW Employment Commitment

PW-11 Transmittat Form to Request an RFP  Solicitation
Requirements Review (Submit only if requesting a review. If
requesting a review, please submit form as early as possible
but no later than ten business days of issuance of this RFP to
the listed Contract Analyst)

PW-12 Charitable Contributions Certification

PW-13 Transitional Job Opportunities Preference Application

PW-14 Proposer's List of Terminated Contracts

PW-15 Proposer's Pending Litigations and Judgments

PW-16 Proposer's Insurance Compliance Affirmation

PW-17 Certification of Compliance with the County's Defaulted
Property Tax Reduction Program

PW-18 Request for Disabled Veteran Business Enterprise (DVBE)
Preference Program Consideration Form

PW-19 Statement of Equipment Form

PW-20 Minimum Requirements Affirmation

(Proposer should note that any change, edit, deletion, etc., of these forms
by the Proposer may subject the Proposer's Proposal to disqualification, at
the sole discretion of the County.)

Subcontractors' Forms List

The County seeks diverse, broad-based participation in its contracting.
Subcontractors, if any, shall be subject to all requirements set forth in the
RFP that are applicable to contractors in general. |f subcontractors are to
be employed, Proposer must submit a statement of their proposed
assignments, qualifications, experience, staffing, and schedules. [n addition
to this statement, the following forms must be completed and submitted for
each subcontractor contemplated:

PW-3 County of Los Angeles Contractor Employee Jury Service
Program Application for Exception and Certification Form

PW-4 Contractor's Industrial Safety Record
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PW-5 Conflict of Interest Certification

PW-7 Proposer's Equal Employment Opportunity Certification

PW-9 Request for Local Small Business Enterprise (SBE)
Preference Program Consideration and CBE

Firm/Organization Information Form (Part Il of form only)

PW-10 GAIN and GROW Employment Commitment
PW-12 Charitable Contributions Certification

14,  Additional Information
Additional information that is not presented elsewhere and is essential to a
fair evaluation must appear in the last Section of the Proposal and be
labeled "Additional Information." If there is no additional information the
Proposer wishes to present, this Section will consist of the statement:
"There is no additional information we wish to present.”

B. Proposal Submission

1. Proposals shall be submitted with seven complete sets of the Proposal that
includes all related information in the following formats:
. Paper: One criginal and four copies.
. Electronic: Two electronic copies on a CD or USB Drive in PDF

format as follows:

o One original electronic copy.

o One redacted electronic copy — Proposer shall redact any
trade secret, confidential, proprietary, or other personal
information from the Proposal such as Social Security
numbers.

Please note: The two electronic copies of your proposal will not be used
for evaluation purposes. The evaluators will evaluate the content of the
original, hard copies, of the submitted proposal only. Proposers must
attach any electronic information to the hard copies of the proposal for such
information to be evaluated.
Proposals received after the closing date and time specified in the Notice of
Request for Proposals will be rejected by Public Works as nonresponsive.

2. Submit Proposals to the County of Los Angeles Department of

Public Works Cashier, located on the Mezzanine  Floor,
900 South Fremont Avenue, Alhambra, California 91803, in a package that
clearly identifies the Proposer and this RFP. Proposals are received only
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when accepted and time stamped by the Cashier. All other indications of
apparent timely delivery may be disregarded.

It is the responsibility of the Proposer to instruct delivery services, such as
United Parcel Service and Federal Express, to deliver Proposals directly to
the Cashier. Proposals submitted via facsimile or e-mail will not be
accepted.

Proposals delivered by other means, including United States Postal Service,
may be delayed in Public Works' mail system, resulting in untimely delivery
to the Cashier and possible failure to meet the Proposal submission
deadline. Delays and missed deadlines for submission of proposals not
delivered in strict compliance with this RFP shall be the sole responsibility of
the Proposer, not of the County, Public Works, or any Special District.
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SECTION 3
GENERAL CONDITIONS OF REQUEST FOR PROPOSALS

Acceptance or Rejection of Proposals

The right is reserved to reject any or all proposals that, in the judgment of the
Board or Director, are not in the best interests of the County/Public Works/Special
Districts. The County further reserves the right to cancel this request for proposals
at any time at its sole discretion. In the event of any such rejection of proposals or
cancellation of this solicitation, the County will not be liable for any costs incurred
in connection with the preparation and submittal of a Proposal.

Proposals signed by an agent other than the president and secretary of a
corporation or a member of a general copartnership must be submitted with a
power of attorney or corporate resolution, certified by the secretary or assistant
secretary, authorizing such signature; otherwise, the Proposa!l may be rejected as
unauthorized and nonresponsive.

No proposal will be considered unless the Proposer submits a Proposal for all
requested items. If the solicitation document requests multiple quotations, no
Proposal will be considered unless the Proposer submits a price on all items within
each category; however, the solicitation document may not require the Proposer to
submit a price on all of the categories.

Altering Solicitation Document

The wording of the solicitation document shali not be changed. Any additions,
conditions, limitations, or provisions inserted by the Proposer will render their
Proposal irregular and may cause its rejection as nonresponsive.

County Responsibility

The County will not be responsible for representation made by any of its officers
or employees prior to the execution of the proposed contract unless such
understanding or representation is included in the proposed contract.

Determination of Proposer Responsibility

1. A responsible Proposer is a Proposer who has demonstrated the attribute
of trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the proposed contract. It is the County's policy to
conduct business only with responsible contractors.

2. Proposers are hereby notified that, in accordance with Chapter 2.202 of the
Los Angeles County Code, the County may determine whether the
Proposer is responsible based on a review of the Proposer's performance
on any contracts, including, but not limited to, County contracts. Particular
attention will be given to violations of labor laws related to employee
compensation and benefits and evidence of false claims made by the
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Proposer against public entities. Labor law violations which are the fault of
subcontractors and of which the Proposer had no knowledge shall not be
the basis of a determination that the Proposer is not responsible.

The County may declare a Proposer to be nonresponsible for purposes of
the proposed contract if the Board, in its discretion, finds that the Proposer
has done any of the following: (1) violated a term of a contract with the
County or a nonprofit corporation created by the County; (2) committed an
act or omission which negatively reflects on the Proposer's quality, fitness,
or capacity to perform a contract with the County, any other public entity, or
a nonprofit corporation created by the County, or engaged in a pattern or
practice which negatively reflects on same; (3) committed an act or
omission which indicates a lack of business integrity or business honesty; or
{4) made or submitted a false claim against the County or any other public
entity.

If there is evidence that the highest-rated Proposer may not be responsible,
Public Works will notify the Proposer in writing of the evidence relating to
the Proposer's responsibility and its intention to recommend to the Board
that the Proposer be found not responsible. Public Works will provide the
Proposer and/or the Proposer's representative with an opportunity to
present evidence as to why the Proposer should be found to be responsible
and to rebut evidence, which is the basis for Public Works'
recommendation.

If the Proposer presents evidence in rebuttal to Public Works, Public Works
will evaluate the merits of such evidence, and based on that evaluation,
make a recommendation to the Board. The final decision concerning the
responsibility of the Proposer will reside with the Board.

These terms shall also apply to any proposed subcontractors of Proposer
on County contracts.

Disqualification of Proposers

More than one proposal from an individual, firm, partnership, corporation, or
association under the same or different names will not be considered. Reasonable
grounds for believing that any Proposer has an interest in more than one proposal
for the work contemplated may cause the rejection of all proposals in which such
Proposer has interest on the basis of nonresponsibility and/or nonresponsiveness.
If there is reason for believing that collusion exists among the Proposers, such
collusion by the participants may be cause for the rejection of their proposals or
future proposals on the basis of nonresponsibility andfor nonresponsiveness and
may subject such Proposers to debarment.
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F. Gratuities

1. It is improper for any County officer, employee, or agent to solicit
consideration, in any form, from a Proposer with the implication, suggestion,
or statement that the Proposer's provision of the consideration may secure
more favorable treatment for the Proposer in the award of the proposed
contract or that the Proposer's failure to provide such consideration may
negatively affect the County's consideration of the Proposer's submission.
A Proposer shall not offer or give, either directly or through an intermediary,
consideration, in any form, to a County officer, employee, or agent for the
purpose of securing favorable treatment with respect to the award of the
proposed contract.

2. A Proposer shall immediately report any attempt by a County officer,
employee, or agent to solicit such improper consideration. The report shall
be made either to the County manager charged with the supervision of the
employee or to the County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861. Failure to report such a solicitation may result in the
Proposer's submission being rejected on the basis of nonresponsibility
and/or nonresponsiveness.

3. Among other items, such improper consideration may take the form of cash;
discounts; services; and the provision of travel, entertainment, or tangible
gifts.

G. Knowledge of Work to be Done

By submitting a Proposal, Proposer shalt be held to have carefully read this RFP,
all attachments, and exhibits; satisfied themselves before the delivery of their
Proposal as to their ability to meet all of the requirements and difficulties attending
the execution of the proposed work; and agreed that if awarded a contract, no
claim will be made against the County based on this RFP including, without
limitation, claims based on any ambiguity or misunderstanding. Furthermore, the
Proposer has carefully examined the location(s) of the proposed work, and is
familiar with all of the physical and climatic conditions, and makes this Proposal
solely upon the Proposer's own knowledge. The Proposer has carefully examined
these specifications and requirements, both in general and in detail, any drawings
attached, and any additional communications sent and makes their Proposal in
accordance therewith. [f Proposer's Proposal is accepted, the Proposer will enter
into a written contract with the County for the performance of the proposed work
and will accept payment based on the prices shown in Form PW-2, Schedule of
Prices, as full compensation for work performed. It is understood and agreed that
the quantities set forth in Form PW-2, Schedule of Prices and this RFP are only
estimates, and the unit prices will apply to the actual quantities, whatever they may
be.
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H. Notice to Proposers Regarding the Public Records Act

1.

All responses to this solicitation shall become the exclusive property of the
County. Absent extraordinary circumstances, at such time as (a) with
respect to the recommended Proposer's proposal and corresponding
Public Works evaluation documents, Public Works completes contract
negotiations and obtains a letter from an authorized officer of the
recommended Proposer that the negotiated contract is a firm offer of the
recommended Proposer, which shall not be revoked by the recommended
Proposer pending the Department's completion of the process under
Board Policy No. 5.055 and approval by the Board of Supervisors (Board)
and (b) with respect to each Proposer requesting a County Independent
Review, the County Independent Review convenes as a result of such
Proposers' request, and {c) with respect to all other Proposers, Public Works
recommends the recommended Proposer(s) to the Board and such
recommendation appears on the Board agenda, proposals submitted in
response to this solicitation and corresponding Public Works evaluation
documents become a matter of public record, with the exception of those
parts of each proposal which are justifiably defined as business or trade
secrets, and, if by the proposer, plainly marked as "Trade Secret”
"Confidential,” or "Proprietary."

The County shall not, in any way, be liable or responsible for the
disclosure of any such record or any parts thereof, if disclosure is required
or permitted under the California Public Records Act or otherwise by law.
A blanket statement of confidentiality or the marking of each page of the
Proposal as confidential shall not be deemed sufficient notice of
exception. The Proposers must specifically label only those provisions of
their respective Proposal which are "Trade Secret,” "Confidential," or
"Proprietary” in nature. Only those provisions labeled as "Trade Secret,"
"Confidential," or "Proprietary" in nature at the time of Proposal submission
will be accepted. The Proposers will not be granted opportunity to make any
change or label any portion of their respective Proposal as "Trade Secret,”
"Confidential,” or "Proprietary” after the submission deadline of the
Proposals.

In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a proposal marked "trade secret,”
"confidential,” or "proprietary,” Proposer agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.
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Notice to Proposers Regarding the County Lobbyist Ordinance

The Board has enacted an ordinance regulating the activities of persons who lobby
County officials. This ordinance, referred to as the "Lobbyist Ordinance," defines a
County Lobbyist and imposes certain registration requirements upon individuals
meeting the definition. The complete text of the ordinance can be found in
Los Angeles County Code Chapter 2.160. In effect, each person, corporation, or
other entity that seeks a County permit, license, franchise, or contract must certify
compliance with the ordinance. As part of this solicitation process, it will be the
responsibility of each Proposer to review the ordinance independently as the text
of the ordinance is not contained in this RFP. Each person, corporation, or other
entity submitting a response to this solicitation, must certify that each County
Lobbyist, as defined by Los Angeles County Code Section 2.160.010, retained by
the Proposer is in full compliance with Chapter 2.160 of the Los Angeles County
Code and each County Lobbyist is not on the Executive Office's List of Terminated
Registered Lobbyist. The Proposer's signature on the Proposal submission is its
certification that it is in full compliance with Los Angeles County Code
Chapter 2.160. See Attachment 3 regarding County Lobbyist.

Opening of Proposals

Proposals will not be publicly opened.

Proposer Debarment

1. The Proposer is hereby notified that, in accordance with Chapter 2.202 of
the Los Angeles County Code, the County may debar the Proposer from
bidding or proposing on, or being awarded, and/or performing work on other
County contracts for a specified period of time, which generally will not
exceed five years but may exceed five years or be permanent if warranted
by the circumstance, and the County may terminate any or all of the
Proposer's existing contracts with County, if the Board finds, in its
discretion, that the Proposer has done any of the following: (1) violated a
term of a contract with the County or a nonprofit corporation created by the
County; (2) committed an act or omission which negatively reflects on the
Proposer's quality, fitness, or capacity to perform a contract with the County
or any other public entity, or a nonprofit corporation created by the County
or engaged in a pattern or practice which negatively reflects on same;
(3) committed an act or offense which indicates a lack of business integrity
or business honesty; or (4) made or submitted a false claim against the
County or any other public entity.

2. If there is evidence that the highest-rated Proposer may be subject to
debarment, Public Works will notify the Proposer in writing of the evidence,
which is the basis for the proposed debarment, and will advise the Proposer
of the scheduled date for a debarment hearing before the contractor
Hearing Board.
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The contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. The Proposer and/or the Proposer's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, the contractor Hearing Board will prepare a
tentative proposed decision, which will contain a recommendation regarding
whether the Proposer should be debarred, and, if so, the appropriate length
of time of the debarment. The Proposer and Public Works shall be
provided an opportunity to object to the tentative proposed decision prior to
its presentation to the Board.

After consideration of any objections, or if no objections are received, a
record of the hearing, the proposed decision, and any other
recommendation of the contractor Hearing Board shall be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of the Contractor Hearing Board.

If a Proposer has been debarred for a period longer than five years, that
Proposer may, after the debarment has been in effect for at least five years,
submit a written request for review of the debarment determination to
reduce the period of debarment or terminate the debarment. The County
may, in its discretion, reduce the period of debarment or terminate the
debarment if it finds that the Proposer has adequately demonstrated one or
more of the following: (1) elimination of the grounds for which the
debarment was imposed; (2) a bona fide change in ownership or
management; (3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of the County.

The Contractor Hearing Board will consider requests for review of a
debarment determination only where (1) the Proposer has been debarred
for a period longer than five years; (2) the debarment has been in effect for
at least five years; and (3) the request is in writing, states one or more of
the grounds for reduction of the debarment period or termination of the
debarment and includes supporting documentation. Upon receiving an
appropriate request, the Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, the Contractor Hearing Board shall
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be
conducted and the request for review decided by the Contractor Hearing
Board pursuant to the same procedure as for a debarment hearing.

The Contractor Hearing Board's proposed decision will contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. The Contractor Hearing Board shall present its
proposed decision and recommendation to the Board. The Board will have
the right to modify, deny, or adopt the proposed decision and
recommendation of the Contractor Hearing Board.

These terms shall also apply to proposed subcontractors of Proposer on
County contracts.
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9. Attachment 2 is the link to a Listing of contractors debatred in Los Angeles
County.

Proposal Prices and Agreement of Figures

If the total amount arrived at by multiplying the unit price times the quantity does
not agree with the total amount entered for the item or if the total amount is not
entered, the unit price and the corrected total amount will be considered as
representing the Proposer's intentions. If the total amount is entered for the item,
but not the unit price, the unit price will be that which is derived by dividing the total
amount proposed for the item by the number of units in the item as representing
the Proposer's intentions. [f the items are incorrectly calculated, the corrected total
will be considered as representing the Proposer's intentions.

Proposer's Safety Record

A review of the Proposer's safety record will be made before the award.
Proposers are required to submit this information, with their Proposal, on
Form PW-4, Contractor's Industrial Safety Record form  provided.
Nonsubmission or an adverse finding as to the Proposer's safety record may be
cause for rejection of the Proposal on the basis of nonresponsibility and/or
nonresponsiveness.

Quaiifications of Proposer

No award will be made to any Proposer who cannot give satisfactory assurance as
to its ability to carry out the intended contract, based both on financial strength and
experience as a contractor on work of the nature contemplated in the proposed
contract. Proposers are encouraged to submit records of work of similar nature,
size, or extent to that proposed under these specifications and requirements. A
reasonable inquiry to determine the responsibility of a Proposer will be conducted.
The unreasonable failure of a Proposer to promptly supply information in
connection with such inquiry, including, but not limited to, information regarding
past performance, financial stability, and ability to perform on schedule, may be
grounds for a determination of nonresponsibility and/or nonresponsiveness with
respect to such Proposer. Unfamiliarity with the type of work required by
Public Works may be cause for rejection of the Proposal on the basis of
nonresponsibility and/or nonresponsiveness.

Qualifications of Subcontractors

Proposers shall list all subcontractors, if any, to be used on the List of
Subcontractors (Form PW-8). The use of subcontractors shall be subject to
Public Works' approval. Subcontractors shall be properly licensed under the laws
of the State of California for the type of work, which they are to perform. Alternate
Subcontractors shall not be listed for the same work.
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Safely Surrendered Baby Law

The Proposer shall notify and provide to its employees, and shall require each
subcontractor, if any, to notify and provide to its employees, a fact sheet
regarding the Safely Surrendered Baby Law, its implementation in Los Angeles
County, and where and how to safely surrender a baby. The fact sheet is set
forth in Part 1l, Exhibit D of this solicitation document and is also available on the
Internet at www.babysafela.org for printing purposes.

Term of Proposals

All proposals shall be firm offers and may not be withdrawn for a period of
270 days following the deadline for submission of proposals.

Truth and Accuracy of Representations

False, misleading, incomplete, or deceptively unresponsive statements in
connection with a proposal will be sufficient cause for the rejection of the
proposal. The evaluation and determination in this area will be at the Director's
sole judgment and the Director's judgment will be final.

Wages, Materials, and Other Costs

It is the responsibility of the Proposer to calculate the Proposal price to take into
consideration a possible escalation of wages, materials, and other costs during the
contract period. The Board, County, Public Works, District(s), or Director make no
representations regarding future costs or the rate of wages that may become
necessary to pay employees of the contractor for the work performed during the
contract period.

Consultant Independent

Proposers that assisted the County in developing or preparing a solicitation
document, pursuant to a consultant contract, are precluded from subsequently
being involved in the bidding process on that solicitation document.
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SECTION 4
EVALUATION OF PROPOSALS; AWARD AND EXECUTION OF CONTRACT

Award of Contract

Subject to the right of the Board to make the ultimate decisions concerning the
award of contracts, the County intends to award a contract to the highest-rated
Proposer or Proposers based on the evaluation criteria in Part |, Section 4.E,
Evaluation Criteria, whose Proposal(s) provide(s) the most beneficial program and
price, with all other factors considered. The County retains the right to select a
proposal other than the proposal receiving the highest number of points, if County
determines, in its sole discretion, another proposal is the most overall qualified,
cost-effective, responsive, responsible, and in the best interest of the County. The
recommended awardee shall sign and return the agreement within 14 calendar
days of its mailing to the recommended awardee for signature by Public Works.
The recommended awardee shall submit copies of its proof of insurance coverage,
within 14 days after Board approval of the proposed contract or at least 14 days
prior to the proposed contract's start date, whichever occurs last. Work under the
proposed contract cannot begin before proof of valid insurance coverage is
submitted to Public Works.

Final Contract Award by Board

Notwithstanding a recommendation by Public Works, the Board retains the right to
exercise its judgment concerning the selection of a proposal, the terms of any
resultant contract/agreement, and to determine which proposal best serves the
interests of the County. The Board is the ultimate decision-making body and
makes_the final determinations necessary to arrive at a decision to award, or not
award, a contract, or to award a confract to a Proposer other than the highest-rated
Proposer.

Evaluation of Proposals

1. All responses to this RFP become the property of the County. Upon receipt
of the Proposal as specified and evaluation of Proposals in accordance with
the evaluation criteria set forth below, Public Works may recommend the
award of a contract to one or more of those submitting Proposals. The
proposed contract may be submitted to the Board for consideration and
possible approval.

2. The County may require whatever evidence it deems necessary to
determine the Proposer's overall and specific abilities to meet the
requirements of proposed contract over the entire contract term. This
determination will be based on, but not limited to, an evaluation of the
Proposer's experience, personnel, financial stability and resources, work
plan, cost to perform requested services, and staffing plan.
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The County reserves the sole right to judge the Proposer's written and oral
representations and to review, evaluate, and select the successful
proposal(s).

The County may make on-site inspections of Proposer's current jobs and/or
facilities.

The County, in its sole discretion, may elect to waive any error or
informalities in the form of a proposal or any other disparity, if, as a whole,
the proposal substantially complies with the RFP's requirements.

The County may utilize the services of appropriate experts to assist in the
evaluation process.

Pass/Fail Review

Proposals will be reviewed on a Pass/Fail basis concerning the items listed below.
Proposals not meeting all of these requirements may be rejected as nonresponsive:

1.

Proposer will comply with the insurance requirements, outlined in Exhibit B,
Section 5, Indemnification and Insurance Requirements, as evidenced by
submitting a completed and signed Form PW-16.

Proposer and any subcontractors, if any, have met the GAIN and GROW
Programs requirements (Form PW-10).

Proposer and any subcontractors, if any, have completed and submitted the
Charitable Contributions Certification (Form PW-12).

Proposer and any subcontractors, if any, have submitted the Jury Service
Program Application for Exception and Certification Form (Form PW-3)
stating that they accept and will comply with the program requirements or
establish their entitlement to an exception to the program.

Proposer and subcontractors, if any, have completed and signed all
appropriate forms, and Proposer has completed and signed Form PW-2,
Schedule of Prices.

Proposer has demonstrated that it complies with all minimum requirements
as outlined in Part I, Section 1.B, Minimum Mandatery Requirements, and
has submitted a completed and signed Form PW-20.

Proposer must submit a minimum of two truck drivers with an active and
valid State of California Department of motor Vehicles Class A or B
commercial drivers' license, as well as any other required licenses or
endorsements required by Federal, State, and local regulations.
Subcontracting is not allowed to meet this requirement.
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Proposers who do not possess the required
licenses/certifications/permits at the time of proposal submission may
be disqualified as nonresponsive.

Proposer must submit a copy of a valid and active State Contractor's
Class C-27 (Landscaping Contractor) license to perform the service.
Subcontracting is not allowed to meet this requirement.

Proposers who do not possess the required
licenses/certifications/permits at the time of proposal submission may
be disqualified as nonresponsive.

Proposer and/or its Subcontractor employee(s) must submit a copy of a valid
and active arborist and/or horticulturist certification.

Proposers who do hot possess the required
licenses/certifications/permits at the time of proposal submission (or
who fail to submit the names of County-approved subcontractors who
possess the required licenses/certifications/permits)} may be
disqualified as nonresponsive.

Proposer must submit a copy of a valid and active Waste Collector Permit
issued by the County Department of Public Health (DPH). Proposers who
do not possess the permit at the proposal deadline date may submit other
forms of verification including, but not limited to, a copy of DPH's invoice to
proposer for permit fees along with a copy of proof of payment such as a
cashier check, money order, or cancelled check (transpired beyond
five days).

Proposers who do not possess the required
licenses/certifications/permits at the proposal deadline date will be
disqualified as nonresponsive except that Proposers who do not
possess the permit at the proposal deadline date may submit other
forms to show that the permit has been applied for including, but not
limited to, a copy of the DPH's invoice to proposer for permit fees
along with a copy of proof of including, but not limited to, a cashier
check money order, or cancelled check (transpired beyond five days).

Proposer submitted information regarding Experience and Work Plan as
outlined in Part |, Section 2.A.

Proposer is signed in as attending the Proposers' Conference and
walk-through.

Proposal was time stamped by the Cashier prior to the deadline for
submission of the Proposal. Any proposal without a Public Works time
stamp verifying that the deadline for submission has been met will be
rejected.

A/N Channel ROW South Area
-1.29- (2014-AN029)



Request for Proposals — PART |

Evaluation Criteria

All proposals will receive a composite score (rating) and be ranked in numerical
seguence from high to low based on the following criteria:

1.

Proposed Price (65 points)

The proposed price should accurately reflect the Proposer's cost of providing
the required products and services and any profit expected during the
Contract term. Prior to scoring, the proposed prices must be adjusted in
accordance with the Transitional Job Opportunities Preference, the Local
Small Business Preference, or the Disabled Veteran Business Enterprise
Preference, as applicable.

Transitional Job Opportunities Preference. To the extent permitted
by State and federal law, should one or more of the Proposers
qualify for the Transitional Job Opportunites Preference
(Form PW-13), the price component points will be adjusted prior to
scoring as follows: 8 percent of the lowest price proposed will be
calculated, and that amount will be deducted from the prices
submitted by all Proposers who requested and were granted the
Transitional Job Opportunities Preference. The Transitional Job
Opportunities Preference will not reduce or change the Proposer's
payment, which will be based on the Proposer's bid amount.

Local Small Business Enterprise (SBE) Preference. To the extent
permitted by State and federal law, should one or more of the
Proposers qualify for the Local SBE Preference (Form PW-9), the
price component points will be adjusted prior to scoring as follows:
8 percent of the lowest price proposed will be calculated, which shall
not exceed $50,000, and that amount will be deducted from the
prices submitted by all Local SBE Proposers who requested and
were granted the Local SBE Preference. The Local SBE Preference
will not reduce or change the Proposer's payment, which is based on
the Proposer's bid amount.

Disabled Veteran Business Enterprise (DVBE) Preference Program.
To the extent permitted by State and federal law, should one or
more of the Proposers qualify for the Disabled Veteran Business
Enterprise (DVBE) Preference (Form PW-18), the price component
points will be adjusted prior to scoring as follows: 8 percent of the
lowest price proposed will be calculated, which shall not exceed
$50,000, and that amount will be deducted from the prices submitted
by all DVBE Proposers who requested and were granted the DVBE
Preference. The DVBE Preference will not reduce or change the
Proposer's payment, which is based on the Proposer's bid amount.

Subject to such adjustment(s), the lowest Total Proposed Annual Price
quoted in the Schedule of Prices (Form PW-2) will receive the full weight of
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as follows: divide the lowest Total Proposed Annual Price by each other
Proposer's Total Proposed Annual Price and multiply the result by the
maximum possible points for this evaluation criterion. The Proposal with the
lowest Total Proposed Annual Price may not necessarily be awarded a
contract.

Performance History/References (5 points)
a. Potential Points

Public Works will attempt to obtain the required number of Proposer's
references for overall satisfaction with Proposer's services, with
priority given to services provided in the following order: County of
Los Angeles departments, other counties, cities, governmental
entities, nonprofit entities, private companies, etc. Proposer may
receive up to a maximum of 5/3 points for each responding reference
up to a total of three responding references. On Form PW-8,
Proposer's Reference List, Proposers must identify all contracts with
the County of Los Angeles during the previous three years and must
identify County's contacts for each contract. Public Works reserves
the right to utilize any reference of Proposer, County or other, listed or
not listed. Proposer shall receive zero points for each of the minimum
required references not received.

b. Potential Deductions

In addition to the references provided, the review will include the
County's Contract Database and Contractor Alert Reporting
Database (CARD), if applicable, reflecting past performance history
on County or other contracts. Additionally, a review of terminated
contract(s) reported on Form PW-14, Proposer's List of Terminated
Contracts, will be conducted which may result in point deductions.
If references fail to substantiate Proposer's description of services
provided; references fail to support that Proposer has a continuing
pattern of providing capable, productive, and skilled personnel and
services; or a significant unacceptable weakness in references may
result in a low or zero score. Additicnally, a Proposer's unacceptable
performance on another County contract(s), as documented by either
the County's Contract Database or Contractor Alert Reporting
Database (CARD) by an unfavorable reference, may result in point
deductions up to 100 percent of the total points awarded in this
evaluation category. A score of zero in this evaluation category may
result in rejection of the Proposal as nonresponsive.

References may be contacted by telephone, facsimile, mail, express
delivery, or e-mail. It is the Proposer's responsibility to ensure that accurate
and timely contact information is included in the proposal. Public Works will
ordinarily not make repeated attempts to contact references and will
ordinarily not contact the Proposer to correct bad phone numbers, etc. It is
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ordinarily not contact the Proposer to correct bad phone numbers, etc. Itis
the Proposer's responsibility to ensure that its references respond promptly
to Public Works' requests for information.

Experience (10 points)

Proposers must have a minimum of three years of experience providing
landscaping services similar to the service being solicited. In addition,
Proposer's on-site working supervisors on each of the four crews must
have a minimum of three years of experience supervising landscaping
services similar to the service being solicited. Failure to demonstrate the
minimum lengths of experience performing the service may result in
rejection of the Proposal as nonresponsive.

The evaluators may award higher points for the higher quality and quantity
of experience of the Proposer, its key personnel, and subcontractors, if any,
in providing the requested services to organizations. Greater weight will be
given to services provided to agencies of similar size and nature. The
evaluators may consider the Proposer's description of its capabilities,
resumes of key personnel (Part I, Section 2.A.5), and any other relevant
information including, but not limited to, pending litigation and judgments.
The evaluators may consider the safety record of the Proposer and any
subcontractors to ensure that they have provided services in a safe manner.
Significant unacceptable weakness in quality or quantity of experience may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the Proposal as nonresponsive.

Work Plan/Quality Assurance Program (15 points)

Evaluation and scoring of the Proposer's Work Plan will be based on the
extent to which it demonstrates that the Proposer is likely to meet or exceed
the performance requirements set forth in Exhibit A, Scope of Work; to
demonstrate creativity and innovation that exceed the minimum
requirements of the Scope of Work; to render fimely and responsive service
to Public Works; to respond to contingencies and emergencies; and to
provide a professional level of quality in the service and work product. The
highest scores will be awarded to the most comprehensive and detailed
work plans that are highly likely to iead the Contractor to exceed minimum
work requirements.

The evaluators will award higher scores to work plans that commit to specific
staffing levels and staff qualifications that exceed the requirements of the
work.

The evaluators may give reduced scores to work plans that omit any of the
following:

a. Contractor shall provide enough crew support that can service at
least five channels at any one given time throughout the duration of
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the Contract. Contractor shall provide a minimum of six personnel
per crew, including an on-site working supervisor and five laborers
indicated in its Work Plan during daily operation of this Contract to
complete the project within the allotted 120 calendar day
performance period.

b. Contractor shall provide a certified arborist and/or a cerified
horticulturist for providing directions during maintenance (e.g., for
tree trimming, shrubbery pruning, and slope cutting
recommendations). The work plan must identify the plan for
utilizing the services of an employee or a subcontractor who holds
a certification as an arborist and/or horticulturist.

C. Contractor shall also designate a minimum of two truck drivers with
the appropriate valid and active licenses to transport all debris
derived from the daily operation {which may be collected on
Contractor's facility) to a licensed local landfill approved by
Public Works.

d. Contractor shall provide a detailed plan on how the collected trash
will be separated and reported per channel for green waste and
debris for accurate reporting on Exhibit H.

e. Contractor shall provide a plan to address compliance with
BMP reguirements during the contract.

f. Contractor shall provide a traffic control plan.

Comprehensiveness of the Work Plan will be evaluated based on detailed,
specific discussion of all issues relevant to the work. These may inciude
personnel management, ftraining, subcontracting, recruitment and
replacement, supervision, supplies, identification badges, safety,
communications, quality control, and other issues.

The evaluation committee may make these determinations from all relevant
information presented in the Proposal, which may include the work plan,
staffing plan, quality assurance plan, schedules, and other documents. If an
interview or presentation is scheduled, it may also be considered.

The evaluation committee may also make this determination from all
relevant information presented in the Proposer's written Quality Assurance
Program (Program), which may include, but is not limited to, policies and
procedures, inspection fundamentals as well as a description of quality
control documentation, review, and reporting. Failure of the Proposer to
designate a qualified inspector that will be provided by Proposer to monitor
compliance of the Program and deal with customer complaints and inquiries
will result in a reduced score in this category. If a subcontractor is to perform
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Significant unacceptable weakness in any of the Work Plan subject areas or
omission of a Work Plan from the Proposal at the time of submission may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the Proposai as nonresponsive.

Equipment (5 points)

The evaluators may award up to maximum of five points based on their
evaluation of the Proposer's equipment to meet or exceed all of the
requirements set forth in Exhibit A, Scope of Work.

A review of the Proposer's equipment to be used to perform the work, as
listed on the Statement of Equipment Form (Form PW-19), will be made.
List vehicles separate from other equipment. Public Works reserves the
right to conduct on-site inspections of equipment listed on this form.

The Proposer's equipment may be evaluated based on the following criteria,
but is not limited to, the type, and quantity of equipment within the
organization's fleet, type and quantity of equipment dedicated to the
service, date of manufacture/purchase, up-to-date maintenance, and
service records.

Significant unacceptable weakness in the Proposer's equipment may result
in a low or zero score. A score of zero in this evaluation category may result
in rejection of the Proposal as nonresponsive.

Optional Interview/Clarification

The County may, at its option, invite one or more Proposers to make a
written or verbal clarification, presentation, and/or participate in an
interview before a final selection is made. Evaluation criteria for any
additional information provided is the same as that for written Proposals.
A separate score will not be given for a presentation or interview, but the
Proposer's performance may be considered as part of the overall
evaluation. The evaluators may, in their sole discretion, limit the offer to
give a presentation or interview, if any, to the one or more Proposers who
receive the highest scores in a preliminary scoring of Proposals in
accordance with the evaluation criteria set forth in this Part |, Section 4.E,
Evaluation Criteria.

Additional Criteria

These criteria are not exclusive. The County reserves the right to apply
additional evaluation criteria.
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Negotiation

The County reserves the right to negotiate the terms, conditions, and price of the
Proposal, in the sole discretion of the County, to achieve the most beneficial
program and price for the County. The County, in its sole discretion, may limit the
negotiation, if any, to one or more responsive and responsible Proposers who
receive the highest scores in a preliminary scoring of Proposals in accordance with
the evaluation criteria set forth in this Part |, Section 4.E, Evaluation Criteria. The
negotiation with the Proposer(s) will not result in a change in the rating of the
Proposers. If a satisfactory contract cannot be negotiated, the County may, at its
sole discretion, begin contract negotiations with the next highest-rated Proposer
who submitted a proposal, as determined by the County.
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SECTION 5
PROTEST POLICY

A, Protest Policy Review Process

1. Under Board Policy No. 5.055 (Services Contract Solicitation Protest), any
prospective Proposer may request a review of the requirements under a
solicitation for a Board-approved services Contract, as described in
paragraph C, Solicitation Requirements Review, below. Any Proposer may
request a review of a disqualification or of a proposed Contract award under
such a solicitation, as described respectively in sections below. Additionally,
any Proposer may obtain copies of proposals and Public Works evaluation
documents as provided in Part |, Section 3, paragraph H.  Under any such
review, it is the responsibility of the Proposer challenging the decision of
Public Works to demonstrate that Public Works committed a sufficiently
material error in the solicitation process to justify invalidation of a solicitation
or a proposed Contract award as the case may be.

2. Throughout the review process, the County has no obligation to delay or
otherwise postpone an award of Contract based on a Proposer protest. In all
cases, the County reserves the right to make an award when it is
determined to be in the best interest of the County of Los Angeles to do so.

B. Grounds for Review

Unless State or Federal statutes or regulations otherwise provide, the grounds for
review of a solicitation for Board-approved services Contract provided for under
Board Policy No. 5.055 (Services Contract Solicitation Protest) are limited to the
foltowing:

. Review of the Solicitation Requirements
. Review of a Disqualified Bid/Proposal
. Review of the Proposed Contractor Selection

C. Solicitation Requirements Review

Any person or entity may seek a Solicitation Requirements Review by submitting a
written request for review to Public Works conducting the solicitation as described
in this paragraph. A Request for a Solicitation Requirements Review may be
denied, in Public Works' sole discretion, if the request does not satisfy all of the
following criteria:

1. The request for a Solicitation Requirements Review is made within
ten business days of the issuance of the solicitation document.

A/N Channel ROW South Area
-1.36- (2014-AN029)



Request for Proposals — PART |

The request for a Solicitation Requirements Review includes documentation,
which demonstrates the underlying ability of the person or entity to submit a
proposal.

The request for a Solicitation Requirements Review itemizes in appropriate
detail, each matter contested and factual reasons for the requested review.

The request for a Solicitation Requirements Review asserts either that:

a. Application of the minimum requirements, evaluation criteria and/or
business requirements unfairly disadvantages the person or entity; or,

b. Due to unclear instructions, the process may result in the County not
receiving the best possible responses from prospective Proposers.

The Solicitation Requirements Review will be completed and Public Works'
determination will be provided to the requesting person or entity, in writing,
within a reasonable time prior to the bid/proposal due date.

Place to Submit Requests for Review

All Requests for Review shall be submitted to the Contract Analyst.

Disgualification Review

1.

A bid/proposal may be disqualified from consideration because Public Works
determined it was nonresponsive at any time during the review/evaluation
process. If Public Works determines that a bid/proposal is disqualified due to
nonresponsiveness, Public Works shall notify the Proposer in writing.

Upon receipt of the written determination of nonresponsiveness, the
Proposer may submit a written request for a Disqualification Review within
the time frame specified in the written determination.

A request for a Disqualification Review may, in Public Works' sole discretion,
be denied if the request does not satisfy all of the following criteria:

a. The person or entity requesting a Disqualification Review is a
Proposer.
b. The request for a Disqualification Review is submitted timely (i.e., by

the date and time specified in the written determination).

C. The request for a Disqualification Review asserts that the
determination  of  disqualificaton due to  bid/proposal
nonresponsiveness was erroneous (e.g., factual errors, etc.) and
provides factual support on each ground asserted as well as copies
of all documents and other material that support the assertions.
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4. The Disqualification Review shall be completed and the determination shall
be provided to the requesting Proposer, in writing, prior to the conclusion of
the evaluation process.

Debriefing Process

For solicitations where proposals are evaluated and scored in accordance to
Section 4, Evaluation of Proposals, the following provisions shall apply:

1. Upon completion of the evaluation, Public Works will notify the remaining
Proposers in writing that Public Works is entering negotiations with another
Proposer. Upon receipt of the letter, any nonselected Proposer may submit
a written request for a Debriefing within the time frame specified in the
letter. A request for a Debriefing may, in Public Works' sole discretion, be
denied if the request is not received within the specifted time frame.

2. The purpose of the Debriefing is to compare the requesting Proposer's
response to the solicitation document with the evaluation document. The
requesting Proposer shall be debriefed only on its response. Because
Contract negotiations are not yet complete, responses from other
Proposers shall not be discussed, although Public Works may inform the
requesting Proposer of its relative ranking.

3. During or following the Debriefing, Public Works will instruct the requesting
Proposer of the manner and time frame in which the requesting Proposer
must notify Public Works of its intent to request a Proposed Contractor
Selection Review, below, if the requesting Proposer is not satisfied with the
results of the Debriefing.

Proposed Contractor Selection Review

Any Proposer that has timely submitted a notice of its intent to request a Proposed
Contractor Selection Review as described in paragraph F, above, may submit a
written request for a Proposed Contractor Selection Review in the manner and
time frame as specified by Public Works. For low-bid solicitations, where
applicable, upon selection of the lowest-cost, responsive, and responsible bidder,
Public Works will notify the remaining bidders in writing that Public Works is
entering negotiations with another bidder. Public Works will instruct the remaining
bidders of the manner and time frame in which each remaining bidder must notify
Public Works of its intent to request a Proposed Contractor Selection Review,
should such remaining bidder desire to have such a review performed.

A request for a Proposed Contractor Selection Review may, in Public Works' sole
discretion, be denied if the request does not satisfy all of the following criteria:

1. The person or entity requesting a Proposed Contractor Selection Review is
a Proposer.
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The request for a Proposed Contractor Selection Review is submitted timely
(i.e., by the date and time specified by Public Works).

The person or entity requesting a Proposed Contractor Selection Review
asserts in appropriate detail with factual reasons one or more of the
following grounds for review:

a. Public Works materially failed to follow procedures specified in its
solicitation document. This includes:

i, Failure to correctly apply the standards for reviewing the
proposal format requirements.

i. Failure to cormrectly apply the standards, and/or follow the
prescribed methods, for evaluating the proposals as specified
in the solicitation document.

ii. Use of evaluation criteria that were different from the
evaluation criteria disclosed in the solicitation document.

b. Public Works made identifiable mathematical or other errors in
evaluating bids/proposals, resulting in the Proposer receiving an
incorrect score, and not being selected as the recommended
Contractor.

C. For applicable solicitations where responses are evaluated and
scored, a member of the Evaluation Committee demonstrated bias in
the conduct of the evaluation.

d. Another basis for review as provided by State or Federal law.

The request for a Proposed Contractor Selection Review sets forth
sufficient detail to demonstrate that, but for Public Works' alleged failure, the
Proposer would have been the lowest-cost, responsive, and responsible bid
or the highest-scored proposal, as the case may be.

Upon completing the Proposed Contractor Selection Review, Public Works
representative shall issue a written decision to the Proposer within a
reasonable time following receipt of the request for a Proposed Contractor
Selection Review, and always before the date the Contract award
recommendation is to be heard by the Board. The written decision shall
additionally instruct the Proposer of the manner and time frame for
requesting a review by a County Independent Review, paragraph H, below.

A/N Channel ROW South Area
-1.39- (2014-AN029)



Request for Proposals — PART |

H. County Independent Review Process

1. Any Proposer that is not satisfied with the resuits of the Proposed
Contractor Selection Review may submit a written request for a County
Independent Review in the manner and time frame specified by
Public Works in Public Works' written decision regarding the Proposed
Contractor Selection Review.

2. A request for a County Independent Review may, in the County's sole
discretion, be denied if the request does not satisfy all of the following
criteria:

a. The person or entity requesting review by a County Independent
Review is a Proposer.

b. The request for a review by a County Independent Review is
submitted timely (i.e., by the date and time specified by
Public Works).

C. The person or entity requesting review by a County Independent
Review has limited the request to items raised in the Proposed
Contractor Selection Review and new items that (a) arise from
Public Works' written decision and (b) are one of the appropriate
grounds for requesting a Proposed Contractor Selection Review as
listed in paragraph G above.

3. Upon completion of the County Independent Review's, Intermal Services

Department will forward its report to Public Works, which will provide a copy
to the Proposer.

P:\aspub\CONTRACTWanetCHANNEL ROW CLEARING2014 Rebid\Rebid -West Area\01 RFP\03 PART I-STANDARD.doc
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FORM PW-1
VERIFICATION OF PROPOSAL

DATE: , 201 | THE UNDERSIGNED HEREBY DECLARES AS FOLLOWS:

1. This Declaration is given in support of & Proposal for a Contract with The County Of Los Angeles. The Proposer further acknowfedges that if any false, misleading,
incomplete, or deceptively unresponsive statements in connection with this proposal are made, the Proposal may be rejected at the Director’s sole judgment and
histher judgrment shall be final.

2. Name of Service:

DECLARANT INFORMATION

3. Name Of declarant;

4.1 Am duly vested with the authority 1o make and sign instruments for and on behalf of the Proposer(s).

5. My Title, Capacity, Or Relationship to the Proposer(s) is:

PROPOSER INFORMATION

6. Proposer's full legal name: Telephone No.:
Physical Address (NO P.O. BOX): Mobile No.:
e-mail: Fax No.:
County WebVen No.: IRS No.: Business License No.:
7. Proposer's fictitious business name{s} or dba(s) (if any):
County(s) of Registration: State: Year(s) became DBA:
8. The Proposer's form of business entity is (CHECK ONLY ONE):

1 Sole proprietor Name of Proprietor:

Corporation’s principal place of business:

1 A corporation:

State of incorporation; Year incorporated:
|| Non-profit corporation certified under IRS 501(c) 3 and registered | President/CEQ:
with the CA Attorney General's Registry of Charitable Trusts Secretary:
00 A general partnership: Names of partners:
It Alimited partnership: Name of general partner:
| Ajoint venture of: Names of joint venturers:
| Alimited liability company: Name of managing member:

9. The enly persons or firms interested in this proposal as principals are the following;

Narme{s) Titla Phane Fax
Sirest City State Zip
Name(s} Titie Phane Fax
Street City State Zip
10. Is your firm wholly or majority owned by, or a subsidiary of anotherfim? — No Z Yes

If yes, name of parent firm:
State of incorporation/registration of parent firm;

11. Has your firm done business under any other name(s) within the last five years?1  No i Yes Ifyes, please list the other name(s):
Name(s): Year of name change:

Name(s): Year of name change:

12, 1s your firm involved in any pending acquisition or merger? — No Z Yes

If yes, indicate the associated company's name:

13. Proposer acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in connection with this proposal are made, the proposal
may be rejected. The evaluation and determination in this area shali be at the Director's sole judgment and the Director's judgment shall be final,

14. | am making these representations and all representation contained in this proposal based on information that they are true and correct to the bes! of my
information and belief.

| declars under penalty of perjury under the laws of California that the above information is true and correct.

Signature of Proposer or Authorized Agent: Date:

Type name and tifle:




SCHEDULE OF PRICES FOR

FORM PW-2

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING SERVICES — SOUTH AREA (2014- AN029)

The undersigned Proposer offers to perform the work described in the Request for Proposals (RFP) for

the following price(s).

The Proposer rate(s) (hourly, monthly, etc.) shall include all administrative

costs, labor, supervision, materials, transportation, taxes, equipment, and supplies unless stated
otherwise in the RFP. It is understood and agreed that where quantities, if any, are set forth in the
Schedule of Prices, they are only estimates, and the unit prices quoted, if any, will apply to the actual

quantities, whatever they may be.

Public Works will reimburse the Contractor for the Contractor's

disposal fees upon the receipt of an invoice with attached dump tickets. Public Works will not pay for
labor and transportation of debris to the dump site. Transportation costs to and from the landfill sites
shall be inciuded in the Contractor's Unit Prices listed below.

o __ PRICE
R | UNITPRICE | (ToTALLF x
T - : UNIT PRI_CE,_:')
1 BALLONA CREEK 31,127 3 3
2 SAWTELLE CHANNEL 13,540 $ $
3 CENTINELA CREEK 20,384 $ 3
4 BENEDICT CHANNEL 4 086 3 5
5 DOMINGUEZ CHANNEL 1 39,814 3 $
6 DOMINGUEZ CHANNEL 2 44 665 $ $
PROJECT 1232 SYSTEM including ({Project 76,
7 PD 168, PD 181 and PROJECT 11563) 15,364 $
8 PROJECT 9, UNIT 1, LINE F 8,150 $
9 PROJECT 133 7,166 % $
PROJECT 9, Unit 3, SYSTEM including ( Line A, B, C,
10 and D) 72,322 $ 3
11 Project 9, Unit 2, Line E 17,866 $ 3
12 PD 132, PROJECT 446, and PD 154 4,416 $ $
13 HENRILEE LATERIAL 1,495 3 $
14 LOS CERRITOS CHANNEL 18,680 3 3
15 SAN GABRIEL RIVER 104,475 $ $
16 GRIDLEY AVENUE DRAIN 5,523 $ $
COYQTE CREEK AND COYOTE CREEK NORTH
17 FORK 54,096 5 3
18 PROJECT 21 A 7,208 3 $
19 PROJECT 21 14,060 $ 3
20 MICHIGAN AVENUE DRAIN 6,976 3 $

Page lof3



FORM PW-2

PRICE

MEM| DESCRIPTIONITEM . OTAL LINER | UNIT PRICE
NO. | __:'j;"uncludmg both Left Bank and R EET(LF) | ~ PERLF (Jﬁ}-Aplﬁlng))(
21 | PD52 10129 S $
22 | LA CANADA VERDE CREEK 1,236 3 $
23 | DDI 9 3,637 $ $
24 | PD 40 SYSTEM including (Bl 532) 2218 $ $
25 | PD162 1,493 $ $
MILAN CREEK SYSTEM including (MTD 920, PD 13,
26 | PD 69, PD 63, PD 45, and PD 67) 10803 |3 $
LA MIRADA CREEK SYSTEM including (PD 142,
BI 4701, PD 31, PD 20, PD 1282, PD 204, PD 192,
27 | PD 187, PD 214, PD 220, and PD 221) 14928 |$ $
28 | DDI22 1,540 $ $
20 | PROJECT 15 16274 |3 3
30 | PROJECT 4601 1225 $ $
31 | PROJECT 447 4,320 $ $
32 | DDI23 6,250 $ $
33 | PROJECT 79 2,750 5 $
34 | PROJECT 16 3,970 3 3
35 | PD 212 SYSTEM including (Bl 8650) 3279 $ 5
36 | PD 376, PD 368, and PD 711 2,179 5 5
37 | COMPTON CREEK 23568 | 5
38 | PROJECT 74 2,109 3 $
39 | COMPTON CREEK EAST BRANCH 5,636 $ 3
40 | PROJECT 12 2,480 $ $
41 | PROJECT 130 9,440 3 $
42 | PROJECT 53 1,005 3 $
SANTA MONICA CANYON CHANNEL SYSTEM
43 | including (Bl 44) 7,374 5 $
PROJECT 509 SYSTEM including (PD 225, PD 138,
44 | and PROJECT 120) 1,450 $ $
45 | PROJECT 587 1,275 5 $
46| DDI 8 $ $
47 | PD 553 (BIXBY SLOUGH) 3,390 3 $
48 | Bl 424 2,170 $ 3
49 | PARKCREST LATERAL 3210 5 3
50 | PD 21 (HOLLYPARK DRAIN) 6,935 $ $

Page 2 of 3



FORM PW-2

ITEM |/ TOTAL'LINER_ ~“UNIT PRICE PRICE
NO. | “FEET{LF) . |2 "PERLF (TOTALLF X
Bk A s UNIT PRICE )
51 NICHOLS CANYON CHANNEL 1,282 $ 3
PD 76 SYSTEM Including (PD 188, PD 882, PD 867,
52 | and PD 996) 5,739 $ $
SUBTOTAL PROPOSED ANNUAL PRICE FOR ITEMS NOS. 1- 52 R
e o _PRICE (TOTAL
ITEM |: ES-'II-'?I‘;II-:':'-ED =l CREW PRICE | ESTIMATED
NO, " HOURS " PER HOUR HOURS X CREW
AS-NEEDED SERVICE - HOURLY RATE FOR A
MINIMUM OF FOUR-PERSON CREW (Crew
consisting of a working supervisor and minimum of
three laborers).
As-Needed removal of vegetation, trash, tree
trimming/removal, debris, and brush from various flood
control  facilities. {Only to be performed with
53 | Public Works' approval) 100 $ $

SUBTOTAL PROPOSED ANNUAL PRICE FOR ITEMS NO. 53

TOTAL PROPOSED ANNUAL PRICE
(FOR ITEMS NOS. 1-52 PLUS 53)

Legal Name of Proposer

Signature of Person Authorized to Submit Proposal

Title of Authorized Person

Date State Contractors License Number License Type
Proposer Address
Phone Facsmile E-mall

Page 3 of 3



FORM PW-3

COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM
APPLICATION FOR EXCEPTION AND CERTIFICATION FORM

This contract is subject to the County of Los Angeles Contractor Employee Jury Service Program (Program) (Los Angeles
County Code, Chapter 2.203). All contractors and subcontractors must complete this form to either (1) request an exception
from the Program requirements or (2) certify compliance. Upen review of the submitted form, the County department will
determine, in its sole discretion, whether the bidder or proposer is excepted from the Program.

Company Name:

Company Address:

City: State: Zip Code:

Telephone Number:

L (Type of Goods or Services):

If you believe the Jury Service Program does not apply to your business, check the
appropriate box in Part | (you must attach documentation to support your claim). If the Jury
Service Program applies to your business, complete Part Il to certify compliance with the
Program. Whether you complete Part | or Part Il, sigh and date this form.

Part I: Jury Service Program Is Not Applicable to My Business

Q My business does not meet the definition of “contractor,” as defined in the Program as it has not received an
aggregate sum of $50,000 or more in any 12-month period under one or more County contracts or subcontracts
(this exception is not available if the contract/purchase order itself will exceed $50,000). | understand that the
exception will be lost and | must comply with the Program if my revenues from the County exceed an aggregate
sum of $50,000 in any 12-month period.

0 My business is a small business as defined_in the Program. It 1) has ten or fewer employees; and, 2) has annual
gross revenues in the preceding twelve months which, if added to the annual amount of this contract, are
$500,000 or less; and, 3) is not an affiliate or subsidiary of a business dominant in its field of operation, as defined
below. | understand that the exemption will be lost and | must comply with the Program if the number of
employees in my business and my gross annual revenues exceed the above limits.

“Dominant in its field of operation” means having more than ten employees, including full-time and part-time
employees, and annual gross revenues in the preceding twelve months, which, if added to the annual amount of
the contract awarded, exceed $500,000.

“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least 20
percent owned by a business dominant in iis field of operation, or by parners, officers, directors, majority
stockholders, or their equivalent, of a business dominant in that field of operation.

| My business is subject to a Collective Bargaining Agreement that expressly provides that it supersedes all
provisions of the Program. ATTACH THE AGREEMENT.

Part Il: Certification of Compliance

0 My business has and adheres to a written policy that provides, on an annual basis, no less than five days of
regular pay for actual jury service for full-time employees of the business who are also California residents, or my
company will have and adhere to such a policy prior to award of the contract.

| declare under penalty of perjury under the laws of the State of California that the information stated above is true
and correct.

Print Name: Title:

Signature: Date:




areq

aineubis

(yuiad) 1ueby pazuouyiny Jo Jesodold Jo sweN

'SPI0RI BSOU) JO SUOLRILI 3U) UILJIM 31eInooe

puE anJy) $i uolewlolll ay) 1ey: Anliad Jo Ajeusd Jepun aig[oap | PUB ‘SW SIU] JE SW O] 3|ge|IBAR SJB JBY) SPJOd8) 8yl Wol) palidwios SEM UOHELWIOIUI SA00E B |

‘sABpyIoMm JS0O| JO IBQUWINN °9

uswAodwa Jo uoneuiwla) Jo qof Jayjoue
0] Jajsuel) Jusueuilad Buiajoaul saseD ABPYIOM }SO| JO JBQUINN G

‘59580 ABPX}IOM 1SO| JO JagquInN t

‘s3lj[eiey 4O JAqUINN "¢

(SJejlop JO SPUBSNOL) Ul) S}ORJUCY JO JUNOWE JE([Op [BI0] 7

"$]0enUOod JO JaquInp ‘|

areq o
JBaA JUSLIND e,

€102

AR

L10Z

0loeg

60002

HYJA LNIHHND OL HOlHd SHYIA UYANITYD S

‘salji[ele) || pue Aue Buipunouns

SSIUBISWINSIND U} 0} PaYIENE ag Jshul uojeuedxas uy ‘piooal fjajes sy} Bunenieas Ul UONEISPISLUOD OJUI USXE] 8y pinom Josodold ay) yaiym a1ep jo uoneue|dxs Jo
uoiBwWIOUI [euolippe Aue yoele Aew Jasodoud sy “Jasodold [enpiaipul Jo ‘9elodiod ‘ainjuaa juiof ‘diysiauped seinoed yoes Joj paniwgns aq [|eys uoneLLoju
sjeiedes |ennugns [esodolid Jo ajep ayj 0} Joud Jead JBpudjEd JUaLIND SUl pue siesh Jepusied aAl 1se| aU) Joj saumo Jo ledipuld e se U pajedioiued Jasodold sy
Jo redipuud Aue ey uonesodioo Jo ‘ainjuaa ol 'diysiouped Aue pue Jasodaoud ay) AQ BluIOHED JO S]EIS BY] Ul USYEHDPUN YIOM |[B SPN[OUl ISNW Uojewojul siy |

-341Vv0d 1vs50d0dd

H3IS0d0dd A8 FDINH3S

¥-Md INJO4

HO4 1IVHINOD d3S0d0dd

ay¥023d AL34VS TVIMLSNANI SHOLOVHINOD



FORM PW-5
CONFLICT OF INTEREST CERTIFICATION

O sole owner

D general partner

| managing member

O President, Secretary, or other proper title)

of

Name of proposer

make this certification in support of a proposal for a contract with the County of Los Angeles for services within the
scope of Los Angeles County Code Section 2.180.010, which provides as follows:

Contracts Prohibited. A. Notwithstanding any other section of this code, the county shall not
contract with, and shall reject any bid or proposal submitted by, the persons or entities specified
below, unless the board of supervisors finds that special circumstances exist which justify the
approval of such contract.

1. Employees of the county or of public agencies for which the board of supervisors is
the governing body;

2 Profit-making firms or businesses in which employees described in subdivision 1 of
subsection A serve as officers, principals, partners, or majer shareholders;

3. Persons who, within the immediately preceding 12 months, came within the
provisions of subdivision 1 of subsection A, and who:

(a) Were employed in positions of substantial responsibility in the area of
service to be performed by the contract; or

(b) Participated in any way in developing the contract of its service
specifications; and

4, Profit-making firms or businesses in which the former employees described in
subdivision 3 of subsection A, serve as officers, principals, partners, or major
shareholders.

| hereby certify | am informed and believe that personnel who developed and/or participated in the preparation of this
contract do not fall within scope of the Los Angeles County Code Section 2.180.010 as cited above. Furthermore,
that no County employee whose position in the County enables him/her to influence the award of this contract, or any
competing contract, and no spouse or economic dependent of such employee is or shall be employed in any
capacity by the Contractor herein, or has or shall have any direct or indirect financial interest in this contract. |
understand and agree that any falsification in this Certificate will be grounds for rejection of this Proposal and
cancellation of any contract awarded pursuant to this Proposal.

| certify under penalty of perjury under the laws of California that the foregoing is true and correct.

Signed Date




PROPOSER NAME:

PROPOSER'S REFERENCE LIST

FORM PW-6

PROPOSED CONTRACT FOR:

Provide a comprehensive reference list of all contracts for goods and/or services provided by the Proposer during the
previous three years. Please verify all contact names, telephone and fax numbers, and e-mail addresses before listing.
Incorrect names, telephone and/or fax numbers, or e-mail addresses will be disregarded. Use additional pages if required.

A. COUNTY OF LOS ANGELES AGENCIES

All contracts with the County during the previous three years must be listed.

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MALL:

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

B. OTHER GOVERNMENTAL AGENCIES AN

D PRIVATE COMPANIES

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES;
AGENCY/ FIRM: AGENCY/ FIRM:

ADDRESS: ADDRESS:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/ FIRM: AGENCY/ FIRM:

ADDRESS: ADDRESS:

CONTACT: CONTACT:

TELEPHONE:; TELEPHCNE:

FAX: FAX:

E-MAIL: E-MAIL:




FORM PW-7

PROPOSER'S EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Proposer's Name

Address

Internal Revenue Service Employer |dentification Number

In accordance with Los Angeles County Code Section 4.32.010, the Proposer certifies and agrees
that all persons employed by it, its affiliates, subsidiaries, or holding companies are and will be
treated equally by the firm without regard to or because of race, religion, ancestry, national origin, or
sex and in compliance with all anti-discrimination laws of the United States of America and the State

of California.

The proposer has a written policy statement prohibiting any discrimination in | 4 YES
all phases of employment.

0 No
The proposer periodically conducts a self- analysis or utilization analysis of Q YES
its work force.

d NO
The proposer has a system for determining if its employment practices are (M YES
discriminatory against protected groups.

ry ag p group 0 NO

Where problem areas are identified in employment practices, the proposer 0 YES
has a system for taking reasonable corrective action to include
establishment of goals and fimetables. O NO

Authorized representative

Date




FORM PW-8

LIST OF SUBCONTRACTORS

Proposer is required to complete the following. Any Subcontractors listed must be properly licensed under
the laws of the State of California for the type of service that they are to perform, AND THEIR LICENSE
NUMBERS MUST BE LISTED HEREIN. Failure to do so may result in delay of the award of contract. Do
| not list alternate subcontractors for the same service.

required services.

Name Under Which
Subcontractor Is Licensed

] Proposer in providing the requested services will not utilize Subcontractors. Proposer will perform all
License Specific Description of
Number Address Subcontract Service




FORM PW-9

All proposers responding to the Request for Proposals must complete and return this form for proper
consideration of the proposal.

FIRM NAME:

My County (WebVen) Vendor Number:

LOCAL SMALL BUSINESS ENTERPRISE PREFERENCE PROGRAM:

O As Local SBE certified by the County of Los Angeles Office of Affirmative Action Compliance as of the date of
this proposal/bid’s submission, | request this proposal/bid be considered for the Local SBE Preference.

M| Attached is a copy of Local SBE cerfification issued by the County.

FIRM/ORGANIZATION INFORMATION: The information requested below is for statistical purposes only. On final analysis and consideration of

award, contractor/vendor will be selected without regard to race/ethnicity, color, religion, sex, national origin, age, sexual orientation or disability.

Business Structure:

D Sole Propristorship

a Partnership

O Corporation

O Nonprofit

D Franchise

0 other {Please Specify}:

Total Number of Employees (including owners):

Black/African American

Race/Ethnic Composition of Firm. Please distribute the above total number of individuals into the following categories:

Hispanic/Latino

Asian or Pacific Islander

American Indian

Filipino

White

PERCENTAGE OF OWNERSHIP [N FIRM: Please indicate by percentage (%) how ownership of the firm is distributed.

. BlackfAfrican’ -

American :

Hispanie/ Latino

Asian or Pacific
lslander-

American Indian

' Flllpmo |

“White

Men

%

%

%

%

%

%

Women

%

%

%

%

%

%

CERTIFICATION AS MINCRITY, WOMEN, DISADVANTAGED, AND DISABLED VETERAN BUSINESS ENTERPRISES: If your firm is

currently certified as a minority, wornen, disadvantaged or disabled veteran owned business enterprise by a public agency, complete the
following and attach a copy of your proof of certification. (Use back of form, if necessary.)

Agency Name =

‘Minority:

“Women

Disabled Veteran'

'Expiration Date’

DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE OF CALIFORNIA THAT THE ABOVE
INFORMATION IS TRUE AND CORRECT.

Authorized Signature:

Title:

Date:

LOCAL SBE-FIRM-ORGANIZATION FORM.DCC QAAC Rev. 09/20/07 PW Rev. 11/27/07




FORM PW-10

GAIN and GROW EMPLOYMENT COMMITMENT

The undersigned:

O

has hired participants from the County's Department of Social Services' Greater

Avenue for Independence (GAIN) and General Relief Opportunity for Work
(GROW) employment programs.

OR

declares a willingness to consider GAIN and GROW participants for any future

employment opening if participant(s) meet the minimum qualification for that
opening, and

declares a willingness to provide employed GAIN and GROW participants access to
proposer's employee mentoring program(s), if available, to assist those individuals in
obtaining permanent employment and/or promoticnal opportunities.

Signature

Title

Firm Name

Date




FORM PW-11
TRANSMITTAL FORM TO REQUEST AN RFP
SOLICITATION REQUIREMENTS REVIEW

A Solicitation Requirements Review must be received by the County
within 10 business days of issuance of the solicitation document

Proposer Name: Date of Request:

Project Title: Project No.

A Solicitation Requirements Review is being requested because the Proposer asserts that they are being
unfairly disadvantaged for the following reason(s): (check ail that apply)

Application of Minimum Requirements
Application of Evaluation Criteria

Application of Business Requirements

O O 0o 0O

Due to unclear instructions, the process may result in the County not receiving the
best possible responses

I understand that this request must be received by the County within 10 business days of issuance of the
solicitation document.

For each area contested, Proposer must explain in detail the factual reasons for the requested review.
(Attach additional pages and supporting documentation as necessary.)

Request submitted by:

{Name) (Title)

Date Transmittal Received by County: Date Solicitation Released:

Reviewed by:

Results of Review - Comments:

Date Response sent to Proposer:




FORM PW-12
CHARITABLE CONTRIBUTIONS CERTIFICATION

Company Name

Address

Internal Revenue Service Employer |dentification Number

California Registry of Charitable Trusts "CT" number (if applicable)

The Nonprofit Integrity Act (SB 1262, Chapter 919} added requirements to California's Supervision of
Trustees and Fundraisers for Charitable Purposes Act which regulates those receiving and raising
charitable contributions.

CERTIFICATION YES NO

Proposer or Contractor has examined its activities and determined that ( ) ( )
it does not now receive or raise charitable contributions regulated

under California's Supervision or Trustees and Fundraisers for

Charitable Purposes Act. If Proposer engages in activities subjecting

it to those laws during the term of a County contract, it will timely

comply with them and provide County a copy of its initial registration

with the California State Attorney General's Registry of Charitable

Trusts when filed.

OR YES NO

Proposer or Contractor is registered with the California Registry of ( ) ( )
Charitable Trusts under the CT number listed above and is in

compliance with its registration and reporting requirements under

California law. Attached is a copy of its most recent filing with the

Registry of Charitable Trusts as required by Title 11 California Code

of Regulations, sections 300-301 and Government Code sections

12585-12586.

Signature Date

Name and Title (please type or print)



U

FORM PW-13

TRANSITIONAL JOB OPPORTUNITIES PREFERENCE APPLICATION

COMPANY NAME:

COMPANY ADDRESS:

CITY: STATE: ZIP CODE:

| am not requesting consideration under the County's Transitional Job Opportunities
Preference Program.

| hereby certify that | meet all the requirements for this program:

U

Q

My business is a non-profit corporation qualified under Internal Revenue Services Code -
Section 501(c)(3) and has been such for three years (altach IRS Determination Letter},

| have submitted my three most recent annual tax returns with my application;

| have been in operation for at least one year providing transitional job and related supportive
services to program participants; and

| have submitted a profile of our program; including a description of its components designed
to help the program participants, number of past program participants and any other
information requested by the contracting department.

| declare under penalty of perjury under the laws of the State of California that the
information herein is true and correct.

PRINT NAME:

SIGNATURE:

REVIEWED BY COUNTY:

SIGNATURE OF REVIEWER APPROVED | DISAPPROVED




FORM PW-14
PROPOSER'S LIST OF TERMINATED CONTRACTS

PROPOSER'S NAME:

Ll Proposer has not had any contracts terminated in the past three years.

Proposer must list all contracts that have been terminated within the past three years. Terminated contracts are
those contracts terminated by an agency or firm before the contract's expiration date. If a contract{s) was
terminated, please attach an explanation on a separate sheet, whether the termination was at the fault of the
Proposer or not. Any and all terminated contracts should be accompanied with an explanation. It should be
noted that contracts that naturally expired need not be listed. The County is only seeking information on
contracts that were terminated prior to expiration.

SERVICE: TERMINATING DATE:

SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM

NAME OF TERMINATING FIRM

ADDRESS OF FIRM

ADDRESS OF FIRM

CONTACT PERSON: CONTACT PERSON:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SERVICE: TERMINATING DATE: SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM

NAME OF TERMINATING FIRM

ADDRESS OF FIRM

ADDRESS OF FIRM

CONTACT PERSON: CONTACT PERSON:
TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:
SIGNATURE DATE:




FORM PW-15
PROPOSER'S PENDING LITIGATIONS AND JUDGMENTS

Proposer's Name:

L] Proposer and/or principals are not currently involved in any pending litigation; are not aware of

any threatened litigation where they would be a party; and have not had any judgments
entered against them within the last five years as of the date of proposal submission.

Proposer and/or principals of the Proposer must list below (use additional pages if necessary) all

pending litigation, threatened litigation, and/or any judgments entered against them within the last five
years as of the date of proposal submission.

A. OO Pending Litigation L] Threatened Litigation [0 Judgment (check one)

Against [ Proposer; [ Principal, [J Both (check as appropriate)
Name of Litigation/Judgment:
Case Number:

Court of Jurisdiction:

Please provide a statement describing the size and scope of the pending/threatened
litigation or judgment (use additional page if necessary):

ahwn =

B. [ Pending Litigation ] Threatened Litigation [J Judgment (check one)

Against [1 Proposer; [ Principal; L1 Both (check as appropriate)
Name of Litigation/Judgment:
Case Number:

Court of Jurisdiction:

Please provide a statement describing the size and scope of the pending/threatened
litigation or judgment (use additional page if necessary):

hhwn =

Signature of Proposer: Date:




FORM PW-16

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING SERVICES — SOUTH AREA (2014-AN029)

PROPOSER'S INSURANCE COMPLIANCE AFFIRMATION

Proposer's Name

Address

O

Signature of Proposer: Date:

If awarded the contract: Proposer will comply with the insurance coverage provisions
set forth in Exhibit B, Section 5, Indemnification and Insurance Requirements of this
Request for Proposals, and Proposer will procure, maintain, and provide the County
with proof of insurance coverage in the coverage amounts and types specified in
Exhibit B, Section 5 throughout the entire term of the proposed contract, without
interruption or break in coverage.

If you check this box, your proposal will be determined nonresponsive and your
proposal will be disqualified. Proposer will not comply with the insurance coverage
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements of this Request for Proposals, and Proposer will not procure, maintain,
and provide the County with proof of insurance coverage in the coverage amounts and
types specified in Exhibit B, Section 5 throughout the entire term of the proposed
contract, without interruption or break in coverage.




FORM PW-17

CERTIFICATION OF COMPLIANCE WITH THE COUNTY'S
DEFAULTED PROPERTY TAX REDUCTION PROGRAM

The Proposer certifies that:

0 It is familiar with the terms of the County of Los Angeles Defaulted Property Tax Reduction Program,
"~ Los Angeles County Code Chapter 2.206; AND

To the best of its knowledge, after a reasonable inquiry, the Proposer/Bidder/Contractor is not in
default, as that term is defined in Los Angeles County Code Section 2.206.020.E, on any Los
Angeles County property tax obligation; AND

The Proposer/Bidder/Contractor agrees to comply with the County's Defaulted Property Tax Reduction
Program during the term of any awarded contract.

-OR-

C | am exempt from the County of Los Angeles Defaulted Property Tax Reduction Program, pursuant to
lLos Angeles County Code Section 2.206.060, for the following reason:

| declare under penalty of perjury under the laws of the State of California that the information stated above is
frue and correct.

Print Name: Title:

Signature: ' Date:




FORM PW-18
REQUEST FOR DVBE PREFERENCE PROGRAM CONSIDERATION FORM

INSTRUCTIONS: All proposers/bidders responding to this solicitation must complete and return this form for
proper consideration of the proposal/bid.

In evaluating bids/proposals, the County will give preference to businesses that are certified by the
Stateof California as a Disabled Veteran Business Enterprise (DVBE) or by the Department of
Veterans as a Service Disabled Veteran Owned Small Business (SDVOSB) consistent with Chapter
2.211 of the Los Angeles County Code.

Vendor understands that in no instance shall the disabled veteran business enterprise preference
program price or scoring preference be combined with any other County preference program to
exceed eight percent (8%) in response to any County solicitation.

Information about the State's Disabled Veteran Business Enterprise certification regulations is in the
California Code of Regulations, Title 2, Subchapter 8, Section 1896 et seq., and is also available on
the California Department of General Services Office of Disabled Veteran Business Certification and
Resources Website at http://www.pd.dgs.ca.gov.

Information on the Veteran Affairs Disabled Business Enterprise certification regulations made be
found in the Code of Federal Regulations, 38CFR 74 and is also available on the Veterans Affairs
Website at; hitp.//www.vetbiz.gov.

O | AM NOT a Disabled Veteran Business Enterprise certified by the State of California or a
Service Disabled Veteran Owned Small Business with the Department of Veteran Affairs.

O | AM certified as a Disabled Veteran Enterprise with the State of California or a Service
Disabled Veteran Owned Small Business with the Department of Veteran Affairs as of the
date of this proposal/bid submission and | request this proposal be considered for the DVBE
Preference.

DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE
STATE OF CALIFORNIA THAT THE ABOVE INFORMATION IS TRUE AND ACCURATE.

Name of Firm: -County Webven No.
Print Authorized Name: Title:
Autheorized Signature: Date:

SIGNATURE OF REVIEWER APPROVED DISAPPROVED




dnova Loy |
AdVNd | © - LNJAdIND3
~oefes o 40 AdAL

l& 1S!| 01 Jopio ul paosnpoidal ag ABwW WIO) SIY| '1BUWIOJ UMO JNoA Ul si| Juswdinba ue Juwigns | ON OQ ‘eulj Jad way (|) auo MMWMMMM_“_VM
JOIAYTS SIHL O1 dNYDVE AUVINIAd GILVYNOISIA 4O/ANV a31vIIa3d 39 T11IM LVHL INFAJINDT 11V ¥0d NOILYIWHOSNI IHL MO 134 JLVIS

-ANOHd3T141L

.5544dav

“AWVYN SHIS0d0dd

(6ZONV-¥102Z) Y3V HLNOS — SIDIAYIS ONINVITO AVAM-40-LHOIN TINNVHO d3a33IN-SV
HO4d
WHOd LNIJINdIND3 40 LNJW3ILVLS

61-Md INYOA



FORM PW-20
AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING SERVICES — SOUTH AREA (2014-AN029)
MINIMUM REQUIREMENTS AFFIRMATION

Note: Proposer must check a box under each section. Failure to check any boxes or provide required
responsive information may result in the disqualification of your proposal as non-responsive.

Important Note: The information on this form is subject to verification and will not be used for scoring
purposes.

Completing this form by itself without including detailed narrative in your proposal to support the
minimum mandatory requirement of this RFP, any inconsistencies in the information provided in this
form, or this form and your Proposal, may subject your Proposal to disqualification, at the sole
discretion of the County.

At the time of proposal submission, Proposer must meet the following minimum requirements:

1. Proposer must have a minimum of three years of experience providing landscaping services similar to the
service being solicited. Subcontracting is not allowed to meet this requirement.

Dates of
Experience - : ; Page
Proposer Name (Mth/Yrs to Description of Services/Experience Number*
Mth/Yrs)

(Please attach additional pages if needed.)
*List the page number in the proposal containing the resume/experience.

Check One:

O Yes. Proposer does meet the experience requirement stated above. (In addition to responding
on this form, as specified in Part |, Section 2.A.5, Experience, please provide a detailed
narrative in your proposal to validate this minimum mandatory requirement.)

O No. Proposer does not meet the experience requirement stated above.
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2.

FORM PW-20

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING SERVICES — SOUTH AREA (2014-AN029)

Proposer's on-site working supervisors for each crew must have a minimum of three years of

experience supervising landscaping services similar to the service being solicited. Subcontracting is

not allowed to meet this requirement.

Proposer's on-site working supervisors assigned to this contract

Dates of
Number of Proposer's on-site ‘?E;pzrr‘;:]'gg Description of Supervising Page
Crews * working supervisors' (th s to Experience Number*
name Mth/Yrs)

(Please attach additional pages if needed.)

* Contractor shall provide enough crew support that can service at least five channels at any one given
time throughout the duration of the Contract. Contractor shall provide a minimum of six personnel per
crew, including an on-site werking supervisor and five laborers indicated in its Work Plan during daily
operation of this Contract to complete the project within the allotted 120 calendar day performance
period as specified in Part |, Section 2.A.6, Work Plan.

**|ist the page number in the proposal containing the proposer's on-site working supervisors'
resume/experience.

Check One;

O ves. Proposer’s on-site working supervisors do meet the experience requirement stated above.
(In addition to responding on this form, as specified in Part |, Section 2.A.5, Experience, please
provide a detailed narrative in your proposal to validate this minimum mandatory requirement.)

O No. Proposer's on-site working supervisors do not meet the experience requirement stated

above.
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FORM PW-20

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING SERVICES — SOUTH AREA (2014-AN029)

3.

Proposer must submit a minimum of two truck drivers with an active and valid State of California
Department of motor Vehicles Class A or B commercial driver's licenses, as well as any other
required licenses or endorsements required by Federal, State, and local regulations.
Subcontracting is not allowed to meet this requirement.

Class of Driver's Page

Employee Name License Number

Check One:
n Yes. Proposer does meet the license requirement stated above.

O No. Proposer does not have the license as stated above.

Proposer must submit a copy of a valid and active State Contractor's Class C-27 (Landscaping
contractor) license. Subcontracting is not allowed to meet this requirement.

C-27 Name of License Holder Valid/Active Page

License No. Dates Number

Check One:
O Yes. Proposer does meet the license requirement stated above.

O No. Proposer does not have the licenses as stated above.

Proposer and/or its Subcontractor employee(s) must submit a copy of a valid and active arborist and/or
horticulturist certification.

Page

Employee Name Type of Certification Number

Check One:

O Yes. Proposer and/or its Subcontractor does meet the certification requirement stated above.

O No. Proposer andfor its Subcontractor does_not meet the certification requirement as stated
above.
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FORM PW-20

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING SERVICES — SOUTH AREA (2014-AN029)

6. Proposer must submit a copy of a valid and active Waste Collector Permit issued by the County
Department of Public Health. Proposers who do not possess the permit at the proposal deadline date
may submit other forms of verification including, but not limited to, a copy of the DPH's invoice to
proposer for permit fees along with a copy of proof of payment such as a cashier check, money order,
or cancelled check (iranspired beyond five days). Subcontracting is not allowed to meet this
requirement.

Check One:

O

O

Yes. Proposer has submitted a copy of a valid and active Waste Collector Permit issued by the
County Department of Public Health.

Valid Page

Permit No. Name of the Permit Holder
Dates Number

Proposer does not currently have valid and active Waste Collector Permit, however, Proposer
has submitted other forms to show that the permit has been applied for including, but not limited
to, a copy of the DPH’s invoice to proposer for permit fees along with a copy of proof of payment
such as a cashier check, money order, or cancelled check (transpired beyond five days).

DPH Invoice No. and Date:

Proof of Payment (circle one): Cashier Check / Money Order /
Cancelled Check* / Other:
*Transpired beyond five days

No. Proposer does not have the permit as stated above.

Proposer declares under penalty of perjury that the information stated above is true and accurate. Proposer
further acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in
connection with this proposal are made, the proposal may be rejected at the sole discretion of the County.

Signature

Title

Firm Name

Date
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ATTACHMENT 1

COUNTY OF LOS ANGELES

Policy on Doing Business
With Small Business

Forty-two percent of businesses in Los Angeles County have five or fewer employees. Only about
four percent of businesses in the area exceed 100 employees. According to the Los Angeles
Times and local economists, it is not large corporations, but these small companies that are
generating new jobs and helping move Los Angeles County out of its worst recession in decades.

WE RECOGNIZE...
The importance of small business to the County:
o In fueling local economic growth.
o Providing new jobs.
o Creating new local tax revenues.
o Offering new entrepreneurial opportunity to those historically under-represented
in business.
The County can play a positive role in helping small business grow:
o As a multi-billion dollar purchaser of goods and services.

o As a broker of intergovernmental cooperation among numerous local
jurisdictions.

o By greater outreach in providing information and training.
o By simplifying the bid/proposal process.
o By maintaining selection criteria which are fair to all.

o By streamlining the payment process.

_ WE THEREFORE SHALL:

1. Constantly seek to streamline and simplify our processes for selecting our vendors and for
conducting business with them.

2. Maintain a strong outreach program, fully coordinated among our departments and districts,
as well as other participating governments to: (a) inform and assist the local business
community in competing to provide goods and services; and, (b) provide for ongoing dialogue
with and involvement by the business community in implementing this policy.

3. Continually review and revise how we package and advertise solicitations, evaluate and
select prospective vendors, address subcontracting, and conduct business with our
vendors, in order to: (a) expand opportunity for small business to compete for our business;
and, (b) to further opportunities for all businesses to compete regardless of size.

4. Ensure that staff who manage and carry out the business of purchasing goods and services
are well-trained, capable, and highly motivated to carry out the letter and spirit of this policy.



ATTACHMENT 2

Listing of Contractors Debarred in Los Angeles County

List of Debarred Contractors in Los Angeles County may be obtained by going to the following
website:

http://lacounty.info/doing business/DebarmentList.htm




County of
Los Angeles

Lo'bbytst Ordmance

ATTACHMENT 3

It may affect you!

Chapter 2.160 of the Los Angeles County Code requires Lobbyists, Lobbying Firms and Lobbyist Employers
to register with the Executive Office of the Board of Supervisors. This ordinance imposes extensive reporting
requirements on individuals, businesses and other organizations. It places restrictions on the activities of
anyone seeking to influence an official action of the County of Los Angeles including actions of the Board of
Supervisors or the granting or denial of County contracts, licenses, permits, grants and franchises.
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If you are compensited to communicate directly (ot through
agents) with any County official for the purpose of influencing

official action, then you may be required lo register with the.

Executive Office of the Board of Supervisors. The requirement to
register is the same whether you are an employee of, or on contract
with, a firm or organization with business before the County.
Addifionally, an mndividual or business entity may be considered a

County Lobbying Firm if it receives compensation to influence the

County on behalf of any other persons or businesses. An
indwvidual, business entity or organization that employs or contracts
with another individual or firm to represent or make: contacts with a
County agency on their behalf to influence County action may be
considered a County Lobbyist Employer who must also register. I
in doubt, it is best to register.

Furthermore, each.person. or entity who i3 not otherwise required.
to register as a County Lobbyist, Lobbying Firm or Lobbyist
Employer, but who directly or indirectly expends 35,000 or more-
during a calendar quarter to influenece -official action need mot
register BUT must report the expenditure to the Executive Office of
the Board of Supervisors on a form available from the Executive
Office.
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Failure to comply with the ordinance may subject offending
Lobbyists, Lobbying Firms, and Lobbyist Empleyers to serious
penalties including fines up to $2,000 and denial of contracts,
licenses, permits, grants or franchises. Moreover, some violators
may be refused permission to address the Board ol Supervisors
or any County commission.

Within 10 days of qualifying as a County Lobbyist, Lobbying
Finm, or Lobbyist Emplover as described in the ordinance, you
must tegister with the Executive Office of the Board of
Supervisors.

Registering with the County is easy. To receive a copy of the
ordinance and registration forms, ©f to receive additional
wformation or answers to specific questions, please contact lhe
Executive Office of the Board -of Supervisors at the following
address or you may call one of the following telephone numbers:

?ﬁnﬁﬂiv Sl et C o =

= Execulive Office of the:Board of Supervisors
County of Los Angeles

383 Kenneth Hahn Hall Of Adrministration
500 West Temple Street

- Los Angeles, California 90012

4 (213) 974-1003 (213) 974-1578

A copy of the ordinance is available for your review at this
County facility or on the Internet.

http://bos.co.la.ca.us/

Thank you for your cooperation and attention.

i



Part Il
Sample Agreement

PUBLIC WOR

BY AND BETWEEN

THE COUNTY OF LOS ANGELES,
DEPARTMENT OF PUBLIC WORKS

AND
[NAME OF CONTRACTOR]

FOR

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING
SERVICES — SOUTH AREA (2014-AN029)
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SAMPLE AGREEMENT FOR

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING
SERVICES — SOUTH AREA (2014-AN029)

THIS AGREEMENT, made and entered into this____ day of , 2014,
by and between the COUNTY OF LOS ANGELES, a subdivision of the State of California,
a body corporate and politic (hereinafter referred to as COUNTY) and [Name of
CONTRACTOR], a [State of Incorporation] [Form of Entity] (hereinafter referred to as
CONTRACTOR).

- WITNESSETH

FIRST: The CONTRACTOR, for the consideration hereinafter set forth and the
acceptance by the Board of Supervisors of said COUNTY of the CONTRACTOR'S
Proposal filed with the COUNTY on ., 2014, hereby agrees to provide services
as described in this Contract for Channel Right-of-Way Clearing Services — South Area.

SECOND: This AGREEMENT, together with Exhibit A, Scope of Work; Exhibit B,
Service Contract General Requirements; Exhibit C, Internal Revenue Service Notice 1015;
Exhibit D, Safely Surrendered Baby Law Posters; Exhibit E, Defaulted Property Tax
Reduction Program; Exhibit F, Performance Requirements Summary; Exhibit G, Typical
Channel Drawing; Exhibit H, Vehicle and Walk Access Drawing; Exhibit |, Channel
Right-of-Way Clearing Report; Exhibit J, Maps of Channels for the Flood Control Facilities
in the South Area; the CONTRACTOR'S Proposal, all attached hereto; the Request for
Proposals; and Addenda to the Request for Proposals, all of which are incorporated herein
by reference, are agreed by the COUNTY and the CONTRACTOR to constitute the
Contract.

THIRD: The COUNTY agrees, in consideration of satisfactory performance of the
foregoing services in strict accordance with the Contract specifications to the satisfaction of
the Director of Public Works, to pay the CONTRACTOR pursuant to the Schedule of Prices
set forth in the Proposal and attached hereto as Form PW-2, an amount not to exceed
$ per year or such greater amount as the Board may approve {(Maximum
Contract Sum).

FOURTH: This Contract's initial term shall commence upon Board approval and
execution between both parties, whichever occurs last. The County shall have the sole
option to renew this Contract term for up to four additional 1-year periods and
6 month-to-month extensions, for a maximum total Contract term of 66 months. Each such
option shall be exercised at the sole discretion of the COUNTY. The COUNTY, acting
through the Director, may give a written notice of intent to renew this Contract at least ten
days prior to the end of each term. At the sole discretion of the COUNTY, in lieu of
extending the Contract for the full one year, this Contract may be renewed on a month-to-
month basis, upon written notice to the CONTRACTOR at least ten days prior to the end
of aterm. The Director will provide a written notice of nonrenewal at least ten days before
the last day of any term, in which case this Contract shall expire as of midnight on the last
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day of that term. Where all option years have been exercised, the Director will not provide
a written notice of nonrenewal.

FIFTH: The CONTRACTOR shall bill monthly, in arrears, for the work performed
during the preceding month. Work performed shall be billed at the unit prices quoted in
Form PW-2, Schedule of Prices.

SIXTH: Public Works will make payment to the CONTRACTOR within 30 days of
receipt and approval of a properly completed and undisputed invoice. However, should the
CONTRACTOR be certified by the COUNTY as a Local Small Business Enterprise, payment
will be made in accordance with Board of Supervisors Policy No. 3.035, Small Business
Liaison and Prompt Payment Program. Each invoice shall be in triplicate (original and
two copies) and shall itemize the work completed. The invoices shall be submitted to:

County of Los Angeles Department of Public Works
Attention Fiscal Division, Accounts Payable

P.O. Box 7508

Alhambra, CA 91802-7508.

SEVENTH: In no event shall the aggregate total amount of compensation paid to
the CONTRACTOR exceed the amount of compensation authorized by the Board. Such
aggregate total amount is the Maximum Contract Sum.

EIGHTH: The CONTRACTOR understands and agrees that only the designated
Public Works Contract Manager is authorized to request or order work under this Contract.
The CONTRACTOR acknowledges that the designated Contract Manager is not authorized
to request or order any work that would result in the CONTRACTOR earning an aggregate
compensation in excess of this Contract's Maximum Contract Sum.

NINTH: The CONTRACTOR shall not perform or accept work requests from the
Contract Manager or any other person that will cause the Maximum Contract Sum of this
Contract to be exceeded. The CONTRACTOR shall monitor the balance of this Contract's
Maximum Contract Sum. When the total of the CONTRACTOR'S paid invoices, invoices
pending payment, invoices yet to be submitted, and ordered services reaches 75 percent
of the Maximum Contract Sum, the CONTRACTOR shall immediately notify the
Contract Manager in writing. The CONTRACTOR shall send written notification to the
Contract Manager when this Contract is within six months from expiration of the term as
provided for hereinabove.

TENTH: The Director may adjust the rate of compensation set forth in Form PW-2
(Schedule of Prices) annually based on the increase or decrease in the U.S. Department of
Labor, Bureau of Labor Statistics’, All Urban Consumers Price Index (CPl) for the
Los Angeles-Riverside-Orange County Area for the 12-month period preceding the contract
anniversary date, which shall be the effective date for any such cost-of-living adjustment.
The percentage change in the rate of compensation shall equal 12 times the average
monthly change in the CPI over the first nine months of the contract term preceding the
effective date. However, any percentage increase shall not exceed the general salary
movement granted to COUNTY employees as determined by the COUNTY'S
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Chief Executive Office as of July 1 for the prior 12-month period. Furthermore, should fiscal
circumstances ultimately prevent the Board from approving any increase in COUNTY
employee salaries, no cost-of-living adjustment will be granted.

ELEVENTH: In the event that terms and conditions, which may be listed in the
CONTRACTOR'S Proposal, conflict with the COUNTY'S specifications, requirements, and
terms and conditions as reflected in this AGREEMENT including, but not limited to,
Exhibits A through J, inclusive, the COUNTY'S provisions shall control and be binding.

TWELFTH: This Contract constitutes the entire agreement between the COUNTY

and the CONTRACTOR with respect to the subject matter of this Contract and supersedes
all prior and contemporaneous agreements and understandings.
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IN WITNESS WHEREOF, the COUNTY has, by order of its Board of Supervisors,
caused these presents to be subscribed by the Director of Public Works, and the
CONTRACTOR has subscribed its name by and through its duly authorized officers, as of
the day, month, and year first written above.

COUNTY OF LOS ANGELES

By
Director of Public Works
APPROVED AS TO FORM:
JOHN F. KRATTLI
County Counsel
By
Deputy
[NAME OF CONTRACTOR]
By

Its President

Type or Print Name

By

Its Secretary

Type or Print Name

PAaspub\CONTRACTVJanet\CHANNEL ROW CLEARING\2G14 Rebid\Rebid - Soulh Areal01 RFF\08 AGREEMENT COUNTY DPW EXECUTE 122310.docBQC
05/29/2014
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A

EXHIBIT A

SCOPE OF WORK

AS-NEEDED CHANNEL RIGHT-OF-WAY CLEARING SERVICES - SOUTH AREA

Public Works Contract Manager

Public Works Contract Manager will be Ms. Wicky Yueng of
Flood Maintenance Division, who may be contacted at (626) 458-4152,
e-mail address: wyueng@dpw lacounty.gov, Monday through Thursday,
7a.m. to 5 p.m. The Contract Manager may designate several Public Works
Representatives (PWR) to request work from the Contractor. The
Contract Manager and the PWR are the only persons authorized by Public Works
to request work of the Contractor. From time to time, Public Works may change
the Contract Manager andfor PWR. The Contractor will be notified in writing
when there is a change in Contract Manager and/or PWR.

Work Locations

The following is a description of each facility included in this Contract (Both left
bank and right bank):

1. BALLONA CREEK: Clearing of channel right of way along the entire
Baliona Creek, from Cochran Avenue to Washington Boulevard
(Thomas Guide [TG] 633 C5 to 633 A7), and from LaSalle to
Pacific Avenue (TG 672 H2 to 702 A2).

2. SAWTELLE CHANNEL: Clearing of channel right of way along the entire
Sawtelle Channel, from Queensland Street to Ballona Creek. (TG 672 D1
to TG 672 F5).

3. CENTINELA CREEK: Clearing of channel right of way along the entire
Centinela Creek, from La Cienega Boulevard to Ballona Creek
(TG 703 A2 to TG 672 D7).

4, BENEDICT CHANNEL: Clearing of channel right of way along the entire
Benedict Channel, from Hillgrove Drive east of Benedict Canyon Drive to
approximately 250 feet south of Delresto Drive (TG 592 C5 to 592 C6),
then continue from Castello Place to Irving Schachter Park (TG 632 G4 to
TG 632 G6).

5. DOMINGUEZ CHANNEL 1: Clearing of channel right of way along the
entire Dominguez Channel 1, from West 116th Street at Doty Avenue to
Vermont Avenue {TG 703 E7 to TG 764 B1).

6. DOMINGUEZ CHANNEL 2: Clearing of channel right of way along the
entire Dominguez Channel 2, from Vermont Avenue to Henry Ford
Avenue (TG 764 B1 to TG 794 H7).

-A1- A/N Channel ROW South Area
(2014-AN029)



10.

11.

12.

Scope of Work — EXHIBIT A

PROJECT 1232 SYSTEM including (PROJECT 76, Private Drain
[PD] 168, PD 181, and PROJECT 1153): Clearing of channel right of way
along the entire PD 76, PD 168, PD 181, Project 1153, and Project 1232
from Western Avenue to confluence with Dominguez Channel (TG 763 J5
to TG 764 ES).

PROJECT 9, UNIT 1, Line F: Clearing of channel right of way along the
entire Project 9, Unit 1, Line F, from approximately 175 feet east of
Park Avenue south of Atherton Street to Los Cerritos Channel
(TG 796 B5 to TG 796 EG).

PROJECT 133: Clearing of channel right of way along the entire
Project 133, from the San Diego Freeway off ramp at Willow Street to
Clark Avenue, then continue from the south side of 405 Freeway along
Clark Avenue to Pacific Coast Highway (TG 796 A3 to TG 796 B3 then,
TG 796 B3 to TG 796 A5).

PROJECT 9, UNIT 3, SYSTEM including (Line A, B, C, and D}):
Clearing of channel right of way along the entire Project 9 System,
including UNIT 3, LINE A, from confluence with Los Cerritos Channel west
of Woodruff Avenue and along East Spring Street to the confluence with
Project 9, Unit 3, Line D, begins west of Rutgers Avenue. Then continue
west of the confluence along East Spring Street to approximately
1000 feet west of Lakewood Boulevard to end of the open channel at the
airports service road (TG 796 D2 to TG 796 A1). Then continue with
Project 9, Unit 3, Line A, from confluence east of Rutgers Avenue in a
northerly direction upstream and along Rutgers Avenue to eastside of
Clark Avenue north of Ashworth Street (TG 796 B2 to TG 766 B1). Then
continue with Project 9 System including Unit 3, Line B, In a westerly
direction from Civic Center Way north of Del Amo Boulevard along
Downey Avenue continuing in a westerly direction north of Eckleson Street
to Paramount Boulevard (TG 766 B4 to TG 765 H3). Then continue with
Project 9 System including Unit 3, Line C, from the east side of
Clark Avenue south of Conant Street to Lakewood Boulevard
(TG 766 B7 to TG 766 A7).

PROJECT 9, UNIT 2, Line E: Clearing of channel right of way along the
entire Project 9, Unit 2, Line E, from confluence with Los Cerritos Channel
at Woodruff Avenue and northerly along Los Coyotes Diagonal, and
Palo Verde Avenue to Candlewood Street (TG 796 D2 to TG 766 D3).

PD 132, PROJECT 446, and PD 154: Clearing of channel right of way
along the entire PD132, Project 446, and PD 154 from Candlewood Street
west of Carfax Avenue, and along Cranehill Avenue to Allington Street
(TG 766 D3 to TG 766 D1).
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13.

14.

15.

16.

17.

18.

19.

20.

21.

Scope of Work — EXHIBIT A

HENRILEE LATERAL: Clearing of channel right of way along the entire
Project 4602, from east side of Gondar Avenue north of Henrilee Avenue

to confluence with Project 9 Unit 2 Line E east of Conquista Avenue
(TG 766 D4 to TG 766 E4).

LOS CERRITOS CHANNEL: Clearing of channel right of way along the
entire Los Cerritos Channel, from east side Woodruff Avenue to

approximately 1800 feet sotith of Lyones Drive
(TG 796 D2 to TG 826 D1).

SAN GABRIEL RIVER: Clearing of channel right of way along the entire
San Gabriel River, from San Gabriel River Parkway to Marina Drive
(TG 676 J2 to TG 826 D3).

GRIDLEY AVENUE DRAIN: Clearing of channel right of way along the
entire Gridley Avenue Drain, from west side of 605 Freeway along
Harvest Avenue to San Gabriel River Channel (TG 766 G4 to TG 766 F5).

COYOTE CREEK AND COYOTE CREEK NORTH FORK: Clearing of
channel right of way along the entire Coyote Creek and
Coyote Creek North Fork, from Leffingwell Road adjacent to the
Golf Course property line to confluence with the San Gabriel River
Channel (TG 707 D7 to TG 796 G4).

PROJECT 21 A: Clearing of channel right of way along the entire
Project 21A, from culde-sac on Grayland Avenue south of
Hibbing Street to Del Amo Boulevard (TG 766 H2 to TG 767 A4).

PROJECT 21: Clearing of channel right of way along the entire
Project 21, from Centralia Street to east side of Juan Avenue at channel
confluence (TG 766 G5 to TG 766 J5), then continue from east side of
Norwalk Boulevard westerly direction to the same point at channel
confluence east of Juan Avenue to confluence with the
Coyote Creek Channel (TG766 J5 to 796 J1).

MICHIGAN AVENUE DRAIN: Clearing of channel right of way along the
entire Michigan Avenue Drain, from south side of Oak Street east of
Jacmar Avenue to Calmada Avenue (TG 707 E2 to TG 707 C4).

PD 52: Clearing of channel right of way along the entire PD 52, from
west side of Cole Road south of Dutton Street to confluence
with Drainage District Improvement (DDI} 9 Channel
(TG 707 G5to TG 707 G5).

-A3- A/N Channel ROW South Area
(2014-AN029}



22.

23.

24.

25,

26.

27.

28.

29.

Scope of Work — EXHIBIT A

LA CANADA VERDE CREEK: Clearing of channel right of way along the
entire La Canada Verde Creek, from south side of Lambert Road east of

Mills Avenue, to confluence with DDl 9 north of Broadway
(TG 707 F4 to TG 707 EB5).

DDI 9: Clearing of channel right of way along the entire DDI 9, from
Scott Avenue to confluence with Sorensen Channel
(TG 707 H5 to TG 707 D5).

PD 40 System including (Bond Issue [BI] 532): Clearing of channel
right of way along the entire PD 40 System, from south side of
Starbuck Street east of Portada Drive to Scott Avenue (TG 707 H4 to
TG 707 HS5).

PD 162: Clearing of channel right of way along the entire PD 162, from
north side of Mar Vista Street east of San Lucas Drive to the end of the
concrete-lined channel (TG 707 G1).

MILAN CREEK SYSTEM including (MTD 920, PD 13, PD 69, PD 63,
PD 45 and PD 67): Clearing of channel right of way along the entire
Milan Creek System, from approximately 400 feet northeast of Goldendale
Drive back to the same point on Goldendale Drive in a south westerly
direction to the confluence with Coyote Creek North Fork Channel
(TG 707 F7 to TG 737 D4).

LA MIRADA CREEK SYSTEM including (PD 142, Bl 4701, PD 31,
PD 20, PD 1282, PD 204, PD 192, PD 187, PD 214, PD 220, and
PD 221): Clearing of channel right of way along the entire La Mirada
Creek System, from cul-de-sac at Maybrook Avenue south of Sweet Gum
Lane in a southwesterly direction to Santa Gertrudes Avenue (TG 708 A6
to TG 707 J7), then continue clearing from Roma Drive east of Figueras
Road to confluence with Coyote Creek North Fork Channel
(TG 737 F3 to TG 737 D4).

DDI 22: Clearing of channel right of way along the entire DDI 22, from
Avenida Cesar Chavez to Telford Street south of the 60 Freeway
(TG 635 H5 to TG 635 H6).

PROJECT 15: Clearing of channel right of way along the entire
PROJECT 15, from south side of Slauson Avenue east of Dice Road to
Telegraph Road (TG 706 J1 to TG 707 D59).
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30.

31.

32.

33.

34.

35.

36.

37.

38.

Scope of Work — EXHIBIT A

PROJECT 4601: Clearing of channel right of way along the entire
Project 4601, from confluence with Project 447 south of Camerino Street
to Hayter Avenue (TG 765 J3 to TG 765 J3), then continue to clear from
Graywood Avenue south of Camerino Street to Project 9, Unit 3, Line A
(TG 766 A3 to TG 766 B3).

PROJECT 447: Clearing of channel right of way along the entire
Project 447, from south side of St. Pancratius east of Downey Avenue to
confluence with Project 9, Unit 3, line B, south of Hardwick Street
(TG 765 J21t0 TG 765 J3).

DDI 23: Clearing of channel right of way along the entire DDI 23, from
north side Jaboneria Road east of Fostoria Street, to confluence with the
Los Angeles River Channel (TG 705 F3 to TG 705 F5).

PROJECT 79: Clearing of channel right of way along the entire
Project 79, from approximately 200 feet north of Westmont Drive and east
of Gaffey Street then continue on the south side of Westmont Drive east of
Gaffey Street in a southward direction to the 110 Freeway
(TG 824 B1 to TG 824 B3).

PROJECT 16: Clearing of channel right of way along the entire
Project 16, from cul-de-sac at the end of Trabuco Street to confluence with
the San Gabriel River Channel north of 91 Freeway
(TG 736 D5 to TG 736 EB).

PD 212 SYSTEM including (Bl 8650): Clearing of channel right of way
along the entire PD 212, from Victoria Street to end of the concrete-lined
channel north of the parks service walk bridge at East 192nd Street east
of Main Street (TG 764 D1 to TG 764 D2).

PD 376, PD 368, and PD 711: Clearing of channel right of way along the
entire PD system, from Avalon Boulevard south of East 169th Street to
north side of 91 Freeway (TG 734 E7 to TG 734 D7).

COMPTON CREEK: Clearing of channel right of way along the entire
Compton Creek, from Main Street north of 108th Street south easterly
along Central Avenue to approximately 900 feet south of 120th Street
(TG704 C5t0 TG 734 F1).

PROJECT 74: Clearing of the channel right of way along the entire
Project 74, from the south side of West 168th Street east of
Menlo Avenue to approximately 200 feet east of Vermont Avenue and
south of Menlo Avenue (TG 734 B7).
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39.

40.

41.

42.

43.

44,

45.

46.

47.

Scope of Work — EXHIBIT A

COMPTON CREEK EAST BRANCH: Clearing of the channel right of
way along the entire Compton Creek East Branch, from east side of
Santa Fe Avenue and south of Alondra Boulevard to the confluence with
Compton Creek Channel (TG 735 A5 to TG 735 A7).

PROJECT 12: Clearing of the channel right of way along the entire
Project 12, from north side of Marine Avenue to south side of 147th Street
at Hindry Avenue, then continue the clearing, from the south of
Marine Avenue to east side of Inglewood Avenue (TG 733 B5 to TG 733
B5).

PROJECT 130: Clearing of the channel right of way along the entire
Project 130, from approximately 250 feet southeast of the cul-de-sac on
52nd Street to Atlantic Boulevard. Then continue the clearing southerly
direction along Linden Avenue, from the south side of 52nd Street to
Dominguez Gap Wetlands Access Road (TG 765 E3 to TG 765 C5).

PROJECT 53: Clearing of the channel right of way along the entire
Project 53, from La Cienega Boulevard south of Blackwelder Street to
confluence with the Ballona Creek Channel (TG 633 A7 to TG 633 A7).

SANTA MONICA CANYON CHANNEL SYSTEM including (Bl 44):
Clearing of the channel right of way along the entire Santa Monica Canyon
Channel System, from Sunset Boulevard at Old Ranch Road to
Mandeville Canyon Road (TG 631E3 to TG 631E3), then continue the
clearing from Sunset Boulevard at River Ranch Road to approximately
1700 feet south of Allenford Avenue (TG 631 E3 to TG 631 D5), then
continue the clearing from Amalfi Drive at East Channel Road to
Pacific Coast Highway (TG 631 C7 to TG 631 B7).

PROJECT 509 SYSTEM including (PD 225, PD 138, and
PROJECT 120): Clearing of the channel right of way along the entire
Project 509 System, from 228th Street at Van Deene Avenue to Figueroa
Street south of Galavan Street (TG 794 B1 to TG 794 B2).

PROJECT 587: Clearing of the channel right of way along the entire
Project 587, from Van Ness Avenue south of 1985th Street to
Del Amo Boulevard (TG 763 H4 to TG 763 H4).

DDI 8: Clearing of the channel right of way along the entire DDI 8, from
Yukon Avenue at 132nd Street to the confluence with the
Dominguez Channel (TG 733 E2 to TG 733 G2).

PD 553: (BIXBY SLOUGH) Clearing of the channel right of way along the
entire PD 553, from Normandie Avenue to Harbor 110 Freeway on ramp
(TG 794 A3 to TG 794 B2).
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48,

49.

20.

o1.

92.

Scope of Work — EXHIBIT A

Bl 424: Clearing of the channel right of way along the entire Bl 424, from
Overland Avenue approximately 300 feet north on Freshman Drive to
Sophomore Drive (TG 672 H4 to TG 672 H3).

PARKCREST LATERAL: Clearing of the channel right of way along the
entire Parkcrest Lateral, from Conquista Avenue to Carson Street
(TG 766 E6 to TG 766 F6).

PD 21 (HOLLYPARK DRAIN): Clearing of the channel right of way along
the entire PD 21 (Holly Park Drain), from Crenshaw Boulevard to
Western Avenue then, from confluence at Wilton Place to
El Segundo Boulevard (TG 733 G3 to TG 733 H2).

NICHOLS CANYON CHANNEL: Clearing of the channel right of way
along the entire Nichols Canyon Channel, from
Hollywood Boulevard to Courtney Avenue (TG 593 B4 to TG 593 B4).

PD 76 SYSTEM including (PD 188, PD 882, PD 867 and PD 996):
Clearing of the channel right of way along the entire PD 76 System, from

las Hermanas Street west of Susana Road to Reyes Avenue
(TG 765 B1 to TG 765 B3).

Included in Exhibit J are maps showing the location of the flood control facilities
and the jobsite limits included in this Contract. These maps shall be used only to
locate the jobsite and do not contain sufficient information to represent the actual
jobsite conditions.

The Contractor shall ascertain the existence of any conditions affecting the cost
of the work which would have been disclosed by reasonable examination of the
jobsite.

Work Description

1.

General Statement

The work to be performed under this Contract is the annual clearing of
vegetation, trash, debris, and brush growing on various flood control
channel rights of way, and vegetation growing out of channel lining weep
holes, expansion joints, cold joints, construction joints, and cracks at
various facilities throughout the County of Los Angeles as determined by
the County, at County's sole and absolute discretion. County will provide
a priority list of the linear feet work locations to the Contractor prior to the
commencement of each annual clearing period, and may update the
priority list during the annual clearing period. Unless otherwise directed by
Contract Manager, annual clearing work is to be performed between the
periods of June 1 and September 30 each year. The Contractor shall
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Scope of Work — EXHIBIT A

perform all work necessary to complete this Contract in a satisfactory
manner, including Contractor's best efforts in adhering to the County
priority list(s), and shall provide all personnel, supervision, tools, supplies,
materials, equipment, transportation, and other incidentals necessary to
perform the work.

The channel right of way consists of an area on both sides of the channel
enclosed between the channel wall and outside chainlink fences including,
but not limited to, excess property adjacent to the channels, access roads,
access ramps, channel walls and inverts, fences, and gates.

The channel lining consists of the walls and invert of open rectangular and
trapezoidal channels. The linings consist of reinforced concrete, grouted
stone, shotcrete, and gunite. Channel soft-bottoms (unlined) are excluded
from this Contract.

The Contractor is advised that access is limited along some sections of
the channels, and he may be required to perform the right-of-way clearing
work from the channel invert or by reaching across the channel with poles
or other trimming equipment (see Exhibit G, Typical Channel Drawing).

Cleaning of the channel invert (bottom) is not required except as required
in Section C.3, Special Provisions, of this Exhibit. The Contractor shall
remove a) any material deposited in the channel as a result of his
operations by the end of each business day and b} vegetation
growing out of joints, cracks, and weepholes.

Although the County intends that all linear feet described herein be
cleared annually, the County does not guarantee that any of the linear
feet work will be authorized to be performed. If a work location(s), or
portions of any work location are not to be cleared annually, County will
provide as much advance notice as possible to Contractor. County will
not have any liability for damages, including loss of profits, for any linear
feet work identified in Section B, Work Locations, that is not authorized for
clearing.

The County reserves the right to determine if any work is or will be needed
and/or requested under this Contract, at the County's sole and absolute
discretion. The Contractor waives all claims against the County for all
damages arising from the County's failure to use the Contractor's services,
including, but not limited to, lost profit.

Please note, should an inconsistency be determined between the
Scope of Work and the Performance Requirements Summary (Exhibit F),
the higher service level in the judgment of Public Works shall prevail.
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Scope of Work — EXHIBIT A

In general, the Contractor will be required to perform the following:

a. Remove all existing tree cuttings, existing trimmings, existing fallen
trees, and fallen branches.

b. Remove all dead foliage, dead shrubs, dead vines, dead trees,
fallen leaves, and other organic materials.

C. Remove all types of cactus, yucca, palms, castor bean plants,
and/or tumbleweeds.

d. Remove all eucalyptus thatch, pine needle thatch, and all other
types of thatch.

e. Remove all ivy, vines, and ice plant except where such plants exist
on embankments steeper than one unit rise to three units of run.

f. All aforementioned vegetation removal activities shall completely
remove all vegetation from the ground surface without changing the
contour of the original ground surface.

g. Remove and dispose all other existing debris or trash
(e.g., loose concrete pieces, paper, waste, bottles, cans, wood
scraps, etc.) from the access roads and channel right of way.

h. Haul away and properly dispose of all trimmings or other debris
removed from the right of way.

i. Certain areas along right-of-way fences shall be marked by the
Department prior to work; the vegetation in these marked areas
shall be trimmed within one foot of the right-of-way fence.

J. Remove all vegetation growing from channel weepholes,
expansion joints, construction joints, cold joints, and cracks.

2. Channe! Clearing Service
a. Vehicular Access Road

Unless otherwise specified in this Contract, the Contractor shall
remove vegetation to maintain a 13-foot vertical clearance above
the entire width of the vehicle access road; including bikeways and
maintain the natural contours of the foliage (see Exhibit H, Vehicle
and Walk Access Drawing). The Contractor shall not trim any trees
that are beyond 17 feet from the channel wall. All vegetation,
weeds, shrubs, brush, ivy, vines, and other growth, whether green
or dry, growing or deposited on paved or unpaved vehicle access
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Scope of Work — EXHIBIT A

roads shall be removed. The Contractor shall also remove all
vegetation hanging below the channel wall/side siope.
The Contractor shall cut all vegetation growing out of joints and
cracks flush with the surface of the concrete. The Contractor shail
pull out vegetation growing out of weepholes by the roots where
possible, if vegetation is too large, it shall be cut loose from within
the weephole.

Walk Access Road

Unless otherwise specified in this Contract, the Contractor shall
maintain an 8-foot vertical clearance above the entire width of the
walk access road (see Exhibit H, Vehicle and Walk Access
Drawing). The Contractor shall not trim any trees that are beyond
13 feet from the channel wall. The Contractor shall remove all
vegetation, weeds, shrubs, brush, ivy, vines, and other growth,
whether green or dry, growing or deposited on paved or unpaved
vehicle access roads and paved or unpaved walk access roads.
The Contractor shall also remove all vegetation hanging below the
channel wall/side slope.

Channel Walls

The Contractor shall remove all vegetation overhanging the
channel, wall, and fence and maintain the natural contours of the
foliage (see Exhibit G, Typical Channel Drawing). No vegetation
shall be left hanging over the channel invert.

Right-of-Way Fence

The Contractor shall remove all vegetation, weeds, shrubs, brush,
ivy, vines, trees, and other vegetation growing through or hanging
over all right-of-way fences. The Contractor shall trim vegetation
growing through the right-of-way fences to within 2 inches of the
fence fabric unless otherwise directed by the PWR.

Greenway Zone

A Greenway Zone is an area that shall be established adjacent to
vehicle and walk access roads. The first 5 feet within the
Greenway Zone adjacent to a vehicle or walk access road may
contain sacrificial vegetation comprised of low growing shrubs,
ground cover, and grasses. The Contractor shall maintain the
Greenway Zone by removing tree  cufttings/trimmings,
fallen tree/branches, weeds and invasive plants, and
dead vegetation. All other vegetation shall remain within the
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Scope of Work — EXHIBIT A

Greenway Zone unless otherwise directed to be removed by the
PWR. Should the Contractor come across an established native
plant or shrub outside of the first 5 feet of the Greenway Zone,
the Contractor should trim the plant or shrub if necessary.
Should the Contractor come across ornamental grass areas outside
the first 5 feet of the Greenway Zone, the Contractor should trim the
grass down to a height of 1 inch.

f. Performance Period

Channel right-of-way clearing services shall be performed during
the first 120 calendar days of this Contract's commencement date
unless otherwise directed by the Contract Manager; and from
June 1 through September 30, during the Contract’s option years, if
exercised by the County.

g. Equipment Requirements

Contractor shall provide the following heavy equipments and hand
tools including, but not limited to:

1. Heavy Equipments
. 5 utility vehicles
. 3 loaders
. 3 dump trucks
o 1 lawn mower
. 2 aerial bucket trucks

2. Hand Tools

Chain saws
Pole saws
Hedge trimmers
Weed eaters
Brush clippers
Rakes

Shovels
Brooms

Leaf collectors/blowers
Hoes

h. Minimum Crew Requirements

Contractor shall provide the number of crews with designated
personnel per crew indicated in its Work Plan during daily operation
of this Contract to complete the project within the allotted
120 calendar day performance period in order to avoid liquidated
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Scope of Work — EXHIBIT A

damages. The Contractor shall provide enough crew support to
service at least five channels at any one given time throughout the
duration of the Contract. The Contractor shall provide a certified
arborist and/or a certified horticulturist for providing directions
during maintenance (e.g., for tree trimming, shrubbery pruning, and
slope cutting recommendations). Contractor shall also designate a
minimum of two truck drivers with the appropriate valid and active
licenses to transport all debris derived from the daily operation
(which may be collected on Contractor's facility) to a licensed local
landfill approved by Public Works.

As-Needed Services

During the performance periods specified above and throughout the
Contract's term, including option years, if any, the Contractor may
be called upon by the PWR to perform vegetation, trash, tree
trimming/removal, debris and brush removal services on an
as-needed basis at various flood control facilities throughout the
County of Los Angeles. The Contractor will be paid for any PWR
requested as-needed services performed according to their
as-needed hourly crew rate as specified on Form PW-2,
Contractor's Schedule of Prices. Each crew for as-needed services
shall consist of a minimum of four personnel including a working
supervisor and three laborers. Contractor shall have the ability to
transport all debris derived from the as-needed services to a
licensed local landfill approved by Public Works.

Jobsite Maintenance

The Contractor shall leave each jobsite clean, free from rubbish
and debris. Failure of the Contractor to comply with the PWR's
cleanup orders may result in an order to suspend work until the
condition is corrected. No additional compensation will be allowed
as a result of such suspension.

The Contractor shall not discharge smoke, dust, or any other air
contaminants into the atmosphere in such quantity . as will violate
the regulations of any legally constituted authority.

Toilet Facilities

The Contractor shall provide and maintain portable enclosed toilets,
if needed for the use of its employees engaged in the work.
These accommodations shall be maintained in a neat and sanitary
condition.
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Scope of Work — EXHIBIT A

l. Reporting

A Channel Right-of-Way Clearing Report Form (Exhibit 1) supplied
by Public Works shall be used by the Contractor to indicate the
dates worked, channel name, channel [imits, amount of linear
footage cleared, amount of material removed (tons), and location to
which material was disposed. All debris must be documented per
removal activity and reported separately by channel. Contractor
must note tonnage of trash/debris and green waste removed from
each channel before combining with debris from other locations in
order to provide an accurate account of the debris' origin and to
fulfill reporting requirement as required in this Exhibit. The form
shall be filled out and signed by the Contractor and countersigned
by the PWR on every Tuesday for work completed during the
previous week. The form will be used by Public Works to verify the
Contractor's invoices.

Special Provisions
Specific instructions for unique channel circumstances are as follows:
a. BALLONA CREEK:

I. From Washington Boulevard to La Salle Avenue, the
Contractor shall not include this section of the channel
right-of-way clearing. This section is maintained by the
U.S. Army Corps of Engineers.

. From Cochran Avenue to Spaulding Avenue, the Contractor
shall include the concrete side slope area on the right bank
in excess of 10 feet from fence-to-fence.

iil. On the east side of South Fairfax Avenue north of
Genesee Avenue, is the channels vehicle invert access
ramp location to the channels invert bottom.

V. At Overland Avenue, the Contractor shall not include the
Earth Day Landscape Sites along the west side, right bank
of the channel.

V. At Sepulveda Boulevard, the Contractor shall not include the
Earth Day Landscape Sites along the east side, left bank of
the channel.
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vi. From Centinela Avenue to south side of Pacific Avenue, this
section of the channel has a soft-bottom invert. The
Contractor shall not include this section of the channei.

SAWTELLE CHANNEL.

From Venice Boulevard along MclLaughlin Avenue to
Washington Boulevard the channel is underground.

CENTINELA CREEK:

I. From west side of South La Cienega Boulevard and south of
Thornburn Street, the Contractor shall include the entire
staging area and vehicle invert access ramp from
fence-to-fence.

ii. From La Cienega Boulevard to Sepulveda Boulevard, and
then continuing along the Marina Freeway on the right bank
northwest side of the channel, the Contractor shall clear the
entire channel right of way in excess of 30 feet
fence-to-fence.

iii. From the intersection at Beatrice Street along both sides of
Mesmer Avenue, the Contractor shall include the Earth Day
Landscape Areas.

iv. From approximately 1500 feet  southwest  of
Centralia Avenue to the confluence with Ballona Creek is a
tidal influence and soft-bottom invert section of the
Centinela Creek, the Contractor shall not include this
section.

BENEDICT CHANNEL:

i. From Hillgrove Drive to the south side of Delresto Drive the
Contractor shall clear the entire concrete slope area in
excess of 20 feet from fence-to-fence.

ii. At intersection of Hillgrove Drive and Benedict Canyon Drive,
is a walk access gate to the channels invert area.

il From Sawyer Street along the Hilicrest Country Club
Property, Contractor shall not include and/or enter the golf
course. All the clearing shall be performed from channel wall
fence to channel wall fence.
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DOMINGUEZ CHANNEL 1:

vi.

Vii.

From 116th Street to south side of 117th Street the
Contractor shall include the staging area and the vehicle
invert access ramp area in excess of 25 feet from
fence-to-fence.

From east side of Yukon Avenue to the 105 Freeway
off ramps, the Contractor shall not include the landscaped
areas along the north side 120th Street.

From the east side of Crenshaw Boulevard south of
120th Street to south side of Vermont Avenue, the
Contractor shall clear both sides of the channel right of way
including the side slopes in excess of 30 feet from
fence-to-fence.

From south side of Manhattan Beach Boulevard to
approximately 200 feet north of Redondo Beach Boulevard,
the Contractor shall not include this section of the channel
clearing. '

The Contractor shall include clearing the entire invert access
ramp areas at Manhattan Beach Boulevard and along
Vermont Avenue south of 177th Street.

From north side of Manhattan Beach Boulevard
approximately 2500 feet west of Crenshaw Boulevard on
west side, right bank of the channel to Crenshaw Boulevard.
Contractor shall not include this section of the channel from
channel wall fence line to the right-of-way fence line or
marker post.

From north side of Rosecrans Avenue east of Crenshaw
Boulevard on east side, left bank of the channel to
El Segundo Boulevard, Contractor shall not include this
section of the channel from channel wall fence line to the
right-of-way fence line or marker post.

DOMINGUEZ CHANNEL 2:

From Vermont Avenue to Henry Ford Avenue the Contractor shall
not enter the channels invert bottom or rock side slopes. All the
clearing shall be performed from the channels maintenance access
roads to the right-of-way fence-to-fence.
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PROJECT 1232 SYSTEM including (PROJECT 76, PD 168,
PD 181, and PROJECT 1153):

vi.

Vii.

viii.

The Contractor shall include the entire Project 76, from
Western Avenue south of 212th Street to Normandie
Avenue.

From Western Avenue to southeast side of
Harvard Boulevard at West 212th Street on right bank, south
side of the channel, the Contractor shall clear the entire
channel right of way in excess of 40 feet from
fence-to-fence.

From Denker Avenue on the channel left bank and then from
Halldale Avenue on the channel right bank to intersection at
Torrance Avenue and Vermont Avenue, the Contractor shall
clear the entire channel right of way in excess of 35 feet from
fence-to-fence.

From east side of Vermont Avenue north of Torrance
Avenue to Hamilton Avenue on right bank, south side of the
channel, the Contractor shall clear a minimum
15-foot maintenance access road.

From east side of Vermont Avenue on left bank, north side of
the channel the contract shall clear the entire channel
right of way from fence-to-fence. Then continue to clear a
minimum 15 foot maintenance access road to Hamilton
Avenue.

From Figueroa Street to Main Street on both sides of the
channel right of way, the contract shall clear the entire
channel and right way in excess of 40 feet from
fence-to-fence.

From Main Street to confluence with Dominguez Channel
on right bank, south side of the channel, the Contractor shall
clear the entire channel right of way on the south side only
from fence-to-fence. Contractor should note that this section
of the channels invert or channels bottom is tidal influenced.

From Main Street to confluence with Dominguez Channel on
left bank north side of the channel right of way, is under
construction with the Public Works Construction Permit
Office.
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PROJECT 9, UNIT 1, Line F:

From Merriam Way north of Beach Drive to East Campus Road at
East State University Drive, the channel is underground. The
Contractor shall continue the channel right-of-way clearing from
fence-to-fence to confluence at Los Cerritos Channel.

PROJECT 133:

From Clark Avenue westwards direction to approximately 160 feet
east of North Park Avenue, the channel is underground. Then
continue from same point 160 feet east of Noth Park Avenue
west to Pacific Coast Highway.

PROJECT 9, UNIT 3, SYSTEM including (Line A, B, C, and D):

i Project 9, Unit 3, Line A: From the west side of Clark
Avenue to Lakewood Boulevard the channel is underground.

. Project 9, Unit 3, Line A: From Del Amo Boulevard to
Candlewood Street the channel is underground.

i Project 9, Unit 3, Line A: From the north side of Michelson
Street to South Street the channel is underground.

PROJECT 9, UNIT 2, Line E:

I. From confluence at Los Cerritos Channel along Woodruff
Avenue northeasterly along Los Coyotes Diagonal to Carson
Street, Contractor shall clear the entire channel from channel
wall fence to right-of-way fence or marker post in excess of
30 feet.

i. From north side of Los Coyotes Diagonal to Conant Street
the channel has no maintenance access roads. All of the
clearing shall be performed from fence-to-fence.

i, From Carson Street to Del Amo Boulevard, the Contractor
shall clear the entire east side, left bank side slope of the
channe} from channel wall fence to right-of-way fence line, or
marker post in excess of 30 feet.
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From Conant Street to Candlewood Street, the Contractor
shall include the maintenance access road storm drain
drainage ditch area along the upper end of the side slopes
on the east side, left bank of the channel to the right-of-way
fence or marker post.

From Carson Street to Del Amo Boulevard on the channels
west side right bank, the Contractor shall clear and remove
the vegetation along the newly constructed wall up to
6 inches along the walls fence line at the channels
right of way/property line.

From Del Amo Boulevard to approximately 300 feet south of
Candlewood Street the channel has no vehicular access on
the west side, right bank. The Contractor shall clear the
entire side slope area from fence-to-fence in excess of
25 feet.

PD 132, PROJECT 446, and PD 154:

it.

From Droxford Street to Candlewood Street, Contractor shall
include the various vacant lots on the west bank.

From Candlewood Street to approximately 300 feet south of
Allington Street, the channel has no vehicular access on the
west side, right bank. The Contractor shall clear the entire
side slope area from fence-to-fence in excess of 25 feet.

From 300 feet south of Mapleleaf Street to Allington Street,
the channel is a trapezoid with a low-flow diversion. The
Contractor shall not enter the low-flow diversion. The
Contractor shall clear the entire channel from fence-to-fence.

HENRILEE LATERAL:

From west side of Project 9, Unit 3, Line A, to Graywood Avenue,
this trapezoid channel has no vehicle access or walkways. All the
clearing shall be performed from the inside of the channel from
fence-to-fence.

LOS CERRITOS CHANNEL:

From Willow Street southeasterly to Palo Verde Avenue, the
channel has no maintenance access roads. . The Contractor
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shall clear and remove all debris and vegetation along the
fence line up to 6 inches from fence-to-fence.

From approximately 200 feet north of Stearns Street to north
side of Atherton Street on the right bank, west side of the
channel, vehicular and/or maintenance access road outlets
from the bridge points to the city streets. The Contractor
shall clear and remove all debris and vegetation from
fence-to-fence.

From south side of Atherton Street to approximately
1800 feet south of Loynes Drive, the channel is a soft-bottom
lined channel. The Contractor shall not enter the channels
invert bottom or interior side slopes.

From approximately 500 feet south of Anaheim Street on the
right bank, west side of the channel, the Contractor shall not
remove any debris or vegetation from the Landscaped
Earth Day Site.

SAN GABRIEL RIVER:

From Telegraph Road to Washington Boulevard the
Contractor shall including three nested and fenced vacant
lots along the channels right bank.

From San Gabriel River Parkway to approximately 1300 feet
north of Firestone Boulevard, and then from approximately

- 1600 feet north of the 605 Freeway to Marina Drive, the

Contractor shall not enter the channels invert bottom or
interior side slopes.

GRIDLEY AVENUE DRAIN:

From the 605 Freeway to San Gabriel River on left bank south side
of the channel, the Contractor shall clear the entire channel and
both sides of the right of way in excess of 30 feet from
fence-to-fence.

COYOTE CREEK AND COYOTE CREEK NORTH FORK:

From 183rd Street to the Artesia Freeway on the west side
of the channels maintenance access road to the fence line or
marker post on the west side of the channel, this area has
been permitted by the agency to the City of Cerritos
for tree landscaping and irrigation system.
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The City of Cerritos has the maintenance responsibility per
Permit No. PCFL 200401061, and the Contractor shall notify
the PWR prior to entering this section of work.

From north side of Leffingwell Road to approximately
1,700 feet south of Artesia Boulevard at the confluence this
is the Coyote Creek North Fork section.

From the east side of Valley View Avenue south of
Artesia Boulevard, the Contractor is not to include this
section of the Coyote Creek Channel. This section of open
concrete-lined channel is maintained by the County of
Orange.

From Leffingwell Road to confluence with San Gabriel River
Channel, the contractor shall include the entire back slopes
or side slope areas in excess of 50 feet from fence-to-fence.

From 226th Street south of the pumping plant facility to
Wardlow Road on the west side of the channel, the
Contractor shall clear and remove all vegetation, trash, and
debris from the excess properties in excess of 50 feet
fence-to-fence.

From South Street to Carmenita Road, the Contractor shall
not cut or remove any fruits from fruit bearing trees that
overhang onto the channel right of way.

PROJECT 21 A:

The resident at 3550 Marna Avenue in the City of Long
Beach has pomegranate and fig trees along the block wall
located at the rear of their property. The Contractor shall
work around the area, causing no harm to the trees.

From 226th Street to Wardlow Road, the Contractor shall
not cut or remove any fruits from fruit bearing trees located
along the channel right of way on both sides of the channel.

PROJECT 21:

From the north side of 214th Street to the Coyote Creek Channel
the Contractor shall clear the entire channel and right of way on
both sides of the channel from fence-to-fence.
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MICHIGAN AVENUE DRAIN:

I. From QOak Street to Calmada Avenue on right bank west side
of the channel, the Contractor shall clear the entire channel
and right of way in excess of 25 feet from fence-to-fence.

ii. From Lambert Road to railroad tracks south of
Danbrook Drive, the channel has no rights of way at this
section of the channel, the Contractor shall clear the entire
channel from the inverts bottom from fence-to-fence.

i From Calmada Avenue south to the open channel referred to
as Michigan Avenue Drain, the Contractor shall clear the
entire vehicle access ramp and staging area in excess of
35 feet fence-to-fence.

PD 52:

From Cole Road to confluence with DDl 9, the Contractor shall
clear the entire channel and right of way on the south side, left bank
of the channel in excess of 30 feet from fence-to-fence.

LA CANADA VERDE CREEK:

From Lambert Road to confluence with DDI 9, the Contractor shall
clear the entire channel and right of way on both sides of the
channel from fence-to-fence.

DDl 9:

From the north side of Mulberry Drive and west of Stamy Road to
the confluence with Sorensen Channel, the Contractor shall clear
the entire channel and right of way on both sides of the channel in
excess of 25 feet from fence-to-fence.

PD 40 SYSTEM including (Bl 532):

I From Starbucks Street to Lambert Road the Contractor shall
clear the entire channel and right of way on both sides of the
channel, including the side slope area on the left bank in
excess of 20 feet from channel wall fence to the right-of-way
fence line.
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fi. From Lambert Road to Scott Avenue, the Contractor shall
clear the entire channel and right of way on both sides of the
channel from fence-to-fence.

PD 162:

From Mar Vista Street in a north east direction and upstream to the
end of the concrete-lined channel meets the unimproved section,
the Contractor shall clear the entire channel and maintenance
access road on the northeast side right bank of the channel from
channel wall fence line to the right-of-way fence.

MILAN CREEK SYSTEM including (MTD 920, PD 13, PD 69,
PD 63, PD 45, and PD 67):

From Goldendale Drive to the confluence with the Coyote Creek
North Fork Channel, the Contractor shall clear the entire channel
and right of way on both sides of the channe! from fence-to-fence.

LA MIRADA CREEK SYSTEM including (PD 142, Bl 4701,
PD 31, PD 20, PD 1282, PD 204, PD 192, PD 187, PD 214,
PD 220, and PD 221):

I From south side of the railroad tracks to Santa Gertrudes
Avenue, the Contractor shall clear the entire channel and
right of way on both sides of the channel from
fence-to-fence.

ii. From Roma Drive to the confluence with Coyote Creek North
Fork Channel, the Contractor shall clear the entire channel
and right of way on both sides of the channel from
fence-to-fence.

DDI 22:

I From Avenida Cesar Chavez to Domer Drive is an
unimproved easement area. The Contractor shall clear the
entire unimproved easement area from property-line fence to
property-line fence.

i, From Domer Drive to south side of West 1st Street, then
continue to south side of 60 Freeway at Telford Street east
of Westcott Avenue, the Contractor shall clear the entire
channel and right of way on both sides of the channel from
fence-to-fence.
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PROJECT 15:

i, From south side of Slauson Avenue to Sorsensen Avenue,
the channel has no vehicle maintenance access roads or
walkways. All the clearing shall be performed from the
channels bottom/invert from channel wall fence to channel
wall fence.

ii. From Sorenson Avenue to north side of Santa Fe Springs
Road, the Contractor shall clear the entire channel and right
of way from fence-to-fence.

iii. From south side of Santa Fe Springs Road including the
vehicle invert access ramp area to Telegraph Road, the
Contractor shall clear the entire channel and right of way on
both sides of the channel in excess of 40 feet from
fence-to-fence.

iv. From Gunn Avenue to the north side of Reis Street along
Adventure County Park, the channel has no rights of way. All
the clearing shall be performed for the channel invert bottom
from channel wall fence to channel wall fence.

PROJECT 4601:

From confluence with Project 447 to Hayter Avenue, then from
Graywood Avenue to Project 9, Unit 3, Line A, is a trapezoidal
channel. The majority of the channel does not have channel
vehicular or walk access roads. Almost all of the clearing of this
channel will be performed for the invert itself. The clearing will
include the entire interior of the channel, including the side slopes
and invert. Therefore, special equipment or manual labor will be
required to clear the channel from fence-to-fence.

PROJECT 447:

i. From St. Pancratius Place to Candlewood Street, the
channel has no vehicular maintenance access on the
east side, right bank.

il. From south side of St. Pancratius Place to the confluence
with Project 9, Unit 3, Line B, the Contractor shall clear the
entire channel and right of way on both sides of the channel
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including the side slopes in excess of 30 feet from
fence-to-fence.

DDI 23:

I From Jaboneria Road to the 710 Freeway the Contractor
shall clear the entire vehicle maintenance access road on
the north side, right bank of the channel in excess of 25 feet
from channel wall fence to right-of-way fence line.

ii. From north side of the rail road crossing west of
Jaboneria Road and west of the 710 Freeway to the
confluence with the Los Angeles River Channel, this channel
has no invert vehicular maintenance access ramp to the
channels bottom/invert. Vehicular access is through the
double drive gates located on both sides of Firestone
Boulevard. All the clearing shall be performed from the
interior of the channel from channel wall fence to channel
wall fence.

PROJECT 79:

From north side of Gaffey Street to the end of the channel
west side of the 110 Freeway, the Contractor shall clear the
channels vehicular maintenance access road on the east side of
the channel in excess of 15 feet from the channel walls fence line.
This section of the channel is tidal influenced and the Contractor
shall not include the channels invert/bottom.

PROJECT 16:

From the north side of the 91 Freeway east of the San Gabriel
River Channel and adjacent to the skateboard park fence line, the
Contractor shall include the excess property and vacant lots
south of the Flora Vista Street. The Contractor shall not include the
City of Bellflower Recreation Park areas.

PD 212 SYSTEM including (Bl 8650):

i. The Contractor shall also include approximately 250 feet
north of Victoria Street from fence-to-fence.

i. From Victoria Street south to the parks service walk bridge
north of East 192nd Street, the Contractor shall clear the
entire vehicular maintenance access road on both sides of
the channel right of way from fence-to-fence.
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PD 376, PD 368, and PD 711:

From intersection of Cassidy Street and Ambler Avenue at the end
of the cul-de-sac on Town Court is the channel's vehicular access
to the channel’s maintenance access road on the west side right
bank fence-to-fence. The Contractor shall clear the entire channel
and the maintenance access road on the west side from the
right-of-way fence line to right-of-way fence line.

COMPTON CREEK:

From 120th Street to the east side of Willowbrook Avenue at
Auto Drive North, the Contractor shall not include this
section of Compton Creek is maintained by the U.S. Army
Corps of Engineers.

From Auto Drive South to Los Angeles River confluence, the
Contractor shall not enter the channel invert bottom or side
slopes.

PROJECT 74:

From West 1689th Street south to the end of Menlo Avenue,
the Contractor shall clear the entire maintenance access on
the west side of the channel from channe! wall fence line to
the edge of the maintenance access road in excess of
10 feet.

From Vermont Avenue approximately 200 feet east along
the access road to the channels right of way the Contractor
shall clear the entire access road in excess of 10 feet from
the right-of-way fence line to the channel wall fence line.

COMPTON CREEK EAST BRANCH:

From Greenleaf Boulevard to Tartar Lane on the east side
left bank has no vehicular maintenance access road. The
Contractor shall clear the entire channel and right of way
from fence-to-fence.

From east side of Santa Fe Avenue north of
Artesia Boulevard to the south west side of
Artesia Boulevard at Santa Fe Avenue the Contractor shall
clear the entire channel and right of way in excess of 25 feet
from fence-to-fence.
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From the railroad tracks south of Artesia Boulevard to the
confluence at Compton Creek the Contractor shall not enter
the unimproved/soft-bottom invert section no exceptions.
This area is a permitted protected area maintained by the
U.S. Army Corps of Engineers.

PROJECT 12:

From south side of 147th Street at Hindry Avenue to east side of
Inglewood Avenue the channe! has no invert access ramp and has
no rights of way or vehicle outlet from the channel right of way to
the city streets. All the clearing be performed from the channel
interior or inverts bottom itself from channel wall fence to channel
wall fence.

PROJECT 130:

The Contractor shall continue from south side of 52nd Street
in a southwesterly direction along Linden Avenue to the
Dominguez Gap Wetlands access road.

From 52nd Street to east side of Atlantic Boulevard the
channel has no vehicular invert access ramp to the channels
interior or inverts bottom. All the clearing shall be performed
from the channel interior or inverts bottom itself from
right-of-way fence to right-of-way fence.

From Pacific Avenue to Dominguez Gap Wetiands Access
Road, the Contractor shall clear the entire outlet structure
area and easement area located on the north side of the
channel right of way in excess of 30 feet.

From the «cul-de-sac at 49th Street south of
Del Amo Boulevard is a vehicular invert access ramp to the
channel invert or channels bottom. The Contractor shall
continue to clear the entire vehicle invert access ramp area
from fence-to-fence.

From the cul-de-sac at 47th Street and Pacific Avenue is a
vehicular invert access ramp to the channel invert or
channels bottom. The Contractor shall continue to clear the
entire vehicle invert access ramp area from fence-to-fence.
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PROJECT 53:

From east side of La Cienega Boulevard south of Blackwelder
Street to the confluence with the Ballona Creek (U.S. Army Corps
of Engineers maintained section), the channel has no vehicle invert
access ramp to the channels invert or channels bottom.

SANTA MONICA CANYON CHANNEL SYSTEM
(including Bl 44):

i. From north side of Sunset Boulevard east of
Old Ranch Road to Mandeville Canyon Road, the Contractor
shall clear the entire vehicular invert access ramp area and
include the confluence area from fence-to-fence.

i. From south side of Allenford Avenue to the golf course
property, the Contractor shall clear the entire channel
rights of way from fence-to-fence. Then, continue the
channel clearing from channel wall fence to channel wall
fence. This area has no vehicular outlet.

PROJECT 509 SYSTEM including (PD 225, PD 138, and
PROJECT 120):

i. From approximately 150 feet south of 228th Street on the
east side of Van Deene Avenue is a vehicular access road to
the channel right of way.

i. From west side of Figueroa Street south of Galavan Street
between properties address 23309 and 23301 Figueroa
Street is the channel ingress and egress easement to the
channel right of way.

ii. From south side of 228th Street to west side of
Figueroa Street, the channel has no vehicular access ramp
to the channel invert or channel bottom. All the clearing
shall be performed from the interior of the channel itself
including the channel side slopes and easement area in
excess of 20 feet from fence-to-fence.
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PROJECT 587:

I From Van Ness Avenue southeasterly direction to the
railroad crossing bridge, the channel has no right of way or
vehicular access. All the clearing shall be performed from
the channel interior or inverts bottom itself from channel wall
fence to channel wall fence.

i. From Del Amo Boulevard north to the railroad crossing
bridge, the channel is restricted to less than 8 feet in vertical
clearance due to bridge and utility crossings.

fii. From Del Amo Boulevard north approximately 100 feet on
the both side of the channel right of way, the Contractor shall
clear entire excess property in excess of 25 feet
fence-to-fence.

DDl 8:

From east side of Yukon Avenue to east side of
Crenshaw Boulevard, the channel has no vehicular access. All the
clearing shall be performed from the channel interior or inverts
bottom itself from fence-to-fence.

PD 553 (BIXBY SLOUGH}):

From the south side of Pasatiempo Lane east of
Normandie Avenue to the 110 Freeway on ramp, the Contractor
shall clear the entire channel and channel right of way in excess of
15 feet from fence-to-fence.

Bl 424:

From north side of Overland Avenue west of Freshman Drive, the
Contractor shall clear the entire channel right of way on west side,
left bank in excess of 15 feet from fence to the top of the interior
side slope on east side, right bank of the channel.

PARKCREST LATERAL:

The maijority of the channel does not have channel vehicular or
walk access roads. Almost all of the clearing of this channel will be
performed for the invert itself. The clearing will include the entire
interior of the channel, including the side slopes and invert.
Therefore special equipment or manual laborer will be required to
clear the channel from fence-to-fence.
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PD 21 (HOLLYPARK DRAIN):

From east side of Crenshaw Boulevard to Western Avenue
the Contractor shall clear the entire channel and right of way
on the north side, left bank in excess of 25 feet from
fence-to-fence.

From El Segundo Boulevard south to the confluence west of
Wilton Place, the Contractor shall clear the entire channel
and right of way on the west side in excess of 15 feet from
fence-to-fence.

From ElI Segundo Boulevard south to confluence at
135th Street west of Wilton Place the entire invert section or
channel bottom has no vehicular access.

NICHOLS CANYON CHANNEL.:

From Nichols Canyon Road approximately 150 feet north of
Hollywood Boulevard to transition spiliway section, the
Contractor shall clear the entire interior of the channel from
fence-to-fence.

From Hollywood Boulevard north to the transition spillway
section, the channel invert or channel bottom is restricted to
less than 5 feet in vertical clearance due to driveway bridge
crossings.

PD 76 SYSTEM including (PD 188, PD 882, PD 867, and
PD 996):

From Las Hermanas Street south to Reyes Road, the
Contractor shall clear the entire interior of the channel and
rights of way on both sides in excess of 20 feet from
fence-to-fence.

From Las Hermanas Street to Reyes Road the channel
invert or channel bottom is restricted to less than 5 feet in
vertical clearance due to street and railroad bridge
crossings.
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Right of Way

The Contractor shall conduct all of its activities and operations within the confines
of public roadways, parkways, channel rights of way, and limited channel invert
areas. The Contractor shall allow County personnel to pass at any given time
and shall not obstruct the channel rights of way.

Hours and Days of Service

Hours of services shall be primarily performed within the 7 a.m. to 4 p.m. time
period, Monday through Friday, each week, except County observed holidays, at
which time the service shall be done before or after such holiday. Work within
the channels shall not take place on a rainy day. Work hours may be altered,
when necessary, with the approval of the PWR/Contract Manager.

Holidays Observed by the County of Los Angeles are:

New Year's Day Columbus Day

Martin Luther King, Jr. Day Veterans Day
Presidents’ Day Thanksgiving Day
Memorial Day Day After Thanksgiving
Independence Day Christmas Day

Labor Day

The Contractor expressly acknowledges that flash flooding and/or fast running
water may be encountered in the channels and rivers following storms.
In addition, water may be released to the channels from various reservoirs by the
County, various cities, and private organizations during nonstorm periods without
notice to the Contractor. The Contractor shall not attempt to enter the channel
bottoms when rapidly flowing water is present since personnel and equipment
could be swept downstream. The Contractor is solely responsible for
determining whether or not the channels can be entered safely. If there is
any doubt regarding safety in entering the channels, Contractor shall consult
PWR/Contract Manager.

The closure of beaches due to sewer contamination does not constitute closure
of the channels. If the Contractor stops service, the Contractor must notify the
Contract Manager immediately.

Utilities
1. The County will not provide utilities.
2. Utility Lines

Utility owners are required to provide sufficient clearance from energized
high voltage lines (600 volts or more). However, if any trees are within
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6 feet of or extend through energized power lines, the Contractor shall
notify the utility owner to provide further tree trimming. The Contractor
shall also notify the PWR of all trees requiring further trimming by the
utility owner.

Protection

The Contractor shall be responsible for the protection of all utility facilities
affected by the work. The Contractor shall not interrupt the service
function or disturb any utility without authority from the utility owner or
order from the County. All valves, switches, vaults, and meters shall be
maintained readily accessible for emergency shutoff.

The Contractor shall immediately notify the PWR, the affected property
owner, and the utility owner if any utility is disturbed or damaged.
The Contractor shall bear the costs of repair or replacement of any utility
damaged.

Storage Facilities

The County will provide limited storage facilities for the Contractor's equipment
and materials, subject to the following restrictions:

1.

The Contractor shall store only equipment/material required to fulfill its
responsibilities under this Contract.

The Contractor shall not store equipment/material if the Contractor not
have assigned work under this Contract for a period greater than
two working days.

The Contractor shall not hold Public Works liable or responsible for any
damage to the Contractor's equipment/material, by whatever means, or for
the theft of materials or equipment from the facilities or jobsites.

Public Works will determine facility storage space availability when work is
requested.

The County shall not be responsible for loss or damage to vehicles,
accessories, or the contents thereof caused by fire, theft, collision, water,
or other causes and the Contractor agrees to park vehicles described in
this Contract, and/or as directed by the Contract Manager. The contractor
shall not leave vehicles parked overnight.

Removal of Debris and Dump Sites

All debris derived from these services shall be removed from Public Works
property and become the property of the Contractor. The Contractor shall not
stockpile any debris or trash derived from these services within Public Works'
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rights of way. All debris and trash shall be removed from Public Works property
and hauled away daily to its designated facility for storage. The debris storage
shall be labeled and identified as Department of Public Works' trash and is
subject to Public Works Representative's unannounced audits and inspections as
required. The Contractor shall dispose of all trash collected at licensed landfills
pursuant to the Los Angeles County Code, Title 20 and all other Federal, State,
and local laws and regulations as approved by the Contract Manager.

The Contractor shall submit all waste disposal receipts obtained from the landfill
on a monthly basis to the Contract Manager. Public Works will reimburse the
Contractor for the Contractor's disposal fees upon the receipt of an invoice with
attached certified dump/weight tickets. Public Works will not pay for labor and
transportation of debris to the dump-site. Transportation costs to and from the
landfill sites shall be included in the Contractor's Unit Prices as listed in
Form PW-2, Schedule of Prices. Any alternative disposal methods outside of the
aforementioned procedure proposed by the Contractor must be submitted in
writing and approved by the Contract Manager. If the Contractor wants to divert
any or al! of the removed material for the purpose of composting, recycling, weed
abatement, etc., the Contractor shall submit in writing to the Contract Manager
the facility or location where the material will be diverted and method of
accurately weighing the material. The approved location shall be subject to
unannounced inspection by the Contract Manager at their discretion. All diverted
or removed material must remain separate from any material resulting from
operation outside the scope of this Contract. Failure by the Contractor to comply
with the PWRs cleanup orders may result in an order to suspend work until the
condition is corrected. No additional compensation will be allowed as a result of
such suspension. Public Works will reimburse the Contractor for the Contractor's
disposal fees upon the receipt of an invoice with attached dump tickets.

The Contractor shall not allow any debris from its operations under this Contract
to be deposited in the storm drains and/or gutters in violation of the National
Pollutant Discharge Elimination System.

The Contractor is advised that due to the nature of this Contract,
discarded hazardous waste may be encountered during the performance of this
contract. In the event an unknown substance or hazardous material is
discovered, the Contractor shall immediately notify the PWR. The Contractor
shall NOT attempt to perform any type of hazardous waste remediation not
included under the Scope of Work of this Contract, including identifying,
containing, cleaning, moving, disposing, etc. The Contractor shall exercise
extreme caution in the event unknown waste is encountered.

Prosecution of Work

Failure to prosecute the work may result in, among other things,
liquidated damages as set forth in Section Y, Liquidated Damages, of this
Exhibit.
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Work by Others Due to Unsatisfactory Work Prosecution

If, as determined by the Contract Manager, the Contractor is not prosecuting the
work in a satisfactory manner or is not providing for public safety and traffic,
the Contract Manager will notify the Contractor of such unsatisfactory conditions
and will indicate when corrective work shall be completed. If the Contractor fails
to comply, Public Works may elect to do the work or have the work performed by
others and deduct the cost thereof from monies due to the Contractor.
Such action will not relieve the Contractor from liability.

Completion and Acceptance

The work may be inspected by the Contract Manager for acceptance upon
receipt of the Contractor's written assertion that the work has been compieted.

Speciatl Safety Requirements

All Contractor's operators shall be expected to observe all applicable State of
California Occupational Safety and Health Administration (Cal/lOSHA) and
Public Works' safety requirements while at Public Works' jobsites. Hard hats
shall be worn at all times. Suitable clothing, gloves, shoes, and other safety
equipment that meet Cal/OSHA requirements are required. All safety
precautions shall be in place before work is to be started. The Contractor's
personnel shall know the Contractor's standard safety practice.

Contractor's Equipment

The Contractor shall furnish and maintain in good and safe condition all
equipment for the proper execution and inspection of the work. Such equipment
and facilities shall meet all requirements of applicable ordinances and laws.
The PWR may reject any vehicle or piece of equipment not meeting these
requirements and order it removed from the jobsite. The contractor shall
promptly remove any vehicle or equipment that is rejected by the PWR from the
jobsite and replace it that same day.

The Contractor shall keep pruning and cutting tools sharpened to a condition that
will leave a smooth final cut of the cambium edge. The Contractor shall keep
such tools clean and free from infectious materials.

All of the Contractor's equipment utilized on this Contract shall comply with
Cal/OSHA requirements, if any.

Any aerial equipment utilized by the Contractor shall comply with Cal/OSHA and
Federal ANSI-a. 982.2-1979 standards for vehicles mounted with elevating and
rotating aerial devices, and shall include dielectric certification for a 100 KV test.
The Contractor's aerial tower certificates shall be available on each vehicle at all
times for review.
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Any heavy equipment utilized by the Contractor for this Contract shall comply
with the American Association of State Highway Transportation Officiais
{AASHTO) H-20 Loading weight requirement.

Complaints

Complaints resulting from the Contractor's operations will be referred to the
Contractor by the PWR for its prompt handling and satisfactory adjustment.
All such adjustments will be at the Contractor's expense, whether said complaints
arise from Public Works authorities, or from private property owners and others.

Graffiti Control

The Contractor shall maintain the work, all of its equipment, and all traffic control
devices, including signage, free of graffiti throughout the duration of this Contract.
The Contractor shall respond to any request from the PWR to remove graffiti
within four hours of notification. Should the Contractor fail to respond to such
request, Public Works reserves the right to make other arrangements for the
requested graffiti removal and deduct the cost from any monies due the
Contractor.

Responsibilities of the Contractor

1. The Contractor shall have a minimum of three years of experience
providing landscaping services similar to the service being solicited.

2. Contractor's on-site working supervisors for each crew shall have a
minimum of three years of experience supervising landscaping services
similar to the service being solicited.

3. The Contractor shall maintain a minimum of two truck drivers with a valid
State of California Department of motor Vehicles Class A or B commercial
drivers' license as well as any other required licenses or endorsements
required by Federal, State, and local regulations.

4. The Contractor shall maintain a valid and active State Contractor's
Class C-27 (Landscaping Contractor) license.

5.  The Contractor and/or its subcontractor employee(s) shall maintain a valid
and active arborist and/or horticulturist certification.

6. The Contractor shall maintain a valid and active Waste Collector Permit
issued by the County Department of Public Health (DPH}).

~

Complete all channel clearing work within the time frame specified in this
Exhibit's Section C.2.f, Performance Period.
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Report to specific work locations within 48 hours after being notified by the
PWR by telephone. The Contractor shall confirm and meet on-site with
the PWR identified for each channel at ieast 24 hours prior to beginning
any work on a particular channel.

Contractor shall meet with the PWR prior to commencement of any work.

Provide a telephone number at which the Contractor can provide an oral
response within a 24-hour period of the PWRs request for work to be
performed.

Provide at least one person per crew in charge of specific work who can
speak, read, and write the English language.

Provide transportation for the Contractor's personnel and equipment both
to and from, and for travel around the jobsites, as well as transportation of
all cleared vegetation, debris, and brush to the closest local landfill
approved by Public Works.

Be responsible for the security of the Contractor's equipment used at the
jobsites during working hours.

Perform fueling and servicing of the Contractor's equipment outside
regular working hours.

Be prepared to provide a truck with an aerial man lift to reach tree limbs
and vegetation that cannot be reached safely from the ground.

Replace equipment by the following workday in the event of equipment
failure due to unforeseen circumstances.

Provide barricades when and where it is hecessary to effectively guard the
public from danger as a result of the work being performed.

Be responsible for payment of all fines, fees, and penalties resulting from
traffic  control violations, such as, but not Ilimited to,
overloading, truck route permits, and equipment defects.

Submit all waste disposal receipts obtained from the landfill on a weekly
basis to the PWR.

Provide the PWR with weekly Channel Rights-of-Way Clearing Reports
(Exhibit I) on every Tuesday for work completed during the previous week.

Be responsible for keys that are issued for the purpose of accessing the
facilities. The Contractor will also be responsible for locking all channel
gates that were opened during the course of the workday. Crews are not
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to evacuate a jobsite without locking the gates. Gates serving invert
access ramps must be kept locked when not in use. The Contractor will
immediately inform the Contract Manager of any gates that are missing a
lock and/or upon discovering they have misplaced the keys and/or locks.
The Contractor will reimburse the County for any keys and/or locks they
have misplaced. The Contractor is advised that bikeways and equestrian
trails exist along many of the facilities. The Contractor shall conduct its
activities in a manner that will not endanger the users or biock access to
these additional facilities.

The Contractor shall not allow its employees to use private property for
any purpose including, but not limited to, eating or coffee breaks.
Contractors may not use water or electricity from private property without
written permission from the owner. If, for any reason, the Contractor
elects to access private property, it shall first obtain written permission
from the owner and provide evidence of such permission in writing to the
PWR.

in performing any work or doing any activity under this contract, the
Contractor shall comply with all applicable federal, state and local laws,
ordinances, and regulations. :

The Contractor shall inspect and identify any condition(s) that renders any
portion of the premises unsafe. Contractor shall notify the Contractor
Manager immediately when a condition threatens imminent injury to the
public or damage to property. The Contractor shall be responsible for
blocking any unsafe areas by using barricades or traffic cones to alert the
publics of the existence of hazards, and to protect members of the public
or others from injury. The Contractor shall cooperate fully with
Public Works in the investigation of any accidental injury or death
occurring on the premises, including a complete written report to the
Contract Manager within five days following the occurrence.

Q. Responsibilities of Public Works

1.

The County may perform periodic inspections of the work location(s) as
determined necessary or requested by the Contract Manager. The
Contract Manager or Public Works Representative may accompany the
Contractor's crews conducting work and serve as an observer and quality
control person at the jobsite.

The PWR will determine the order in which the channels are to be cleared
and will notify the Contractor by telephone 48 hours prior to the start of
work for each channel.
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3. The PWR will notify the Contractor of any landscaping to be protected in
place prior to the start of work.

4, The PWR will provide keys to access the channels as necessary.

Best Management Practices

Best Management Practices (BMP) shall be defined as any program,
technology, process, sitting criteria, operating method, measure, or device which
controls, prevents, removes, or reduces the pollution of storm water.
The Contractor shall obtain and refer to the Los Angeles County Department of
Public Works “Construction Site Best Management Practices (BMPs) Manual.
This publication is available from:

County of Los Angeles
Department of Public Works
Cashier Office (Mezzanine)
900 South Fremont Avenue
Alhambra, CA 91803
Telephone (626) 458-6959

The Contractor shall have a minimum of two readily accessible copies of this
publication on the project site at all times.

The Contractor shall implement the following BMP's for the prevention of storm
water poliution in conjunction with all its activities and operations:

WASTE MANAGEMENT AND MATERIAL POLLUTION CONTROL

WM-4 Spill Prevention and Control

WM-5 Solid Waste Management

WM-6 Hazardous Waste Management
WM-7 Contaminated Soil Management
WM-9 Sanitary/Septic Waste Management

VEHICLE AND EQUIPMENT MANAGEMENT

NS-8 Vehicle and Equipment Cleaning
NS-9 Vehicle and Equipment Fueling
NS-10 Vehicle and Equipment Maintenance
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Additional BMPs may be required as a result of a change in actual field
conditions, Contractor's activities, or construction operations. VWhen more than
one BMP is listed under each specific BMP category, the Contractor shall select
the appropriate and necessary number of BMPs within each category in order to
achieve the BMP objective.

The Contractor, as a permittee, is subject to enforcement actions by the State
Water Resources Control Board, Environmental Protection Agency, and private
citizens. The County will deduct, from payments due the Contractor, the total
amount of any fines levied on the County, plus legal and staff costs, as a result of
the Contractor's lack of compliance with these provisions and/or less than
complete implementation of the specified BMPs.

Protection and Restoration of Existing Improvements

The Contractor shali be responsible for the protection of public and private
property and shall exercise due caution to avoid damage to such property.
All property damage resulting from the Contractor's operations shall be repaired
within three days at the Contractor's expense and to the satisfaction of the
Contract Manager. All costs to the Contractor for protecting and restoring
existing improvements shall be included in the Total Proposed Price.

Public Convenience and Safety

The Contractor's operations shall cause no unnecessary public inconvenience.
The Contractor shall be responsible for the safety of equipment,
material, and personnel under the Contractor's jurisdiction during the work.
The County's inspection of the work shall not be considered an approval of the
Contractor's safety measures. The Contractor shall be solely responsible for
complying with all Federal, State, and local laws, ordinances, and regulations,
which are applicable to the work.

Traffic Control and Access

1. Unless otherwise authorized, traffic shall be permitted to pass through the
jobsites without interruption or delay and the Contractor shall conduct its
operations within the roadway parking lanes and parkway areas.

2. If, in the opinion of the PWR, it is necessary to close a traffic lane,
shifting of traffic from one lane to another shall be performed in such a
manner that traffic may move smoothly without any sudden changes from
one lane to another.

3. On multilane highways and local streets within unincorporated County
areas, all procedures for lane closure, as well as all barricades,
signs, lights, and other safety devices required, shall conform to the
requirements of the current "Manual of Traffic Controls for Construction
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and Maintenance Work Zones" issued by the State of California,
Department of Transportation. This publication is available from the
California Department of Transportation and Building News, Inc.,
10801 National Boulevard, Los  Angeles, California, 90064,
Phone (800) 873-6397.

Traffic lanes on multilane highways within unincorporated County areas
shall not be closed during peak hour traffic, which is typically prior to
9 a.m. and after4 p.m.

Contractor shall comply with all applicable traffic control requirements for
the work.

Any action on the part of the PWR in directing the Contractor's attention to
inadequacy of the required traffic safety devices and services or any
action of Public Works to alleviate the Contractor's inadequacies shall not
relieve the Contractor from responsibility for public safety or abrogate its
obligation to provide and maintain these devices and services. If the
Contractor fails to provide and maintain these devices and services and
Public Works is required to alleviate said condition, the total charges of
labor, equipment and materials, including overhead and transportation,
accrued by Public Works for such work will be deducted from the Contract
payments to the Contractor.

The Contractor shall be responsible for compliance with additional public
safety requirements, which may arise during the work. The Contractor
shall furnish and install, and upon completion of the work,
promptly remove all signs and warning devices.

The Contractor shall make a maximum effort to maintain pedestrian
access through the work area and vehicular access through driveways to
private property. If the sidewalk is to be closed, the Contractor shall post
appropriate warning signs.

All costs incurred by the Contractor in complying with the above traffic
control requirements shall be considered as included in the unit rates
specified on Form PW-2, Schedule of Prices.

Project Safety Official

The Contractor shall designate in writing a Project Safety Official who shall be
thoroughly familiar with the Contractor's Injury and lliness Prevention Program
and Code of Safe Practices. The Contractor's Project Safety Official shall be
available at all times to abate any potential safety hazards and shall have the
authority and responsibility to shut down an operation, if necessary. Failure by
the Contractor to provide the required Project Safety Official shall be grounds for
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the County to direct the cessation of all work activities and operations at no cost
to the County until such time as the Contractor is in compliance.

Prevailing Wage

The Director of the Department of Industrial Relations of the State of California
has ascertained the prevailing rate of per diem wages in dollars, based on a
working day of eight hours, for each craft or type of worker or mechanic needed
to execute any construction or maintenance contract which may be awarded by
Public Works. The current prevailing wage rates as adopted by
the Director of the Department of Industrial Relations are incorporated herein by
reference and may be accessed at hitp://www.dir.ca.gov.

The Contractor is required to pay the prevailing wage rate referred to above and
is responsible for selecting the classification of workers, which will be required to
perform this service in accordance with the Contractor's method of performing
the work. Pursuant to Section 1775, of the Labor Code (State of California),
Contractor shall forfeit $50 for each calendar day, or portion thereof, for each
worker paid less than the stipulated prevailing wage rates for any public work
done under this Contract or by any subcontractor.

Additional Work/Locations

1. The Contract Manager may authorize the Contractor to perform additional
work including, but not limited to, adding service area{s) arises out of
unforeseen incidents including vandalism, acts of God, third-party
negligence or any other unanticipated need. If the Contract Manager
determines such additional work can be obtained in whole or in part by
temporarily modifying the Contractor's tasks and work schedules, he or
she may direct such modification.

2. Prior to performing any additional work, the Contractor shall prepare and
submit a written description of the work with an estimate of labor and
materials as provided herein. No additional work shall commence without
written authorization from the Contract Manager. However, when a
condition threatens imminent injury to the public or damage to property,
the Contract Manager may orally authorize the work to be performed
upon receiving an oral estimate from the Contractor. Within 24 hours after
receiving an oral authorization, the Contractor shall submit a written
estimate to the Contract Manager for approval.

3. All additional work provided herein shall commence on the specified date
established. The Contractor shall proceed diligently to complete said work
within the time allotted.
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Additional work locations may be added during the contract period. Upon
request by the Contract Manager, the Contractor shall provide a written
quotation for any additional work location(s), based on the linear feet rates
quoted in Form PW-2, Schedule of Prices, using the linear feet rates that
most closely correspondto, or are adjacent to the additional work
locations. Contractor shall be paid for additional work locations at the
PW-2 linear feet rates that most closely correspond to, or are adjacent to
the additional work locations. Upon Contract Manager's negotiation and
acceptance of the Contractor's written quotation, and subject to approval
of the Director, the additional work location(s) may be addedto the
contract by amendment or change order.

Y. Liquidated Damages

1.

In any case of the Contractor's failure to meet certain specified
performance requirements, the County may, in lieu of other remedies
provided by law or the Contract, assess liquidated damages in specified
sums and deduct them from any regularly scheduled payment to the
Contractor. However, neither the provision of a sum of liquidated
damages for nonperformance or untimely or inadequate performance nor
the County's acceptance of liquidated damages shall be construed to
waive the County's right to reimbursement for damage to its property or
indemnification against third-party claims.

The amounts of liquidated damages have been set in recognition of the
following circumstances existing at the time of the formation of the
Contract:

a. All of the time limits and acts required to be done by both parties
are of the essence of the Contract.

b. The parties are both experienced in the performance of the
Contract work.

C. The Contract contains a reasonable statement of the work to be

performed in order that the expectations of the parties to the
Contract are realized. The expectation of the County is that the
work will be performed with due care in a workmanlike,
competent, timely, and cost-efficient manner while the expectation
of the Contractor is a realization of a profit through the ability to
perform the Contract work in accordance with the terms and
conditions of the Contract at the Proposal price.

d. The parties are not under any compulsion to contract.
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e. The Contractor's acceptance of the assessment of liquidated
damages against it for unsatisfactory and late performance is by
agreement and willingness to be bound as part of the consideration
being offered to the County for the award of the Contract.

f. It would be difficult for the County to prove the loss resulting from
nonperformance or untimely, negligent, or inadequate performance
of the work.

g. The liquidated sums specified represent a fair approximation of the

damages incurred by the County resulting from the Contractor's
failure to meet the performance standard as to each item for which
an amount of liquidated damages is specified.

3. The Contractor shall pay Public Works, or Public Works may withhold and
deduct from monies due the Contractor, liquidated damages in the sum of
$500 for each consecutive calendar day that the Contractor fails to
complete work within the time specified unless otherwise provided in this
Contract or approved by Contract Manager.

4, In addition to the above, Public Works may use Exhibit F, Performance
Requirements Summary, to evaluate Contractor's performance.

Fish and Wildlife Code

In accordance with California Fish and Game Code, Section 3503, the Contractor
shall not take, possess, or needlessly destroy the nest or eggs of any bird,
except as otherwise permitted by law. In case of an accidental take, the
Contractor shall contact the California Department of Fish and Wildlife at
(562) 590-5185.

Oak Tree Ordinance

In accordance with the Los Angeles County Code of Ordinance,
Sections 22.56.2060 and 22.56.2070, the Contractor shall not cut, destroy,
remove, relocate, or inflict damage upon any oak tree with: 1} a diameter of more
than 8 inches when measured 4 1/2 feet above natural grade; or 2) more than
one trunk, whose combined diameter of any two trunks is af least 12 inches as
measured 4 1/2 feet above natural grade. The Contractor shall not prune oak
tree branches with diameters of more than 2 inches.

The Contractor shall obtain a permit issued by the Forestry Division of the
Los Angeles County Fire Department via the PWR before performing any of the
work mentioned above.
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SERVICE CONTRACT GENERAL REQUIREMENTS
SECTION 1
INTERPRETATION OF CONTRACT

Ambiguities or Discrepancies

Both parties have either consulted or had the opportunity to consult with counsel
regarding the terms of this Contract and are fully cognizant of all terms and
conditions. Should there be any uncertainty, ambiguity, or discrepancy in the terms
or provisions hereof, or should any misunderstanding arise as to the interpretation
to be placed upon any position hereof or the applicabilty of the provisions
hereunder, neither party shall be deemed as the drafter of this Contract and the
uncertainty, ambiguity, or discrepancy shall not be construed against either party.

Definitions

Whenever in the Request for Proposals, Contract, Scope of Work, Specifications,
Terms, Requirements, and/or Conditions the following terms are used, the intent
and meaning shall be interpreted as follows:

Agreement. The written, signed accord covering the performance of the requested.

Board. The Board of Supervisors of County of Los Angeles and Ex-Officio
Board of Supervisors of the Los Angeles County Flood Control District.

Contract. The written agreement covering the performance of the service and the
furnishing of labor, materials, supervision, and equipment in the performance of the
service. The contract includes the Agreement, Exhibit A, Scope of Work
(Specifications), Exhibit B, Service Contract General Requirements; Exhibit C,
Internal Revenue Service Notice 1015; Exhibit D, Safely Surrendered Baby Law
Posters; Exhibit E, Defaulted Property Tax Reduction Program, and other
appropriate exhibits, amendments, and change orders. Included are all
supplemental agreements amending or extending the service to be performed,
which may be required to supply acceptable services specified herein.

Contractor. The person or persons, sole proprietor, partnership, joint venture,
corporation, or other legal entity who has entered into an agreement with County to
perform or execute the work covered by this Contract.

Contract Work or Work. The entire contemplated work of maintenance and repair to
be performed, and services rendered as prescribed in this Contract.
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County. Includes County of Los Angeles, County of Los Angeles Department of
Public Works, Los Angeles County Road Department, and/or Los Angeles County
Engineer.

Day. Calendar day(s) unless otherwise specified.

Direct Employee. Worker employed by Contractor under Contractor's state and
federal taxpayer identification.

Director. The Director of Public Works, County of Los Angeles, as used herein,
includes the Road Commissioner, County of Los Angeles; County Engineer,
County of Los Angeles; Chief Engineer, Los Angeles County Flood Control District;
and/or authorized representative(s).

District. Los Angeles County Flood Control District, or Los Angeles County
Waterworks Districts, or Los Angeles County Consolidated Sewer Maintenance
District.

Employee Leasing. Any agreement to employ any worker, at any tier, that is neither
a subcontract nor a direct employee retationship.

Fiscal Year. The 12-month period beginning July 1 and ending the following
June 30.

Maximum_ Contract Sum. The Maximum Contract Sum is the aggregate total
amount of compensation authorized by the Board.

Proposal. The written materials that a Proposer submits in response to a solicitation
document (Request for Proposals).

Proposer. Any individual, person or persons, sole proprietor, firm, partnership, joint
venture, corporation, or other legal entity submitting a Proposal for the work,
acting directly or through a duly authorized representative.

Public Works. County of Los Angeles Department of Public Works.

Solicitation. Request for Proposals, Invitation for Bids, Request for Statement of
Qualifications, or Request for Quotation.

Specifications. The directions, provisions, and requirements contained herein,
as supplemented by such special provisions as may be necessary pertaining to
method, manner, and place of perferming the work under this Contract.

Subcontract. An agreement by the Contractor to employ a Subcontractor at any
tier; to employ or agree to employ a Subcontractor, at any tier.
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Subcontractor. Any individual, person or persons, sole proprietor, firm,
partnership, joint venture, corporation, or cther legal entity furnishing supplies,
services of any nature, equipment, and/or materials to Contractor in furtherance
of the Contractor's performance of this Contract, at any tier, under oral or written
agreement.

Headings

The headings herein contained are for convenience and reference only and are
not intended to define or limit the scope of any provision thereof.
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SECTION 2

STANDARD TERMS AND CONDITIONS PERTAINING TO CONTRACT

ADMINISTRATION

A. Amendments

1.

For any change which affects the Scope of Work, contract sum, payments,
or any term or condition included in this Contract, an amendment shall be
prepared and executed by Contractor and the Board or if delegated by the
Board, the Director, and Contractor.

The Board or County's Chief Executive Officer or designee may require the
addition and/or change of certain terms and conditions in this Contract
during the term of this Contract. County reserves the right to add and/or
change such provisions as required by the Board or the Chief Executive
Officer. To implement such changes, an amendment or a change order to
this Contract shall be prepared by Public Works and signed by the
Contractor.

County may, at its sole discretion, authorize extensions of time to this
Contract's term. Contractor agrees that such extensions of time shall not
change any other term or condition of this Contract during the period of
such extensions. To implement an extension of time, an amendment to this
Contract shall be prepared and executed by Contractor and the Board or if
delegated by the Board, the Director, and Contractor. To the extent that
extensions of time for Contractor performance do not impact either scope or
amount of this Contract, Public Works may, at its sole discretion,
grant Contractor extensions of time, provided the aggregate of all such
extensions during the life of this Contract shall not exceed 120 days.

For any change which does not materially affect the scope of work or any
other term or condition included under this Contract, a change order shall be
prepared by Public Works and signed by the Contractor. If the change order
is prepared by the Contractor, it shall be approved by Public Works and
signed by the Contractor and the County.

B. Assignment and Delegation

1.

Contractor shall not assign its rights or delegate its duties under this
Contract, or both, whether in whole or in part, without the prior written
consent of County, in its discretion, and any attempted assignment or
delegation without such consent shall be null and void. For purposes of
this paragraph, County consent shall require a written amendment to this
Contract, which is formally approved and executed by Contractor and the
Board or if delegated by the Board, the Director, and Contractor.
Any payments by County to any approved delegate or assignee on any
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claim under this Contract shall be deductible, at County's sole discretion,
against the claims which Contractor may have against County.

2. Shareholders, partners, members, or other equity holders of Contractor
may transfer, sell, exchange, assign, or divest themselves of any interest
they may have therein. However, in the event any such sale, transfer,
exchange, assignment, or divestment is effected in such a way as to give
majority control of Contractor to any person(s), corporation, partnership,
or legal entity other than the majority controlling interest therein at the time
of execution of this Contract, such disposition is an assignment requiring
the prior written consent of County in accordance with applicable
provisions of this Contract.

3. Any assumption, assignment, delegation, or takeover of any of
Contractor's duties, responsibilities, obligations, or performance of same
by any entity other than Contractor, whether through assignment,
subcontract, delegation, merger, buyout, or any other mechanism,
with or without consideration for any reason whatsoever without County's
express prior written approval, shall be a material breach of this Contract,
which may result in the suspension or termination of this Contract.
In the event of such a termination, County shall be entitled to pursue the
same remedies against Contractor as it could pursue in the event of
default of Contractor.

Authorization Warranty

Contractor represents and warrants that the person(s) executing this Contract for
Contractor is an authorized agent who has actual authority to bind Contractor to
each and every term, condition, and obligation of this Contract and that all
requirements of Contractor have been fulfilled to provide such actual authority.

Budget Reduction

In the event that the County's Board of Supervisors adopts, in any fiscal year,
a County Budget which provides for reductions in the salaries and benefits paid
to the majority of County employees and imposes similar reductions with
respect to County Contracts, the County reserves the right to reduce its
payment obligation under this Contract correspondingly for that fiscal year
and any subsequent fiscal year during the term of this Contract
(including any extensions), and the services to be provided by the Contractor
under this Contract shall also be reduced correspondingly. Except as set forth in
the preceding sentence, the Contractor shall continue to provide all of the
services set forth in this Contract. The County's notice to the Contractor
regarding said reduction in payment obligation shall be provided within
30 calendar days of the Board's approval of such actions.
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Complaints

Contractor shall develop, maintain, and operate procedures for receiving,
investigating, and responding to any complaints by any individual.

1.

Within 12 business days after this Contract's effective date, Contractor shall
provide County with Contractor's policy for receiving, investigating,
and responding to any complaints by any individual.

County will review Contractor's policy and provide Contractor with approval
of said plan or with requested changes.

If County requests changes in Contractor's policy, Contractor shall make
such changes and resubmit the plan within five business days for County
approval.

If, at any time, Contractor wishes to change Contractor's policy, Contractor
shall submit proposed changes to County for approval before
implementation.

Contractor shall preliminarily investigate all complaints and notify the
Contract Manager of the status of the investigation within five business
days of receiving the complaint.

When complaints cannot be resolved informally, a system of
follow-through shall be instituted which adheres to formal plans for specific
actions and strict time deadlines.

Coptes of all written responses shall be sent to the Contract Manager
within three business days of mailing to the complainant.

Compliance with Applicable Laws

1.

Contractor shall comply with all applicable Federal, State, and local laws,
rules, regulations, ordinances, or directives, and all provisions required
thereby to be included in this Contract are hereby incorporated by
reference.

Contractor shall defend, indemnify, and hold the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers harmless from and against any and all liability, damages,
costs, and expenses, including, but not limited to, defense costs and
attorneys' fees arising from or related to any violation on the part of
Contractor or its employees, agents, or Subcontractors of any such laws,
rules, regulations, ordinances, or directives.
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Compliance with Civil Rights Laws

Contractor hereby assures that it will comply with Subchapter VI of the
Civil Rights Act of 1964, 42 USC Sections 2000 (e){1} through 2000 (e)(17),
to the end that no person shall, on the grounds of race, creed, color, sex, religion,
ancestry, age, condition of physical disability, marital status, political affiliation,
or national origin, be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under this Contract or under any
project, program, or activity supported by this Contract. Contractor shall comply
with its EEO Certification (Form PW-7).

Confidentiality

1. Contractor shall maintain the confidentiality of all records obtained from
County under this Contract in accordance with all applicable
Federal, State, and local laws, ordinances, regulations, and directives
relating to confidentiality.

2. Contractor shall inform all of its officers, employees, agents,
and Subcontractors providing services hereunder of the confidentiality
provisions of this Contract.

Conflict of Interest

1. No County employee whose position with County enables such employee to
influence the award of this Contract or any competing contract,
and no spouse or economic dependent of such employee shall be
employed in any capacity by Contractor or have any other direct or indirect
financial interest in this Contract. No officer or employee of Contractor
who may financially benefit from the performance of the work
hereunder shall in any way participate in County's approval,
or ongoing evaluation, of such work, or in any way attempt to unlawfully
influence County's approval or ongoing evaluation of such work.

2. Contractor represents and warrants that it is aware of, and its authorized
officers have read, the provisions of Los Angeles County Code,
Section 2.180.010, "Certain Contracts Prohibited," and that execution of this
Agreement will not violate those provisions. Contractor shall comply with all
conflict of interest laws, ordinances, and regulations now in effect or
hereafter to be enacted during the term of this Contract. Contractor warrants
that it is not now aware of any facts that create a conflict of interest.
If Contractor hereafter becomes aware of any facts that might reasonably be
expected to create a conflict of interest, it shall immediately make full written
disclosure of such facts to County. Full written disclosure shall include,
but is not limited to, identification of all persons implicated and a complete
description of all relevant circumstances. Failure to comply with
the provisions of this paragraph shall be a material breach of this Contract
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subjecting Contractor to either contract termination for default or
debarment proceedings or both. Contractor must sign and adhere
to the "Conflict of |Interest Certification” (Form  PW-5).

Consideration of Hiring County Employees Targeted for Layoffs or Former County
Employee on Reemployment List

Should Contractor require additional or replacement personnel after the effective
date of this Contract to perform the services set forth herein, Contractor shall
give first consideration for such employment openings to qualified permanent
County employees who are targeted for layoff or qualified, former County
employees who are on a reemployment list during the life of this Contract.

Consideration of Hiring GAIN and GROW Participants

1. Should Contractor require additional or replacement personnel after the
effective date of this Contract, Contractor shall give consideration for any
such employment openings to participants in County's Department of
Public Social Services Greater Avenues for Independence
(GAIN) Program and General Relief Opportunity for Work (GROW)
Program who meet Contractor's minimum qualifications for the open
position. For this purpose, consideration shall mean that Contractor will
interview qualified candidates. County will refer GAIN and GROW
participants by category to Contractor.

2. In the event that both laid-off County employees and GAIN and GROW
participants are available for hiring, County employees shall be given
first priority.

Contractor's Acknowledgment of County's Commitment to Child Support
Enforcement

Contractor acknowledges that County places a high priority on the enforcement
of child support laws and the apprehension of child support evaders.
Contractor understands that it is County's policy to encourage all County
Contractors to voluntarily post County's L.A.'s Most Wanted: Delinquent Parents
poster in a prominent position at Contractor's place of business. County's Child
Support Services Department will supply Contractor with the poster to be used.

Contractor's Charitable Activities Compliance

The Supervision of Trustees and Fundraisers for Charitable Purposes Act
regulates  entities receiving or raising charitable  contributions.
The “"Nonprofit Integrity Act of 2004" (SB 1262, Chapter 919) increased
Charitable Purposes Act requirements. By requiring Contractors to complete the
Charitable Contributions Certification (Form PW-12), County seeks to ensure that
all County Contractors which receive or raise charitable contributions comply with
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California law in order to protect County and its taxpayers. A Contractor which
receives or raises charitable contributions without complying with its
obligations under California law commits a material breach subjecting it to
either contract termination for default or debarment proceedings or both.
(Los Angeles County Code Chapter 2.202).

Contractor's Warranty of Adherence to County's Child Support Compliance
Program

1. Contractor acknowledges that County has established a goal of ensuring
that all individuals who benefit financially from County through contracts
are in compliance with their court-ordered child, family, and spousal
support obligations in order to mitigate the economic burden otherwise
imposed upon County and its taxpayers.

2. As required by County's Child Support Compliance Program
(Los Angeles County Code Chapter 2.200), and without limiting
Contractor's duty under this Contract to comply with all applicable
provisions of taw, Contractor warrants that it is now in compliance and
shall during the term of this Contract maintain compliance with the
employment and wage reporting requirements as required by the
Federal Social Security Act (42 USC Section 653a) and
California Unemployment Insurance Code Section 1088.5, and shall
implement all lawfully served Wage and Earnings Withholding Orders or
Child Support Services Department Notices of Wage and
Earnings Assignment for Child, Family, or Spousal Support, pursuant to
Code of Civil Procedure Section 706.031 and Family Code
Section 5246(b).

Contractor Performance Evaluation/Corrective Action Measures

County or its agent will evaluate Contractor's performance under this Contract on
not less than an annual basis. Such evaluation will include assessing
Contractor's compliance with all this Contract's terms, conditions, and
performance standards. Contractor deficiencies which County determines are
severe or continuing and that may place performance of this Contract in
jeopardy, if not corrected, will be reported to the Board. The report will include
improvement/corrective action measures taken by County and Contractor.
If improvement does not occur consistent with the corrective action measures,
County may suspend or terminate this Contract for default or impose other
penalties as specified in this Contract.

Damage to County Facilities, Buildings, or Grounds

1. Contractor shall repair, or cause to be repaired, at its own cost, any and all
damage to County facilities, buildings, or grounds caused by Contractor or
employees or agents of Contractor.

-B.9- A/N Channel ROW South Area
(2014-AN029)



Service Confract General Requirements — EXHIBIT B

2. Such repairs shall be made immediately after Contractor has become
aware of such damage, but in no event later than 30 days after the
occurrence. If Contractor fails to make timely repairs, County may make
any necessary repairs. All costs incurred by County, as determined by
County, for such repairs shall be repaid by Contractor by cash payment
upon demand. County may deduct from any payment otherwise due
Contractor for costs incurred by County to make such repairs.

Q. Employment Eligibility Verification

1. Contractor warrants that it fully complies with all Federal and State
statutes and regulations regarding the employment of aliens and others
and that all of its employees performing work under this Contract meet the
citizenship or alien status requirements set forth in Federal and State
statutes and regulations. Contractor shall obtain, from all covered
employees performing services hereunder, all verification and other
documentation of employment eligibility status required by Federal and
State statutes and regulations including, but not limited to, the Immigration
Reform and Control Act of 1986 (P.L. 99-603), or as they currently exist
and as they may be hereafter amended. Contractor shall retain all such
documentation for all covered employees for the period prescribed by law.

2. Contractor shall, defend, and hold harmless, the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers, from employer sanctions and any other liability which may
be assessed against Contractor or County or both in connection with any
alleged violation of Federal or State statutes or regulations pertaining to
the eligibility for employment of persons performing services under this
Contract.

R. Facsimile Representations

At the discretion of County, County may agree to regard facsimile
representations of original signatures of Contractor's authorized officers,
when appearing in appropriate places on the change notices and amendments
prepared pursuant to this Exhibits Amendments, and received via
communications facilities, as legally sufficient evidence that such original
signatures have been affixed to change notices and amendments to this
Contract, such that the Contractor need not follow up facsimile transmissions of
such documents with subsequent (nonfacsimile) transmission of "original”
versions of such documents.

S. Fair Labor Standards

Contractor shall comply with all applicable provisions of the Federal Fair Labor
Standards Act and shall indemnify, defend, and hold harmless the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees,
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and Volunteers from any and all liability including, but not limited to, wages,
overtime pay, liquidated damages, penalties, court costs, and attorneys’ fees
arising under any wage and hour law including, but not Ilimited to,
the Federal Fair Labor Standards Act, for work performed by Contractor's
employees for which County may be found jointly or solely liable.

Force Majeure

1. Neither party shall be liable for such party's failure to perform its
obligations under and in accordance with this Contract, if such failure
arises out of fires, floods, epidemics, quarantine restrictions, other natural
occurrences, strikes, lockouts {other than a lockout by such party or any of
such party's subcontractors), freight embargoes, or other similar events to
those described above, but in every such case the failure to perform must
be totally beyond the control and without any fault or negligence of such
party (such events are referred to in this subparagraph as
"force majeure events").

2. Notwithstanding the foregoing, a default by a subcontractor of Contractor
shall not constitute a force majeure event, unless such default arises out
of causes beyond the control of both Contractor and such subcontractor,
and without any fault or negligence of either of them. In such case,
Contractor shall not be liable for failure to perform, unless the goods or
services to be furnished by the subcontractor were obtainable from other
sources in sufficient time to permit Contractor to meet the required
performance schedule. As used in this subparagraph, the term
"subcontractor” and "subcontractors” mean subcontractors at any tier.

3. In the event Contractor's failure to perform arises out of a force majeure
event, Contractor agrees to use commercially reasonable best efforts to
obtain goods or services from other sources, if applicable, and to
otherwise mitigate the damages and reduce the delay caused by such
force majeure event.

Governing Laws, Jurisdiction, and Venue

This Contract shall be governed by, and construed in accordance with the laws of
the State of California. To the maximum extent permitted by applicable law,
Contractor and County agree and consent to the exclusive jurisdiction of the courts
of the State of California for all purposes concerning this Contract and further agree
and consent that venue of any action brought in connection with or arising out of
this Contract, shall be exclusively in the County of Los Angeles.

Most Favored Public Entity

If the Contractor's prices decline, or should the Contractor at any time during the
term of this Contract provide the same goods or services under similar quantity
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and delivery conditions to the State of California or any county, municipality,
or district of the State at prices below those set forth in this Contract, then such
lower prices shall be immediately extended to the County.

Nondiscrimination and Affirmative Action

1.

Contractor certifies and agrees that all persons employed by it
its affiliates, subsidiaries, or holding companies are and shall be treated
equally without regard to or because of race, color, religion, ancestry,
national origin, sex, age, physical or mental disability, marital status,
or political affiliation, in compliance with all applicable Federal and State
antidiscrimination laws and regulations.

Contractor shall certify to, and comply with, the provisions of Contractor's
EEO Certification (Form PW-7).

Contractor shall take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to race, color, religion, ancestry, national origin, sex, age,
physical or mental disability, marital status, or political affiliation,
in compliance with all applicable Federal and State antidiscrimination laws
and regulations. Such action shall include, but not be limited to,
employment, upgrading, demotion, transfer, recruitment or recruitment
advertising, layoff or termination, rates of pay or other forms of
compensation, and selection of training, including apprenticeship.

Contractor certifies and agrees that it will deal with its Subcontractors,
bidders, or vendors without regard to or because of race, color, religion,
ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation.

Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding
companies shall comply with all applicable Federal and State laws and
regulations to the end that no person shall, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation, be excluded from participation in,
be denied the benefits of, or be otherwise subjected to discrimination
under this Contract or under any project, program, or activity supported by
this Contract.

Contractor shall allow County representatives access to Contractor's
employment records during regular business hours to verify compliance
with the provisions of this paragraph when so requested by County.

if County finds that any of the above provisions have been violated,
such violation shall constitute a material breach of this Contract upon
which County may terminate for default or suspend this Contract.
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While County reserves the right to determine independently that the
antidiscrimination provisions of this Contract have been violated,
in addition, a determination by the California Fair Employment Practices
Commission or the Federal Equal Employment Opportunity Commission
that Contractor has violated Federal or State antidiscrimination laws or
regulations shall constitute a finding by County that Contractor has
violated the antidiscrimination provisions of this Contract.

8. The parties agree that in the event Contractor violates any of the
antidiscrimination provisions of this Contract, County shall, at its sole
option, be entitled to a sum of $500 for each violation pursuant to
California Civil Code Section 1671 as liquidated damages in lieu of
terminating or suspending this Contract.

Nonexclusivity

Nothing herein is intended nor shall be construed as creating any exclusive
arrangement with Contractor. This Contract shall not restrict County from
acquiring similar, equal, or like goods and/or services from other entities or
sources.

No Payment for Services Provided Following Expiration/Suspension/Termination of
Contract

Contractor shall have no claim against County for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor
after the expiration, suspension, or other termination of this Contract.
Should Contractor receive any such payment, it shall immediately notify County
and shall immediately repay all such funds to County. Payment by County for
services rendered after expiration/suspension/termination of this Contract shall
not constitute a waiver of County's right to recover such payment from
Contractor. This provision shall survive the expiration/suspension/termination of
this Contract.

Notice of Delays

Except as otherwise provided under this Contract, when either party has
knowledge that any actual or potential situation is delaying or threatens to delay
the timely performance of this Contract, that party shall, within one business day,
give notice thereof, including all relevant information with respect thereto,
to the other party.
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Notice of Disputes

Contractor shall bring to the attention of the Contract Manager any dispute
between County and Contractor regarding the performance of services as stated
in this Contract. If the Contract Manager is not able to resolve the dispute,
the Director will resolve it.

Notice to Employees Regarding the Federal Earned Income Credit

Contractor shall notify its employees, and shall require each Subcontractor to
notify its employees, that they may be eligible for the Federal Earned Income
Credit under the Federal income tax laws. Such notice shall be provided in
accordance with the requirements set forth in Internal Revenue Service
Notice 1015 (Exhibit C).

Notices

Notices desired or required to be given under these Specifications, Conditions,
or Terms herein or any law now or hereafter in effect may, at the option of the
party giving the same, be given by enclosing the same in a sealed envelope
addressed to the party for whom intended and by depositing such envelope with
postage prepaid with the United States Post Office and any such notice and the
envelope containing the same shall be addressed to Contractor at its place of
business, or such other place as may be hereinafter designated in writing by
Contractor. The notices and envelopes containing the same to County shall be
addressed to:

Chief, Administrative Services Division

County of Los Angeles Department of Public Works
P.O. Box 1460

Alhambra, CA 91802-1460

In the event of suspension or termination of this Contract, notices may also be
given upon personal delivery to any person whose actual knowledge of such
suspension or termination would be sufficient notice to Contractor.
Actual knowledge of such suspension or termination by an individual Contractor
or by a copartner, if Contractor is a partnership; or by the president,
vice president, secretary, or general manager, if Contractor is a corporation;
or by the managing agent regularly in charge of the work on behalf of said
Contractor shall in any case be sufficient notice.
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Publicity

Contractor shall not disclose any details in connection with this Contract to any
person or entity except as may be otherwise provided hereunder or required by
law. However, in recognizing Contractor's need to identify its services and
related clients to sustain itself, County shall not inhibit Contractor from publicizing
its role under this Contract within the following conditions:

1.
2.

Contractor shall develop all publicity material in a professional manner.

During the term of this Contract, Contractor shall not, and shall not
authorize another to, publish or disseminate commercial advertisements,
press releases, feature articles, or other materials using the name of
County without the prior written consent of the Contract Manager.
County shall not unreasonably withhold such written consent.

Contractor may, without prior written consent of County, indicate in its
proposals and sales materials that it has been awarded this Contract with
County, provided that the requirements of this paragraph shall apply.

Public Records Act

1.

Any documents submitted by Contractor; all information obtained in
connection with County's right to audit and inspect Contractor's
documents, books, and accounting records pursuant to this
Exhibit's Record Retention and Inspection/Audit Settlement, of this
Contract; as well as those documents which were required to be submitted
in response to the RFP used in the solicitation process for this Contract,
become the exclusive property of County. All such documents become a
matter of public record and shall be regarded as public records,
except those documents that are marked "Trade Secret," "Confidential,”
or "Proprietary” and are deemed excluded from disclosure under
Government Code 6250 et seq. (Public Records Act). County shall not in
any way be liable or responsible for the disclosure of any such records
including, with imitation, those so marked, if disclosure is required by law,
or by an order issued by a court of competent jurisdiction.

In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a proposal marked "Trade Secret,"
"Confidential,” or "Proprietary,” Contractor agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.
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Record Retention and Inspection/Audit Settlement

Contractor shall maintain accurate and complete financial records of its activities
and operations relating to this Contract in accordance with generally accepted
accounting principles. Contractor shall also maintain accurate and complete
employment and other records relating to its performance of this Contract.
Contractor agrees that County, or its authorized representatives, shall have access
to and the right to examine, audit, excerpt, copy, or transcribe any pertinent
transaction, activity, or record relating to this Contract. All such material, including,
but not limited to, all financial records, bank statements, cancelled checks, or other
proof of payment, timecards, sign-infsign-out sheets, and other time and
employment records, and proprietary data and information, shall be kept and
maintained by Contractor and shall be made available to County during the term of
this Contract and for a period of five years thereafter unless County's written
permission is given to dispose of any such material prior to such time.
All such material shall be maintained by Contractor at a location in County,
provided that if any such material is located outside County, then, at County's
option, Contractor shall pay County for travel, per diem, and other costs incurred
by County to examine, audit, excerpt, copy, or transcribe such material at such
other location.

1. In the event that an audit of Contractor is conducted specifically regarding
this Contract by any Federal or State auditor, or by any auditor or
accountant employed by Contractor or otherwise, then Contractor shall file
a copy of such audit report with County's Auditor-Controller within 30 days
of Contractor's receipt thereof, unless otherwise provided by applicable
Federal or State law or under this Contract. Subject to applicable law,
County shall make a reasonable effort to maintain the confidentiality of such
audit report(s).

2. Failure on the part of Contractor to comply with any of the provisions of this
paragraph shall constitute a material breach of this Contract upon which
County may suspend or terminate for default or suspend this Contract.

3. If, at any time during the term of this Contract or within five years after the
expiration or termination of this Contract, representatives of County conduct
an audit of Contractor regarding the work performed under this Contract,
and if such audit finds that County's dollar liability for any such work is less
than payments made by County to Contractor, then the difference shall be
either: a) repaid by Contractor to County by cash payment upon demand or
b) at the sole option of County's Auditor-Controller, deducted from any
amounts due to Contractor from County, whether under this Contract or
otherwise. If such audit finds that County's dollar liability for such work is
more than the payments made by County to Contracter, then the difference
shall be paid to Contractor by County by cash payment, provided that in no
event shall County's maximum obligation for this Contract exceed the funds
appropriated by County for the purpose of this Contract.
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Recycled-Content Paper Products

Consistent with Board policy to reduce the amount of solid waste deposited at
County landfills, Contractor agrees to use recycled-content paper to the
maximum extent possible under this Contract.

Conftractor's Employee Criminal Background Investigation

Each of the Contractor's and Subcontractor’s staff performing services under this
Contract who is in a designated sensitive position, as determined by the County
in County's sole discretion, shall undergo and pass a background investigation to
the satisfaction of County as a condition of beginning and continuing to perform
services under this Contract. Such background investigation must be obtained
through fingerprints submitted to the California Department of Justice to include
State and local-level review, which may include, but shall not be limited to,
criminal conviction information. The fees associated with the background
investigation shall be at the expense of the Contractor, regardless if the member
of Contractor’s staff passes or fails the background investigation.

Subcontracting

The requirements of this Contract may not be subcontracted by Contractor without
the advance written approval of County. Any attempt by Contractor to subcontract
without the prior written consent of County may be deemed a material breach of
this Contract and the County may suspend or terminate for this Contract default.

1. If Contractor desires to subcontract, Contractor shall provide the following
information promptly at County's request:

a. A description of the work to be performed by the Subcontractor.

b. A draft copy of the proposed subcontract.

C. Other pertinent information andfor certifications requested by
County.
2. Contractor shall indemnify and hold County harmless with respect to the

activities of each and every Subcontractor in the same manner and to the
same degree as if such Subcontractor(s) were Contractor employees.

3. Contractor shall remain fully responsible for all performances required of it
under this Contract, including those that the Contractor has determined to
subcontract, notwithstanding County's approval of Contractor's proposed
subcontract.

4. County's consent to subcontract shall not waive County's right to prior and
continuing approval of any and all personnel, including Subcontractor
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employees, providing services under this Contract.  Contractor is
respansible to notify its Subcontractors of this County right.

County's Contract Manager is authorized to act for and on behalf of County
with respect to approval of any subcontract and Subcontractor employees.

Contractor shall be solely liable and responsible for all payments or other
compensation to all Subcontractors and their officers, employees, agents,
and successors in interest arising through services performed hereunder,
notwithstanding County's consent to subcontract.

Contractor shall obtain certificates of insurance, which establish that the
Subcontractor maintains all the programs of insurance required by County
from each approved Subcontractor. Contractor shall ensure delivery of all
such documents to Administrative Services Division, P.O. Box 1460,
Alhambra, California 91802-1460, before any Subcontractor employee may
perform any work hereunder.

Employee Leasing is prohibited.

Validity

If any provision of this Contract or the application thereof to any person or
circumstance is held invalid, the remainder of this Contract and the application of
such provision to other persons or circumstances shall not be affected thereby.

Waiver

No waiver by County of any breach of any provision of this Contract shall
constitute a waiver of any other breach of said provision or of any other provision
of this Contract. Failure of County to enforce at anytime, or from time to time,
any provision of this Contract shall not be construed as a waiver thereof.

Warranty Against Contingent Fees

1.

Contractor warrants that no person or selling agency has been employed
or retained to solicit or secure this Contract upon an agreement or
understanding for a commission, percentage, brokerage, or contingent
fee, excepting bona fide employees or bona fide established commercial
or selling agencies maintained by Contractor for the purpose of securing
business.

For breach of this warranty, County shall have the right, in its sole
discretion, to suspend or terminate this Contract for default, deduct from
amounts owing to the Contractor, or otherwise recover, the full amount of
such commission, percentage, brokerage, or contingent fee.
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Time Off for Voting

The Contractor shall notify its employees, and shall require each subcontractor to
notify and provide to its employees, information regarding the time off for voting law
(Elections Code Section 14000). Not less than ten days before every Statewide
election, every Contractor and subcontractors shall keep posted conspicuously at
the place of work, if practicable, or elsewhere where it can be seen as employees
come or go to their place of work, a notice setting forth the provisions of
Section 14000.
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SECTION 3
TERMINATIONS/SUSPENSIONS

Termination/Suspension for Breach of Warranty to Maintain Compliance with
County's Child Support Compliance Program

Failure of Contractor to maintain compliance with the requirements set forth in
this Exhibit's Contractor's Warranty of Adherence to County's Child Support
Compliance Program shall constitute a default under this Contract.
Without limiting the rights and remedies available to County under any other
provision of this Contract, failure of Contractor to cure such default within
90 calendar days of written notice shall be grounds upon which the County may
suspend or terminate this Contract pursuant to this
Exhibit's Termination/Suspension for Default, and pursue debarment of
Contractor pursuant to Los Angeles County Code Chapter 2.202.

Termination/Suspension for Convenience

1. This Contract may be suspended or terminated, in whole or in part,
from time to time, when such action is deemed by County, in its sole
discretion, to be in its best interest. Suspension or termination of work
hereunder shall be effected by notfice of suspension or termination to
Contractor specifying the extent to which performance of work is
suspended or terminated and the date upon which such suspension or
termination becomes effective. The date upon which such suspension or
termination becomes effective shall be no less than ten days after the
notice is sent.

2. After receipt of a notice of suspension or termination and except as
otherwise directed by County, Contractor shall:

a. Stop work under this Contract on the date and to the extent specified
in such notice.

b. Complete performance of such part of the work as shall not have
been suspended or terminated by such notice.

3. All material including books, records, documents, or other evidence bearing
on the costs and expenses of Contractor under this Contract shall be
maintained by Contractor in accordance with this Exhibit's Record Retention
and Inspection/Audit Settlement.

4. If this Contract is suspended or terminated, Contractor shall complete
within the Director's suspension or termination date contain within the
notice of suspension or termination, those items of work which are in
various stages of completion, which the Director has advised the
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Contractor are necessary to bring the work to a timely, logical, and orderly
end. Reports, samples, and other materials prepared by Contractor under
this Contract shall be delivered to County upon request and shall become
the property of County.

C. Termination/Suspension for Default

1.

County may, by written notice to Contractor, suspend or terminate the
whole or any part of this Contract, if, in the judgment of the County:

a. Contractor has materially breached this Contract; or

b. Contractor fails to timely provide and/or satisfactorily perform any
task, deliverable, service, or other work required under this
Contract; or

C. Contractor fails to demonstrate a high probability of timely fulfillment
of performance requirements under this Contract, or of any
obligations of this Contract and in either case, fails to demonstrate
convincing progress toward a cure within five working days
(or such longer period as County may autheorize in writing) after
receipt of written notice from County specifying such failure.

In the event County suspends or terminates this Contract in whole or in
part pursuant to this paragraph, County may procure, upon such terms
and in such manner, as County may deem appropriate, goods and
services similar to those so suspended or terminated. Contractor shall be
liable to County for any and all excess costs incurred by County,
as determined by County, for such similar goods and services.
Contractor shall continue the performance of this Contract to the extent
not suspended or terminated under the provisions of this paragraph.

Except with respect to defaults of any Subcontractor, Contractor shall not
be liable for any excess costs of the type identified in subparagraph
"2" above, if its failure to perform this Contract arises out of causes
beyond the control and without the fault or negligence of Contractor. Such
causes may include, but are not limited to, acts of God or of the public
enemy, acts of County in either its sovereign or contractual capacity, acts
of the Federal or State government in its sovereign capacity, fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes,
and unusually severe weather; but in every case, the failure to perform
must be beyond the control and without the fault or negligence of
Contractor. If the failure to perform is caused by the default of a
Subcontractor, and if such default arises out of causes beyond the control
of both Contractor and Subcontractor, and without the fault or negligence
of either of them, Contractor shall not be liable for any such excess costs
for failure to perform, unless the goods or services to be furnished by the
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Subcontractor were obtainable from other sources in sufficient time to
permit Contractor to meet the required delivery schedule.

If, after County has given notice of termination or suspension under the
provisions of this paragraph, it is determined by County that Contractor
was not in default under the provisions of this paragraph or that the default
was excusable under the provisions of this paragraph, the rights and
obligations of the parties shall be the same as if the notice of termination
or suspension had been issued pursuant to this
Exhibit's Termination/Suspension for Convenience.

The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

As used herein, the terms "Subcontractor" and "Subcontractors" mean
subcontractor at any tier.

D. Termination/Suspension for Improper Consideration

1.

County may, by written notice to Contractor, immediately suspend or
terminate the right of Contractor to proceed under this Contract if it is
found that consideration, in any form, was offered or given by Contractor,
either directly or through an intermediary, to any County officer, employee,
or agent with the intent of securing this Contract or securing favorable
treatment with respect to the award, amendment, extension of this
Contract, or the making of any determinations with respect to Contractor's
performance pursuant to this Contract. In the event of such termination or
suspension, County shall be entifled to pursue those same remedies
against Contractor as it could pursue in the event of default by Contractor.

Contractor shall immediately report any attempt by a County officer or
employee to solicit such improper consideration. The report shall be
made either to County manager charged with the supervision of the
employee or to County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861.

Among other items, such improper consideration may take the form of
cash; discounts; services; the provision of travel, entertainment,
or tangible gifts.
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E. Termination/Suspension for Insolvency

1. County may suspend or terminate this Contract forthwith in the event of
the occurrence of any of the following:

a. Insolvency of Contractor. Contractor shall be deemed to be insolvent
if it has ceased to pay its debts for at least 60 days in the ordinary
course of business or cannot pay its debts as they become due,
whether or not a petition has been filed under the Federal Bankruptcy
Code, and whether or not Contractor is insolvent within the meaning
of the Federal Bankruptcy Code.

b. The filing of a voluntary or involuntary bankruptcy petition relative to
Contractor under the Federal Bankruptcy Code.

C. The appointment of a bankruptcy Receiver or Trustee for Contractor.

d. The execution by Contractor of a general assignment for the benefits
of creditors.

2. The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

F. Termination/Suspension for Nonadherence to County Lobbyists Ordinance

Contractor, and each County lobbyist or County lobbying firm as defined in
Los Angeles County Code Section 2.160.010, retained by Contractor, shall fully
comply with County’s Lobbyist Ordinance, Los Angeles County Code
Chapter 2.160. Failure on the part of Contractor or any County Lobbyists or
County Lobbying firm retained by Contractor to fully comply with County's
Lobbyist Ordinance shall constitute a matenal breach of this Contract,
upon which County may in its sole discretion, immediately suspend or terminate
for default of this Contract.

G. Termination/Suspension for Nonappropriation of Funds

Notwithstanding any other provision of this Contract, County shall not be obligated
for Contractor's performance hereunder or by any provision of this Contract during
any of County's future fiscal years unless and until the Board appropriates funds
for this Contract in County's budget for each such future fiscal year. In the event
that funds are not appropriated for this Contract, then this Contract may be
suspended or terminated as of June 30 of the last fiscal year for which funds were
appropriated. County will notify Contractor in writing of any such nonallocation of
funds at the earliest possible date.
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SECTION 4
GENERAL CONDITIONS OF CONTRACT WORK

Authority of Public Works and Inspection

The Director will have the final authority in all matters affecting the work covered
by this Contract's Terms, Requirement, Conditions, and Specifications.
On all questions relating to work acceptability or interpretations of these Terms,
Requirements, Conditions, and Specifications, the decision of the Director will be
final.

Cooperation

Contractor shall cooperate with Public Works' forces engaged in any other
activities at the jobsite. Contractor shall carry out all work in a diligent manner
and according to instructions of the Director.

Cooperation and Collateral Work

Contractor shall perform work as directed by the Director. The Director will be
supported by other Public Works personnel in assuring satisfactory performance
of the work under these specifications and that satisfactory contract controls and
conditions are maintained.

Equipment, Labor, Supervision, and Materials

All equipment, labor, supervision, and materials required to accomplish this
Contract, except as might be specifically outlined in other sections, shall be
provided by Contractor.

Gratuitous Work

Contractor agrees that should work be performed outside the Scope of Work
indicated and without Public Works' prior written approval in accordance with this
Exhibit's Amendments, such work shall be deemed to be a gratuitous effort by
Contractor, and Contractor shall have no claim against County.

Jobsite Safety

Contractor shall be solely responsible for ensuring that all work performed under
this Contract is performed in strict compliance with all applicable Federal, State,
and local occupational safety regulations. Contractor shall provide at its expense
all safeguards, safety devices, and protective equipment and shall take any and
all actions appropriate to providing a safe jobsite.
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Labor

No person shall be employed on any work under this Contract who is found to be
intemperate, troublesome, disorderly, or is otherwise objectionable to
Public Works. Any such person shall be reassigned immediately and not again
employed on Public Works' projects or providing services.

Laber Law Compliance

Contractor, its agents, and employees shall be bound by and shall comply with
all applicable provisions of the Labor Code of the State of California as well as all
other applicable Federal, State, and local laws related to labor, including
compliance with prevailing wage laws. The Coniractor is responsible for
selecting the classification of workers, which will be required to perform this
service in accordance with the Contractor's method of performing the work and
when applicable, is required to pay current prevailing wage rates adopted by the
Director of the Department of Industrial Relations and will indemnify the County
for any claims resulting from their failure to so comply. Contractor shall comply
with Labor Code Section 1777.5 with respect to the employment of apprentices.

Overtime

Eight hours labor constitutes a legal day's work. Work in excess thereof,
or greater than 40 hours during any one week, shall be permitted only as
authorized by and in accordance with Labor Code Section 1815 et seq.

Permits/Licenses

Contractor shall be fully responsible for possessing or obtaining all
permits/licenses, except as might be specifically outlined in other sections,
from the appropriate Federal, State, or local authorities relating to work to be
performed under this Contract.

Prohibition Against Use of Child Labor

1. Contractor shall:

a. Not knowingly sell or supply to County any products, goods, supply,
or other personal property manufactured in violation of child labor
standards set by the International Labor Organization through its
1973 Convention Concerning Minimum Age for Employment.

b. Upon request by County, identify the country/countries of origin of
any products, goods, supplies, or other personal property
Contractor sells or supplies to County.

-B.25- A/N Channel ROW South Area
{2014-AN029)



Service Contract General Requirements — EXHIBIT B

C. Upon request by County, provide to County the manufacturer's
certification of compliance with all international child labor
conventions.

d. Should County discover that any products, goods, supplies, or

other personal property sold or supplied by Contractor to County
are produced in violation of any international child labor
conventions, Contractor shall immediately provide an alternative,
compliant source of supply.

2. Failure by Contractor to comply with provisions of this paragraph will
constitute a material breach of this Contract and will be grounds for
immediate suspension or termination of this Contract for default.

Public Convenience

Contractor shall conduct operations to cause the least possible obstruction and
inconvenience to public traffic or disruption to the peace and quiet of the area
within which the work is being performed.

Public Safety

It shall be Contractor's responsibility to maintain security against public hazards
at all times while performing work at contracted work locations. In the event
Contractor determines a public hazard exists at a work location, Contractor shall
immediately mark the location to prevent public access to the hazard and
immediately notify the Contract Manager.

Quality of Work

Contractor shall provide the County high and consistent quality work under this
Contract and which is at least equivalent to that which Contractor provides to all
other clients it serves. All work shall be executed by experienced and
well-trained workers. All work shall be under supervision of a well-qualified
supervisor. Contractor also agrees that work shall be furnished in a professional
manner and according to these Specifications.

Quantities of Work

Contractor shall be allowed no claims for anticipated profits or for any damages
of any sort because of any difference between the work estimated by Contractor
in responding to County's solicitation and actual quantities of work done under
this Contract or for work decreased or eliminated by County.

Safety Requirements

Contractor shall be responsible for the safety of equipment, material,
and personnel under Contractor's jurisdiction during the work.
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Storage of Materials and Equipment

Contractor shall not store material or equipment at the jobsite, except as might
be specifically authorized by this Contract. County will not be liable or
responsible for any damage, by whatever means, or for the theft of Contractor's
material or equipment from any jobsite.

Transportation

County will not provide transportation to and from the jobsite and will not provide
travel around the limits of the jobsite.

Work Area Controls

1. Contractor shall comply with all applicable laws and regulations.
Contractor shall maintain work area in a neat, orderly, clean, and safe
manner. Contractor shall avoid spreading out equipment excessively.
Location and layout of all equipment and materials at each jobsite will be
subject to the Contract Manager's approval.

2. Contractor shall be responsible for the security of any and all of
Public Works/County facilities in its care. Contractor shall provide
protection against vandalism and accidental and malicious damage,
both during working and nonworking hours.

County Contract Database/CARD

The County maintains databases that track/monitor contractor performance history.
Information entered into such databases may be used for a variety of purposes,
including determining whether the County will exercise a contract term extension
option.
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SECTION &
INDEMNIFICATION AND INSURANCE REQUIREMENTS

Independent Contractor Status

1. This Contract is by and between County and Contractor and is not intended,
and shall not be construed, to create the relationship of agent, servant,
employee, partnership, joint venture, or association, as between County and
Contractor. The employees and agents of one party shall not be,
or be construed to be, the employees or agents of the other party for any
purpose whatsoever.

2. Contractor shall be solely liable and responsible for providing to, or on behalf
of, all persons performing work pursuant to this Contract ali compensation
and benefits. County shall have no liability or responsibility for the payment
of any salaries, wages, unemployment benefits, disability benefits, Federal,
State, or local taxes, or other compensation, benefits, or taxes for any
personnel provided by or on behalf of Contractor.

3. Contractor understands and agrees that all persons performing work
pursuant to this Contract are, for purposes of Workers' Compensation
liability, solely employees of Contractor and not employees of County.
Contractor shall be solely liable and responsible for furnishing any and all
Workers' Compensation benefits to any person as a result of any injuries
arising from or connected with any work performed by or on behalf of
Contractor pursuant to this Contract.

Indemnification

Contractor shall indemnify, defend, and hold harmless the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers (“County Indemnities”), from and against any and all liability,
including, but not limited to, demands, claims, actions, fees, costs, and
expenses of any nature whatsoever (including attorney and expert witness fees),
arising from or connected with Contractor's acts and/or omissions arising from
and/or relating to this Contract except for loss or damage arising from the sole
negligence or willful misconduct of the County Indemnities. This indemnification
also shall include any and all intellectual property liability, including copyright
infringement and similar claims.

Workplace Safety Indemnification

In addition to and without limiting the indemnification required by this
Exhibit's Section 5.B (above), and to the extent allowed by law, Contractor agrees
to defend, indemnify, and hold harmless the County of Los Angeles, its Special
Districts, Elected Officials, Officers, Agents, Employees, and Volunteers from and
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against any and all investigations, complaints, citations, liability, expense (including
defense costs and legal fees), claims, and/or causes of action for damages of any
nature whatsoever including, but not limited to, injury or death to employees of
Contractor, its Subcontractors or County, attributable to any alleged act or omission
of Contractor andfor its Subcontractors, which is in violation of any Cal/lOSHA
regulation. The obligation to defend, indemnify, and hold harmless County includes
all investigations and proceedings associated with purported violations of
Section 336.10 of Title 8 of the California Code of Regulations pertaining to
multiemployer worksites. Contractor shall not be obligated to indemnify for liability
and expenses arising from the active negligence of County. County may deduct
from any payment otherwise due Contractor any costs incurred or anticipated to be
incurred by County, including legal fees and staff costs, associated with any
investigation or enforcement proceeding brought by Cal/OSHA arising out of the
work being perfoormed by Contractor under this Contract.

General Insurance Reguirements

1. Without limiting Contractor's indemnification of County, and in the
performance of this Contract and until all of its obligations pursuant to this
Contract have been met, Contractor shall provide and maintain at its own
expense insurance coverage satisfying the requirements specified in this
paragraph and paragraph F of this Section. These minimum insurance
coverage terms, types, and limits (the "Required Insurance") also are in
addition to and separate from any other contractual obligation imposed
upon Contractor pursuant to this Contract. The County in no way warrants
that the Required insurance is sufficient to protect the Contractor for
liabilities which may arise from or relate to this Contract.

2. Evidence of Coverage and Notice to County - A certificate(s) of insurance
coverage (Certificate) satisfactory to County, and a copy of an
Additional Insured endorsement confirming the County of Los Angeles, its
Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers has been given Insured status under the Contractor's
General Liability policy, shall be delivered to County at the address shown
below and provided prior to commencing services under this Contract.

a. Renewal Certificates shall be provided to County not less than
ten days prior to Contractor's policy expiration dates. The County
reserves the right to obtain complete, certified copies of any
required Contractor and/or Subcontractor insurance policies at any
time.

b. Certificates shall identify all Required Insurance coverage types
and limits specified herein, reference this Contract by name or
number, and be signed by an authorized representative of the
insurer(s). The Insured party named on the Certificate shall match
the name of the Contractor identified as the contracting party in this
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Contract. Certificates shall provide the full name of each insurer
providing coverage, its NAIC (National Association of Insurance
Commissioners) identification number, its financial rating,
the amounts of any policy deductibles or self-insured retentions
exceeding $50,000.00, and list any County-required endorsement
forms.

C. Neither the County's failure to obtain, nor the County's receipt of,
or failure to object to a noncomplying insurance certificate or
endorsement, or any other insurance documentation or information
provided by the Contractor, its insurance broker(s) andfor
insurer(s), shall be construed as a waiver of any of the
Required Insurance provisions.

d. Certificates and copies of any required endorsements shall be sent
to:

County of Los Angeles

Department of Public Works, Administrative Services Division
P.O. Box 1460

Alhambra, California 91802-1460

Attention of: Contract Analyst (noted in the RFP Notice)

e. Contractor also shall promptly report to County any injury or
property damage accident or incident, including any injury to a
Contractor employee occurring on County property, and any loss,
disappearance, destruction, misuse, or theft of County property,
monies or securities entrusted to Contractor. Contractor also shall
promptly notify County of any third-party claim or suit filed against
Contractor or any of its Subcontractors which arises from or relates
to this Contract, and could result in the filing of a claim or lawsuit
against Contractor and/or County.

Additional Insured Status and Scope of Coverage - The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers shall be provided additional insured status
under Contractor's General Liability policy with respect to liability arising
out of Contractor's ongoing and completed operations performed on behalf
of the County. The County of Los Angeles, its Special Districts,
Elected Officials, Officers, Agents, Employees, and Volunteers additional
insured status shall apply with respect to liability and defense of suits
arising out of the Contractor's acts or omissions, whether such liability is
attributable to the Contractor or to the County. The full policy limits and
scope of protection also shall apply to the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers as an additional insured, even if they exceed the County's
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minimum Required Insurance specifications herein. Use of an automatic
additional insured endorsement form is acceptable providing it satisfies
the Required insurance provisions herein.

Cancellation of or Changes in Insurance: Contractor shall provide County
with, or Contractor's insurance policies shall contain a provision that
County shall receive, written notice of cancellation or any change in
Required Insurance, including insurer, limits of coverage, term of coverage
or policy period. The written notice shall be provided to County at least
ten days in advance of cancellation for nonpayment of premium and
30 days in advance for any other cancellation or policy change. Failure to
provide written notice of cancellation or any change in Required Insurance
may constitute a material breach of the Contract, in the sole discretion of
the County, upon which the County may suspend or terminate this
Contract.

Failure to Maintain Insurance: Contractor's failure to maintain or to
provide acceptable evidence that it maintains the Required Insurance shall
constitute a material breach of the Contract, upon which County
immediately may withhold payments due to Contractor, and/or suspend or
terminate this Contract. County, at its sole discretion, may obtain
damages from Contractor resulting from said breach. Alternatively, the
County may purchase the Required Insurance, and without further notice
to Contractor, deduct the premium cost from sums due to Contractor or
pursue Contractor reimbursement.

Insurer Financial _Ratings: Coverage shall be placed with insurers
acceptable to the County with AM. Best ratings of not less than
A:VIl unless otherwise approved by County.

Contractor's Insurance Shall Be Primary: Contractor's insurance policies,
with respect to any claims related to this Contract, shall be primary with
respect to all other sources of coverage available to Contractor.
Any County maintained insurance or self-insurance coverage shall be in
excess of and not contribute to any Contractor coverage.

Waivers of Subrogation: To the fullest extent permitted by law,
the Contractor hereby waives its rights and its insurer(s)' rights of recovery
against County under all the Required Insurance for any loss arising from
or relating to this Contract. The Contractor shall require its insurers to
execute any waiver of subrogation endorsements which may be
necessary to effect such waiver.

Subcontractor Insurance Coverage Requirements:  Contractor shall
include alt Subcontractors as insureds under Contractor's own policies, or
shall provide County with each Subcontractor's separate evidence of
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insurance coverage. Contractor shall be responsible for verifying each
Subcontractor complies with the Required Insurance provisions herein,
and shall require that each Subcontractor name the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers and Contractor as additional insureds on the
Subcontractor's General Liability policy. Contractor shall obtain County's
prior review and approval of any Subcontractor request for modification of
the Required Insurance.

Deductibles and Self-Insured Retentions (SIRs). Contractor's policies
shall not obligate the County to pay any portion of any Contractor
deductible or SIR. The County retains the right to require Contractor to
reduce or eliminate policy deductibles and SIRs as respects the County,
or to provide a bond guaranteeing Contractor's payment of all deductibles
and SIRs, including all related claims investigation, administration,
and defense expenses. Such bond shall be executed by a corporate
surety licensed to transact business in the State of California.

Claims Made Coverage: If any part of the Required Insurance is written
on a claims made basis, any policy retroactive date shall precede the
effective date of this Contract. Contractor understands and agrees it shall
maintain such coverage for a period of not less than three years following
Contract expiration, termination, or cancellation.

Application of Excess Liability Coverage: Contractors may use a
combination of primary, and excess insurance policies which provide
coverage as broad as ("follow form" over) the underlying primary policies,
to satisfy the Required Insurance provisions.

Separation of Insureds: All liability policies shall provide cross-liability
coverage as would be afforded by the standard ISO (Insurance Services
Office, Inc.) separation of insureds provision with no insured versus
insured exclusions or limitations.

Alternative Risk Financing Programs: The County reserves the right to
review, and then approve, Contractor use of self-insurance, risk retention
groups, risk purchasing groups, pooling arrangements, and captive
insurance to satisfy the Required Insurance provisions. The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers shall be designated as an Additional Covered
Party under any approved program.

County Review and Approval of Insurance Requirements: The County
reserves the right to review and adjust the Required Insurance provisions,
conditioned upon County's determination of changes in risk exposures.
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Compensation for County Costs

In the event that the Contractor fails to comply with any of the indemnification or
insurance requirements of this Contract, and such failure to comply results in any
costs to the County, the Contractor shall pay full compensation for all costs incurred
by the County.

Insurance Coverage Reguirements

1.

Commercial General Liability insurance (providing scope of coverage
equivalent to ISO policy form CG 00 01), naming The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers as an additional insured, with limits of not
less than:

General Aggregate: $2 million
Products/Completed Operations Aggregate:  $1 million
Personal and Advertising Injury: $1 million
Each Occurrence: $1 million

Automobile Liability insurance (providing scope of coverage equivalent to
ISO policy form CA 00 01) with limits of not less than $1 million for bodily
injury and property damage, in combined or equivalent split limits, for each
single accident. Insurance shall cover liability arising out of Contractor's
use of autos pursuant to this Contract, including owned, leased, hired,
and/or nonowned autos, as each may be applicable.

Workers Compensation and Employers' Liability insurance or qualified
self-insurance satisfying statutory requirements, which includes
Employers' Liability coverage with limits of not less than $1 million per
accident. If Contractor is a temporary staffing firm or a professional
employer organization (PEQ), coverage also shall include an Alternate
Employer Endorsement (providing scope of coverage equivalent to
ISO policy form WC 00 03 01 A) naming the County as the Alternate
Employer, and the endorsement form shall be modified to provide that
County will receive not less than 30 days advance written notice of
cancellation of this coverage provision. If applicable to Contractor's
operations, coverage also shall be arranged to satisfy the requirements of
any federal workers or workmen's compensation law or any federal
occupational disease law.
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SECTION 6
CONTRACTOR RESPONSIBILITY AND DEBARMENT

Responsible Contractor

A responsible Contractor is a Contractor who has demonstrated the attribute of
trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the contract. It is County's policy to conduct business only
with responsible Contractors.

Chapter 2.202 of County Code

Contractor is hereby notified that, in accordance with Chapter 2.202 of
County Code, if County acquires information concerning the performance of
Contractor on this or other contracts which indicates that Contractor is not
responsible, County may, in addition to other remedies provided in this Contract,
debar Contractor from bidding or proposing on, being awarded, and/or
performing work on County contracts for a specified period of time,
which generally will not exceed five years but may exceed five years or be
permanent if warranted by the circumstances, and suspend or terminate any or
all existing contracts Contractor may have with County.

Nonresponsible Contractor

County may debar a Contractor if the Board finds, in its discretion,
that Contractor has done any of the following: (1) violated any term of a contract
with County or a nenprofit corporation created by County; (2) committed an act or
omission which negatively reflects on Contractor's quality, fitness, or capacity to
perform a contract with County, any other public entity, or a nonprofit corporation
created by County, or engaged in a pattern or practice which negatively reflects
on same; (3) committed an act or offense which indicates a lack of business
integrity or business honesty; or (4) made or submitted a false claim against
County or any other public entity.

Contractor Hearing Board

1. If there is evidence that Contractor may be subject to debarment,
Public Works will notify Contractor in writing of the evidence which is the
basis for the proposed debarment and will advise Contractor of the
scheduled date for a debarment hearing before Contractor Hearing Board.

2. Contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. Contractor and/or Contractor's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, Contractor Hearing Board will prepare a
tentative proposed decision, which shall contain a recommendation
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regarding whether Contractor should be debarred, and, if so,
the appropriate length of time of the debarment. Contractor and
Public Works shall be provided an opportunity to object to the tentative
proposed decision prior to its presentation to the Board.

3. After consideration of any objections, or if no cbjections are submitted,
a record of the hearing, the proposed decision, and any other
recommendation of Contractor Hearing Board shall be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of Contractor Hearing Board.

4, if a Contractor has been debarred for a period longer than five years,
that Contractor may, after the debarment has been in effect for at least
five years, submit a written request for review of the debarment
determination to reduce the period of debarment or terminate the
debarment. County may, in its discretion, reduce the period of debarment or
terminate the debarment if it finds that Contracter has adequately
demonstrated one or more of the following: (1) elimination of the grounds for
which the debarment was imposed; (2) a bona fide change in ownership or
management, (3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of County.

5. Contractor Hearing Board will consider a request for review of a debarment
determination only where (1) Contractor has been debarred for a period
longer than five years; (2) the debarment has been in effect for at least
five years; and (3)the request is in writing, states one or more of the
grounds for reduction of the debarment period or termination of the
debarment, and includes supporting documentation. Upon receiving an
appropriate request, Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, Contractor Hearing Board shall
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be
conducted and the request for review decided by Contractor Hearing Board
pursuant to the same procedure as for a debarment hearing.

6. Contractor Hearing Board's proposed decision shall contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. Contractor Hearing Board shall present its
proposed decision and recommendation to the Board. The Board shall have
the right to modify, deny, or adopt the proposed decision and
recommendation of Contractor Hearing Board.

E. Subcontractors of Contractor

These terms shall also apply to Subcontractors of County contractors.
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SECTION 7

COMPLIANCE WITH COUNTY'S JURY SERVICE PROGRAM

Jury Service Program

This Contract is subject to the provisions of County's ordinance entitled
Contractor Employee Jury Service (Jury Service Program) as codified in
Sections 2.203.010 through 2.203.020 of the Los Angeles County Code.

Written Employee Jury Service Policy

1.

Unless Contractor has demonstrated to County's satisfaction either that
Contractor is not a "Contractor" as defined under the
Jury Service Program (Section 2.203.020 of County Code) or that
Contractor qualifies for an exception to the Jury Service Program
(Section 2.203.070 of County Code), Contractor shall have and adhere to
a written policy that provides that its Employees shall receive from
Contractor, on an annual basis, no less than five days of regular pay for
actual jury service. The policy may provide that Employee deposit any
fees received for such jury service with Contractor or that Contractor
deduct from the Employee's regular pay the fees received for jury service.

For purposes of this Section, "Contractor" means a person, partnership,
corporation, or other entity which has a contract with County or a
subcontract with a County contractor and has received or will receive an
aggregate sum of $50,000 or more in any 12-month period under one or
more County contracts or subcontracts. "Employee" means any California
resident who is a full-time employee of Contractor. "Full-time" means
40 hours or more worked per week, or a lesser number of hours if: 1) the
lesser number is a recognized industry standard as determined by County,
or 2) Contractor has a long-standing practice that defines the lesser
number of hours as full-time. Full-time employees providing short-term,
temporary services of 90 days or less within a 12-month period are not
considered full-time for purposes of the Jury Service Program.
If Contractor uses any Subcontractor to perform services for County under
this Contract, the Subcontractor shall also be subject to the provisions of
this Section. The provisions of this Section shall be inserted into any such
subcontract agreement and a copy of the Jury Service Program shall be
attached to the agreement.

If Contractor is not required to comply with the Jury Service Program when
this Contract commences, Contractor shall have a continuing obligation to
review the applicability of its "exception status" from the Jury Service
Program, and Contractor shall immediately notify County if Contractor at
any time either comes within the Jury Service Program's definition of
"Contractor”" or if Contractor no longer qualifies for an exception to the
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Jury Service Program. In either event, Contractor shall immediately
implement a written policy consistent with the Jury Service Program.
County may also require, at any time during this Contract and at its sole
discretion, that Contractor demonstrate to County's satisfaction that
Contractor either continues to remain outside of the Jury Service
Program’s definition of "Contractor" and/or that Contractor continues to
qualify for an exception to the Jury Service Program.

Contractor's violation of this Section of this Contract may constitute a
material breach of this Contract. In the event of such material breach,
County may, in its sole discretion, suspend or terminate this Contract and/or
bar Contractor from the award of future County contracts for a period of time
consistent with the seriousness of the breach.
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SECTION 8
SAFELY SURRENDERED BABY LAW PROGRAM

Contractor's Acknowledgment of County's Commitment to the Safely Surrendered
Baby Law

Contractor acknowledges that County places a high priority on the implementation
of the Safely Surrendered Baby Law. Contractor understands that it is County's
policy to encourage all County Contractors to voluntarily post County's
"Safely Surrendered Baby Law" poster in a prominent position at Contractor's place
of business. Contractor will also encourage its Subcontractors, if any, to post this
poster in a prominent position in the Subcontractor's place of business.
County's Department of Children and Family Services will supply Contractor with
the poster to be used. Information on how to receive the poster can be found on
the Internet at www.babysafela.org.

Notice to Employees Regarding the Safely Surrendered Baby Law

Contractor shall notify and provide to its employees, and shall require each
Subcontractor to notify and provide to its employees, a fact sheet regarding the
Safely Surrendered Baby Law, its implementation in County, and where and how to
safely surrender a baby. The fact sheet is set forth in Exhibit D of this Contract and
is also available on the Internet at www.babysafela.org for printing purposes.
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SECTION 9
TRANSITIONAL JOB OPPORTUNITIES PREFERENCE PROGRAM

This Contract is subject to the provisions of the County's ordinance entitled
Transitional Job Opportunities Preference Program, as codified in Chapter 2.205 of the
Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a Transitional Job Opportunity vendor.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of any
entity as a Transitional Job Opportunities vendor.

If Contractor has obtained County certification as a Transitional Job Opportunities
vendor by reason of having furnished incorrect supporting information or by reason of
having withheld information, and which knew, or should have known, the information
furnished was incorrect or the information withheld was relevant to its request for
certification, and which by reason of such certification has been awarded this Contract
to which it would not otherwise have been entitled, shall:

1. Pay to the County any difference between the contract amount and what the
County's costs would have been if the contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty in
the amount of not more than ten percent of the amount of this Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County Code
(Determinations of Contractor Nonresponsibility and Contractor Debarment).

The above penalties shall also apply to any entity that has previously obtained proper
certification, however, as a result of a change in their status would no longer be eligible
for certification, and fails to notify Public Works of this information prior to responding to
a solicitation or accepting a contract award.
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SECTION 10
LOCAL SMALL BUSINESS ENTERPRISE (SBE) PREFERENCE PROGRAM

This Contract is subject fo the provisions of County's ordinance entitled
Local Small Business Enterprise Preference Program, as codified in Chapter 2.204
of the Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently
obtain, retain, attempt to obtain or retain, or aid another in fraudulently
obtaining or retaining or attempting to obtain or retain cerification as a
Local Small Business Enterprise.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of
any entity as a Local Small Business Enterprise.

If Contractor has obtained County certification as a Local Small Business
Enterprise by reason of having furnished incorrect supporting information or by
reason of having withheld information, and which knew, or should have known, the
information furnished was incorrect or the information withheld was relevant to its
request for certification, and which by reason of such certification has been
awarded this Contract to which it would not otherwise have been entitled, shall:

1. Pay to County any difference between this Contract amount and what
County's costs would have been if this Contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of this Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibilty and Contractor
Debarment).

The above penalties shall also apply if Contractor is no longer eligible for
certification as a result of a change of its status and Contractor failed to notify the
State and Internal Services Department of this information.
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SECTION 11

COMPLIANCE WITH COUNTY'S DEFAULTED PROPERTY TAX
REDUCTION PROGRAM

Defaulted Property Tax Reduction Program

This Contract is subject to the provisions of County's ordinance entitled
Defaulted Property Tax Reduction Program ("Defaulted Tax Program"} as
codified in Sections 2.206 of the Los Angeles County Code (Exhibit E).

Contractor's Warranty of Compliance with County’'s Defaulted Property Tax
Reduction Program

Contractor acknowledges that County has established a goal of ensuring that all
individuals and businesses that benefit financially from the County through any
contract are current in paying their property tax obligations
(secured and unsecured roll) in order to mitigate the economic burden otherwise
imposed upon the County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and
certifies that to the best of its knowledge it is now in compliance, and during the
term of this contract will maintain compliance, with Los Angeles County Code
Chapter 2.206.

Termination for Breach of Warranty of Compliance with County's Defaulted
Propenrty Tax Reduction Program

Failure of Contractor to maintain compliance with the requirements set forth in
paragraph B, above, shall constitute default under this Contract. Without limiting
the rights and remedies available to County under any other provision of this
contract, failure of Contractor to cure such default within ten days of notice shall
be grounds upon which County may terminate this contract and/or pursue
debarment of Contractor, pursuant to County Code Chapter 2.206.
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SECTION 12
DISABLED VETERAN BUSINESS ENTERPRISE PREFERENCE PROGRAM

This Contract is subject to the provisions of the Countys ordinance entitled Disabled
Veteran Business Enterprise Preference Program, as codified in Chapter 2.211 of
the Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid another in fraudulently obtaining or
retaining or attempting to obtain or retain certification as a Disabled Veteran
Business Enterprise.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County cfficial or
employee for the purpose of influencing the certification or denial of certification of
any entity as a Disabled Veteran Business Enterprise.

If Contractor has obtained certification as a Disabled Veteran Business
Enterprise by reason of having furnished incorrect suppoerting information or by
reason of having withheld information, and which knew, or should have known,
the information furnished was incorrect or the information withheld was relevant
to its request for certification, and which by reason of such certification has been
awarded this contract to which it would not otherwise have been entitled, shall:

a. Pay to the County any difference between the contract amount and what the
County’s costs would have been if the contract had been properly awarded.

b. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of the contract.

C. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

The above penalties shall also apply to any business that has previously
obtained proper certification, however, as a result of a change in their status
would no longer be eligible for certification, and fails to notify the state and
Public Works of this information prior to responding to a solicitation or accepting
a contract award.
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SECTION 13
PREVAILING WAGES

Prevailing Wages

The Director of the California Department of Industrial Relations has established
the general prevailing rate of per diem wages for each craft, classification, type of
worker, or mechanic needed to execute public works and improvements.
The current general prevailing wage rate determinations are available at
www.dir.ca.gov/disr/pwd/index.htm. The Contractor is required to pay its agents
and employees the applicable, current prevailing wage rate and is responsible for
selecting the classification of workers required to perform this service.

The Contractor agrees to comply with the provisions of Section 1775 of the
California Labor Code relating to the payment of prevailing wages, including the
assessment of penalties determined by the California Labor Commissioner.
Pursuant to Section 1773.2 of the California Labor Code, copies of the prevailing
rate of per diem wages are on file at the County Department of Public Works,
Construction Division, and will be made available for inspection by request to the
Contract Manager. Future effective wage rates will be on file with the Department
of Industrial Relations. The new wage rates shall become effective on the day
foltowing the expiration date of the current determinations and apply to the Contract
in the same manner as if they had been included or referenced in the Contract.

Posting of Prevailing Wage Rates

The Contractor agrees to comply with the provisions of Section 1773.2 of the
California Labor Code. The Contractor shall post a copy of the prevailing wage
rates at the Work site.

Work Records

The Contractor shall comply with the requirements of Section 1812 of the
Labor Code. The Contractor shall maintain an accurate written record of all
employees working on the Project each calendar day. The record shall include
each employee's name, Social Security number, job classification, and the actual
number of hours worked.

Cerified Pavroll Records

The Contractor shall comply with the requirements of Section 1776 of the
Labor Code. The Contractor shall keep accurate payroll records showing the
name, address, Social Security number, work classification, straight time,
and overtime hours worked each day and week, and the actual per diem wages
paid to each journeyman, apprentice, worker, or other employee the Contractor
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employs in connection with the Work. Whenever requested by the Contract
Manager, the Contractor shall provide a certified copy of each such employee's
payroll record ("certified payrolls"} at the end of each week for the period ending
the previous week. Failure to submit such payroll records will result in the
County and/or District withholding from any monies due the Contractor the
amount of $250 for each week in which certified payrolls have not been
submitted.

E. Subcontractor

Subcontractors, if any, must comply with all prevailing wage requirements as
provided in this Section.
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Department of the Treasury
Internal Revenue Service

Notice 1015
(Rev. December 2012)

Have You Told Your Employees About the
Earned Income Credit (EIC)?

What is the EIC?
The EIC is a refundable tax credit for certain workers.

Which Employees Must | Notify About the EIC?

You must notify each employee who worked for you at any time during
the year and from whom you did not withhold income tax. However, you
do not have to notify any employee who claimed exemption from

withhalding an Form W-4, Employee's Withholding Allowance Certificate.

Note. You are encouraged to notify each employee whose wages for
2012 are less than $50,270 that he or she may be eligible for the EIC.

How and When Must | Notify My Employees?

You must give the employes one of the following:

+ The IRS Form W-2, Wage and Tax Statement, which has the required
informatton about the EIC on the back of Copy B.

+ A substitute Form W-2 with the same EIC information on the back of
the employee's copy that is on Copy B of the IRS Form W-2.

* Notice 797, Possible Federal Tax Refund Due to the Earned Income
Credit (EIC).

* Your written statement with the same wording as Notice 797.

If you are required to give Form W-2 and do so on time, na further
notice is necessary if the Form W-2 has the required information about
the EIG on the back of the employee’s copy. If a substitute Form W-2 is
given on time but does not have the required information, you must

EXHIBIT C

notify the employes within 1 week of the date the substitute Form W-2 is
given. If Form W-2 is required but is nat given on time, you must give the
employee Notice 797 or your written statement by the date Form W-2 is
required to be given. If Form W-2 is not required, you must notify the
employee by February 7, 2013.

You must hand the notice directly ta the employee or send it by
first-class mail to the employee’s last known address. You will not meet
the notification requirements by posting Natice 737 on an employee
bulletin board or sending it through office mail. However, you may want
to post the notice to help inform all employees of the EIC. You can get
copies of the notice from IRS.gov or by calling 1-800-829-3676.

How Will My Employees Know If They Can
Claim the EIC?
The basic requirements are covered in Notice 797. For more detailed

intformation, the employee needs to see Pub. 598, Earned Income Cradit
(EIC), or the instructions for Form 1040, 1040A, or 1040EZ.

How Do My Employees Claim the EIC?

Hligible employees claim the EIC on their 2012 tax return. Even
employses wha have no tax withheld from their pay or cwe no tax can
claim the EIC and get a refund, but they must file a tax return to do so.
For example, if an employee has no tax withheld in 2012 and ocwes no
tax but is eligible for a credit of $800, he or she must file a 2012 tax
return to get the $800 refund.

Natice 1015 Rev, 12-2012)
Cat. No. 20599]
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Ba y La'w

What is the Safg!y
Snrmnderad Baby Law?

Every baby deserves a chance for a bealthy
life. If someone you know is considering
abandoning a baby, let ber know there are
ather apiians. For three days (72 hanrs)
afier birth, a baby can be surrendered 1o
staff ar any hospival or five starion in

Los Angeles Conunty.

A 5&5_)/3‘ story

Early in the moming on Apsl 9, 2005, a healiby haby bay was salely surendersd 1w ourses ae Harbor-

LCIA Madical Cener. The woman who brought the baby o the hosphial identificd horselfas the bahy’s aune
and sated the babys mother had asked her ta bring th: haby 1o the hospital on her behalf. '[he aunc was given 2
braceler with a number matching the anklet placed an the baby: this would provide some identificagon in che event the :
mather changed her mind 2bont surrendering the baby 2nd wished 10 seclzsim the baby in the 1i-day peniodd allowel by the
Law. The aunt wes also provided with 4 meslical questionnaire and said she weuld have the mother complete and mail back in

die stmmped rerarn emvelope providod. The baby was crnmined by madical seaff aed proneunced hezlehy and fuflacimm. Tle was placed

How does it work?

A disgessed parent wheo is unable or
unwilling co cace for a baby can legally;
conlidentially, and safely surrender a
baby within three days {72 howrs) of
birth. The baby must be handed o an
employee ac 2 hospinl or fire station in
Los Angdes County. As long as the
bi')y ﬁh(w# [ ) é;gﬂ Urahlw or ni‘-g]ﬂ'l:
no pank or other information is
rcquir-:d_ T case the [prarcne d’langrs his
o1 her mind at a lager date and wants the
baby back, staff will use bracelets o help
comnect them (o cach viher One
braccles will be placed on the baby, and
a matchillg bracclee will be givcn o the
Fﬂrfnl or o1 hf[ Sl‘lﬂﬂmlﬂ]j.ng a.(l"].L

What if a parent wants

the baby back?

Parenus whe change their minds can
begin the process of welaiming rheir
l:aby within 14 days. Thesc parcnts
should call che Tos Angeles County

Deparement of Children and Family
Services at 1-800-540-4000.

Can only a parent

bring in the baby?

No. While in most cases a parent will
bring in dhe hahy, 1the Law allows odher
penphs w heing in che baby if ducy have
lawful custedy.

Does the parent or surrendering
adult have to call before
bringing in the baby?

Ne. A parcan or surrendering adulr can
byring in & baby anytme, 24 houss 2 day,
7 days a week, as long zs the parenc or
surrendering adulr surrenders the baby
lu seimecone whe works at the hospieal
or fire stativn,

with a leving family that Bad boen approved ro adapr him by the Deparement of Children und Fumily Sceviees,

EXHIBIT D

Does the parent or surrendering
adult have to tedl anything to
ihe people taking the bahy?

No. Plowever, hospical ar fire station
personnc] will ask che surrendering pargy
w fill our 2 questionnzire designed 1o
gather imporant medical history
infurmation, which is very uselul in
caring for dhe bahy: The quesdonauire
includes 3 srmped return envclope and
wan be szpt in aca laeer ime.

What happens to the bahy?

The baby will be sxcamined and given
medical ercasment. Upon rekase from
the hospital, social workess immediacely
place the baby 1n a safe and leving home
amd be wn the adupt]un process

What happens to the parent
or surrendering adult?

Omce the parent or surrerdering
adult surrenders che baby w hospital
or fire station personnel, they may
kﬂ\'@ &L 3.[—!)" tume.

Wiy is California doing this?

" The purpose of the Safely Snrrendenad

Bahy Law is ra protect babics from
heing shandoncd, hure or ialled by theis
parene, Yo may have heard magic
stories of babies lefe 1n dumpsters or
public bathrooms. Their parcnls may
have: been uader severe emotional
distrest. The mothers may have hidden
their pregnangics, fearful of what would
happen if eheir familics found ouc
Because they were afraid end had ne
one or nowhere to e for help, they
abandoned their babies. Ahancloning a
baby 15 tllegal and plisces the baby in
extreme Janger. Toa often, it results in
dhe baby's death. The Safidy
Sumendered Baby Law prevens this
ragedy from cver bapponing agsin in

Califomia,
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mué esla Ley de Eniréga de
Bebés sin Peligro? '

Cada vecién nacidp se mervece la aportunidad
de tener una vida saludable. Si alguien que
usted conoce estd pensando en abandonar a nn
vecidn ndcidp, infornele que dene otras
opcianes. Hasta tres dias (72 horas) despuds del
nacimiento, se puede entregar un recién nacido
al personal de cualquier hospital o cuartel de
bomberos del condado de Las Angeles.

Historia de un bebé

A la mafiana wmpraad del dia 9.de abril de 2003, s enrepd ua recién naido sdudable a las enfermeras det
ITarbor-UCEA Medical Coner Ta mujor qua e o recién nacido al hospital se dio 3 conocer come [ cha del
behé, v dijo que la madre le habia pedido que Hevara al behé al bospitat en st nombre. 12 enwregaron a la da un
brazalése con un nédmero que coincidia con la pulsera del bebé; esto servitfe como identificacién en cso de que b madre
cambiara de opmidn o rspedu a la emtrege ek bebé y deddiena eecaperarle dentre del periedo de 14 dias que permite cua
ley. Tambizn ke dicron a b ta un westionario mélices, y ella dijfo que la madre lo Benaris y lo enviaria de voelez dentro def sobre con
Tranqueo pagido que ke habian dado. Tl personal médico cxaming al behd v se derermiing que caaba saluduble y 4 téirmitne. T belsd fue

ubicade con ure buena Bmilia que ya habia sdo aprobada par sdoposde por O Departamento do Servicios para Nifos v Familts,

Enef Condado de

£Como funciona?

E P'ddmlﬂlﬂdm <on dir‘:ulla’]ﬂ l{uﬁ F204)
pueda o no quigra cuidar de su recién
nackle puede entregacdo en lorma legal,
confidencial v segura denrro de jos tres dias
{72 huseas) de! mocirmenio, Fl bebe debe ser
entregado 2 un empleado de cvalquier
haspita o cuare] de bomberas def Condado
dc 'ﬂi ."ngcl\:ﬂ. Sic Bﬂl“’\' e ﬁ' 1111)«:' no
premic sigmos de abusy 6 noglyrencia, o
serd nocesarin suministrar nombses m
snusnacain aguna, $d padrefmade
cambia dz opinién posteriormente y desza
recoperar & su bebé, Los Leabajadores
urilrrardn brazalewes para poder vincutarlos.
El bebé llevard un brazabte y ]
padndmadre o o adulw que ko entrepue
recibird un brazalete yual.

£ 0ué pasa si ef padre/madre
desea recuperar a su beba?

Los padees que camibien de wpinidn
pueden comenrar el procesa de reclamar a
su ecién nacida dentre de los |4 dias.
Fstes padres deberan llamar al
Deparamente de Savicios para Nifios ¥
Familias {Mepartment of Childuen and
Family Seevices) det Condudu de Loy
Angeles al 1-800-540-4000.

£ 50lo los padres podran levar
al recién nacido?

Neo. Si bien en la mayora de los casos
son Tos padres los que Hevae af bebd, Ta
ley permitz que ouas persoras lo hagan
o denen crsiadic fegal

£los padres o el adulto que
entrega at bebé deben Hamar
antes de llevar al bebé?

No. Ll padre/madre o adulte pusde levar
af bebé en cualyuicr mome o, las 24
horas def dia, los 7 diag de la sémiana,
siempie ¥ cuaimde entreguen a su bele 4 un
empleade del hespical o cuarel de
bumberos,

EXHIBIT D

6s: 1-B77-BABY SAFE « 1-877-222-9723.

www.bibysafela.onrg

£Es necesario que el padre/
madre o adulto diga algo a las
perscnas que reclhen al behd?
Ka. Sin embargo, o persunal dd hospital o
cuarrel de bomnbsres le pedird 2 [a persona
«Jue cntregue al bbb que llepe un
cueetionano cott fa linalidad de recabae
anvecedznies médices imponantes, que
resuban de gran uolidad para cuidar bien
ll:l bl'bé. E i:llcsliunﬂrllu in(‘]u}'c un MJhl’C
van el selle poscal pagade para cnviarlo en
¢ Moms R,

4 Oué pasara con et behé?

[ bebé serid examinade ¥ ke brimdarin
arencién médica. Cuando le den el alva del
haspital, los rrahajaderes sciaes
inmedialamente ubicardn al bebé cn un
hoga - sepguro donde ssraed bicn awendido, ¥
sz vomenzard of procese de adupeitn-

£0ué pasara con el padre/madre
a adulto que entreque al behé?
Una vez que tos padres o adulte hayan
entregadis al beld &l personal dol hospital o
cuartel de bomberos, pueder irse en

cuahjuicr manen,

i Por qué se esta haciendo esto
en California? ?

L finalidad de Ja Ley de Entrega de Bobés
sin Peligro es proeger 3 los bobds para yuc
no sean abandonados, lastimados o
mucrtes por sed padees, Usted
probablémente haya escuchado hisvorias
trigicas sohre bebés abandanados en
basureron o ca bafos pdbbicos. Lox padres
de exos hohés probableme me hayan caada
pasandn por dificultzdes e macio nabes
graves. Las madres pueden hazber oculiados
su embarazn, por temot a lo que pasaeda si
SLLS [-ami]'las A0 CAICTATAR. Ahﬂﬂ(!(\nzmﬂ A
sus bebés porque tenian miedo ¥ no.tepian
nadie a quisn pedic ayuda, I abanderm
de un recién nacidi es ikepal ¥ ponc ol helé
<1t una situacidn de peligro excremo, Muy
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Al kel La Tey de Frergga de Bobde sin
Pdigro impide que vuclva 3 sieeder asla
tragedia en California,




EXHIBIT E

Chapter 2.206 DEFAULTED PROPERTY TAX REDUCTION PROGRAM

2.206.010 Findings and declarations.

2.206.020 Definitions.

2.206.030 Applicability.

2.206.040 Required solicitation and contract language.
2.206.050 Administration and compliance certification.
2.206.060 Exclusions/Exemptions.

2.206.070 Enforcement and remedies.

2.206.080 Severability.

2.206.010 Findings and declarations.

The Board of Supervisors finds that significant revenues are lost each year as a
result of taxpayers who fail to pay their tax obligations on time. The delinquencies
impose an economic burden upen the County and its taxpayers. Therefore, the Board
of Supervisors establishes the goal of ensuring that individuals and businesses that
benefit financially from contracts with the County fulfill their property tax obligation.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.020 Definitions.
The following definitions shall be applicable to this chapter:

A. “Contractor® shall mean any person, firm, corporation, partnership, or
combination thereof, which submits a bid or proposal or enters into a contract or
agreement with the County.

B. "County” shall mean the county of Los Angeles or any public entities for which
the Board of Supervisors is the governing body.

C. "County Property Taxes" shall mean any property tax obligation on the
County's secured or unsecured roli; except for tax obligations on the secured
roll with respect to property held by a Contractor in a trust or fiduciary
capacity or otherwise not beneficially owned by the Contractor.

D. "Department” shall mean the County department, entity, or organization
responsible for the solicitation and/or administration of the contract.

E. "Default” shall mean any property tax obligation on the secured roll that
has been deemed defaulted by operation of law pursuant to California
Revenue and Taxation Code section 3436; or any property tax obligation on the
unsecured roll that remains unpaid on the applicable delinquency date pursuant
to California Revenue and Taxation Code section 2922; except for any property
tax obligation dispute pending before the Assessment Appeals Board.
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F. "Solicitation” shall mean the County's process to obtain bids or proposals for
goods and services.

G. "Treasurer-Tax Collector" shall mean the Treasurer and Tax Collector of the
County of Los Angeles. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.030 Applicability.

This chapter shall apply to all solicitations issued 60 days after the effective date of
the ordinance codified in this chapter. This chapter shall also apply to all new,
renewed, extended, and/or amended contracts entered into 60 days after the
effective date of the ordinance codified in this chapter. (Ord. No, 2009-0026 § 1 (part),
2009.)

2.206.040 Required solicitation and contract language.

All solicitations and all new, renewed, extended, and/or amended contracts shall contain
language which:

A. Requires any Contractor to keep County Property Taxes out of Default status at
all times during the term of an awarded contract;

B. Provides that the failure of the Contractor to comply with the provisions in this
chapter may prevent the Contractor from being awarded a new contract and

C. Provides that the failure of the Contractor to comply with the provisions in this
chapter may constitute a material breach of an existing contract, and failure to
cure the breach within 10 days of notice by the County by paying the outstanding
County Property Tax or making payments in a manner agreed to and approved
by the Treasurer-Tax Collector, may subject the contract to suspension and/or
termination. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.050 Administration and compliance certification.

A. The Treasurer-Tax Collector shall be responsible for the administration of
this chapter. The Treasurer-Tax Collector shall, with the assistance of the
Chief Executive Officer, Director of Internal Services, and County Counsel,
issue written instructions on the implementation and ongoing administration
of this chapter. Such instructions may provide for the delegation of functions
to other departments.

B. Contractor shall be required to certify, at the time of submitting any bid or

proposal to the County, or entering into any new contract, or renewal,
extension or amendment of an existing contract with the County, that it is in
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compliance with this chapter is not in Default on any County Property Taxes or
is current in payments due under any approved payment arrangement (Ord.
No. 2009-0026 § 1 (part), 2009.)

2.206.060 Exclusions/Exemptions.

A. This chapter shall not apply to the following contracts:

1.

2.

10.

11.

Chief Executive Office delegated authority agreements under $50,000;

A contract where federal or state law or a condition of a federal or state
program mandates the use of a particular contractor,;

A purchase made through a state or federal contract;

A contract where state or federal monies are used to fund service related
programs, including but not limited to voucher programs, foster care, or
other social programs that provide immediate direct assistance;

Purchase orders under a master agreement, where the Contractor was
certified at the time the master agreement was entered into and at any
subsequent renewal, extension and/or amendment to the master
agreement

Purchase orders issued by Internal Services Department under $100,000
that is not the resuit of a competitive bidding process.

Program agreements that utilize Board of Supervisors' discretionary funds;

National contracts established for the purchase of equipment and supplies
for and by the National Association of Counties, U.S. Communities
Government Purchasing Alliance, or any similar related group
purchasing organization;

A monopoly purchase that is exclusive and proprietary to a specific
manufacturer, distributor, reseller, and must match and inter-member
with existing supplies, equipment or systems maintained by the county
pursuant to the Los Angeles Purchasing Policy and Procedures Manual,
section P-3700 or a successor provision;

A revolving fund (petty cash) purchase pursuant to the Los Angeles
County Fiscal Manual, section 4.6.0 or a successor provision;

A purchase card purchase pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual, section P-2810 or a successor
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provision;

12. A non-agreement purchase worth a value of less than $5,000 pursuant to
the Los Angeles County Purchasing Policy and Procedures Manual,
section A-0300 or a successor provision; or

13. A bona fide emergency purchase pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual section P-0900 or a successor
provision;

14.  Other contracts for mission critical goods and/or services where the Board
of Supervisors determines that an exemption is justified.

B. Other laws. This chapter shall not be interpreted or applied to any Contractor in a
manner inconsistent with the laws of the United States or California.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.070 Enforcement and remedies.

A. The information furnished by each Contractor certifying that it is in compliance
with this chapter shall be under penalty of perjury.

B. No Contractor shall willfully and knowingly make a false statement certifying
compliance with this chapter for the purpose of obtaining or retaining a County
contract.

C. For Contractor's violation of any provision of this chapter, the County department
head responsible for administering the contract may do one or more of the
following:

1. Recommend to the Board of Supervisors the termination of the contract;
and/or,

2. Pursuant to chapter 2.202, seek the debarment of the contractor; and/or,

3. Recommend to the Board of Supervisors that an exemption is justified
pursuant to Section 2.206.060.A.14 of this chapter or payment deferral as
provided pursuant to the California Revenue and Taxation Code.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.080 Severability.

If any provision of this chapter is found invalid by a court of competent jurisdiction, the
remaining provisions shall remain in full force and effect. (Ord. No. 2009-0026 § 1
(part), 2009.)

Plaspub\CONTRACT\Lorena\FLAGMEN SERVICES\2011\1 RFPY11 Exhibit E_Default Tax.docx
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MAPS OF CHANNELS FOR THE
FLOOD CONTROL FACILITIES IN THE
SOUTH AREA

— 52 PAGES (52 WORK LOCATIONS)

ACCESS THE WEBLINK BELOW TO DOWNLOAD
THE MAPS OF WORK LOCATIONS:

http://dpw.lacounty.gov/asd/contracts
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