COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

“To Enrich Lives Through Effective and Caring Service”

900 SOUTH FREMONT AVENLE
ALHAMBRA, CALIFORNIA 91803-1331
GAIL FARBER, Director Telephene: (626 458-5100

http:/idpw. laconnty gov ADDRESS ALL CORRESPONDENCE TC:
P.O. BOX 1460
ALHAMBRA. CALIFORNIA 91802- 1460

IN REPLY PLEASE

REFER TO FILE: AS'O

March 7, 2012

NOTICE OF REQUEST FOR PROPOSALS FOR
CHANNEL RIGHT-OF-WAY CLEARING SERVICES - SOUTH AREA (2012-AN007)

PLEASE TAKE NOTICE that Public Works requests proposals for the contract for
Channel Right-of-Way Clearing Services — South Area (2012-AN007). The total annual
amount of this service is estimated to be $400,000. The Request for Proposals (RFP)
with contract specifications, forms, and instructions for preparing and submitting
proposals may be accessed at http://dpw.lacounty.qov/asd/contracts or may be
requested from Ms. Janet Lee at (626)458-7167 or jalee@dpw.lacounty.gov,
Monday through Thursday, 7 a.m. to 5 p.m.

PLEASE CHECK THE WEBSITE FREQUENTLY FOR ANY CHANGES TO THIS
SOLICITATION. ALL ADDENDA AND INFORMATIONAL UPDATES WILL BE
POSTED AT http://dpw.lacounty.gov/asdficontracts.

Minimum Requirement(s): Proposers must meet all minimum requirements set forth
in the RFP document including, but not limited to:

1. Proposer and/or its Subcontractor(s) must submit a copy of a valid and active
State Contractor's Class C-27 (Landscaping Contractor) or C-61 (D-49, Tree
Service) license. (Please use Form PW-19, Minimum Requirements Affirmation.}

2. Proposer and/or its Subcontractor(s) must submit a copy of a valid and active
Waste Collector Permit issued by the County Department of Public Health (DPH).
Proposers and/or its subcontractors who do not possess the permits at the proposal
deadline date may submit other forms of verification including, but not limited to, a
copy of DPH's invoice to proposer for permit fees along with a copy of proof of
payment such as a cashier check, money order, or cancelled check {transpired
beyond five days). (Please use Form PW-19, Minimum Requirements
Affirmation.)
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3. Proposers must have a minimum of three years of experience providing
landscaping services. (Please use Form PW-19, Minimum Requirements
Affirmation.)

4, Proposer's on-site supervising employee(s) must have at least two years of

experience supervising landscaping services. (Please use Form PW-19,
Minimum Requirements Affirmation.)

A Proposers' Conference will be held on Wednesday, March 21, 2012, at 9:30 a.m. at
Imperial Yard, 5525 East Imperial Highway, South Gate, California 90280.
A walk-through will be conducted after the conference. ATTENDANCE BY THE
PROPOSER OR AN AUTHORIZED REPRESENTATIVE AT THE CONFERENCE AND
WALK-THROUGH IS MANDATORY. Public Works will reject proposals from those
whose attendance at the conference and walk-through cannot be verified.
Attendees should be prepared to ask questions at that time about the specifications,
proposal requirements, and contract terms. After the conference, Proposers must
submit questions in writing and request information for this solicitation within
three business days from the date of the conference. After the third business day, it
may be impossible to respond to further requests for information.

The deadline to submit proposals is Wednesday, April 4,2012, at 5:30 p.m.

Please direct your questions to Ms. Janet Lee at the number listed on the previous
page.

The conference facility complies with the Americans with Disabilities Act (ADA).
& With four business days notice, Public Works will make all reasonable efforts to

beade provide information in alternate formats and other accommodations for people
with disabilities. For the ADA Coordinator, please call (626) 458-4081 or TDD at
(626) 282-7829, Monday through Thursday, 7 a.m. to 5:30 p.m.

Very truly yours,

GAIL FARBER
Director of Public Works

DIEGO CADENA
Deputy Director

JL
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PART |
REQUEST FOR PROPOSALS
SECTION 1
INTRODUCTION

Proposers' Conference

Each Proposer or an authorized representative must attend a Proposers'
Conference and walk-through to be held at the place, date, and time announced
in the Notice of Request for Proposals. ALL INTERESTED PROPOSERS OR
THEIR ___ AUTHORIZED REPRESENTATIVE  MUST _ATTEND __ THIS
CONFERENCE AND WALK-THROUGH. Proposals received from Proposers
not signed in as attending this Conference and walk-through will be
rejected as nonresponsive. Proposers are encouraged to be prepared to ask
guestions concerning the Request for Proposals (RFP), contract requirements,
specifications, terms, and conditions. For example, questions may address
concerns, if any, that the application of minimum mandatory requirements,
evaluation criteria, and/or business requirements would unfairly disadvantage
Proposers or, due to unclear instructions, may result in the County not receiving
the best possible responses from Proposers. Upon conclusion of the Proposers'
Conference, Public Works will only provide further clarifications and/or answers
concerning this solicitation through an addendum(s) to all who attended the
Conference.

Minimum Mandatory Requirements

Interested and qualified Proposers, who can demonstrate their ability to
successfully provide the required services outlined in Exhibit A, Scope of Work,
of this RFP are invited to submit a proposal, provided they meet the following
requirement(s) at the time of proposal submission:

1. Proposer and/or its Subcontractor(s) must submit a copy of a valid and
active State Contractor's Class C-27 {Landscaping Contractor) or C-61 (D-
49, Tree Service) license. (Please use Form PW-19, Minimum
Requirements Affirmation.)

2. Proposer and/or its Subcontractor(s) must submit a copy of a valid and
active Waste Collector Permit issued by the County Department of Public
Health. Proposers and/or its subcontractors who do not possess the
permits at the proposal deadline date may submit other forms of verification
including, but not limited to, a copy of the DPH's invoice to proposer for
permit fees along with a copy of proof of payment such as a cashier
check, money order, or cancelled check (transpired beyond five days).
(Please use Form PW-19, Minimum Requirements Affirmation.}

2012-ANCO7
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3. Proposers must have a minimum of three years' experience providing
landscaping services. (Please use Form PW-19, Minimum Requirements
Affirmation.)

4, Proposer's on-site supervising employee(s) must have at least two years'

experience supervising landscaping services. (Please use Form PW-19,
Minimum Requirements Affirmation.)

Contract Analyst

Proposers are instructed not to contact any County personnel other than the
Contract Analyst listed below regarding this solicitation. All contact regarding this
RFP or any matter relating thereto must be in writing and may be mailed, e-mailed,
or sent via facsimile to:

County of Los Angeles Department of Public Works
Administrative Services Division — Sth Floor
Attention Ms. Janet Lee

P.O. Box 1460

Alhambra, California 91802-1460

E-mail: jalee@dpw.lacounty.gov
Telephone: (626) 458-7167
Facsimile: (626) 458-4194

If it is discovered that a Proposer contacted and received material information from
any County personnel, other than the contract analyst named in the Notice of
Request for Proposals and above, regarding this solicitation, the County, in its sole
determination, may disqualify their proposal from further consideration.

Child Support Compliance Program

Proposers shall: 1) fully comply with all applicable State and Federal reporting
requirements relating to employment reporting for its employees; and 2) comply
with all lawfully served Wage and Earnings Assignment Orders and Notices of
Assignment, and continue to maintain compliance during the term of any contract
that may be awarded pursuant to this solicitation. Failure to comply may be cause
for termination of a contract and/or initiation of debarment proceedings against the
noncompliant contractor (County Code Chapter 2.202).

County Rights and Responsibilities

The County has the right to amend this RFP by written addendum prior to the
proposal submission deadline. The County is responsible only for that which is
expressly stated in this solicitation document and any authorized written addenda.
Addendums shall be made available to each person or organization that attended
the Proposers' Conference. Should an addendum{s) require additional information
not previously requested, failure to address the requirements of such addendum
may result in the proposal not being considered, as determined in the sole
2012-ANOQ7
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discretion of the County. The County is not responsible for and shall not be bound
by any representations otherwise made by any individual acting or purporting to act
on its behalf.

Defaulted Property Tax and Reduction Program

1. The resultant contract from this RFP will be subject to the requirements of
the County's Defaulted Property Tax Reduction Program ("Defaulted Tax
Program") (Los Angeles County Code, Chapter 2.206). The successful
contractors should carefully read the Defaulted Tax Program Ordinance,
Exhibit E. Proposers should carefully read the pertinent Defaulted Tax
Program provisions in Part Il, Exhibit B, Service Contract General
Requirements, Section 11, Compliance with County's Defaulted Property
Tax Reduction Program. The Defaulted Tax Program applies to both
contractors and their subcontractors, if any.

2. Proposers shall be required to certify that they are in full compliance with
the provisions of the Defaulted Tax Program and shall maintain
compliance during the term of any contract that may be awarded
pursuant to this solicitation or shall certify that they are exempt from the
Defaulted Tax Program by completing Certification of Compliance with
The County's Defauited Property Tax Reduction Program (Form
PW-17). Failure to maintain compliance, or to timely cure defects, may be
cause for termination of a contract or initiation of debarment proceedings
against the non-compliant contractor (Los Angeles County Code, Chapter
2.202). Proposals that fail to comply with the certification requirements of
the Defaulted Tax Program will be considered non-responsive and
excluded from further consideration.

GAIN and GROW Programs

As a threshold requirement for consideration for contract award, Proposers shall
demonstrate a proven record of hiring participants in the County's Department of
Public Social Services' Greater Avenue for Independence (GAIN) and General
Relief Opportunity for Work (GROW) Programs or shall attest to a willingness to
consider GAIN and GROW participants for any future employment opening if they
meet the minimum qualifications for that opening. Additionally, Proposers shall
attest to a willingness to provide employed GAIN and GROW participants access to
Proposer's employee mentoring program, if available, to assist these individuals in
obtaining permanent employment and/or promotional opportunities. Proposers who
are unable to meet this requirement shall not be considered for contract award.
Proposers shall certify compliance on Form PW-10, GAIN and GROW Employment
Commitment.

SPARTA Program

A County program, known as ‘SPARTA’ (Service Providers, Artisan and
Tradesman Activities) may be able to assist potential Contractors in obtaining
affordable liability insurance. The SPARTA Program is administered by the

2012-AN007
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County’s insurance broker, Merriwether & Williams. For additional information,
Proposers may call Merriwether & Williams toll-free at (800) 420-0555 or can
access their website directly at www.2sparta.com.

Indemnification and Insurance

The successful contractor will be required to comply with the indemnification
provisions contained in Exhibit B, Section 5, Indemnification and Insurance
Requirements. The contractor will be required to procure, maintain, and provide
the County proof of insurance coverage for all programs of insurance along with
associated amounts specified throughout the entire term of the proposed
contract, without interruption or break in coverage.

Injury and lliness Prevention Program

The successful contractor will be required to comply with the State of California’s
CallOSHA's regulations. Section 3203 of Title 8 in the California Code of
Regulations requires all California employers to have a written, effective Injury
and lliness Prevention Program that addresses hazards pertaining to the
particular workplace covered by the program.

interpretation of Request for Proposals

The definitions and other rules of interpretation set forth in Part [I, Sample
Agreement and Exhibit B, Section 1, Interpretation of Contract, also apply to
interpretation of this RFP.

Jury Service Program

1. The resultant contract from this RFP will be subject to the requirements of
the County's Contractor Employee Jury Service Ordinance (Jury Service
Program, Los Angeles County Code Chapter 2.203). Proposers should
carefully read the pertinent jury service provisions in the Part 1l, Exhibit B,
Service Contract General Requirements, Section 7, Compliance with
County's Jury Service Program. The Jury Service Program applies to both
Contractors and their subcontractors, if any. Proposals that fail to comply
with the requirements of the Jury Service Program will be considered
nonresponsive and excluded from further consideration.

2. The Jury Service Program requires contractors and their subcontractors, if
any, to have and adhere to a written policy that provides that its employees
shall receive from the contractor, on an annual basis, no less than five days
of regular pay for actual jury service. The policy may provide that
employees deposit any fees received for such jury service with the
contractor or that the contractor deduct from the employee's regular pay the
fees received for jury service. For purposes of the Jury Service Program,
"employee" means any California resident who is a full-time employee of a
contractor, and "full-time" means 40 hours or more worked per week or a

2012-AN0OO7
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lesser number of hours if: 1) the lesser number is a recognized industry
standard as determined by the County; or 2) the Proposer has a
long-standing practice that defines the lesser number of hours as full-time.
Therefore, the Jury Service Program applies to all of a contractor’s full-time
California employees, even those not working specifically on the County
project. Full-time employees providing short-term, temporary services of 90
days or less within a 12-month period are not considered full-time for
purposes of the Jury Service Program.

There are two ways in which a contractor might not be subject to the Jury
Service Program. The first is if the contractor does not fall within the Jury
Service Program's definition of "contractor." The Jury Service Program
defines "contractor" to mean a person, partnership, corporation, or other
entity which has a contract with the County or a subcontract with a County
contractor and has received or will receive an aggregate sum of $50,000 or
more in any 12-month period under one or more County contracts or
subcontracts. The second is if the contractor meets one of the fwo
exceptions to the Jury Service Program. The first exception concerns small
businesses and applies to contractors that have: 1) ten or fewer employees;
and 2) annual gross revenues in the preceding 12 months which, if added to
the annual amount of this proposed contract is less than $500,000; and 3) is
not an "affiliate or subsidiary of a business dominant in its field of operation.”
The second exception applies to Contractors that possess a collective
bargaining agreement that expressly supersedes the provisions of the Jury
Service Program. The Contractor is subject to any provision of the Jury
Service Program not expressly superseded by the collective bargaining
agreement.

If a contractor does not fall within the Jury Service Program's definition of
“contractor” or if it meets any of the exceptions to the Jury Service Program,
then the Contractor must so indicate in the Contractor Employee Jury
Service Program Application for Exception and Certification Form
(Form PW-3) and include with its submission all necessary documentation to
support the claim, such as tax returns or a collective bargaining agreement,
if applicable. Upon reviewing the contractor's application, the County will
determine, in its sole discretion, whether the contractor falls within the
definition of "contractor” or meets any of the exceptions to the Jury Service
Program. The County's decision will be final.

M. Local Small Business Enterprise Preference Program

1.

To the extent permitted by State and federal law and when the price
category is scored, the County will give Local SBE preference during the
solicitation process to businesses that meet the definition of a Local Small
Business Enterprise (Local SBE), consistent with Chapter 2.204.030C.1 of
the Los Angeles County Code. A Local SBE is defined as: 1) A business
certified by the State of California as a small business and 2) has had its
principal office located in Los Angeles County for at least one year. The

2012-AN0O0O7
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business must be certified by the Los Angeles County Office of Small
Business as meeting the requirements set forth in 1 and 2 above prior to
requesting the Local SBE Preference in a solicitation.

2. To apply for certification as a Local SBE, businesses may register at the
Los Angeles County Office of Small Business website at:

http://www laosb.org/default.asp?id=44|

3. Certified Local SBEs must request the SBE Preference in their solicitation
responses and may not request the preference unless the certification
process has been completed and certification affrmed. Businesses must
attach their Local SBE Certification Letter to a completed Form PW-9,
Request for Local SBE Preference Program Consideration and CBE
Firm/Organization Information Form with their proposal. Sanctions and
financial penalties may apply to a business that knowingly, and with intent
to defraud, seeks to obtain or maintain certification as a certified
Local SBE.

4, Information about the State's small business enterprise certification
regulations is in the California Code of Regulations, Title 2, Subchapter 8,
Section 1896 et seq., and is also available on the California Department of
General Services Office of Small Business Certification and Resources
website at http://www.pd.dgs.ca.gov/smbus/default.

Notification to County of Pending Acquisitions/Mergers by Proposing/Bidding
Company

The Proposer shall notify the County of any pending acquisitions/mergers of their
company. This information shall be provided by the Proposer on Form PW-1,
Verification of Proposal. The proposed contract will only be awarded to the entity
that submitted the proposal. Any acquisitions and merger will be handled
pursuant to Exhibit B, Section 2.B, Assignment and Delegation and evaluated in
accordance with the Board's policy regarding contractors engaged in mergers
and acquisitions. Failure of the Proposer to provide this information may
eliminate its proposal/bid from any further consideration.

Prompt Payment Program

It is the intent of the County that Certified Local SBEs receive prompt payment for
services they provide to County departments. Prompt payment is defined as
15 calendar days after the receipt of an undisputed and approved invoice.

Proposer's Charitable Contributions Compliance

California's "Supervision of Trustees and Fundraisers for Charitable Purposes
Act" regulates receiving and raising charitable contributions. Among other
requirements, those subject to the Charitable Purposes Act must register.
The 2004 Nonprofit Integrity Act (SB 1262, Chapter 919) increases Charitable

2012-AN007
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Purposes Act requirements. New rules cover California public benefit
corporations, unincorporated associations, trustee entities, and may include
similar foreign corporations doing business or holding property in California.
Key Nonprofit Integrity Act requirements affect executive compensation,
fund-raising practices, and documentation. Charities with over $2 million of
revenues (excluding funds that must be accounted for to a governmental entity)
have new audit requirements.

All prospective contractors must determine if they receive or raise charitable
contributions, which subject them to the Charitable Purposes Act and complete
the certification form attached as Form PW-12. A completed Form PW-12 is a
required part of any agreement with the County.

In Form PW-12, prospective contractors certify either that:

1. They have determined that they do not now receive or raise charitable
contributions regulated under the California Charitable Purposes Act
(including the Nonprofit Integrity Act) but will comply if they become
subject to coverage of those laws during the term of a County contract; or

2. They are currently complying with their obligations under the Charitable
Purposes Act, attaching a copy of their most recent filing with the Registry
of Charitable Trusts.

Prospective County contractors that do not complete Form PW-12 as part of the
solicitation process may, in the County's sole discretion, be disqualified for
contract award. A County contractor that fails to comply with its obligations
under the Charitable Purposes Act is subject to either contract termination or
debarment proceedings or both (County Code Chapter 2.202).

Proposal Requirements and Contract Specifications

1. Persons who wish to contract with the County may respond to this RFP by
submitting a proposal in the form described in the following Sections and
Attachments. Proposers are instructed to carefully read these Terms,
Requirements, Specifications, Conditions, Attachments, and Exhibits.

2. Requirements for proposals are explained in Part | of this RFP.

3. The proposed contract's specifications and requirements are fully
described in Part Il, Sample Agreement; Exhibit A, Scope of Work; and
Exhibit B, Service Contract General Requirements. Proposers are also
requested to review Attachment 1, Policy on Doing Business with Small
Business; Attachment 2, Debarred Vendors Report; and Attachment 3,
County of Los Angeles Lobbyist Ordinance.

4, Dates and times of the Proposers' Conference and for the submission of
Proposals are set forth in the Notice of Request for Proposals.

2012-ANOO7
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Security and Background Investigation

Security and background investigations of Contractor’s staff may be required at
the discretion of the County as a condition of beginning and continuing work
under any resulting Contract. The cost of background checks is the responsibility
of the Contractor.

Transitional Job Opportunities Preference Program

To the extent permitted by State and federal law in evaluating proposals and when
the price category is scored, the County will give preference to businesses that
are certified by the County as Transitional Job Opportunity vendors, consistent
with Chapter 2.205 of the Los Angeles County Code. A Certified Transitional Job
Opportunity vendor is, and has been such for three years, an entity: that is a
nonprofit organization recognized as tax exempt pursuant to section 501 (c)(3) of
the Internal Revenue Services Code; set forth, under penalty of perjury, such
information as requested by the County on either electronic or hard copy forms,
along with their application form and three most recent annual tax returns to
Public Works with their proposal response to contracting solicitation for which
they are competing; has been in services to program participants; and provided a
profile of their program a description of their program components designed to
assist program participants, number of past program participants, and any other
information requested by Public Works. Transitional Job Opportunities vendors
must request the preference in their solicitation responses (Form PW-13) and
may not receive the preference until their certification has been affirmed by
Public Works. County must verify the Transitional Job Opportunity vendor
certification prior to applying the preference. Sanctions and financial penalties
may apply to a vendor that knowingly and with intent to defraud seeks to obtain
or maintain certification as a Transitional Job Opportunities vendor.

Vendor Registration

Proposers must register on-line with the County's web-based vendor registration
system to facilitate the contract award process. Registration can be
accomplished online via the Internet by accessing the County's home page at
hitp://lacounty.info/doing business/main db.htm and «click on "Vendor
Registration Information — Self Registration." Being registered will assist the
Proposer in receiving notifications of the release of County solicitations that may
be of interest to the Proposer.

Prevailing Wage

The Director of the California Department of Industrial Relations has established
the general prevailing rate of per diem wages for each craft, classification, type of
worker, or mechanic needed to execute public works and improvements. The
current general prevaiing wage rate determinations are available at
www.dir.ca.gov/disr/fpwd/index.htm. The Contractor is required to pay its agents

2012-ANOO7
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and employees the applicable, current prevailing wage rate and is responsible for
selecting the classification of workers required to perform this service.

2012-ANOO7
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SECTION 2
PROPOSAL PREPARATION AND SUBMISSION

Proposal Format and Content Requirements

Proposals shall be bound and presented in the sequence, with the content, and
tabbed and paginated in the format stated below. Failure to provide the required
information or to strictly comply with these guidelines may be a basis for rejection
of the Proposal as nonresponsive at the County's sole discretion:

1.

Title page

The title page shall show the Proposer's name, title of the service
requested, local address, telephone number, and date of submittal.

Table of Contents

A comprehensive table of contents shall list all material included in the
Proposal.

Letter of Transmittal

A person legally authorized to enter into contracts for the Proposer shall
sign the Letter of Transmittal. The letter must include a brief statement of
the Proposer's understanding of the work to be accomplished and a list of
names of individuals authorized to make representations for the Proposer,
their titles, addresses, and telephone numbers.

Support Documents for Corporations and Limited Liability Companies
a. Corporations

Proposer must provide a copy of the corporation's "Certificate of
Good Standing" with the State of California or state of incorporation
and the most recent "Statement by Domestic (or Foreign) Stock
Corporation" as filed with the California Secretary of State or state of
incorporation. If Proposer's most recent Statement has only the "No
change in information” box checked, the Proposer must also submit
the most recent endorsed “Statement of Information”, which includes
a list of corporate officers. The "Statement of Information” must list
the corporate officers.

b. Limited Liability Companies

Proposer must provide a copy of the most recent "Statement by
Domestic (or Foreign) Stock Corporation” as filed with the California
Secretary of State or state of incorporation. If Proposer's most
recent Statement has only the "No change in information” box
checked, the Proposer must also submit the most recent endorsed
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“Statement of Information”, which includes a list of corporate officers.
The "Statement of Information" must list the corporate officers.

Experience

Proposer's capabilities and experience shall be described comprehensively
in order to provide for a meaningful evaluation, comparison, and
assessment. The narrative should discuss each of the following subject
areas:

. Background;

o Organization (provide a chart or outline of the firm's organizational
structure); and

. Specific information regarding length and quality of experience
providing services of the type described in these Specifications.
(Part I, Section 4.E, Evaluation Criteria). Identify the roles of and
submit resumes for the firm, principals, managing employees, on-site
supervisors, other key staff, and subcontractors, if any.

. Demonstrate how the Proposer complies with requirements outlined
in Part |, Section 1.B, Minimum Mandatory Requirements, if any.

Work Plan

FAILURE TO PREPARE AND INCLUDE A WORK PLAN MAY RESULT
IN DISQUALIFICATION OF THE PROPOSAL.

Describe comprehensively and in detail how the service will be performed to
meet or exceed the requirements of Exhibit A, Scope of Work. Prepare and
include a staffing plan that specifically describes the number of staff who will
be committed to the project and their qualifications. If possible, list them by
name. Describe and include the schedules, procedures, techniques, and
methods that will be employed in meeting the objectives outlined in the
Scope of Work. These may include personnel management, training,
subcontracting, emergency and contingency planning, recruitment and
replacement, supervision, supplies, uniforms, identification badges, safety,
communications, and quality control.

The work plan must describe in detail each component, each with its own
separate heading set forth below, including, but not limited to:

i. Contractor shall provide the number of crews with
designated personnel per crew indicated in its Work Plan
during daily operation of this Contract to complete the project
within the allotted 120 calendar day performance period in
order to avoid liquidated damages.
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i. Contractor shall provide enough crew support that can
service at least five channels at any one given time
throughout the duration of the Contract.

iii. Contractor shall provide a certified arborist and/or a certified
horticulturist for providing directions during maintenance
(e.g., for tree trimming, shrubbery pruning, and slope cutting
recommendations). The work plan must identify the plan for
utilizing the services of an employee or a subcontractor who
holds a certification as an arborist and/or horticulturist.

iv. Contractor shall also designate a minimum of two truck
drivers with the appropriate valid and active licenses to
transport all debris derived from the daily operation (which
may be collected on Contractor's facility) to a licensed local
landfill approved by Public Works.

V. Contractor shall provide a detailed plan on how the collected
trash will be separated and reported per channel for green
waste and debris for accurate reporting on Exhibit H.
Contractor must note tonnage of trash removed from each
channel before combining with debris from other locations in
order to provide an accurate account of the debris’ origin.

The staffing plan must designate a qualified quality control inspector (see
Quality Assurance Program, Section 7 below).

Quality Assurance Program

Proposer shall describe its Quality Assurance Program (Program) that will
be utilized by the Proposer as a self-monitoring tool to ensure that these
services are performed in accordance with the County's contract
requirements and recommendations. The Program must ensure service
deliveries outlined in Exhibit A, Scope of Work, are completed in a timely
manner, the services will be free of defects, and how those results will be
achieved. The Program must comprehensively address the Proposer's
organizational process for consistently delivering those requirements.

The Proposer's staffing plan must include a qualified inspector to monitor
compliance with the Program and deal with customer complaints and
inquiries.

At a minimum, the Program outlined in your proposal shall address in detail:

a. Policies and Procedures — Quality control procedures for the
Proposer, subcontractors, if any, and suppliers must be described. If
a subcontractor is to perform work, the Program must detaii how that
subcontractor will interface with the Proposer and how the Proposer
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will ensure that the subcontractor complies with the Program.

b. Inspection Fundamentals — The Proposer shall provide samples of
forms that outline required operations and quality levels. The
Proposal must indicate the Proposer's inspection schedules, a
methodology to correct deficiencies, level of supervision, and how
the inspections are to be performed. The Proposal shall document
the name, authority, relevant experience, and qualifications of the
person with overall responsibility for the inspection system.

C. Quality Control Documentation, Review, and Reporting — The
Program shall describe and list the records to be maintained. The
Program shall detail how the Proposer will maintain inspection
records and make them available to the County.

Subcontractors

If subcontractors are to be used, submit a description of their proposed
assignments, qualifications, experience, staffing, and schedules.

Licenses and Certifications

Submit copies of the Proposer's, employees', and/or subcontractors’
valid and active State Contractor's Class C-27 (Landscape Contractor) or
C-61 (D-49, Tree Service) license and a Waste Collector Permit required to
perform the work.

Insurance

Submit completed and signed Form PW-16, Proposer's Insurance
Compliance Affirmation, acknowledging that the Proposer will comply with all
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements of this Request for Proposals if awarded the contract. In
Form PW-16, Proposer affirms that the Proposer will procure, maintain, and
provide the County with proof of insurance and coverage as specified by this
Request for Proposals throughout the entire term of the proposed contract,
without interruption or break in coverage.

Forms List

Complete and submit the following forms which are included in the RFP
package:

PW-1 Verification of Proposal,
PW-2 Schedule of Prices;
PW-3 County of Los Angeles Contractor Employee Jury Service

Program Application for Exception and Certification Form;
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PW-4
PW-5
PW-6
PW-7
PW-8
PW-9

PW-10
PW-11

PW-12
PW-13
PW-14
PW-15
PW-16
PW-17

PW-18
PW-19

Request for Proposals — PART |
Contractor's Industrial Safety Record;

Conflict of Interest Certification;

Proposer's Reference List;

Proposer's Equal Employment Opportunity Certification:

List of Subcontractors;

Request for Local Small Business Enterprise (SBE)
Preference Program Consideration and CBE
Firm/Organization Information Form (Attach Local SBE
certification form if requesting SBE preference);

GAIN and GROW Employment Commitment;

Transmittal Form to Request an RFP Solicitation
Requirements Review (Submit only if requesting a review. If
requesting a review, please submit form as early as possible
but no later than 10 business days of issuance of this RFP to
the listed Contract Analyst);

Charitable Contributions Certifications;

Transitional Job Opportunities Preference Application;
Statement of Terminated Contracts;

Proposer's Pending Litigations and Judgmehts; and
Proposer's Insurance Compliance Affirmation;

Certification of Compliance with the County's Defaulted
Property Tax Reduction Program.

Statement of Equipment Form; and

Minimum Requirements Affirmation

(Proposer should note that any change, edit, deletion, etc., of these forms by
the Proposer may subject the Proposer's Proposal to dlsquallf cation, at the
sole discretion of the County.)

Subcontractors' Forms List

The County seeks diverse, broad-based participation in its contracting.
Subcontractors, if any, shall be subject to all requirements set forth in the
RFP that are applicable to contractors in general. If subcontractors are to
be employed, Proposer must submit a statement of their proposed
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assignments, qualifications, experience, staffing, and schedules. In addition
to this statement, the following forms must be completed and submitted for
each subcontractor contemplated:

PW-3 County of Los Angeles Contractor Employee Jury Service
Program Application for Exception and Certification Form;

PW-4 Contractor's Industrial Safety Record;

PW-5 Conflict of Interest Certification:

PW-7 Proposer's Equal Employment Opportunity Certification;

PW-9 Request for Local Small Business Enterprise (SBE)

Preference Program Consideration and CBE
Firm/Organization Information Form (Part Il of form only);

PW-10 GAIN and GROW Employment Commitment Form; and
PW-12 Charitable Contributions Certifications
13.  Additional Information
Additional information that is not presented elsewhere and is essential to a
fair evaluation must appear in the last Section of the Proposal and be
labeled "Additional Information." If there is no additional information the
Proposer wishes to present, this Section will consist of the statement:
"There is no additional information we wish to present.”
B. Proposal Submission
1. Proposals shall be submitted with six (6) complete sets of the Proposal and
any related information.
o One (1) original and three (3) copies
o Two (2) electronic copies on a CD in PDF format as follows:
= (One original electronic copy
= One redacted electronic copy - Proposer shall redact any trade
secret, confidential, proprietary, or other personal information from
the Proposal such as Social Security numbers.
Proposals received after the closing date and time specified in the Notice of
Request for Proposals will be rejected by Public Works as nonresponsive.
2. Submit Proposals to the County of Los Angeles Department of

Public Works Cashier, located on the Mezzanine Floor,
900 South Fremont Avenue, Alhambra, California 91803, in a package that
clearly identifies the Proposer and this RFP. Proposals are received only
when accepted and time stamped by the Cashier. All other indications of
apparent timely delivery may be disregarded.
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It is the responsibility of the Proposer to instruct delivery services, such as
United Parcel Service and Federal Express, to deliver Proposals directly to
the Cashier. Proposals submitted via facsimile or e-mail will not be
accepted.

Proposals delivered by other means, including United States Postal Service,
may be delayed in Public Works' mail system, resulting in untimely delivery
to the Cashier and possible failure to meet the Proposal submission
deadline. Delays and missed deadlines for submission of proposals not
delivered in strict compliance with this RFP shall be the sole responsibility of
the Proposer, not of the County, Public Works, or any Special District.
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SECTION 3
GENERAL CONDITIONS OF REQUEST FOR PROPOSALS

Acceptance or Rejection of Proposals

The right is reserved to reject any or all proposals that, in the judgment of the
Board or Director, are not in the best interests of the County/Public Works/Special
Districts. The County further reserves the right to cancel this request for proposals
at any time at its sole discretion. In the event of any such rejection of proposals or
cancellation of this solicitation, the County will not be liable for any costs incurred
in connection with the preparation and submittal of a Proposal.

Proposals signed by an agent other than the president and secretary of a
corporation or a member of a general copartnership must be submitted with a
power of attorney or corporate resolution, certified by the secretary or assistant
secretary, authorizing such signature; otherwise, the Proposal may be rejected as
unauthorized and nonresponsive.

No proposal will be considered unless the Proposer submits a Proposal for all
requested items. [f the solicitation document requests muitiple quotations, no
Proposal will be considered unless the Proposer submits a price on all items within
each category; however; the solicitation document may not require the Proposer to
submit a price on all of the categories.

Altering Solicitation Document

The wording of the solicitation document shall not be changed. Any additions,
conditions, limitations, or provisions inserted by the Proposer will render their
Proposal irregular and may cause its rejection as nonresponsive.

County Responsibility

The County will not be responsible for representation made by any of its officers
or employees prior to the execution of the proposed contract unless such
understanding or representation is included in the proposed contract.

Determination of Proposer Responsibility

1. A responsible Proposer is a Proposer who has demonstrated the attribute
of trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the proposed contract. It is the County's policy to
conduct business only with responsible contractors.

2. Proposers are hereby notified that, in accordance with Chapter 2.202 of the
Los Angeles County Code, the County may determine whether the
Proposer is responsible based on a review of the Proposer's performance
on any contracts, including, but not limited to, County contracts. Particular
attention will be given to violations of labor laws related to employee
compensation and benefits and evidence of false claims made by the
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Proposer against public entities. Labor law violations which are the fault of
subcontractors and of which the Proposer had no knowledge shall not be
the basis of a determination that the Proposer is not responsible.

The County may declare a Proposer to be nonresponsible for purposes of
the proposed contract if the Board, in its discretion, finds that the Proposer
has done any of the following: (1) violated a term of a contract with the
County or a nonprofit corporation created by the County; (2) committed an
act or omission which negatively reflects on the Proposer's quality, fitness,
or capacity to perform a contract with the County, any other public entity, or
a nonprofit corporation created by the County, or engaged in a pattem or
practice which negatively reflects on same; (3) committed an act or
omission which indicates a lack of business integrity or business honesty; or
(4) made or submitted a false claim against the County or any other public
entity.

If there is evidence that the highest-rated Proposer may not be responsible,
Public Works will notify the Proposer in writing of the evidence relating to
the Proposer's responsibility and its intention to recommend to the Board
that the Proposer be found not responsible. Public Works will provide the
Proposer and/or the Proposer's representative with an opportunity to
present evidence as to why the Proposer should be found to be responsible
and to rebut evidence, which is the basis for Public Works'
recommendation.

If the Proposer presents evidence in rebuttal to Public Works, Public Works
will evaluate the merits of such evidence, and based on that evaluation,
make a recommendation to the Board. The final decision concerning the
responsibility of the Proposer will reside with the Board.

These terms shall also apply to any proposed subcontractors of Proposer
on County contracts.

Disqualification of Proposers

More than one proposal from an individual, firm, partnership, corporation, or
association under the same or different names will not be considered. Reasonable
grounds for believing that any Proposer has an interest in more than one proposal
for the work contemplated may cause the rejection of all proposals in which such
Proposer has interest on the basis of nonresponsibility and/or nonresponsiveness.
If there is reason for believing that collusion exists among the Proposers, such
collusion by the participants may be cause for the rejection of their proposals or
future proposals on the basis of nonresponsibility and/or nonresponsiveness and
may subject such Proposers to debarment.
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F. Gratuities

1. It is improper for any County officer, employee, or agent to solicit
consideration, in any form, from a Proposer with the implication, suggestion,
or statement that the Proposer's provision of the consideration may secure
more favorable treatment for the Proposer in the award of the proposed
contract or that the Proposer's failure to provide such consideration may
negatively affect the County's consideration of the Proposer's submission.
A Proposer shall not offer or give, either directly or through an intermediary,
consideration, in any form, to a County officer, employee, or agent for the
purpose of securing favorable treatment with respect to the award of the
proposed contract.

2. A Proposer shall immediately report any attempt by a County officer,
employee, or agent to solicit such improper consideration. The report shall
be made either to the County manager charged with the supervision of the
employee or to the County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861. Failure to report such a solicitation may result in the
Proposer's submission being rejected on the basis of nonresponsibility
and/or nonresponsiveness.

3. Among other items, such improper consideration may take the form of cash;
discounts; services; and the provision of travel, entertainment, or tangible
gifts.

G. Knowledge of Work to be Done

By submitting a Proposal, Proposer shall be held to have carefully read this RFP,
all attachments, and exhibits; satisfied themselves hefore the delivery of their
Proposal as to their ability to meet all of the requirements and difficulties attending
the execution of the proposed work; and agreed that if awarded a contract, no
claim will be made against the County based on this RFP, including, without
limitation, claims based on any ambiguity or misunderstanding. Furthermore, the
Proposer has carefully examined the location(s) of the proposed work, and is
familiar with all of the physical and climatic conditions, and makes this Proposal
solely upon the Proposer's own knowledge. The Proposer has carefully examined
these specifications and requirements, both in general and in detail, any drawings
attached, and any additional communications sent and makes their Proposal in
accordance therewith. If Proposer's Proposal is accepted, the Proposer will enter
into a written contract with the County for the performance of the proposed work
and will accept payment based on the prices shown in Form PW-2, Schedule of
Prices, as full compensation for work performed. It is understood and agreed that
the quantities set forth in Form PW-2, Schedule of Prices and this RFP are only
estimates, and the unit prices will apply to the actual quantities, whatever they may
be.
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H. Notice to Proposers Regarding the Public Records Act

1.

All responses to this solicitation shall become the exclusive property of the
County. Absent extraordinary circumstances, at such time as (a) with
respect to the recommended Proposer's proposal and corresponding
Public Works evaluation documents, Public Works completes contract
negotiations and obtains a letter from an authorized officer of the
recommended Proposer that the negotiated contract is a firm offer of the
recommended Proposer, which shall not be revoked by the recommended
Proposer pending the Department's completion of the process under Board
Policy No. 5.055 and approval by the Board of Supervisors (Board) and (b)
with respect to each Proposer requesting a County Review Panel, the
County Review Panel convenes as a result of such Proposers' request, and
{c) with respect to all other Proposers, Public Works recommends the
recommended Proposer(s) to the Board and such recommendation appears
on the Board agenda, proposals submitted in response to this solicitation
and corresponding Public Works evaluation documents become a matter of
public record, with the exception of those parts of each proposal which are
justifiably defined as business or trade secrets, and, if by the proposer,
plainly marked as "Trade Secret,” "Confidential," or "Proprietary."

The County shall not, in any way, be liable or responsible for the
disclosure of any such record or any parts thereof, if disclosure is
required or permitted under the California Public Records Act or
otherwise by law. A blanket statement of confidentiality or the marking
of each page of the proposal as confidential shall not be deemed
sufficient notice of exception. The proposers must specifically label
only those provisions of their respective proposal which are
"Trade Secret," "Confidential," or "Proprietary” in nature. Only those
provisions labeled as "Trade Secret," "Confidential," or "Proprietary” in
nature at the time of proposal submission will be accepted. The proposers
will not be granted opportunity to make any change or label any portion of
their respective proposal as "Trade Secret, " "Confidential,” or "Proprietary™
after the submission deadline of the proposals.

In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, andf/or contents of a proposal marked “trade secret,”
"confidential," or "proprietary,"” Proposer agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

l. Notice to Proposers Regarding the County Lobbyist Ordinance

The Board has enacted an ordinance regulating the activities of persons who lobby
County officials. This ordinance, referred to as the "Lobbyist Ordinance,” defines a
County Lobbyist and imposes certain registration requirements upon individuals
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meeting the definition. The complete text of the ordinance can be found in
Los Angeles County Code Chapter 2.160. In effect, each person, corporation, or
other entity that seeks a County permit, license, franchise, or contract must certify
compliance with the ordinance. As part of this solicitation process, it will be the
responsibility of each Proposer to review the ordinance independently as the text
of the ordinance is not contained in this RFP. Each person, corporation, or other
entity submitting a response to this solicitation, must certify that each County
Lobbyist, as defined by Los Angeles County Code Section 2.160.010, retained by
the Proposer is in full compliance with Chapter 2.160 of the Los Angeles County
Code and each County Lobbyist is not on the Executive Office’s List of Terminated
Registered Lobbyist. The Proposer's signature on the Proposal submission is its
certification that it is in full compliance with Los Angeles County Code
Chapter 2.160. See Attachment 3 regarding County Lobbyist.

Opening of Proposals

Proposals will not be publicly opened.

Proposer Debarment

1. The Proposer is hereby notified that, in accordance with Chapter 2.202 of
the Los Angeles County Code, the County may debar the Proposer from
bidding or proposing on, or being awarded, and/or performing work on other
County contracts for a specified period of time, which generally will not
exceed five years but may exceed five years or be permanent if warranted
by the circumstance, and the County may terminate any or all of the
Proposer's existing contracts with County, if the Board finds, in its
discretion, that the Proposer has done any of the following: (1) violated a
term of a contract with the County or a nonprofit corporation created by the
County; (2) committed an act or omission which negatively reflects on the
Proposer's quality, fithess, or capacity to perform a contract with the County
or any other public entity, or a nonprofit corporation created by the County
or engaged in a pattern or practice which negatively reflects on same;
(3) commifted an act or offense which indicates a lack of business integrity
or business honesty; or (4) made or submitted a false claim against the
County or any other public entity.

2. If there is evidence that the highest-rated Proposer may be subject to
debarment, Public Works will notify the Proposer in writing of the evidence,
which is the basis for the proposed debarment, and will advise the Proposer
of the scheduled date for a debarment hearing before the contractor
Hearing Board.

3. The contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. The Proposer and/or the Proposer's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, the contractor Hearing Board will prepare a
tentative proposed decision, which will contain a recommendation regarding
whether the Proposer should be debarred, and, if so, the appropriate length
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of time of the debarment. The Proposer and Public Works shall be
provided an opportunity to object to the tentative proposed decision prior to
its presentation to the Board.

After consideration of any objections, or if no objections are received, a
record of the hearing, the proposed decision, and any other
recommendation of the contractor Hearing Board shall be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of the Contractor Hearing Board.

If a Proposer has been debarred for a period longer than five years, that
Proposer may, after the debarment has been in effect for at least five years,
submit a written request for review of the debarment determination to
reduce the period of debarment or terminate the debarment. The County
may, in its discretion, reduce the period of debarment or terminate the
debarment if it finds that the Proposer has adequately demonstrated one or
more of the following: (1) elimination of the grounds for which the
debarment was imposed; (2) a bona fide change in ownership or
management; {3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of the County.

The Contractor Hearing Board will consider requests for review of a
debarment determination only where (1) the Proposer has been debarred
for a period longer than five years; (2) the debarment has been in effect for
at least five years; and (3) the request is in writing, states one or more of
the grounds for reduction of the debarment period or termination of the
debarment and includes supporting documentation. Upon receiving an
appropriate request, the Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, the Contractor Hearing Board shall
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be
conducted and the request for review decided by the Contractor Hearing
Board pursuant to the same procedure as for a debarment hearing.

The Contractor Hearing Board's proposed decision will contain a
recommendation on the request to reduce the period of debamment or
terminate the debarment. The Contractor Hearing Board shalt present its
proposed decision and recommendation to the Board. The Board will have
the right to modify, deny, or adopt the proposed decision and
recommendation of the Contractor Hearing Board.

These terms shall also apply to proposed subcontractors of Proposer on
County contracts.

Attachment 2 is a listing of contractors currently debarred.
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Proposal Prices and Agreement of Figures

If the total amount arrived at by multiplying the unit price times the quantity does
not agree with the total amount entered for the item or if the total amount is not
entered, the unit price and the corrected total amount will be considered as
representing the Proposer's intentions. If the total amount is entered for the item,
but not the unit price, the unit price will be that which is derived by dividing the total
amount proposed for the item by the number of units in the item as representing
the Proposer's intentions. If the items are incorrectly calculated, the corrected total
will be considered as representing the Proposer's intentions.

Proposer's Safety Record

A review of the Proposer's safety record will be made before the award.
Proposers are required to submit this information, with their Proposal, on
Form PW-4, Contractor's Industrial Safety Record form provided.
Nonsubmission or an adverse finding as to the Proposer's safety record may be
cause for rejection of the Proposal on the basis of nonresponsibility and/or
nonresponsiveness.

Qualification of Proposer

No award will be made to any Proposer who cannot give satisfactory assurance as
to its ability to carry out the intended contract, based both on financial strength and
experience as a confractor on work of the nature contemplated in the proposed
contract. Proposers are encouraged to submit records of work of similar nature,
size, or extent to that proposed under these specifications and requirements. A
reasonable inquiry to determine the responsibility of a Proposer will be conducted.
The unreasonable failure of a Proposer to promptly supply information in
connection with such inquiry, including, but not limited to, information regarding
past performance, financial stability, and ability to perform on schedule, may be
grounds for a determination of nonresponsibility and/or nonresponsiveness with
respect to such Proposer. Unfamiliarity with the type of work required by
Public Works may be cause for rejection of the Proposal on the basis of
nonresponsibility and/or nonresponsiveness.

Qualifications of Subcontractors

Proposers shall list all subcontractors, if any, to be used on the List of
Subcontractors (Form PW-8). The use of subcontractors shall be subject to Public
Works' approval. Subcontractors shall be properly licensed under the laws of the
State of California for the type of work, which they are to perform. Alternate
Subcontractors shall not be listed for the same work.

Safely Surrendered Baby Law

The Proposer shall notify and provide to its employees, and shall require each
subcontractor, if any, to notify and provide to its employees, a fact sheet
regarding the Safely Surrendered Baby Law, its implementation in Los Angeles
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County, and where and how to safely surrender a baby. The fact sheet is set
forth in Part I, Exhibit D of this solicitation document and is also available on the
Internet at www.babysafela.org for printing purposes.

Term of Proposals

All proposals shall be firm offers and may not be withdrawn for a period of
270 days following the deadline for submission of proposals.

Truth and Accuracy of Representations

False, misleading, incomplete, or deceptively unresponsive statements in
connection with a proposal will be sufficient cause for the rejection of the
proposal. The evaluation and determination in this area will be at the Director's
sole judgment and the Director's judgment will be final.

Wages, Materials, and Other Costs

It is the responsibility of the Proposer to calculate the Proposal price to take into
consideration a possible escalation of wages, materials, and other costs during the
contract period. The Board, County, Public Works, District(s), or Director make no
representations regarding future costs or the rate of wages that may become
necessary to pay employees of the contractor for the work performed during the
contract period.

Withdrawal of Proposals

Proposers may withdraw their Proposal anytime before the date and hour set for
submission set forth in the Notice for Request for Proposals upon presentation of a
written request to the Director signed by an authorized representative of the
Proposer or by the person filing the Proposal.

Consultant Independent

Proposers that assisted the County in developing or preparing a solicitation
document, pursuant to a consultant contract, is precluded from subsequently being
involved in the bidding process on that solicitation document.
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SECTION 4
EVALUATION OF PROPOSALS; AWARD AND EXECUTION OF CONTRACT

Award of Contract

Subject to the right of the Board to make the ultimate decisions concerning the
award of contracts, the County intends to award a contract to the highest-rated
Proposer or Proposers based on the evaluation criteria in Part |, Section 4.E,
Evaluation Criteria, whose Proposal(s) provide(s) the most beneficial program and
price, with all other factors considered. The County retains the right to select a
proposal other than the proposal receiving the highest number of points, if County
determines, in its sole discretion, another proposal is the most overall qualified,
cost-effective, responsive, responsible, and in the best interest of the County. The
awardee shall sign and return the agreement within 14 calendar days of its mailing
to the awardee for signature by Public Works. The awardee shali submit copies of
its proof of insurance coverage, within 14 days after Board approval of the
proposed contract or at least 14 days prior to the proposed contract's start date,
whichever occurs last. Work under the proposed contract cannot begin before
proof of valid insurance coverage is submitted to Public Works.

Final Contract Award by Board

Notwithstanding a recommendation by Public Works and/or the
Chief Executive Office, the Board retains the right to exercise its judgment
concerning the selection of a proposal, the terms of any resultant
contract/agreement, and to determine which proposal best serves the
interests of the County. The Board is the ultimate decision-making body and
makes the final determinations necessary to arrive at a decision to award, or
not award, a contract, or to award a contract to a Proposer other than the
highest-rated Proposer.

Evaluation of Proposals

1. All responses to this RFP become the property of the County. Upon receipt
of the Proposal as specified and evaluation of Proposals in accordance with
the evaluation criteria set forth below, Public Works may recommend the
award of a contract to one or more of those submitting Proposals. The
proposed contract may be submitted to the Board for consideration and
possible approval.

2. The County may require whatever evidence it deems necessary to
determine the Proposer's overall and specific abilities to meet the
requirements of proposed contract over the entire contract term. This
determination will be based on, but not limited to, on an evaluation of the
Proposer's experience, personnel, financial stability and resources, work
plan, cost to perform requested services, and staffing plan.
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The County reserves the sole right to judge the Proposer's written and oral
representations and to review, evaluate, and select the successful
proposal(s).

The County may make on-site inspections of Proposer's current jobs and/or
facilities.

The County, in its sole discretion, may elect to waive any error or
informalities in the form of a proposal or any cther disparity, if, as a whole,
the proposal substantially complies with the RFP's requirements.

The County may utilize the services of appropriate experts to assist in the
evaluation process.

Pass/Fail Review

Proposals will be reviewed on a Pass/Fail basis concerning the items listed below.
Proposals not meeting all of these requirements may be rejected as nonresponsive:

1.

Proposer will comply with the insurance requirements, outlined in Exhibit B,
Section 5, Indemnification and Insurance Requirements, as evidenced by
submitting a completed and signed Form PW-16.

Proposer and any subcontractors, if any, have met the GAIN and GROW
Programs requirements (Form PW-10).

Proposer and any subcontractors, if any, have completed and submitted the
Charitable Contributions Certification (Form PW-12).

Proposer and any subcontractors, if any, have submitted the Jury Service
Program Application for Exception and Certification Form (Form PW-3)
stating that they accept and will comply with the program requirements or
establish their entitlement to an exception to the program.

Proposer and subcontractors, if any, have completed and signed all
appropriate forms, and Proposer has completed and signed Form PW-2,
Schedule of Prices.

Proposer complies with all minimum requirements as outlined in Part |,
Section 1.B, Minimum Mandatory Requirements, as evidenced by submitting
a completed and signed Form PW-19.

Proposer has submitted a copy of Proposers', employees’, and/or
subcontractors' State License C-27 (Landscape Contractor) or C-61 (D-49,
Tree Service) license to perform the service.

Proposers who do not possess and/or have listed subcontractors who
do not possess the required licenses/certifications/permits at the
proposal deadline date will be disqualified as nonresponsive.
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Proposer must submit a copy of a valid and active Waste Collector Permit
issued by the County Department of Public Health. Proposers and/or its
subcontractors who do not possess the permits at the proposal deadline
date may submit other forms of verification including, but not limited to, a
copy of the DPH's invoice to proposer for permit fees along with a copy of
proof of payment such as a cashier check, money order, or cancelled
check (transpired beyond five days).

Proposers who do not possess and/or have listed subcontractors who
do not possess the required permit or a DPH’s permit invoice with
proof of payment at the proposal deadline date will be disqualified as
nonresponsive.

Proposer is signed in as attending the Proposers' Conference and
walk-through.

Proposal was time stamped by the Cashier prior to the deadline for
submission of the Proposal. Any proposal without a Public Works time
stamp verifying that the deadline for submission has been met wili be
rejected.

Evaluation Criteria

All proposals will receive a composite score (rating) and be ranked in numerical
sequence from high to low based on the following criteria:

1.

Proposed Price (65 points)

The proposed price should accurately reflect the Proposer's cost of providing
the required products and services and any profit expected during the
contract term. Prior to scoring, the proposed prices must be adjusted in
accordance with the Transitional Job Opportunities Preference or the Local
Small Business Preference or both, as applicable.

. Transitional Job Opportunities Preference. To the extent permitted
by State and federal law, should one or more of the Proposers
qualify for the Transitional Job Opportunities Preference
(Form PW-13), the price component points will be adjusted prior to
scoring as follows: Five percent of the lowest price proposed will be
calculated, and that amount will be deducted from the prices
submitted by all Proposers who requested and were granted the
Transitional Job Opportunities Preference. The Transitional Job
Opportunities Preference will not reduce or change the Proposer's
payment, which will be based on the Proposer's bid amount.

) Local Small Business Enterprise (SBE) Preference. To the extent
permitted by State and federal law, should one or more of the
Proposers qualify for the Local SBE Preference (Form PW-9), the
price component points will be adjusted prior to scoring as follows:
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Eight percent of the lowest price proposed will be calculated, which
shall not exceed $50,000, and that amount will be deducted from the
prices submitted by all Local SBE Proposers who requested and
were granted the Local SBE Preference. The Local SBE Preference
will not reduce or change the Proposer's payment, which is based on
the Proposer's bid amount.

Subject to such adjustment(s), the lowest Total Proposed Annual Price
guoted in the Schedule of Prices (Form PW-2) will receive the fuil weight of
this evaluated item. Other Proposals will receive a prorated score calculated
as follows: divide the lowest Total Proposed Annual Price by each other
Proposer's Total Proposed Annual Price and multiply the result by the
maximum possible points for this evaluation criterion. The Proposal with the
lowest Total Proposed Annual Price may not necessarily be awarded a
contract.

References (5 points)

Public Works will check at least three of the Proposer's references for overall
satisfaction with Proposer's services with priority will be given to services
provided in the following order: County of Los Angeles departments, other
county departments, cities, governmental entities, non-profit entities, private
companies, etc. Proposer may receive up to a maximum of 5/3 points for
each responding reference up to a total of three responding references.
Proposer's references for all contracts with the County during the previous
three years must be listed on Form PW-6, Proposer's Reference List.
Public Works reserves the right to utilize any reference of Proposer, County
or other, listed or not listed. In addition to the references provided, the
review will include the County's Contract Database and Contractor Alert
Reporting Database (CARD), if applicable, reflecting past performance
history on County contracts, or other contracts. Additionally, a review of
terminated contract(s) reported on Form PW-14, Statement of Terminated
Contracts, will be conducted which may result in point deductions. If
references fail to substantiate Proposer's description of services provided;
references fail to support that Proposer has a continuing pattern of providing
capable, productive, and skilled personnel and services; or a significant
unacceptable weakness in references may result in a low or zero score.
Additionally, a Proposer's unacceptable performance on another County
contract(s), as documented by either the County's Contract Database or
Contractor Alert Reporting Database (CARD) by an unfavorable reference,
may result in point deductions up to 100% of the total points awarded in this
evaluation category. A score of zero in this evaluation category may result
in rejection of the Proposal as nonresponsive.

References may be contacted by telephone, facsimile, mail, express
delivery, or e-mail. It is the Proposer's responsibility to ensure that accurate
and timely contact information is included in the proposal. Public Works will
ordinarily not make repeated attempts to contact references and will
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ordinarily not contact the Proposer to correct bad phone numbers, etc. It is
the Proposer's responsibility to ensure that its references respond promptly
to Public Works' requests for information.

Experience (10 points)

Proposer must have a minimum of three years' experience providing
landscaping services. In addition, the Proposer's on-site supervising
employee must have at least two years' experience supervising landscaping
services prior to the contract work. Failure to demonstrate the minimum
lengths of experience performing the service may result in rejection of the
Proposal as nonresponsive.

The evaluators may award higher points for the higher quality and quantity
of experience of the Proposer, its key personnel, and subcontractors, if any,
in providing the requested services to organizations. Greater weight will be
given to services provided to agencies of similar size and nature. The
evaluators may consider the Proposer's description of its capabilities,
resumes of key personnel (Part I, Section 2.A.5), and any other relevant
information, including, but not limited to, pending litigation and judgments.
The evaluators may consider the safety record of the Proposer and any
subcontractors to ensure that they have provided services in a safe manner.
Significant unacceptable weakness in quality or quantity of experience may
result in a low or zero score. A score of zero in this evaluation category may
resuit in rejection of the Proposal as nonresponsive.

Work Plan (15 points)

Evaluation and scoring of the Proposer's Work Plan will be based on the
extent to which it demonstrates that the Proposer is likely to meet or exceed
the performance requirements set forth in Exhibit A, Scope of Work; to
demonstrate creativity and innovation that exceed the minimum
requirements of the Scope of Work; to render timely and responsive service
to Public Works; to respond to contingencies and emergencies; and to
provide a professional level of quality in the service and work product. The
highest scores will be awarded to the most comprehensive and detailed
work plans that are highly likely to lead the Contractor to exceed minimum
performance expectations.

The evaluators may give reduced scores to work plans that omit an of the
following:

i. Contractor shall provide the number of crews with
designated personnel per crew indicated in its Work Plan
during daily operation of this Contract to complete the project
within the allotted 120 calendar day performance period.
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i. Contractor shall provide enough crew support that can
service at least five channels at any one given time
throughout the duration of the Contract.

iii. Contractor shall provide a certified arborist and/or a certified
horticulturist for providing directions during maintenance
(e.g., for tree trimming, shrubbery pruning, and slope cutting
recommendations). The work plan must identify the plan for
utilizing the services of an employee or a subcontractor who
holds a certification as an arborist and/or horticulturist.

iv. Contractor shall also desighate a minimum of two truck
drivers with the appropriate valid and active licenses to
transport all debris derived from the daily operation (which
may be collected on Contractor’s facility) to a licensed local
landfill approved by Public Works.

V. Contractor shall provide a detailed plan on how the collected
trash will be separated and reported per channel for green
waste and debris for accurate reporting on Exhibit H.

Comprehensiveness of the Work Plan will be evaluated based on detailed,
specific discussion of all issues relevant to the work. These may include
personnel management, ftraining, subcontracting, recruitment and
replacement, supervision, supplies, identification badges, safety,
communications, quality control, and other issues.

The evaluation committee may make these determinations from all relevant
information presented in the Proposal, which may include the work plan,
staffing plan, quality assurance plan, schedules, and other documents. If an
interview or presentation is scheduled, it may also be considered.

The evaluation committee may also make this determination from all
relevant information presented in the Proposer's written Quality Assurance
Program {Program), which may include, but is not limited to, policies and
procedures, inspection fundamentals as well as a description of quality
control documentation, review, and reporting. Failure of the Proposer to
designate a qualified inspector that will be provided by Proposer to monitor
compliance of the Program and deal with customer complaints and inquiries
will result in a reduced score in this category. If a subcontractor is to perform
Quality Assurance, the Program must detail how that subcontractor will
interface with the Proposer and comply with the Program.

Points may be deducted if proposer does not identify the plan for utilizing the
services of an employee or a subcontractor who holds a certification as an
arborist and/or horticulturist.
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Significant unacceptable weakness in any of the Work Plan subject areas or
omission of a Work Plan from the Proposal at the time of submission may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the Proposal as nonresponsive.

5. Equipment (5 points)

The evaluators may award up to maximum of 5 points based on their
evaluation of the Proposer's equipment to meet or exceed all of the
requirements set forth in Exhibit A, Scope of Work.

A review of the Proposer's equipment to be used to perform the work, as
listed on the Statement of Equipment Form (Form PW-18), will be made.
List vehicles separate from other equipment. Public Works reserves the
right to conduct on-site inspections of equipment listed on this form.

The Proposer's equipment may be evaluated based on the following criteria,
but is not limited to, the type and quantity of equipment within the
organization's fleet, type and quantity of equipment dedicated to the
service, date of manufacture/purchase, up-to-date maintenance and
service records.

Significant unacceptable weakness in the Proposer's equipment may result
in a low or zero score. A score of zero in this evaluation category may result
in rejection of the Proposal as nonresponsive.

6. Optional Interview/Clarification

The County may, at its option, invite one or more Proposers to make a
written or verbal clarification, presentation, and/or participate in an
interview before a final selection is made. Evaluation criteria for any
additional information provided is the same as that for written Proposals.
A separate score will not be given for a presentation or interview, but the
Proposer's performance may be considered as part of the overall
evaluation. The evaluators may, in their sole discretion, limit the offer to
give a presentation or interview, if any, to the two or more Proposers who
receive the highest scores in a preliminary scoring of Proposals in
accordance with the evaluation criteria set forth in this Part |, Section 4.E,
Evaluation Criteria.

7. Additional Criteria

These criteria are not exclusive. The County reserves the right to apply
additional evaluation criteria.

Negotiation

The County reserves the right to negotiate the terms, conditions, and price of the
Proposal, in the sole discretion of the County, to achieve the most beneficial
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program and price for the County. The County, in its sole discretion, may limit the
negotiation, if any, to one or more responsive and responsible Proposers who
receive the highest scores in a preliminary scoring of Proposals in accordance with
the evaluation criteria set forth in this Part |, Section 4. E, Evaluation Criteria. The
negotiation with the Proposer(s) will not result in a change in the rating of the
Proposers. If a satisfactory contract cannot be negotiated, the County may, at its
sole discretion, begin contract negotiations with the next highest-rated Proposer
who submitted a proposal, as determined by the County.
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SECTION 5
PROTEST POLICY

A, Protest Policy Review Process

1. Under Board Policy No. 5.055 (Services Contract Solicitation Protest), any
prospective Proposer may request a review of the requirements under a
solicitation for a Board-approved services Contract, as described in
Paragraph C, Solicitation Requirements Review, below. Any Proposer may
request a review of a disqualification or of a proposed Contract award under
such a solicitation, as described respectively in Sections below. Additionally,
any Proposer may obtain copies of proposals and Public Works evaluation
documents as provided in Part |, Section 3, Paragraph H.  Under any such
review, it is the responsibility of the Proposer challenging the decision of
Public Works to demonstrate that Public Works committed a sufficiently
material error in the solicitation process to justify invalidation of a solicitation
or a propesed Contract award as the case may be.

2. Throughout the review process, the County has no obligation to delay or
otherwise postpone an award of Contract based on a Proposer protest. In all
cases, the County reserves the right to make an award when it is
determined to be in the best interest of the County of Los Angeles to do so.

B. Grounds for Review

Unless State or Federal statutes or regulations otherwise provide, the grounds for
review of a solicitation for Board-approved services Contract provided for under
Board Policy No. 5.055 (Services Contract Solicitation Protest) are limited to the

following:

. Review of the Solicitation Requirements

. Review of a Disqualified Bid/Proposal

. Review of the Proposed Contractor Selection

C. Solicitation Requirements Review

Any person or entity may seek a Solicitation Requirements Review by submitting a
written request for review to Public Works conducting the solicitation as described
in this Paragraph. A Request for a Solicitation Requirements Review may be
denied, in Public Works' sole discretion, if the request does not satisfy all of the
following criteria:

1. The request for a Solicitation Requirements Review is made within ten (10)
business days of the issuance of the solicitation document;
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The request for a Solicitation Requirements Review includes documentation,
which demonstrates the underlying ability of the person or entity to submit a
proposal.

The request for a Solicitation Requirements Review itemizes in appropriate
detail, each matter contested and factual reasons for the requested review;
and

The request for a Solicitation Requirements Review asserts either that:

a. Application of the minimum requirements, evaluation criteria and/or
business requirements unfairly disadvantages the person or entity; or,

b. Due to unclear instructions, the process may result in the County not
receiving the best possible responses from prospective Proposers.

The Solicitation Requirements Review will be completed and Public Works'
determination will be provided to the requesting person or entity, in writing,
within a reasonable time prior to the bid/proposal due date.

Place to Submit Requests for Review

All Requests for Review shall be submitted to the Contract Analyst.

Disqualification Review

1.

A bid/proposal may be disqualified from consideration because Public YWorks
determined it was nonresponsive at any time during the review/evaluation
process. If Public Works determines that a bid/proposal is disqualified due to
nonresponsiveness, Public Works shall notify the Proposer in writing.

Upon receipt of the written determination of nonresponsiveness, the
Proposer may submit a written request for a Disqualification Review within
the timeframe specified in the written determination.

A request for a Disqualification Review may, in Public Works' sole discretion,
be denied if the request does not satisfy all of the following criteria:

a. The person or entity requesting a Disqualification Review is a
Proposer,;
b. The request for a Disqualification Review is submitted timely (i.e., by

the date and time specified in the written determination); and

C. The request for a Disqualification Review asserts that the
determination of  disqualification due to bid/proposal
nonresponsiveness was erroneous (e.g. factual errors, etc.) and
provides factual support on each ground asserted as well as copies
of all documents and other material that support the assertions.
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4, The Disqualification Review shall be completed and the determination shall
be provided to the requesting Proposer, in writing, prior to the conclusion of
the evaluation process.

Debriefing Process

For solicitations where proposals are evaluated and scored in accordance to
Section 4, Evaluation of Proposals, the following provisions shall apply:

1. Upon completion of the evaluation, Public Works will notify the remaining
Proposers in writing that Public Works is entering negotiations with another
Proposer. Upon receipt of the letter, any nonselected Proposer may submit
a written request for a Debriefing within the timeframe specified in the letter.
A request for a Debriefing may, in Public Works’ sole discretion, be denied if
the request is not received within the specified timeframe.

2. The purpose of the Debriefing is to compare the requesting Proposet's
response to the solicitation document with the evaluation document. The
requesting Proposer shall be debriefed only on its response. Because
Contract negotiations are not yet complete, responses from other
Proposers shall not be discussed, although Public Works may inform the
requesting Proposer of its relative ranking.

3. During or following the Debriefing, Public Works will instruct the requesting
Proposer of the manner and timeframe in which the requesting Proposer
must notify Public Works of its intent to request a Proposed Contractor
Selection Review, below, if the requesting Proposer is not satisfied with the
results of the Debriefing.

Proposed Contractor Selection Review

Any Proposer that has timely submitted a notice of its intent to request a Proposed
Contractor Selection Review as described in Paragraph F, above, may submit a
written request for a Proposed Contractor Selection Review in the manner and
timeframe as specified by Public Works. For low-bid solicitations, where
applicable, upon selection of the lowest-cost, responsive, and responsible bidder,
Public Works will notify the remaining bidders in writing that Public Works is
entering negotiations with another bidder. Public Works will instruct the remaining
bidders of the manner and timeframe in which each remaining bidder must notify
Public Works of its intent to request a Proposed Contractor Selection Review,
should such remaining bidder desire to have such a review performed.

A request for a Proposed Contractor Selection Review may, in Public Works' sole
discretion, be denied if the request does not satisfy all of the following criteria:

1. The person or entity requesting a Proposed Contractor Selection Review is
a Proposer;
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2. The request for a Proposed Contractor Selection Review is submitted timely
(i.e., by the date and time specified by Public Works)

3. The person or entity requesting a Proposed Contractor Selection Review
asserts in appropriate detail with factual reasons one or more of the
following grounds for review:

a. Public Works materially failed to follow procedures specified in its
solicitation document. This includes:

i. Failure to correctly apply the standards for reviewing the
proposal format requirements.

i. Failure to correctly apply the standards, and/or follow the
prescribed methods, for evaluating the proposals as specified
in the solicitation document.

ii. Use of evaluation criteria that were different from the
evaluation criteria disclosed in the solicitation document.

b. Public Works made identifiable mathematical or other errors in
evaluating bids/proposals, resulting in the Proposer receiving an
incorrect score and not being selected as the recommended
Contractor.

C. For applicable solicitations where responses are evaluated and
scored, a member of the Evaluation Committee demonstrated bias in
the conduct of the evaluation.

d. Another basis for review as provided by State or Federal law; and

4, The request for a Proposed Contractor Selection Review sets forth
sufficient detail to demonstrate that, but for Public Works' alleged failure, the
Proposer would have been the lowest-cost, responsive, and responsible bid
or the highest-scored proposal, as the case may be.

Upon completing the Proposed Contractor Selection Review, Public Works
representative shall issue a written decision to the Proposer within a
reasonable time following receipt of the request for a Proposed Contractor
Selection Review, and always before the date the Contract award
recommendation is to be heard by the Board. The written decision shall
additionally instruct the Proposer of the manner and timeframe for
requesting a review by a County Review Panel, Paragraph H, below.

H. County Review Panel

1. Any Proposer that is not satisfied with the results of the Proposed
Contractor Selection Review may submit a written request for review by a
County Review Panel in the manner and timeframe specified by
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Public Works in Public Works' written decision regarding the Proposed
Contractor Selection Review.

2. A request for review by a County Review Panel may, in the County's sole
discretion, be denied if the request does not satisfy all of the following
criteria:

a. The person or entity requesting review by a County Review Panel is
a Proposer;

b. The request for a review by a County Review Panel is submitted
timely (i.e., by the date and time specified by Public Works); and

C. The person or entity requesting review by a County Review Panel
has limited the request to items raised in the Proposed Contractor
Selection Review and new items that (a) arise from Public Works'
written decision and (b} are on of the appropriate grounds for
requesting a Proposed Contractor Selection Review as listed in
Paragraph G above.

3. Upon completion of the County Review Panel's review, the Panel will
forward its report to Public Works, which will provide a copy to the
Proposer.

P:\aspub\CONTRACT\ScottCHANNEL ROW CLEARING(201 \SOUTH AREARFPIO1 RFPA3 PART HSTANOARD_03-17-11.doc
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FORM PW-1
VERIFICATION OF PROPOSAL

DATE: , 2012 | THE UNDERSIGNED HEREBY DECLARES AS FOLLOWS:

1. THIS DECLARATION IS GIVEN IN SUPPORT OF A PROPOSAL FOR A CONTRACT WITH THE COUNTY OF LOS ANGELES.

2. NAME OF SERVICE:

DECLARANT INFORMATION

3. NAME OF DECLARANT:

4, | AM DULY VESTED WITH THE AUTHCRITY TO MAKE AND SIGN INSTRUMENTS FOR AND ON BEHALF OF THE PROPOSER(S).

5. MY TITLE, CAPACITY, OR RELATIONSHIP TO THE PROPOSER(S) IS:

PROPOSER INFORMATION

6. Proposer's full legal name; Telephone No.:
Address: Fax No.:
e-mail: County WebVen No.: IRS No.: Business License No.:
7. Proposer's fictitious business name(s} or dba(s) {if any):
County{s) of Registration: State: Year(s) became DBA:
8. The Proposer's form of business entity is (CHECK ONLY ONE}:

O  Sole proprietor Name of Proprietor;

Corporation's principal place of business:

A corporation;

State of incorporation: Year incorporated:
O Non-profit corporation certified under IRS 501{c) 3 and registered | President/CEO:
with the CA Attomey General's Registry of Charitable Trusts Secretary;

O  Ageneral partnership: Names of partners:

O A limited partnership: Name of general partner.

01 Ajoint venture of: Names of joint venturers:

T Alimited liability company: Name of managing member:
9. The only persons or firms interested in this proposal as principals are the following:
Narme(s) Titl Phone Fax
Street City State Zip
Narme(s) Tite Phone Faw
Straat City Smie Zip

10. Is your firm wholly or majority owned by, or a subsidiary of anotherfirm? O No O Yes
If yes, name of parent firm:
State of incorporation/registration of parent firm:;

11. Has your firm done business under any other name(s) within the last five years? = No O Yes Ifyes, please list the other name(s}:
Name(s): Year of name change;
Name(s): Year of name change:

12. s your firm involved in any pending acquisition or merger? 1 No O Yes
If yes, indicate the associated company's name:

13. Proposer acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in cannection with this proposal are made, the proposal
may be rejected. The evaluation and determination in this area shall be at the Director's sole judgment and the Director's judgment shall be final.

> {a) | am making these representations and all representation contained in this proposal on my personal knowledge;
14. CHECK ONE: OR
O {b) | am making these representations all representation contained in this proposal based on information and belief that they are frue.

| declare under penalty of perjury under the laws of California that the above information is true and correct.

Signature of Proposer or Authorized Agent: Date:

Type name and title:




FORM PW-2
SCHEDULE OF PRICES
FOR
CHANNEL RIGHT OF WAY CLEARING SERVICES - SOUTH AREA (2012-AN007)

The undersigned Proposer offers to perform the work described in the Request for Proposals (RFP)
for the following price(s). The Proposer rate(s) (hourly, monthly, etc.) shall include all administrative
costs, labor, supervision, materials, transportation, taxes, equipment, and supplies unless stated
otherwise in the RFP. It is understood and agreed that where quantities, if any, are set forth in the
Schedule of Prices, they are only estimates, and the unit prices quoted, if any, will apply to the actual
quantities, whatever they may be. Public Works will reimburse all dumping fees upon the receipt of an
invoice with attached dump tickets. Public Works will not pay for labor and transportation of debris to
the dump site. Transportation costs to and from the landfill sites shall be included in the Contractor's
Unit Prices listed below.

1. | BALLONA CREEK 31127 $ $
2. | SEPULVEDA CHANNEL 13,540 $ $
3. | CENTINELA CREEK 20,384 $ $
4. | BENEDICT CHANNEL 4,086 $ 3$
5. | DOMINGUEZ CHANNEL 1 39,814 $ $
6. | DOMINGUEZ CHANNEL 2 44,665 $ $
_ | PROJECT 1232 SYSTEM Inciuding (PROJECT 76, PD R s
- | 168, PD181 and PROJECT 1153) 15,364
8. | PROJECT 9 UNIT 1 Line F 8.150 $ $
9. | PROJECT133 7.166 $ $
10 | PROJECT 9 UNIT 3 SYSTEM Including (Line AB.C, 72,322 5 3
and D)
11. | PROJECT 9 UNIT 2 LINE E 17,866 $ $
12. | PD132, PROJECT 446, and PD 154 4,416 $ $
13. | PROJECT 4602 1,495 $ $
14. | LOS CERRITOS CHANNEL 18 680 $ $
15. | SAN GABRIEL RIVER CHANNEL 104,475 $ $
16. | GRIDLEY AVENUE DRAIN 5523 $ $
17. | COYOTE CREEK AND COYOTE CREEK NORTH FORK 54,096 $ $
18. | PROJECT 21A 7,208 $ $
19. | PROJECT 21 14,060 $ $
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FORM PW-2

20. | MICHIGAN AVENUE DRAIN | | 6976 s $
21. | LEFFINGWELL CREEK 10,129 $ $
22. | LA CANADA VERDE CREEK 1,236 $ $
23. | DDI9 3,637 $ $
24, | PD40 2,218 $ $
25. | PD 162 1,493 $ 3
2o, | BUAN SREEK SYSTEW plodg WO PO | sy |5 |
LA MIRADA CREEK SYSTEM Including (PD 142, Bl
27. | 4701, PD 31, PD 20, PD 1282, PD 204, PD 192, PD 187, 14,928 $ $
PD 214, PD 220, and PD 221)
28. | DDI22 1,540 $ s
29. | PROJECT 15 16,274 $ $
30. | PROJECT 4601 1,225 $ $
31. | PROJECT 447 4,320 $ $
32. | DDI23 6,250 $ $
33. | PROJECT 79 2,750 $ $
34. | PROJECT 16 3,970 $ $
35. | PD 212 3,279 $ $
36. | PD 376, PD 368, and PD711 2,179 $ $
37. | COMPTON CREEK 23,558 $ $
38. | PROJECT 74 2,109 3 $
39. | COMPTON CREEK EAST BRANCH 5,636 $ $

SUBTOTAL PROPOSED FOR ITEM NOS. 1-39 $

jAs—needed removal of vegetation, trash, debris and
40. | brush from various . flood control facilities 100 $ $
(Only to be performed with Public Works' approval)

SUBTOTAL PROPOSED FORITEM NO. 40 §
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SCHEDULE OF PRICES

FOR

FORM PW-2

CHANNEL RIGHT OF WAY CLEARING SERVICES -~ SOUTH AREA (2012-AN007)

SUBTOTAL PROPOSED FOR ITEM NOS. 1-39

SUBTOTAL PROPOSED FOR ITEM NO. 40

TOTAL PROPOSED ANNUAL PRICE
(FOR ITEMS NOS. 1-39 PLUS 40)

LEcAL NaME OF PROPCOSER

SIGNATURE OF PERSON AUTHORIZED TO SUBMIT PROPOSAL

TITLE OF AUTHORIZED PERSON

DaTE BTATE CONTRACTOR s LiIcENSE NumBer (IF APPLICAELE}

LICENSE TvPE (IF APPLICABLE)

PROPOSER'S ADDRESS,

PHONE FACSIMILE

E-MalL

PAaspub\CONTRACT\ScothCHANNEL ROW CLEARING\201 1\SOUTH AREA\RFP\O1 RFP\04.1 PW-2.D0C
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FORM PW-3

COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM
APPLICATION FOR EXCEPTION AND CERTIFICATION FORM

This contract is subject to the County of Los Angeles Contractor Employee Jury Service Program (Program) (Los Angeles
County Code, Chapter 2.203). All contractors and subcontractors must complete this form to either {1) request an exception
from the Program requirements or (2) certify compliance. Upon review of the submitted form, the County department will
determine, in its sole discretion, whether the bidder or proposer is excepted from the Program.

Company Name:

Company Address:

City: State: Zip Code:

Telephone Number:

(Type of Goods or Services).

If you believe the Jury Service Program does not apply to your business, check the
appropriate box in Part | (you must attach documentation to support your claim). If the Jury
Service Program applies to your business, complete Part Il to certify compliance with the
Program. Whether you complete Partl or Partll, sign and date this form.

Part I: Jury Service Program Is Not Applicable to My Business

0 My business does not meet the definition of “contractor,” as defined in the Program as it has not received an
aggregate sum of $50,000 or more in any 12-month period under one or more County contracts or subcontracts
(this exception is not available if the contract/purchase order itself will exceed $50,000). | understand that the
exception will be lost and | must comply with the Program if my revenues from the County exceed an aggregate
sum of $50,000 in any 12-month period.

R My business is a small business as defined in the Program. It 1} has ten or fewer employees; and, 2) has annual
gross revenues in the preceding twelve months which, if added to the annual amount of this contract, are
$500,000 or less; and, 3) is not an affiliate or subsidiary of a business dominant in its field of operation, as defined
below. | understand that the exemption will be lost and | must comply with the Program if the number of
employees in my business and my gross annual revenues exceed the above limits.

“Dominant in its field of operation” means having more than ten employees, including ful-time and part-time
employees, and annual gross revenues in the preceding twelve months, which, if added to the annual amount of
the contract awarded, exceed $500,000.

“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least 20
percent owned by a business dominant in its field of operation, or by partners, officers, directors, majority
stockholders, or their equivalent, of a business dominant in that field of operation.

W My business is subject to a Collective Bargaining Agreement that expressly provides that it supersedes all
provisions of the Program. ATTACH THE AGREEMENT.

Part ll: Certification of Compliance

M My business has and adheres to a written policy that provides, on an annual basis, no less than five days of
regular pay for actual jury service for full-time employees of the business who are also California residents, or my
company will have and adhere to such a policy prior to award of the contract.

| declare under penalty of perjury under the laws of the State of California that the information stated above is true
and correct.

Print Name: Title:

Signature: Date:




aeq

ainjeubis

(yuud) jusby pazuoyiny Jo Jasodoid Jo SWEN

'$p102al 9SOY] 4O SUONEYIWI| 84) UIL)IM 3]RINDO.

pUE BnJ} sI UoNBULIOU 9y} Jey) Anfad Jo Ajeuad Jepun aie|Dep | pue ‘awf SiY} Je SW O} S|qe|IeAR aJe JBY) SPJ0Ja) 8U) Wl pajidwiod sem LOeWIoU] BA0Qe By L

‘sAepI0m }S0] JO JagqWInNN ‘9

uawhojdwsa jo uoneuwis) 1o qol 1syjoue
0] lajsuel) Jusuewlad GUIAjOAU s5SED ABDXIOM JSO| JO JBqQUINN G

"595E9 ABDPYIOM }SO| JO JOQUINN

"Sa1)|EJR) JO JaqunN £

‘(s1epjop JO SPUBSNOY) L) SJOBLUCY) JO JUNOLIE IB|[Op [BJO0] T

"SJ0BJUOD JO JAQLUNN )

81eq o}
Jea) uauny [z te] |

04

600¢

8002

£00¢

900¢

HVYIA LNJHHND OL HOIHd SHVIA ¥VANTIVO &

‘seniele} jie pue Aue Buipunouns

S9OUESWNIJID SY} O} PaYSBlE 94 JSNW uoneue|dxs uy "piooal Aloyes ay) Bunen|eas Ul UOHEJSPISUOD OJul UsHE) 8| pInoMm Jos0doid auy} Yoiym ajep Jo uojeue|dxs Jo
uonewloul [euonippe Aue yoepe Aew Jesodold sy 1asodoid [enpiaipur Jo ‘ajerodios ‘simusa juiof ‘diysiauped Jeinoied yoes 1o} payilugns ag ||eys uonewojul
ajesedag lepiwgns [esodoad Jo @jep ayj 0) Joud Jeek JBpUS|ED JUBLIND BU} PUB SIESA JEPUSJED Al ISE| 8y} Joj Jeumo Jo |ediouud e se ul pajedioiued Jesodold au)
Jo |edivud Aue j2y) uoielodiod Jo ‘aumuaa juiol ‘diysisuped Aue pue sssodold ay) AQ elulojeD JO 9JE)S Syl Ul USHEUSPUN YIOM [[ SPNIdUl JSNW UOKBWIC)UI SIY |

‘31vAd 1vSOdOHd

H3S0d0dd A9 F0IAH3S

¥-Md W04

404 LOVH1INOD d3S0d0dd

Q¥O23Y AL34VS TVIHILSNANI S.HOLOVHINOD




FORM PW-5
CONFLICT OF INTEREST CERTIFICATION

U sole owner

D general partner

D managing member

O President, Secretary, or other proper title)

of

Name of proposer

make this certification in support of a proposal for a contract with the County of Los Angeles for services within the
scope of Los Angeles County Code Section 2.180.010, which provides as follows:

Contracts Prohibited. A. Notwithstanding any other section of this code, the county shall not
contract with, and shall reject any bid or proposal submitted by, the persons or entities specified
below, unless the board of supervisors finds that special circumstances exist which justify the
approval of such contract.

1. Employees of the county or of public agencies for which the board of supervisors is
the governing body;

2. Profit-raking firms or businesses in which employees described in subdivision 1 of
subsection A serve as officers, principals, partners, or major shareholders;

3. Persons who, within the immediately preceding 12 months, came within the
provisions of subdivision 1 of subsection A, and who!

(a) Were employed in positions of substantial responsibility in the area of
service to be performed by the contract; or

b Participated in any way in developing the contract of its service
specifications; and

4. Profit-making firms or businesses in which the former employees described in
subdivision 3 of subsection A, serve as officers, principals, partners, or major
shareholders.

| hereby certify | am informed and believe that personne! who developed and/or participated in the preparation of this
contract do not fall within scope of the Los Angeles County Code Section 2.180.010 as cited above. Furthermore,
that no County employee whose position in the County enables him/her to influence the award of this contract, or any
competing contract, and no spouse or economic dependent of such employee is or shall be employed in any
capacity by the Contractor herein, or has or shall have any direct or indirect financial interest in this contract. |
understand and agree that any falsification in this Certificate will be grounds for rejection of this Proposal and
cancellation of any contract awarded pursuant to this Proposal.

| certify under penalty of perjury under the laws of California that the foregeing is true and correct.

Signed Date




FORM PW-6
PROPOSER'S REFERENCE LIST

PROPOSER NAME:
PROPOSED CONTRACT FOR:

Provide a comprehensive reference list of all contracts for goods andfor services provided by the Proposer during the
previous three years. Please verify all contact names, telephone and fax numbers, and e-mail addresses before listing.
Incorrect names, telephone and/or fax numbers, or e-mail addresses will be disregarded. Use additional pages if required.
A. COUNTY OF LOS ANGELES AGENCIES

All contracts with the County during the previous three years must be listed.

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:
SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEFT/ DISTRICT: DEPT/DISTRICT:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:
B. OTHER GOVERNMENTAL AGENCIES AND PRIVATE COMPANIES
SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/ FIRM: AGENCY! FIRM:
ADDRESS: ADDRESS:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:
SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/ FIRM: AGENCY/FIRM:
ADDRESS: ADDRESS:
CONTACT: CONTACT:
TELEPHONE: TELEPHONE:
FAX: FAX:
E-MAIL: E-MAIL:




FORM PW-7
PROPOSER'S EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Proposer's Name

Address

Internal Revenue Service Employer |dentification Number

In accordance with Los Angeles County Code Section 4.32.010, the Proposer certifies and agrees
that all persons employed by it, its affiliates, subsidiaries, or holding companies are and will be
treated equally by the firm without regard to or because of race, religion, ancestry, national origin, or
sex and in compliance with all anti-discrimination laws of the United States of America and the State
of California.

1 The proposer has a written policy statement prohibiting any discrimination in Q YES
' all phases of employment.
p ploy Q NO
2 The proposer periodically conducts a self- analysis or utilization analysis of O  YES
: its work force.
U No
3 The proposer has a system for determining if its employment practices are O YES
' discriminatory against protected groups.
iscrimi ry ag p group 0 NO
Where problem areas are identified in employment practices, the proposer 0 YES
4. has a system for taking reasonable corrective action to include
establishment of goals and timetables. d NO

Authorized representative

Signature Date




FORM PW-8

LIST OF SUBCONTRACTORS

Proposer is required to complete the following. Any Subcontractors listed must be properly licensed under
the laws of the State of California for the type of service that they are to perform, AND THEIR LICENSE
NUMBERS MUST BE LISTED HEREIN. Failure to do so may result in delay of the award of contract. Do
not list alternate subcontractors for the same service.

U Proposer in providing the requested services will not utilize Subcontractors. Proposer will perform all
required services.

Name Under Which License Addres Specific Description of
Subcontractor Is Licensed | Number s Subcontract Service




FORM PW-9

All proposers responding to the Request for Proposals must complete and return this form for proper
consideration of the proposal.

FIRM NAME:

My County (WebVen) Vendor Number:
. LOCAL SMALL BUSINESS ENTERPRISE PREFERENCE PROGRAM:

(J  As Local SBE certified by the County of Los Angeles Office of Affirmative Action Compliance as of the date of
this proposal/bid’s submission, | request this proposal/bid be considered for the Local SBE Preference.

(J Attached is cepy of Local SBE certification issued by the County.

Il. FIRM/ORGANIZATION INFORMATION: The information requested below is for statistical purposes only. On final analysis and consideration of
award, contractorivendor will be selected without regard to racefethnicity, color, religion, sex, national origin, age, sexual orientation or disability.

Business Structure: (] sole Proprietorship Q Partnership | Corporation Q Nonprofit U Franchise

U Other {Please Specify):
Total Number of Employees (including owners):

Race/Ethnic Composition of Firm. Please distribute the above total number of individuals into the following categories:

Black/African American

Hispanic/Latino

Asian or Pacific Islander

American Indian

Filipino
White

lll. PERCENTAGE OF OWNERSHIP IN FIRM: Please indicate by percentage (%) how ownership of the firm is distributed.

Hispanic/ L American Indian | }fl‘—‘filipfii'o Sl wh
Men % * %
Women % * % % * L

V. CERTIFICATION AS MINORITY, WOMEN, DISADVANTAGED, AND DISABLED VETERAN BUSINESS ENTERPRISES: If your firm is
currently certified as a minority, women, disadvantaged or disabled veteran owned business enterprise by a public agency, complete the

following and attach a copy of your proof of cerfificatien. (Use back of form, if necessary.)

V. DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE QOF CALIFORNIA THAT THE ABOVE
INFORMATION 1S TRUE AND CORRECT.

Authorized Signature: Title: Date:

LOCAL SBE-FIRM-ORGANIZATION FORM.DOC OAAC Rev. 08/20/07 PW Rev. 11/27/107



FORM PW-10

GAIN and GROW EMPLOYMENT COMMITMENT

The undersigned:

]

has hired participants from the County's Department of Social Services' Greater

Avenue for Independence (GAIN) and General Relief Opportunity for Work
(GROW) employment programs.

OR

declares a willingness to consider GAIN and GROW participants for any future

employment opening if participant(s) meet the minimum qualification for that
opening, and

declares a willingness to provide employed GAIN and GROW participants access to
proposer's employee mentoring program(s), if available, to assist those individuals in
obtaining permanent employment and/or promotional opportunities.

Signature

Title

Firm Name

Date




FORM PW-11

TRANSMITTAL FORM TO REQUEST AN RFP
- SOLICITATION REQUIREMENTS REVIEW

A Solicitation Requirements Review must be received by the County
within 10 business days of issuance of the solicitation document

Proposer Name:

Date of Request:

Project Title:

Project No.

A Solicitation Requirements Review is being requested because the Proposer asserts that they are being

unfairly disadvantaged for the following reason(s): (check all that apply)

Application of Minimum Requirements
Application of Evaluation Criteria

Application of Business Requirements

o o o O

best possible responses

Due to unclear instructions, the process may result in the County not receiving the

| understand that this request must be received by the County within 10 business days of issuance of the

solicitation document.

For each area contested, Proposer must explain in detail the factual reasons for the requested review.

(Aftach additional pages and supporting documentation as necessary.)

Request submitted by:

(Name) (Title)

Date Transmittal Received by County: Date Solicitation Released:

Reviewed by:

Results of Review - Comments:

Date Response sent to Proposer:




FORM PW-12
CHARITABLE CONTRIBUTIONS CERTIFICATION

Company Name

Address

Internal Revenue Service Employer ldentification Number

California Registry of Charitable Trusts "CT" number {(if applicable)

The Nonprofit Integrity Act (SB 1262, Chapter 919) added requirements to California's
Supervision of Trustees and Fundraisers for Charitable Purposes Act which regulates those
receiving and raising charitable contributions.

CERTIFICATION YES NO

Proposer or Contractor has examined its activities and determined that ( ) ( )
it does not now receive or raise charitable contributions regulated under

California's Supervision or Trustees and Fundraisers for Charitable

Purposes Act. If Proposer engages in activities subjecting it to those

laws during the term of a County contract, it will timely comply with

them and provide County a copy of its initial registration with the

California State Attorney General's Registry of Charitable Trusts when

filed.

OR

Proposer or Contractor is registered with the California Registry of ( ) ( )
Charitable Trusts under the CT number listed above and is in

compliance with its registration and reporting requirements under

California law. Attached is a copy of its most recent filing with the

Registry of Charitable Trusts as required by Title 11 California Code of

Regulations, sections 300-301 and Government Code sections 12585-

12586.

Signhature Date

Name and Title (please type or print)



FORM PW-13

TRANSITIONAL JOB OPPORTUNITIES PREFERENCE APPLICATION

COMPANY NAME:

COMPANY ADDRESS:

CITY: STATE: ZIP CODE:

a | am not requesting consideration under the County's Transitional Job Opportunities

Preference Program.
| hereby certify that | meet all the requirements for this program:

a My business is a non-profit corporation qualified under Internal Revenue Services Code
- Section 501(c)(3) and has been such for three years (aftach IRS Determination Letter);

(. | have submitted my three most recent annual tax returns with my application;

a | have been in operation for at least one year providing transitional job and related
supportive services to program participants; and

a | have submitted a profile of our program; including a description of its components
designed to help the program participants, number of past program participants and any
other information requested by the contracting department.

| declare under penalty of perjury under the laws of the State of California that the
information herein is true and correct.

PRINT NAME:

SIGNATURE:

REVIEWED BY COUNTY:

APPROVED | DISAPPROVED
SIGNATURE OF REVIEWER




FORM PW-14
PROPOSER'S LIST OF TERMINATED CONTRACTS

PROPOSER'S NAME:

] Proposer has not had any contracts terminated in the past three years.

Proposer must list all contracts that have been terminated within the past three years. Terminated
contracts are those contracts terminated by an agency or firm before the contract’s expiration date. If a
contract(s) was terminated, please attach an explanation on a separate sheet, whether the termination was
at the fault of the Proposer or not. Any and all terminated contracts should be accompanied with an
explanation. It should be noted that contracts that naturally expired need not be listed. The County is only

seeking infermation on contracts that were terminated prior to expiration.

SERVICE:

TERMINATING DATE:

SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM

NAME OF TERMINATING FIRM

ADDRESS OF FIRM

ADDRESS OF FIRM

CONTACT PERSON: CONTACT PERSON:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SERVICE: TERMINATING DATE: SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM

NAME OF TERMINATING FIRM

ADDRESS OF FiRM

ADDRESS OF FIRM

CONTACT PERSON: CONTACT PERSON:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:
SIGNATURE DATE:




FORM PW-15
PROPQSER'S PENDING LITIGATIONS AND JUDGMENTS

Proposer's Name:

O Proposer and/or principals are not currently involved in any pending litigation; are not

aware of any threatened litigation where they would be a party; and have not had any

judgments entered against them within the last five years as of the date of proposal
submission.

Proposer and/or principals of the Proposer must list below (use additional pages if necessary)
all pending litigation, threatened litigation, and/or any judgments entered against them within
the last five years as of the date of proposal submission.

A. [J Pending Litigation O Threatened Litigation [J Judgment (check one)
1. Against [1 Proposer; L] Principal; [1 Both (check as appropriate)
2. Name of Litigation/Judgment:
3. Case Number:
4. Court of Jurisdiction:
5. Please provide a statement describing the size and scope of the

pending/threatened litigation or judgment (use additional page if necessary):

B. J Pending Litigation (O Threatened Litigation L[] Judgment {check one)

Against (] Proposer; [J Principal; [1 Both {check as appropriate)
Name of Litigation/Judgment:
Case Number:

Court of Jurisdiction:

Please provide a statement describing the size and scope of the
pending/threatened litigation or judgment (use additional page if necessary):

ahwn =

Signature of Proposer: Date:




FORM PW-16

CHANNEL RIGHT-OF-WAY CLEARING SERVICES - SOUTH AREA (2012-AN007)

PROPOSER'S INSURANCE COMPLIANCE AFFIRMATION

Proposer's Name

Address

O

If awarded the contract: Proposer will comply with the insurance coverage
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements of this Request for Proposals, and Proposer will procure,
maintain, and provide the County with proof of insurance coverage in the
coverage amounts and types specified in Exhibit B, Section 5 throughout
the entire term of the proposed contract, without interruption or break in
coverage.

Proposer will not comply with the insurance coverage provisions set forth
in Exhibit B, Section 5, Indemnification and Insurance Requirements of this
Request for Proposals, and Proposer will not procure, maintain, and
provide the County with proof of insurance coverage in the coverage
amounts and types specified in Exhibit B, Section 5 throughout the entire
term of the proposed contract, without interruption or break in coverage. If
you check this box, your proposal will be immediately disqualified as non-

responsive.

Print Name:

Title:

Signature:

Date:




FORM PW-17

CERTIFICATION OF COMPLIANCE WITH THE COUNTY'S
DEFAULTED PROPERTY TAX REDUCTION PROGRAM

The Proposer certifies that:

O it is familiar with the terms of the County of Los Angeles Defaulted Property Tax Reduction
Program, Los Angeles County Code Chapter 2.206; AND

To the best of its knowledge, after a reasonable inquiry, the Proposer/Bidder/Contractor is not
in default, as that term is defined in Los Angeles County Code Section 2.206.020.E, on any Los
Angeles County property tax obligation; AND

The Proposer/Bidder/Contractor agrees to comply with the County's Defaulted Property Tax
Reduction Program during the term of any awarded contract.

-OR-

[ am exempt from the County of Los Angeles Defaulted Property Tax Reduction Program,
pursuant to Los Angeles County Code Section 2.206.060, for the following reason:

| declare under penalty of perjury under the laws of the State of California that the information stated
above is true and correct.

Print Name: ' Title:

Signature: Date:




uswidinba
IIB 1S1| 01 JopJo ul paonpoidal 8q Aell W0 SIYL "Jewlo) umo JnoA up §s)) juswdinbs ue Jywgns 1 ON OQ -aul] Jed wayl (1) auo jsi| ases|d

F1aVv1IVAY INIJWNDINDT T1V 904 NOILVWHOINI 3HL MO139 31V1S

-ANOH43 131
-8844aav
-3ANVN S H3S0d0dd

(Z00NV-2102) Y3V HLNOS — SIADIAYAS ONIEVITID AVM-40-1LHOIY TIANNVHD
Ho4
AWYO04 INJWAIND3 40 INJWILVIS

81-Md WY O4



FORM PW-19

CHANNEL RIGHT OF WAY CLEARING SERVICES - SOUTH AREA (2012-AN007)

MINIMUM REQUIREMENTS AFFIRMATION

Proposer's Name

Address

1.

LICENSE REQUIREMENT

Proposer and/or its Subcontractor(s) must submit a copy of a valid and active
State Contractor's Class C-27 (Landscaping Contractor) or C-61 (D-49, Tree
Service) license.

O Yes. Proposer andf/or its Subcontractor(s) does meet the license
requirement stated above. Please complete the chart below.

Type of License | License Name of License Valid/Active | Subcontractor

No. Holder Dates Yes/No

O No. Proposer and/or its Subcontractor(s) does not have the licenses as
stated above. |f you check this box, your proposal will be immediately
disgualified as non-responsive.

PERMIT REQUIREMENT

Proposer and/or its Subcontractor(s) must submit a copy of a valid and active
Waste Collector Permit issued by the County Department of Public Health.
Proposers and/or its subcontractors who do not possess the permits at the proposal
deadline date may submit other forms of verification including, but not limited to, a
copy of the DPH's invoice to proposer for permit fees along with a copy of proof
of payment such as a cashier check, money order, or cancelled check (transpired
beyond five days).

10f 3




Yes. Proposer and/or its Subcontractor(s) has submitted a copy of a valid
and active Waste Collector Permit issued by the County Department of
Public Heaith.

Proposer and/or its subcontractor(s) does not currently have valid and
active Waste Collector Permit, however, Proposer has submitted other
forms of verification including, but not limited to, a copy of the DPH'’s
invoice to proposer for permit fees along with a copy of proof of payment
such as a cashier check, money order, or cancelled check (transpired
beyond five days).

DPH Invoice No. and Date:

Proof of Payment (circle one). Cashier Check / Money Order /
Cancelled Check / Other:

No. Proposer and/or its Subcontractor(s) does not have the permit as
stated above. If you check this box, your proposal will be immediately
disqualified as non-responsive.

3. EXPERIENCE REQUIREMENTS

O

0

Proposers must have a minimum of three years' experience providing
landscaping services. {In addition to responding on this form, as specified
in Part I, Section 2.A.5, Experience, please provide a detailed narrative in
your proposal to support this minimum mandatory requirement in order to
provide for a meaningful evaluation.)

Years of Experience:

Description of Experience:

Proposer will not comply with the minimum requirements stated above. |If
you check this box, your proposal will be immediately disqualified as non-
responsive,

3. ON-SITE SUPERVISOR EXPERIENCE

O

Proposer's on-site supervising employee(s) must have at least two years’
experience supervising landscaping services. (In addition to responding
on this form, as specified in Part |, Section 2.A.5, Experience, please
provide a detailed narrative in your proposal to support this minimum
mandatory requirement in order to provide for a meaningful evaluation.)

20f3



Name of On-Site Supervisor:

Years of Experience:

Description of Experience:

I Proposer does not meet the on-site supervisor experience requirement
stated above. If you check this box, your proposal will be immediately
disqualified as non-responsive.

I declare under penalty of perjury that the above information is true and accurate.

Proposer's Name:

Address:

Authorized representative:

Signature; Date:

30f3




ATTACHMENT 1

COUNTY OF LOS ANGELES

Policy on Doing Business
With Small Business

Forty-two percent of businesses in Los Angeles County have five or fewer employees. Only about four
percent of businesses in the area exceed 100 employees. According to the Los Angeles Times and local
economists, it is not large corporations, but these small companies that are generating new jobs and
helping move Los Angeles County out of its worst recession in decades.

WE RECOGNIZE...
The importance of small business to the County:

o Infueling local economic growth.
o Providing new jobs.
o Creating new local tax revenues.

o Offering new entrepreneurial opportunity to those historically under-represented in
business.

The County can play a positive role in helping small business grow:
¢ As a multi-billion dollar purchaser of goods and services.
o As a broker of intergovernmental cooperation among numerous local jurisdictions.
o By greater outreach in providing information and training.
o By simplifying the bid/proposal process.
o By maintaining selection criteria which are fair to all.

o By streamlining the payment process.

WE THEREFORE SHALL:

1. Constantly seek to streamline and simplify our processes for selecting our vendors and for conducting
business with them.

2. Maintain a strong outreach program, fully coordinated among our departments and districts, as well as
other participating governments to: (a) inform and assist the local business community in competing to
provide -goods and services; and, (b} provide for ongoing dialogue with and involvement by the
business community in implementing this policy.

3. Continually review and revise how we package and advertise solicitations, evaluate and select
prospective vendors, address subcontracting, and conduct business with our vendors, in order to:
(a) expand opportunity for small business to compete for our business; and, (b) to further
opportunities for all businesses to compete regardless of size.

4. Ensure that staff who manage and carry out the business of purchasing goods and services are
well-trained, capable, and highly motivated to carry out the letter and spirit of this policy.



ATTACHMENT 2

Listing of Contractors Debarred in Los Angeles County

Vendor Name: G COAST CONSTRUCTION INC.

Alias:

ng:rme“t Start  9/11/2007 Debarment End Date: 9/10/2012
Principal Owners

and/or Affiliates: Ezra Levi

%Vendor Name: INSPECTION ENGINEERING CONSTR

%Alias: Inspection Engineering Construction
peparment Start  5/13/2006 Debarment End Date: 6/12/2016
Principal Owners

and/or Affiliates: Jamal Deaifi

;Vendor Name: ARROWHEAD EMANCIPATION PROGRAM, INC.,
‘Alias:

ng:_’me“t Start  5/18/2008 Debarment End Date: PERMANENT DEBARMENT
_Principal Owners

.and/or Affiliates: Irma F. Reed and Charlene Williams
“Vendor Name: SAEICQO, INC.

Alias:

Debarment Start  16/18/2011 Debarment End Date: 10/17/2016
| Principal Owners

and/or Affiliates: Godwin Iwunze, Sam Soho Nor

Vendor Name: SAM SOHO NOR, AN INDIVIDUAL
Alias:
DebarmentStart  40/18/2011 Debarment End Date: 10/17/2019

i Principal Owners
- and/or Affiliates:

Revised 12/15/11
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It may affect you!

Chapter 2.160 of the Los Angeles County Code requires Lobbyists, Lobbying Firms and Lobbyist Employers
to register with the Executive Office of the Board of Supervisors. This ordinance imposes extensive reporting
requirements on individuals, businesses and other organizations. It places restrictions on the activities of
anyone seeking to influence an official action of the County of Los: Angeles including actions of the Board of
Supervisors or the granting or denial of County contracts, licenses, permits, grants and franchises.

If you are comipetisated to commiunicate directly (or through
agents) with any County official for the purpose of influencing
official action, then you may be required to register with the
Executive Office of the Board of Supervisors. The requirement to
repister is the same whether you are an employee of; or on contract
with, a firtm or organization with business before the County.
Additionally, an individudl or business entity may be considered a
County Lobbying Firm if it receives compensation to influenice the
County on behalf of #ny other persons or businesses. An
‘individual, business, entity or-organization that employs or contracts:
-with another individual or firm to represent or make contacts with a
County agency on their behalf to influence County action may be
considered a County Lobbyist Employer who must alse register If
in doubt, it is best to register.

Furthermore, sach person or entity wh i3 not othefwisa requifed
1o register as a County Lobbyist, Lobbying Firm or Lobbyist
Employer, but who directly or indirectly expends $5,000 or more
during a calendar quarter to influence official action meed not
register BUT must report. the expenditure to the Executive Office of
the Board of Supervisors ofi -a form available from the Executive
Office.

Fiilure to ¢omply with the ordinance may subject, offending
Lobbyists, Lobbying Firms, and Lobbyist Emplovers to serigus
penalties including fines up to $2,000 and denial of contracts,
licenses, permits, grants.or franchises. Moreover, some violators
may be refused permission to address the Board of Supervisors
or any County commission.

Executive Office of the Board of Supervisors
R County of Los Angeles

Within 10 days of qualifying as a ‘County Lobbyist, L.obbying
Fimm, or Lobbyist Employer as-described in the ordinance, you
must register with the Executive Office of' the Board of
Supervisors.

Registering with the County is easy. To recetve a copy of the
ordinarice and rtegistralion forms, or lo receive additional
information or answers to specific questions, please contact the
Executive Office of the Board of Supervisors at the following
address or you may call one of the following telephone numbers:

SR ARNE L
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383 Kenneth Hahn Hall Of Administration
500 'West Temple Street
Los Angeles, California 90012

(213) 974-1093  (213)974-1578

A copy of the ordinance is available for your review:at this
County facility or on the Internet.

http:/ibos.co.la.ca.us/

Thank you for your codperation and attention.
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BY AND BETWEEN

THE COUNTY OF LOS ANGELES,
DEPARTMENT OF PUBLIC WORKS

AND
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SAMPLE AGREEMENT FOR

CHANNEL RIGHT-OF-WAY CLEARING SERVICES — SOUTH AREA (2012-ANQQ7)

THIS AGREEMENT, made and entered into this __ day of , 2012,
by and between the COUNTY OF LOS ANGELES, a subdivision of the State of California,
a body corporate and politic (hereinafter referred to as COUNTY) and
[Name of CONTRACTOR], a [Form of Entity] (hereinafter referred to as CONTRACTOR).

WITNESSETH

FIRST: The CONTRACTOR, for the consideration hereinafter set forth and the
acceptance by the Board of Supervisors of said COUNTY of the CONTRACTOR'S
Proposal filed with the COUNTY on , 2012, hereby agrees to provide services
as described in this Contract for Channel Right-of-Way Clearing Services - South Area.

SECOND: This AGREEMENT, together with Exhibit A, Scope of Work; Exhibit B,
Service Contract General Requirements; Exhibit C, Internal Revenue Service Notice 1015;
Exhibit D, Safely Surrendered Baby Law Posters; Exhibit E, Defaulted Property Tax
Reduction Program; Exhibit F, typical Channel Drawing; Exhibit G, Vehicle and Walk
Access Drawing; Exhibit H, Channel Right-of-Way Clearing Report Form;
Exhibit I, Location Maps; the CONTRACTOR'S Proposal, all attached hereto; the Request
for Proposals; and Addenda to the Request for Proposals, all of which are incorporated
herein by reference, are agreed by the COUNTY and the CONTRACTOR to constitute the
Contract.

THIRD: The COUNTY agrees, in consideration of satisfactory performance of the
foregoing services in strict accordance with the Contract specifications to the satisfaction of
the Director of Public Works, to pay the CONTRACTOR pursuant to the Schedule of Prices
set forth in the Proposal and attached hereto as Form PW-2, an amount not to exceed
S per year or such greater amount as the Board may approve (Maximum
Contract Sum).

FOURTH: This Contract's initial term shall be for a period of one year commencing
on or Board approval, whichever occurs last. The subsequent option
year will start on June 1, 2013, if exercised. At the sole discretion of the COUNTY, this
Contract may be extended in increments of one year, for a maximum potential contract of
five years. The COUNTY, acting through the Director, may give a written notice of intentto
extend this Contract at least ten days prior to the end of each term. At the sole discretion
of the COUNTY, in lieu of extending the Contract for the full one year, this Contract may be
extended on a month-to-month basis. The Director will provide a written notice of
nonrenewal at least ten days before the last day of any term, in which case this Contract
shall expire as of midnight on the last day of that term. Where all option years have been
exercised, the Director will not provide a written notice of nonrenewal. In addition, upon
notice of at least ten days, the Director may extend the final contract term on a
month-to-month basis, not to exceed a total of six months, for the convenience of the
COUNTY.
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FIFTH: The CONTRACTOR shall bill monthly, in arrears, for the work performed
during the preceding month. Work performed shall be billed at the unit prices quoted in
Form PW-2, Schedule of Prices.

SIXTH: In addition to the compensation described in the Third paragraph,
Public Works will reimburse the CONTRACTOR for dump fees incurred during the contract
term. The CONTRACTOR shall submit all waste disposal receipts obtained from the
landfill on a monthly basis to the Contract Manager. The CONTRACTOR shall be
reimbursed by Public Works for all dump fees based upon the receipts submitted.

SEVENTH: Public Works will make payment to the CONTRACTOR within 30 days of
receipt and approval of a properly completed and undisputed invoice. However, should the
CONTRACTOR be certified by the COUNTY as a Local Small Business Enterprise, payment
will be made in accordance with Board of Supervisors Policy No. 3.035, Small Business
Liaison and Prompt Payment Program. Each invoice shall be in triplicate {original and
two copies) and shall itemize the work completed. The invoices shall be submitted to:

County of Los Angeles Department of Public Works
Attention Fiscal Division, Accounts Payable

P.O. Box 7508

Alhambra, CA 91802-7508

EIGHTH: In no event shall the aggregate total amount of compensation paid to the
CONTRACTOR exceed the amount of compensation authorized by the Board. Such
aggregate total amount is the Maximum Contract Sum.

NINTH: The CONTRACTOR understands and agrees that only the designated
Public Works Contract Manager is authorized to request or order work under this Contract.
The CONTRACTOR acknowledges that the designated Contract Manager is not authorized
to request or order any work that would result in the CONTRACTOR earning an aggregate
compensation in excess of this Contract's Maximum Contract Sum.

TENTH: The CONTRACTOR shall not perform or accept work requests from the
Contract Manager or any other person that will cause the Maximum Contract Sum of this
Contract to be exceeded. CONTRACTOR shall menitor the balance of this Contract’s
Maximum Contract Sum. When the total of the CONTRACTOR'S paid invoices, invoices
pending payment, invoices yet to be submitted, and ordered services reaches 75 percent
of the Maximum Contract Sum, the CONTRACTOR shall immediately notify the
Contract Manager in writing. The CONTRACTOR shall send written notification to the
Contract Manager when this Contract is within six months from expiration of the term as
provided for hereinabove.

ELEVENTH: The Director may adjust the rate of compensation set forth in
Form PW-2 (Schedule of Prices) annually based on the increase or decrease in the
U.S. Department of Labor, Bureau of Labor Statistics', All Urban Consumers Price Index
(CPI) for the Los Angeles-Riverside-Orange County Area for the 12-month period preceding
the contract anniversary date, which shall be the effective date for any such cost-of-living
adjustment. The percentage change in the rate of compensation shall equal 12 times the
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average monthly change in the CP| over the first nine months of the contract term preceding
the effective date. However, any percentage increase shall not exceed the general salary
movement granted to COUNTY employees as determined by the COUNTY'S
Chief Executive Office as of July 1 for the prior 12-month period. Furthermore, should fiscal
circumstances ultimately prevent the Board from approving any increase in COUNTY
employee salaries; no cost-of-living adjustment will be granted.

TWELFTH: In the event that terms and conditions, which may be listed in the
CONTRACTOR'S Proposal, conflict with the COUNTY'S specifications, requirements, and
terms and conditions as reflected in this AGREEMENT including, but not limited to,
Exhibits A through I, inclusive, the COUNTY'S provisions shall control and be binding.

THIRTEENTH: The CONTRACTOR agrees in strict accordance with the Contract
specifications and conditions to meet the COUNTY'S requirements.

FOURTEENTH: This Contract constitutes the entire agreement between the
COUNTY and the CONTRACTOR with respect to the subject matter of this Contract and
supersedes all prior and contemporaneous agreements and understandings.
H
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IN WITNESS WHEREOF, the COUNTY has, by order of its Board of Supervisors,
caused these presents tc be subscribed by the Director of Public Works, and the
CONTRACTOR has subscribed its name by and through its duly authorized officers, as of
the day, month, and year first written above.

COUNTY OF LOS ANGELES

By

Director of Public Works
APPROVED AS TO FORM:
JOHN F. KRATTLI
Acting County Counsel

By

Deputy
[NAME OF CONTRACTOR]

By

Its President

Type or Print Name

By

lts Secretary

Type or Print Name

P:laspub\CONTRACT ScollCHANNEL ROW CLEARINGY201 1NSOUTH AREAIRFPYG1 RFPI0E AGREEMENT COUNTY DFW EXECUTE 122310.doc
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EXHIBIT A

SCOPE OF WORK
CHANNEL RIGHT-OF-WAY CLEARING SERVICES - SOUTH AREA

Public Works Contract Manager

Public Works Contract Manager will be Ms. Wicky Yueng of
Flood Maintenance Division, who may be contacted at (626) 458-4152,
e-mail address: wyueng@dpw.lacounty.gov, Monday through Thursday,
7 a.m. to 5 p.m. The Contract Manager may designate several Public Works
Representatives (PWR) to request work from the Contractor. The
Contract Manager and the PWR are the only persons authorized by Public Works
to request work of the Contractor. From time to time Public Works may change
the Contract Manager and/or PWR. The Contractor will be notified in writing
when there is a change in Contract Manager and/or PWR.

Work Locations

The following is a description of each facility included in this Contract (Both left
bank and right bank):

1. BALLONA CREEK: Clearing of channel right of way along the entire
BALLONA CREEK from Cochran Avenue to Washington Boulevard
(TG 633 C5 TO 633 A7), and from LaSalle to Pacific Avenue
(TG 672 H2 TO 702 A2).

2. SEPULVEDA CHANNEL: Clearing of channel right of way along the
entire SEPULVEDA CHANNEL from Queensland Street to Ballona Creek.
(TGB672D1TO TG 672 F5).

3. CENTINELA CREEK: Clearing of channel right of way along the entire
CENTINELA CREEK from La Cienega Boulevard to Ballona Creek
(TG703 A2 TO TG 672 D7). '

4. BENEDICT CHANNEL: Clearing of channel right of way along the entire
BENEDICT CHANNEL from Castello Place to Irving Schachter Park
(TG 632 G4 TO TG 632 G6).

5. DOMINGUEZ CHANNEL 1: Clearing of channel right of way along the
entire DOMINGUEZ CHANNEL 1 from West 116th Street at Doty Avenue
to Vermont Avenue (TG 703 E7 TO TG 764 B1).

6. DOMINGUEZ CHANNEL 2: Clearing of channel right of way along the
entire DOMINGUEZ CHANNEL 2 from Vermont Avenue to Henry Ford
Avenue (TG 764 B1 TO TG 794 H7).

-A.1- 2012-ANOO7
Channel ROW Clearing—South



10.

1.

12.

Scope of Work — EXHIBIT A

PROJECT 1232 SYSTEM including (PROJECT 76, PD 168, PD 181,
and PROJECT 1153): Clearing of channel right of way along the entire
PD 76, PD 168, PD 181, PROJECT 1153, and PROJECT 1232 from
Western Avenue to confluence with Dominguez  Channel
(TG763J5 TO TG 764 E5).

PROJECT 9 UNIT 1 Line F: Clearing of channel right of way along the
entire Project 9 Unit 1 Line F from Clark Avenue south of Atherton Street
to Los Cerritos Channel (TG 796 B5 to TG 796 EB).

PROJECT 133: Clearing of channel right of way along the entire
PROJECT 133 from the San Diego Freeway off ramp at Willow Street to
Clark Avenue, then continue from the south side of Fwy 405 along
Clark Avenue to Pacific Coast Highway (TG 796 A3 TO TG 796 B3 then,
TG 796 B3 to TG 796 Ab).

PROJECT 9 UNIT 3 SYSTEM including (Line A, B, C, and D): Clearing
of channel right of way along the entire PROJECT 9 SYSTEM Including
UNIT 3 LINE A from confluence with Los Cerritos Channel west of
Woodruff Avenue and along East Spring Street to the confluence with
Project 9 Unit 3 Line D begins west of Rutgers Avenue. Then continue
west of the confluence along East Spring Street to approximately
1000 feet west of Lakewood Boulevard to end of the open channel at the
airports service road. (TG 796 D2 to TG 796 A1) Then continue with
Project 9 Unit 3 Line A from confluence east of Rutgers Avenue in a
northerly direction upstream and along Rutgers Avenue to eastside of
Clark Avenue north of Ashworth Street. (TG 796 B2 to TG 766 B1) Then
continue with Project 9 SYSTEM, including Unit 3 Line B, in a westerly
direction from Civic Center Way north of Del Amo Boulevard along
Downey Avenue continuing in a westerly direction north of Eckleson Street
to Paramount Boulevard (TG 766 B4 to TG 765 H3). Then continue with
Project © SYSTEM, including Unit 3 Line C, from the east side of
Clark Avenue south of Conant Street to Lakewood Boulevard (TG 766 B7
to TG 766 AY).

PROJECT 9 UNIT 2 Line E: Clearing of channel right of way along the
entire PROJECT 9 UNIT 2 LINE E from confluence with Los Cerritos
Channel at Woodruff Avenue and northerly along Los Coyotes Diagonal
and Palo Verde Avenue to Candlewood Street (TG 796 D2 TO TG 766
D3).

PD 132, PROJECT 446, and PD 154: Clearing of channel right of way
along the entre PD 132, Project 446, and PD 154 from
Candlewood Street west of Carfax Avenue and along Cranehill Avenue to
Allington Street (TG 766 D3 TO TG 766 D1).

-A.2- 2012-AN007
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13.

14,

15.

16.

17.

18.

19.

20.

21.

22,

Scope of Work — EXHIBIT A

PROJECT 4602: Clearing of channe! right of way along the entire
Project 4602 from east side of Godar Avenue north of Henrilee Avenue to
confluence with Project 9 Unit 2 Line E east of Conquista Avenue (TG 766
D4 TO TG 766 E4).

LLOS CERRITOS CHANNEL: Clearing of channel right of way along the
entire LOS CERRITOS CHANNEL from east side Woodruff Avenue to
approximately 1800 feet south of Lyones Drive (TG 796 D2 TO TG 826
D1).

SAN GABRIEL RIVER: Clearing of channel right of way along the entire
SAN GABRIEL RIVER from San Gabriel River Parkway to Marina Drive
(TG 676 J2 TO TG 826 D3).

GRIDLEY AVENUE DRAIN: Clearing of channel right of way along the
entire GRIDLEY AVENUE DRAIN from west side of Fwy 605 along
Harvest Avenue to San Gabriel River Channel (TG 766 G4 TO TG 766
F5).

COYOTE CREEK AND COYOTE CREEK NORTH FORK: Clearing of
channel right of way along the entire COYOTE CREEK AND COYOTE
CREEK NORTH FORK from northeast side of Leffingwell Road adjacent
to the Golf Course property line to confluence with the San Gabriel River
Channel (TG 707 D7 TO TG 796 G4).

PROJECT 21 A: Clearing of channel right of way along the entire
PROJECT 21A from cul-de-sac on Grayland Avenue south side of
Hibbing Street to Coyote Creek Channel (TG 766 H2 TO TG 767 A4).

PROJECT 21: Clearing of channel right of way along the entire
PROJECT 21 from Centralia Street to confluence east of Juan Avenue
(TG 766 G5 TO TG 766 J5), and from Norwalk Boulevard to Coyote Creek
(TG766 J5 TO 796 J1).

MICHIGAN AVENUE DRAIN: Clearing of channel right of way along the
entire MICHIGAN AVENUE DRAIN from south side of Oak Street east of
Jacmar Avenue to Calmada Avenue (TG 707 E2 TO TG 707 C4).

LEFFINGWELL CREEK: Clearing of channel right of way along the entire
LEFFINGWELL CREEK from east side of Cole Road south of
Dutton Street to confluence with Sorensen Avenue Channel
(TG 707 G5 TO TG 707 D5).

LA CANADA VERDE CREEK: Clearing of channel right of way along the
entire LA CANADA VERDE CREEK from south side of Lambert Road east

-A.3- 2012-ANO07
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23.

24,

25.

26.

27.

28.

29.

30.

31.

Scope of Work — EXHIBIT A

of Mills Avenue to confluence with Leffingwell Creek north of Broadway
(TG 707 F4 TO TG 707 E5).

DDI 9: Clearing of channel right of way along the entire DDI 9 from
Lambert Avenue north west of Jenkins Drive to confluence with
Leffingwell Creek (TG 707 H5 TO TG 707 G5).

PD 40: Clearing of channel right of way along the entire PD 40 from south
side of Starbuck Street east of Portada Drive to railroad tracks north of
Lambert Road (TG 707 H4 TO TG 707 H5).

PD 162: Clearing of channel right of way along the entire PD 162 from
north side of Mar Vista Street east of San Lucas Drive to the end of the
concrete-lined channel (TG 707 G1).

MILAN CREEK SYSTEM including (MTD 920, PD 13, PD 69, PD 63,
PD 45, and PD 67): Clearing of channel right of way along the entire
MILAN CREEK SYSTEM from approximately 400 feet northeast of
Goldendale Drive back to the same point on Goldendale Drive in a south
westerly direction to the confluence with Coyote Creek North Fork
Channel (TG 707 F7 TO TG 737 D4).

LA MIRADA CREEK SYSTEM including (PD 142, Bl 4701, PD 31,
PD 20, PD 1282, PD 204, PD 192, PD 187, PD 214, PD 220, and
PD 221): Clearing of channel right of way along the entire
LA MIRADA CREEK SYSTEM from Sweet Gum Lane in a southwesterly
direction to approximately 150 feet south of Heathfield Drive east of
Pounds Avenue to Santa Gertrudes Avenue. (TG to TG) Then
continue from  Roma Drive east of Figueras Road to confluence with
Coyote Creek North Fork Channel (TG737 F3 to TG737 D4).

DDI 22: Clearing of channel right of way along the entire DDI 22 from
Avenida Cesar Chavez to Telford Street south of Fwy 60
(TG 635 H5 TO TG 635 HB).

PROJECT 15: Clearing of channel right of way along the entire
PROJECT 15 from south side of Slauson Avenue east of Dice Road to
Telegraph Road (TG 706 J1 TO TG 707 D5).

PROJECT 4601: Clearing of channel right of way along the entire
Project 4601 from west side of Hayter Avenue south of Camerino Street to
the confluence with Project 447 (TG 765 J3 to TG 765 J3).

PROJECT 447: Clearing of channel right of way along the entire
PROJECT 447 from south side of St. Pancratius east of Downey Avenue

-A.4- 2012-ANOO7
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32.

33.

34.

35.

36.

37.

38.

39.

Scope of Work — EXHIBIT A

to confluence with Project 9 Unit 3 line B south of Hardwick Street
(TG 765J2 TO TG 765 J3).

DDI 23: Clearing of channel right of way along the entire DDI 23 from
north side Jaboneria Road east of Fostoria Street to confluence with the
Los Angeles River Channel (TG 705 F3 TO TG 705 F5).

PROJECT 79: Clearing of channel right of way along the entire
PROJECT 79 from approximately 200 feet north of Westmont Drive and
east of Gaffey Street, then continue on the south side of Westmont Drive
east of Gaffey Street in a southward direction to Fwy 110 (TG 824 B1 TO
TG 824 B3).

PROJECT 16: Clearing of channel right of way along the entire
PROJECT 16 from cul-de-sac at the end of Trabuco Street to confluence
with the San Gabriel River Channel north of Fwy 91 (TG 736 D5 TO
TG 736 EB).

PD 212: Clearing of channel right of way along the entire PD 212 from
Victoria Street to end of the concrete-lined channel north of the parks
service walk bridge at East 192nd Street east of Main Street (TG 764 D1
TO TG 764 D2).

PD 376, PD 368, and PD 711: Clearing of channel right of way along the
entire PD system from Avalon Boulevard south of East 169th Street to
north side of Fwy 91 (TG 734 E7 TO TG 734 D7).

COMPTON CREEK: Clearing of channel right of way along the entire
COMPTON CREEK from Main Street north of 108th Street south easterly
along Central Avenue to 120th Street (TG 704 C5 TO TG 705 F7), then
continue from east side of Alameda Street south of the Fwy 91 to
confluence with Los Angeles River (TG 765 A1 TO TG 765 C4).

PROJECT 74: Clearing of the channel right of way along the entire
PROJECT 74 from the south side of West 168th Street east of
Menlo Avenue to approximately 200 feet east of Vermont Avenue and
south of Menlo Avenue (TG 734 B7).

COMPTON CREEK EAST BRANCH: Clearing of the channel right of way
along the entre COMPTON CREEK EAST BRANCH from east side of
Santa Fe Avenue and south of Alondra Avenue to the confluence with
Compton Creek Channel (TG 735 A1 TO TG 735 A7).
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Included in Exhibit | are maps showing the location of the flood control facilities
and the limits included in this Contract. These plans shall be used only to locate
the site and do not contain sufficient information to represent the actual site
conditions.

These Specifications and all other Contract documents will govern the work.
These Contract documents are intended 1o be complementary and cooperative
and to describe and provide for a complete project. Anything in the specifications
and not on the plans, or on the plans and not in the specifications, shall be as
though shown or mentioned in both.

Work Description

1.

General Statement

The work to be performed under this Contract is the annual clearing of
vegetation, trash, debris, and brush growing on various flood control
channel rights of way, and vegetation growing out of channel weep holes,
expansion joints, cold joints, construction joints, and cracks, at various
facilities throughout the County of Los Angeles as determined by the
County, at County's sole and absolute discretion. County will provide a
priority list of the Work Locations to be serviced by the Contractor prior to
the commencement of each annual clearing period, and may update the
priority list during the annual clearing period. Unless otherwise directed by
Contract Manager, all work is to be performed between periods June 1 to
September 28 annually. The Contractor shall perform all work necessary
to complete the Contract work in a satisfactory manner, including
Contractor's best efforts in adheringto the County priority list(s).
Contractor shall provide all personnel, supervision, tools, supplies,
materials, equipment, transportation, and other incidentals necessary to
perform the work.

Although the County intends that all work described herein be cleared
annually, the County does not guarantee that any of the work will be
authorized to be performed. If a Work Location, Work Locations, or
portions of any Work Location are not to be cleared annually, the County
will provide as much advance notice as possible to the Contractor. The
County will not have any liability for damages, including loss of profits, for
any work but not previously authorized for clearing by the
Contract Manager.

The channel right of way consists of, but is not limited to, excess property
adjacent to the channels, access roads, access ramps, channel walls and
inverts, fences, and gates.

The channel lining consists of the walls and invert of open rectangular and
trapezoidal channels. The linings consist of reinforced concrete, grouted
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stone, shotcrete, and gunite. Channel soft bottoms (unlined) are excluded
from this Contract.

The Contractor is advised that access is limited along some sections of
the channels and he may be required to perform the right of way clearing
work from the channel invert or by reaching across the channel with poles
or other trimming equipment (see Exhibit F, Typical Channel Drawing}.

Cleaning of the channel invert (bottom) is not required except as required
in Section C.3, Special Provisions, of this Exhibit. The Contractor shall
remove a) any material deposited in the channel as a result of its
operations by the end of each business day and b) vegetation
growing out of joints, cracks, and weepholes.

The County reserves the right to determine if any work is or will be needed
and/or requested under this Contract, at the County's sole and absolute
discretion. The Contractor waives all claims against the County for all
damages arising from the County's failure to use the Contractor's services,
including, but not limited to, lost profit.

In general, the Contractor will be required to perform the following:

a. Remove all existing tree cuttings, existing trimmings, and existing
fallen trees and fallen branches.

b. Remove all dead foliage, dead shrubs, dead vines, dead trees,
fallen leaves, and other organic materials.

C. Remove all types of cactus, yucca, palms, castor bean plants,
and/or tumbleweeds.

d. Remove all eucalyptus thatch, pine needle thatch, and all other
types of thatch.
e. Remove all ivy, vines, and ice plant except where such plants exist

on embankments steeper than one unit rise to three units of run.

f. All aforementioned removal activities shall be completed to a
specification of one half-inch to one inch in height from the original
surface or to an agreed upon length up to the sole discretion of the
PWR.

g. Remove and dispose of all other existing debris or ftrash,
e.g., loose concrete pieces, paper, waste, bottles, cans, wood
scraps, etc., from the access roads and channel right of way.

-AT- 2012-ANO07
Channel ROW Clearing—South



Scope of Work — EXHIBIT A

Haul away and properly dispose of all trimmings or other debris
removed from the right of way.

Certain areas along right of way fences shall be marked by the
Public Works prior to work; the vegetation in these marked areas
shall be trimmed within one foot of the right of way fence.

Remove all vegetation growing from channel weepholes,
expansion joints, construction joints, cold joints, and cracks.

2. Channel Clearing Service

a.

Vehicular Access Road

Unless otherwise specified in this Contract, the Contractor shali
remove vegetation to maintain a 13-foot vertical clearance above
the entire width of the vehicle access road; including bikeways (see
Exhibit G, Vehicle and Walk Access Drawing). The Contractor shall
not trim any trees that are beyond 17 feet from the channel wall. All
vegetation, weeds, shrubs, brush, ivy, vines, and other growth,
whether green or dry, growing or deposited on paved or unpaved
vehicle access roads shall be removed. The Contractor shall also
remove all vegetation hanging below the channel wall/side slope.
The Contractor shall cut all vegetation growing out of joints and
cracks flush with the surface of the concrete. The Contractor shall
pull out vegetation growing out of weepholes by the roots where
possible, if vegetation is too large, it shall be cut loose from within
the weephole.

Walk Access Road

Unless otherwise specified in this Contract, the Contractor shall
remove vegetation to maintain an 8-foot vertical clearance above
the entire width of the walk access road (see Exhibit G, Vehicie and
Walk Access Drawing). The Contractor shall not trim any trees that
are beyond 17 feet from the channel wall. All vegetation, weeds,
shrubs, brush, ivy, vines, and other growth, whether green or dry,
growing or deposited on paved or unpaved vehicle access roads
shall be removed. The Contractor shall also remove all vegetation,
weeds, shrubs, brush, ivy, vines, and other growth, whether green
or dry, growing or deposited on paved or unpaved walk access
roads. The Contractor shall also remove all vegetation hanging
below the channel wall/side slope.

-A.8- 2012-AN007
Channel ROW Clearing—South



Scope of Work — EXHIBIT A

Right of Way Fence

The Contractor shalt remove all vegetation,
weeds, shrubs, brush, ivy, vines, trees, and other vegetation
growing through or hanging over all right of way fences.
The Contractor shall trim vegetation growing through the right of
way fences to within two inches of the fence fabric unless otherwise
directed by the PWR.

Greenway Zone

A Greenway Zone is an existing landscaped area that is adjacent to
vehicle and walk access roads. The first five feet within the
Greenway Zone adjacent to a vehicle or walk access road may
contain sacrificial vegetation comprised of low growing shrubs,
ground cover, and grasses. The Contractor shall maintain the
Greenway Zone by removing tree  cuttings/trimmings,
fallen tree/branches, weeds and invasive plants, and dead
vegetation. All other vegetation shall remain within the
Greenway Zone unless otherwise directed to be removed by the
PWR. When the Contractor come across an established native
plant or shrub outside of the first five feet of the Greenway Zone,
the Contractor shall trim the plant or shrub, unless otherwise
directed by Contract Manager. When the Contractor come across
established grass areas outside the first five feet of the
Greenway Zone, the Contractor shall trim the grass down to a
height of one inch.

Performance Period

Channel right of way clearing services shall be performed during
the first 120 calendar days of this Contract's initial period beginning
after a 30 days move in period following Board approval unless
otherwise directed by the Contract Manager; and for the following
Contract option years, if any, channel right of way clearing services
shall be performed during June 1 through September 28
(120 calendar days).

Equipment Requirements

Contractor shall provide the following heavy equipments and hand
tools including, but not limited to:

1. Heavy Equipments
. 2 Utility vehicles
° 2 Loaders
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. 2 Dump truck
. 2 Lawn mowers
. 1 Aeria! Bucket truck

2. Hand Tools

Chain Saws

Pole Saws

Hedge Trimmers
Weed Eaters

Brush Clippers

Rakes

Shovels

Brooms

Leaf collectors/blowers

Staffing Requirements

Contractor shall provide the number of crews with designated
personnel per crew indicated in its Work Plan during daily operation
of this Contract to complete the project within the allotted
120 calendar day performance period in order to avoid liquidated
damages. The Contractor shall provide enough crew support to
service at least five channels at any one given time throughout the
duration of the Contract. The Contractor shall provide a certified
arborist and/or a certified horticulturist for providing directions
during maintenance (e.g., for tree trimming, shrubbery pruning, and
slope cutting recommendations). Contractor shall also designate a
minimum of two truck drivers with the appropriate valid and active
licenses to transport all debris derived from the daily operation
(which may be collected on Contractor’s facility) to a licensed local
landfill approved by Public Works.

As-Needed Services

During the performance periods specified above and throughout the
Contract's term, including option years, if any, the Contractor may
be called upon by the PWR to perform vegetation, trash, debris,
and brush removal services on an as-needed basis at various flood
control facilities throughout the County of Los Angeles.
The Contractor will be paid for any PWR requested as-needed
services performed according to their as-needed hourly crew rate
as specified on Form PW-2, Contractor's Schedule of Prices.
The Contractor must have crew support that can service at least
five channels at any one given time. Each crew for as-needed
services shall consist of a working supervisor, a minimum of four
laborers, and a truck driver. The Contractor shall have the ability to
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- transport all debris derived from the as-needed services to a
licensed local landfill approved by Public Works.

Jobsite Maintenance

The Contractor shall leave each jobsite clean and free from rubbish
and debris. Failure of the Contractor to comply with the PWRs
cleanup orders may result in an order to suspend work until the
condition is corrected. No additional compensation will be allowed
as a result of such suspension.

The Contractor shall not discharge smoke, dust, or any other air
contaminants into the atmosphere in such quantity as will violate
the regulations of any legally constituted authority such as the
Southern California Air Quality Management District.

Toilet Facilities

The Contractor shall provide and maintain portable enclosed toilets,
if needed, for the use of its employees engaged in the work.
These accommodations shall be maintained in a neat and sanitary
condition.

Reporting

A Channel Right-of-Way Clearing Report Form (Exhibit H) supplied
by Public Works shall be used by the Contractor to indicate the
dates worked, channel name, channel limits, amount of linear
footage cleared, amount of material removed (tons), and location to
which material was disposed. All debris must be documented per
removal activity and reported separately by channel. Contractor
must note tonnage of trash/debris and green waste removed from
each channel before combining with debris from other locations in
order to provide an accurate account of the debris' origin and to
fulfill reporting requirement as required in this Exhibit A, Scope of
Work. The form shall be filled out and signed by the Contractor and
countersigned by the PWR on every Tuesday for work completed
during the previous week. The form will be used by Public Works
to verify the Contractor's invoices.

Additional Work

Additional work locations may be added during the Contract
period. Upon request by the Contract Manager, the Contractor
shall provide a written quotation for any additional work location(s),
based on the Linear Feet rates quoted in Form PW-2, Schedule of
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Prices, using the Linear Feet rates that most closely correspond to,
or are adjacent to the additional work locations. The Contractor
shall be paid for additional work locations at the PW-2 Linear Feet
rates that most closely correspond to,
or are adjacent to the additional work locations, and such additional
Linear Feet work locations shall not be considered "as needed"
additional work as provided by Section C.2.g., As-Needed
Services. Upon Contract Manager's acceptance of the Contractor's
written quotation, and subject to approval of the Director, the
additional work location(s) may be addedto the Contract by
amendment.

Special Provisions

Specific instructions for unique channel circumstances are as follows:

1.

BALLONA CREEK:

a. From Washington Boulevard to La Salle Avenue, the
Contractor shall not include this section of the channel right
of way clearing. This section is maintained by the U.S. Army
Corps of Engineers.

b. From Cochran Avenue to Spaulding Avenue, the Contractor
shall include the concrete side slope area on the right bank
in excess of 10 feet from fence to fence.

C. On the east side of South Fairffax Avenue north of
Genesee Avenue is the channels vehicle invert access ramp
location to the channels invert bottom.

d. At Overland Avenue the Contractor shall not include the
Earth Day Landscape Sites along the west side, right bank
of the channel.

e. At Sepulveda Boulevard the Contractor shall not include the
Earth Day Landscape Sites along the east side, left bank of
the channel.

f. From Centinela Avenue to scuth side of Pacific Avenue, this

section of the channel has a soft-bottom invert. The
Contractor shall not include this section of the channel.

SEPULVEDA CHANNEL:
a. From Venice Boulevard along MclLaughlin Avenue to
Washington Boulevard, the channel is underground.

CENTINELA CREEK:

a. From west side of South La Cienega Boulevard and south of
Thornburn Street, the Contractor shall include the entire
staging area and Vehicle Invert access ramp from fence to
fence.
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From La Cienega Boulevard to Sepulveda Boulevard and
then continuing along the Marina Fwy on the right bank
northwest side of the channel, Contractor shall clear the
entire channel right of way in excess of 30 feet fence to
fence.

From the intersection at Beatrice Street along both sides of
Mesmer Avenue the Contractor shall not include the
Earth Day Landscape Areas along the right of way.

From approximately 1500 feet southwest of
Centralia Avenue to the confluence with Ballona Creek is a
tidal influence and soft-bottom invert section of the
Centinela Creek, the Contractor shall not include this
section.

BENEDICT CHANNEL.:

a.

From Sawyer Street along the Hillcrest Country Club
Property, Contractor shall not include and/or enter the golf
course. All the clearing shall be performed from channel
wall fence to channel wall fence.

DOMINGUEZ CHANNEL1:

a.

From 116th Street to south side of 117th Street, the
Contractor shall include the staging area and the Vehicle
Invert access ramp area in excess of 25 feet from fence to
fence.

From east side of Yukon Avenue to Fwy 105 off ramps, the
Contractor shall not include the landscaped areas along the
north side 120th Street.

From the east side of Crenshaw Boulevard south of
120" Street to south side of Vermont Avenue, the Contractor
shall clear both sides of the channels rights of way including
the side slopes in excess of 30 feet from fence to fence.
From south side of Manhattan Beach Boulevard to
approximately 200 feet north of Redondo Beach Boulevard,
the Contractor shall not include this section of the channel
clearing.

The Contractor shall include clearing the entire Invert access
ramp areas at Manhattan Beach Boulevard and along
Vermont Avenue south of 177th Street.

DOMINGUEZ CHANNEL 2:

a.

From Vermont Avenue to Henry Ford Avenue the Contractor
shall not enter the channels invert bottom or rock side
slopes. All the clearing shall be performed from the
channels maintenance access roads to the right of way
fence to fence.
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PROJECT 1232 SYSTEM including (PROJECT 76, PD 168,
PD181, and PROJECT 1153):

a.

The Contractor shall include the entire Project 76, from
Western Avenue south of 212th Street {0
Normandie Avenue.

From Western Avenue to southeast side of Harvard
Boulevard at West 212th Street on right bank, south side of
the channel, Contractor shall clear the channel right of way
in excess of 40 feet from fence to fence.

From Denker Avenue on channels left bank and from
Halldale Avenue on the channels right bank to intersection at
Torrance Avenue and Vermont Avenue, the Contractor shall
clear the channels right of way in excess of 35 feet from
fence to fence.

From east side of Vermont Avenue north of
Torrance Avenue to Hamilton Avenue on right bank south
side of the channel, the Contractor shall clear a minimum
15 foot maintenance access road.

From east side of Vermont Avenue on left bank, north side of
the channel, the Contract shall clear the channels right of
way from fence to fence. Then continue to clear a minimum
15 foot maintenance access road to Hamilton Avenue.

From Figueroa Street to Main Street on both side of the
channel, the Contract shall clear the entire right way in
excess of 40 feet from fence to fence.

From Main Street to confluence with Dominguez Channel
on right bank south side of the channel, the Contractor shall
clear the channel right of way from fence to fence.
Contractor should note that the channel invert bottom is tidal
influenced in this project limits.

From Main Street to confluence with Dominguez Channel on
left bank north side of the channel right of way. This section
is under construction with the Public Works's Construction
Permit Office.

PROJECT 9 UNIT 1 Line F:

a.

From Merriam Way north of Beach Drive to East Campus
Road at East State University Drive, the channel is
underground. The Contractor shall continue the channel
right of way clearing from fence to fence to confluence at
Los Cerritos Channel.

PROJECT 133:

a.

From Clark Avenue westwards direction to approximately
160 feet east of North Park Avenue, the channel is
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underground. Then continue from same point 160 feet east
of North Park Avenue westwards to Pacific Coast Highway.

PROJECT 9 UNIT 3 SYSTEM including (Line A, B, C, and D):

a.

Project 9 Unit 3 Line A: From the west side of
Clark Avenue to Lakewood Boulevard, the channel is
underground.

Project 9 Unit 3 Line A: From Del Amo Boulevard to
Candlewood Street, the channel is underground.

Project 9 Unit 3 Line A: From the north side of
Michelson Street to South Street, the channel is
underground.

PROJECT 9 UNIT 2 Line E:

a.

From confluence at Los Cerritos Channel along
Woodruff Avenue northeasterly along Los Coyotes Diagonal
to Carson Street, Contractor shall clear the entire channel
from channel wall fence to right of way fence or marker post
in excess of 30 feet.

From north side of Los Coyotes Diagonal to Conant Street,
the channel has no maintenance access roads. All of the
clearing shall be performed from fence to fence.

From Carson Street to Del Amo Boulevard, the Contractor
shall clear the entire east side, left bank side slope of the
channel from channel wall fence to right of way fence line or
marker post in excess of 30 feet.

From Conant Street to Candlewood Street, the Contractor
shall include the maintenance access road storm drain
drainage ditch area along the upper end of the side slopes
on the east side, left bank of the channel to the right of way
fence or marker post.

From Carson Street to Del Amo Boulevard on the channels
west side, right bank the Contractor shall clear and remove
the vegetation along the newly constructed wall up to
6 inches along the walls fence line at the channels right of
way/property line.

From Del Amo Boulevard to approximately 300 feet south of
Candlewood Street the channel has no vehicular access on
the west side, right bank. The Contractor shall clear the
entire side slope area from fence to fence in excess of
25 feet.

PD132, PROJECT 446, and PD 154 :

a.

From Droxford Street to Candlewood Street Contractor shall
include the various vacant lots on the west bank.
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From Candlewood Street to approximately 300 feet south of
Allington Street, the channel has no vehicular access on the
west side, right bank. The Contractor shall clear the entire
side slope area from fence to fence in excess of 25 feet.

From 300 feet south of Mapleleaf to Allington Street, the
channe!l is a trapezoid with a low flow diversion. The
Contractor shall not enter the low flow diversion. The
Contractor shall clear the entire channel from fence to fence.

PROJECT 4602:

a.

From west side of Project 9 Unit 3 Line A to
Graywood Avenue, this trapezoid channel has no vehicle
access or walkways. All the clearing shall be performed from
the inside of the channel from fence to fence.

LOS CERRITOS CHANNEL:

a.

From Willow Street southeasterly to Palo Verde Avenue, the
channel has no maintenance access roads. The Contractor
shall clear and remove all debris and vegetation along the
fence line up to 6 inches fence to fence.

From approximately 200 feet north of Stearns Street to north
side of Atherton Street on the right bank, west side of the
channel, no vehicular and/or maintenance access road
outlets from the bridge points to the City streets. The
Contractor shall clear and remove all debris and vegetation
from fence to fence.

From south side of Atherton Street to approximately
1800 feet south of Loynes Drive, the channel is a soft-bottom
lined channel. The Contractor shall not enter the channels
invert bottom or interior side slopes.

From approximately 500 feet south of Anaheim Street on the
right bank, west side of the channel. The Contractor shall not
remove any debris or vegetation from the Landscaped
Earth Day Site.

SAN GABRIEL RIVER:

a.

From Telegraph Road to Washington Boulevard, the
Contractor shall include three nested and fenced vacant lots
along the right bank of the river.

From San Gabriel River Parkway to approximately 1300 feet
north of Firestone Boulevard, and then from approximately
1600 feet north of Fwy 605 to Marina Drive, the Contractor
shall not enter the channels invert bottomn or interior side
slopes.
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GRIDLEY AVENUE DRAIN:

a.

From Fwy 605 to San Gabriel River on left bank, south side
of the channel, the Contractor shall clear the entire channel
and both side of the right of way in excess of 30 feet from
fence to fence.

COYOTE CREEK AND COYOTE CREEK NORTH FORK:

a.

From 183rd Street to Artesia Fwy on the west side of the
channels maintenance access road to the fence line or
marker post on the west side of the channel, this area has
been permitted by the Agency to the City of Cerritos for tree
landscaping and irrigation system. The City of
Cerritos has the maintenance responsibility per
Permit No. PCFL 200401061, and the Contractor shall notify
the PWR prior to entering this section of work.

From north side of Leffingwell Road to approximately
1700 feet south of Artesia Boulevard at the confluence, this
is the Coyote Creek North Fork section.

From the east side of Valley View Avenue south of
Artesia Boulevard, the Contractor is not to include this
section of the Coyote Creek Channel. This section of open
concrete-lined channel is maintained by the County of
Orange.

From Leffingwell Road to confluence with San Gabriel River
Channel, the Contractor shall include the entire back slopes
or side slope areas in excess of 50 feet fence to fence.

From 226th Street south of the Pumping Plant Facility to
Wardlow Road on the west side of the channel, the
Contractor shall clear and removal all vegetation, trash and
debris from the excess properties in excess of 50 feet fence
to fence.

PROJECT 21 A:

a. The resident at 3550 Marna Avenue in the City of
Long Beach has pomegranate and fig trees along the block
wall located at the rear of their property. The Contractor
shall work around the area, causing no harm to the trees.

PROJECT 21:

a. From the north side of 214th Street to the Coyote Creek

Channel the Contractor shall clear the entire channel and
right of way on both side of the channel from fence to fence.
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MICHIGAN AVENUE DRAIN:

a. From Oak Street to Calmada Avenue on right bank west side
of the channel, the Contractor shall clear the entire channel
and right of way in excess of 25 feet from fence to fence.

b. From Lambert Road to railroad tracks south of
Danbrook Drive, the channel has no rights of way at this
section of the channel. The Contract shall clear the entire
channel from the inverts bottom from fence to fence.

LEFFINGWELL CREEK:

a. From Cole Road to confluence with Leffingwell Creek the
Contractor shall clear the entire channel and right of way on
both side of the channel from fence to fence.

LA CANADA VERDE CREEK:

a. From Lambert Road to confluence with Leffingwell Creek the
Contractor shall clear the entire channel and right of way on
both sides of the channel from fence to fence.

DDI 9:

a. From Lambert Road to Scott Avenue the Contractor shall
clear the entire channel and right of way on both sides of the
channel, including the side slope area on the left bank in
excess of 20 feet from channel wall fence to the right of way
fence line.

b. From Scott Avenue to west side of Stamy Road on the north
side right bank of the channel has no vehicular maintenance
access road.

C. From the north side at Mulberry Drive west of Stamy Road to
the confluence with Leffingwell Creek, the Contractor shall
clear the entire channel and right of way on both sides of the
channel, including the side slope area on the north side of
the channe! in excess of 25 feet from channel wall fence to
the right of way fence line.

d. From the north side at Mulberry Drive adjacent to the
confluence at Leffingwell Creek is the Public Works' turn
around area the Contractor shall clear the entire area from
fence to fence.

PD 40:

a. From Starbucks Street to north side of Lambert Road, the
Contractor shalt clear the entire channel and right of way on
both side of the channel from fence to fence.
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PD 162:

a.

From Mar Vista Street in a north east direction and
upstream to the end of the concrete-lined channel meets the
unimproved section, the Contractor shall clear the entire
channel and maintenance access road on the northeast side
right bank of the channel from channel wall fence line to the

. right of way fence.

MILAN CREEK SYSTEM including (MTD 920, PD13, PD69,
PD63, and PD 45):

a.

From Goldendale Drive to the confluence with the
Coyote Creek North Fork Channel, the Contractor shall clear
the entire channel and right of way on both sides of the
channel from fence to fence.

LA MIRADA CREEK SYSTEM including: (PD 142, Bl 4701,
PD 31, PD 20, PD 1282, PD 204, PD 192, PD 187, PD 214,
PD 220, and PD 221):

a.

From south side of the railroad tracks to Santa
Gertrudes Avenue, the Contractor shall clear the entire
channel and right of way on both sides of the channel from
fence to fence.

From Roma Drive to the confluence with Coyote Creek North
Fork Channel, the Contractor shall clear the entire channel
and right of way on both sides of the channel from fence to
fence.

DDl 22:

a.

From Avenida Cesar Chavez to Domer Drive is an
unimproved easement area, the Contractor shall clear the
entire unimproved easement area from property line fence to
property line fence.

From Domer Drive to south side of West 1st Street, then
continue to south side of Fwy 60 at Telford Street east of
Westcott Avenue, the Contractor shall clear the entire
channel and right of way on both side of the channel from
fence to fence.

PROJECT 15:

a.

From south side of Slauson Avenue to Sorensen Avenue,
the channel has no vehicle maintenance access roads or
walkways. All the clearing shall be performed from the
channels bottom/ invert from channel wall fence to channel
wall fence.
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From Sorenson Avenue to north side of Santa Fe Springs
Road, the Contractor shall clear the entire channel and rights
of way from fence to fence.

From south side of Santa Fe Springs including the vehicle
invert access ramp area to Telegraph Road, the Contractor
shall clear the entire channel and right of way on both side of
the channel in excess of 40 feet from fence to fence.

From Gunn Avenue to the north side of Reis Street along
Adventure County Park, the channel has no rights of way.
All the clearing shall be performed for the channel invert
bottom from channel wall fence to channel wall fence.

PROJECT 4601:

a.

From Hayter Avenue to the confluence at Project 447, this
trapezoid channel has no vehicular maintenance access. All
the clearing shall be performed from interior of the channel
including the side slopes from fence to fence.

PROJECT 447:

a.

From St Pancratius Place to Candlewood Street, the
channel has no vehicular maintenance access on the east
side right bank.

From south side of St. Pancratius Place to the confluence
with Project @ Unit 3 line B, the Contractor shall clear the
entire channel and rights of way on both side of the channel
including the side slopes in excess of 30 feet from fence to
fence.

DDI 23:

a.

From Jaboneria Road to Fwy 710, the Contractor shall clear
the entire vehicle maintenance access road on the north
side, right bank of the channel in excess of 25 feet from
channel wall fence to right of way fence line.

From north side of the Rail Road Crossing west of Jaboneria
Road and west of Fwy 710 to the confluence with the
Los Angeles River Channel, this channel has no invert
vehicular maintenance access ramp to the channels
bottom/invert. Vehicular access is through the double drive
gates located on both sides of Firestone Boulevard. All the
clearing shall be performed from the interior of the channel
from channel wall fence to channel wall fence.

PROJECT 79:

a.

From north side of Gaffey Street to the end of the channel
west side of Fwy 110, the Contractor shall clear the channels
vehicular maintenance access road on the east side of the
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36.

37.

38.

Scope of Work — EXHIBIT A

channel in excess of 15 feet from the channel walls fence
line. This section of the channel is Tidal influenced and the
Contractor shall not include the channels invert/bottom.

PROJECT 16:

a.

From the north side of Fwy 91 east of the San Gabriel River
Channel and adjacent to the skate board park fence line, the
Contractor shall include the excess property and vacant lots
south of the Flora Vista Street. The Contractor shall not
include the City of Bellflower Recreation Park areas.

PD 212 :

a.

b.

The Contractor shall also include approximately 250 feet
north of Victoria Street from fence to fence.

From Victoria Street south to the parks service walk bridge
north of East 192nd Street, the Contractor shall clear the
entire vehicular maintenance access road on both sides of
the channel from fence to fence.

PD 376, PD 368, and PD 711:

a.

From intersection of Cassidy Street and Ambler Avenue at
the end of the cul-de-sac on Town Court is the channels
vehicular access to the channels maintenance access road
on the west side right bank fence to fence. The Contractor
shall clear the entire channel and the maintenance access
road on the west side from the right of way fence line to right
of way fence line.

COMPTON CREEK:

a.

From 120th Street to the east side of Willowbrook Avenue at
Auto Drive North, the Contractor shall not include this
section of Compton Creek is maintained by the Army Corps
of Engineers.

From Auto Drive South to Los Angeles River confluence, the
Contractor shall not enter the channel invert bottom or side
slopes.

PROJECT 74:

a.

From West 169th Street south to the end of Menlo Avenue,
the Contractor shall clear the entire maintenance access on
the west side of the channel from channel wall fence line to
the edge of the maintenance access road in excess of
10 feet.

From Vermont Avenue approximately 200 feet east along
the access road to the channels right of way, the Contractor
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shall clear the entire access road in excess of 10 feet from
the right of way fence line to the channel wall fence line.

39. COMPTON CREEK EAST BRANCH:

a. From Greenleaf Boulevard to south Tartar Lane on the east
side left bank has no vehicular maintenance access road,
the Contractor shall clear the entire channel and right of way
from fence to fence.

b. From east side of Santa Fe Avenue north of
ArtesiaBoulevard to the south west side of
Artesia Boulevard at Santa Fe Avenue, the Contractor shall
clear the entire channel and right of way including the
maintenance access road in excess of 25 feet from fence to
fence.

C. From the Rail Road tracks south of Artesia Boulevard to the
confluence at Compton Creek, the Contractor shall not enter
the unimproved /soft bottom invert section no exceptions.
This area is a permitted protected area maintained by the
U.S. Army Corps of Engineers.

Right of Way

The Contractor shall conduct all of its activities and operations within the confines
of public roadways; parkways, channel right of way, and limited channel invert
areas. A "channel right of way" shall be defined as the area on both sides of the
channel enclosed between the channel and the outside chain link fences
including, but not limited to, all access roads. The Contractor shall allow County
personnel to pass at any given time and shall not obstruct the channel access
road.

The Contractor shall not allow its employees to use private property for any
purpose including, but not limited to, eating or coffee breaks. Contractors may
not use water or electricity from private property without written permission from
the owner.

If, for any reason, the Contractor elects to access private property, it shall first
obtain written permission from the owner and provide evidence of such
permission in writing to the PWR.

Hours and Days of Service

Hours of services shall be primarily performed within the 7 a.m. to 4 p.m. time
period, Monday through Friday, each week, except legal holidays, at which time
the service shall be done before or after such holiday. Work within the channels
shall not take place on a rainy day. Work hours may be altered, when
necessary, with the approval of the PWR/Contract Manager.
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The Contractor expressly acknowledges that flash flooding and/or fast running
water may be encountered in the channels and rivers following storms.
In addition, water may be released to the channels from various reservoirs during
nonstorm periods without notice to the Contractor. The Contractor shall not
attempt to enter the channel bottoms when rapidly flowing water is present since
personnel and equipment could be swept downstream. The Contractor shall be
notified of any scheduled releases by the County. The Contractor is solely
responsible for determining whether or not the channels can be entered
safely. If there is any doubt regarding safely entering the channels,
Contractor shall consult Contract Manager.

Utilities
1. The County will not provide utilities.
2. Location

Utility owners are required to provide sufficient clearance from energized
high voltage lines (600 volts or more). However, if any trees are within
six feet of or extend through energized power lines in, the Contractor shall
notify the utility owner to provide further tree trimming. The Contractor
shall also notify the PWR of all trees requiring further trimming by the
utility owner.

3. Protection

The Contractor shall be responsible for the protection of all utility facilities
affected by the work. The Contractor shall not interrupt the service
function or disturb any utility without authority from the utility owner or
order from the County.

The Contractor shall immediately notify the PWR, the affected property
owner, and the utility owner if any utility is disturbed or damaged.
The Contractor shall bear the costs of repair or replacement of any utility
damaged.

Storage Facilities

The County will provide limited storage facilities for the Contractor's equipment
and materials, subject to the following restrictions:

1. The Contractor shall store only equipment/material required to fulfill its
responsibilities under this Contract.

2. The Contractor shall not store equipment/material if the Contractor not
have assigned work under this Contract for a period greater than two
working days.
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3. The Contractor shall not hold Public Works liable or responsible for any
damage to the Contractor's equipment/material, by whatever means, or for
the theft of materials or equipment from the facilities or jobsites.

4, Public Works will determine facility storage space availability when work is
requested.
5. The County shall not be responsible for loss or damage to vehicles,

accessories, or the contents thereof caused by fire, theft, collision, water,
or other causes and the Contractor agrees to park vehicles in area
designated by this Contract, and/or as directed by the Contract Manager.
The Contractor shall not leave vehicles parked overnight.

Removal of Debris and Dump Sites

The Contractor shall not stockpile any debris or trash derived from these services
within County rights of way. All debris and trash shall be removed from County
property. Contractor shall haul away all trash collected to its facility for storage.
The Contractor shall inform Contract Manager of the trash storage location. The
debris storage shall be labeled and identified as Department of Public Works'
trash and are subject to Public Works Representative's unannounced audits and
inspections as necessary. Debris shall be stored until sufficient quantity to be
disposed at the landfill. The Contractor shall dispose of all trash collected at
licensed landfills pursuant to the Los Angeles County Code, Title 20, and all
other Federal, State, and local laws and regulations. No trash or debris is to be
stockpiled within Public Works' rights of way.

The Contractor shall legally dispose of all debris and trash at a licensed local
landfill approved by Public Works as indicated above. The Contractor shall
submit all waste disposal receipts obtained from the landfill on a monthly basis to
the Contract Manager. The County shall reimburse the Contractor for the
Contractor's disposal fees upon the receipt of an invoice with attached certified
dump/weight tickets. Public Works will not pay for labor and transportation of
debris to the dump site. Transportation costs to and from the landfill sites shall
be included in the Contractor's Unit Prices as listed in Form PW-2, Schedule of
Prices. Any alternative disposal methods outside of the aforementioned
procedure proposed by the Contractor must be submitted in writing and approved
by the Contract Manager. If the Contractor wants to divert any or all of the
removed material for the purpose of composting, recycling, weed abatement,
etc., the Contractor shall submit in writing to the Contract Manager the facility or
location where the material will be diverted and method of accurately weighing
the material. The approved location shall be subject to unannounced inspection
by the Contract Manager at their discretion. All diverted or removed material
must remain separate from any material resulting from operation outside the
scope of this Contract. Failure by the Contractor to comply with the PWRs
cleanup orders may result in an order to suspend work until the condition is
corrected. No additional compensation will be allowed as a result of such
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suspension. Public Works will reimburse the Contractor for the Contractor's
disposal fees upon the receipt of an invoice with attached dump tickets.

The Contractor shalt not allow any debris from its operations under this Contract
to be deposited in the storm drains and/or gutters in violation of the National
Pollutant Discharge Elimination System.

The Contractor is advised that due to the nature of this Contract,
discarded hazardous waste may be encountered during the performance of this
contract. In the event an unknown substance or hazardous material is
discovered, the Contractor shalt immediately notify the PWR. The Contractor
shall NOT attempt to perform any type of hazardous waste remediation not
included under the Scope of Work of this Contract, including identifying,
containing, cleaning, moving, disposing, etc. The Contractor shall exercise
extreme caution in the event unknown waste is encountered.

Prosecution of Work

Failure to prosecute the work may result in, among other things,
liquidated damages as set forth in Section X, Liquidated Damages, of this
Exhibit.

Work by Others Due to Unsatisfactory Work Prosecution

If, as determined by the Contract Manager, the Contractor is not prosecuting the
work in a satisfactory manner or is not providing for public safety and traffic,
the Contract Manager will notify the Contractor of such unsatisfactory conditions
and will indicate when corrective work shall be completed. If the Contractor fails
to comply, Public Works may elect to do the work or have the work performed by
others and deduct the cost thereof from monies due to the Contractor.
Such action will not relieve the Contractor from liability.

Completion and Acceptance

The work may be inspected by the Contract Manager for acceptance upon
receipt of the Contractor's completed Exhibit H, Channel R-O-W Clearing Report.

Special Safety Requirements

All Contractor's operators shall be expected to observe all applicable State of
California Occupational Safety and Health Administration (Cal/OSHA) and
Public Works' safety requirements while at County jobsites. Hard hats shall be
worn at all times. Suitable clothing, gloves, shoes, and other safety equipment
that meet Cal/OSHA requirements are required. All safety precautions shall be in
place before work is to be started. The Contractor's personnel shall know the
Contractor's standard safety practice.
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Contractor's Equipment

The Contractor shall furnish and maintain in good and safe condition all
equipment for the proper execution and inspection of the work. Such equipment
and facilities shall meet all requirements of applicable ordinances and laws.
The PWR may reject any vehicle or piece of equipment not meeting these
requirements and order it removed from the jobsite.

The Contractor shall keep pruning and cutting tools sharpened to a condition that
will leave a smooth final cut of the cambium edge. The Contractor shall keep
such tools clean and free from infectious materials.

All of the Contractor's equipment utilized on this Contract shall comply with
Cal/OSHA requirements, if any.

Any aerial equipment utilized by the Contractor shall comply with Cal/OSHA and
Federal ANSI-a. 982.2-1979 standards for vehicles mounted with elevating and
rotating aerial devices, and shall include dielectric certification for a 100 KV test.
The Contractor's aerial tower certificates shall be available on each vehicle at all
times for review.

Complaints

Complaints resulting from the Contractor's operations will be referred to the
Contractor by the PWR for its prompt handling and satisfactory adjustment.
All such adjustments will be at the Contractor's expense, whether said complaints
arise from County authorities, or from private property owners and others.

Graffiti Control

The Contractor shall maintain the work, all of its equipment, and all traffic control
devices, including signage, free of graffiti throughout the duration of this Contract.
The Contractor shall respond to any request from the PWR to remove graffiti
within four hours of notification. Should the Contractor fail to respond to such
request, Public Works reserves the right to make other arrangements for the
requested graffiti removal and deduct the cost from any monies due the
Contractor.

Responsibilities of the Contractor

1. The Contractor shall maintain a valid and active State of California Class
C-27 (Landscaping Contractor) or C-61 (D-49, Tree Service) license and a
valid and active Waste Coliector Permit.

2. Complete all channel clearing work within the timeframe specified in this

Exhibit's Section C.2.e, Performance Period.
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Report to specific work locations within 48 hours after being notified by the
PWR by telephone. The Contractor shall confirm and meet on site with
the PWR identified for each channel at least 24 hours prior to beginning
any work on a particular channel.

Meet on site with the PWR prior to commencement of any work within the
channel.

Provide a telephone number at which the Contractor can provide an oral
response within a 24-hour period of the PWRs request for work to be
performed.

Provide at least one person per crew in charge of specific work who can
speak, read, and write the English language.

Provide transportation for the Contractor's personnel and equipment both
to and from, and for travel around the jobsites, as well as transportation of
all cleared vegetation, debris, and brush to the closest local landfill
specified by Public Works.

Be responsible for the security of the Contractor's equipment used at the
jobsites during working hours.

Perform fueling and servicing of the Contractor's equipment outside
regular working hours.

Be prepared to provide a truck with an aerial man-lift to reach tree limbs
and vegetation that cannot be reached safely from the ground.

Replace equipment by the following workday in the event of equipment
failure due to unforeseen circumstances.

Provide barriers and guards when and where it is necessary to effectively
guard the public from danger as a result of the work being performed.

Be responsible for payment of all fines, fees, and penalties resulting from
traffic  control  violations, such as, but not Ilimited to,
overioading, truck route permits, and equipment defects.

Submit all waste disposal receipts obtained from the landfill on a weekly
basis to the PWR.

Provide the PWR with weekly Channel Rights-of-Way Clearing Reports
(Exhibit H) on every Tuesday for work completed during the previous
week.
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Be responsible for keys that are issued for the purpose of accessing the
facilities. The Contractor will also be responsible for locking all channel
gates that were opened during the course of the workday. Crews are not
to evacuate a jobsite without locking the gates. Gates serving invert
access ramps must be kept locked when not in use. The Contractor will
immediately inform the Contract Manager of any gates that are missing a
lock and/or upon discovering they have misplaced the keys and/or locks.
The Contractor will reimburse the County for any keys and/or locks they
have misplaced. The Contractor is advised that bikeways and equestrian
trails exist along many of the facilities. The Contractor shall conduct its
activities in a manner that will not endanger the users or block access to
these additional facilities.

Responsibilities of Public Works

1.
2.

4.

County will determine the need for, and provide, jobsite inspection.

The PWR will determine the order in which the channels are to be cleared
and will notify the Contractor by telephone 48 hours prior to the start of
work for each channel.

The PWR will notify the Contractor of any landscaping to be protected in
place prior to the start of work.

The PWR will provide keys to access the channels as necessary.

Best Management Practices

Best Management Praciices (BMP) shall be defined as any program,
technology, process, sitting criteria, operating method, measure, or device that
controls, prevents, removes, or reduces the poliution of storm water.
The Contractor shall obtain and refer to the California Storm Water Best
Management Practice Handbooks, Volume 3 - Construction BMP Handbook.

This publication is available from:

Blue Print Service County of Los Angeles
1700 Jefferson Street Department of Public Works
Qakland, CA 94612 Cashier Office (Mezzanine)
Telephone (510) 287-5485 900 South Fremont Avenue
Fax (510) 444-1262 Alhambra, CA 91803

Telephone (626) 458-6959

The Contractor shall have a minimum of two readily accessible copies of this
publication on the project site at all times.
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The Contractor shall implement the following BMPs for the prevention of storm
water pollution in conjunction with all its activities and operations:

WASTE MANAGEMENT

CA 020 Solid Waste Management

CA 021 Hazardous Waste Management

CA 024 Sanitary/Septic Waste Management
VEHICLE AND EQUIPMENT MANAGEMENT

CA 030 Vehicle and Equipment Cleaning

CA 031 Vehicle and Equipment Fueling

CA 032 Vehicle and Equipment Maintenance
TRAINING

CA 040 Employee/Subcontractor Training

Additional BMPs may be required as a result of a change in actual field
conditions, Contractor's activities, or construction operations. When more than
one BMP is listed under each specific BMP category, the Contractor shall select
the appropriate and necessary number of BMPs within each category in order to
achieve the BMP objective.

The Contractor, as a permittee, is subject to enforcement actions by the State
Water Resources Control Board, Environmental Protection Agency, and private
citizens. The County will deduct, from payments due the Contractor, the total
amount of any fines levied on the County, plus legal and staff costs, as a result of
the Contractor's lack of compliance with these provisions and/or less than
complete implementation of the specified BMPs.

Protection and Restoration of Existing Improvements

The Contractor shall be responsible for the protection of public and private
property and shall exercise due caution to avoid damage to such property.
All property damage resulting from the Contractor's operations shall be repaired
within three days at the Contractor's expense with required access or other
approvals and to the satisfaction of the Contract Manager. All costs to the
Contractor for protecting and restoring existing improvements shall be included in
the Total Proposed Price.
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Public Convenience and Safety

The Contractor's operations shall cause no unnecessary public inconvenience.
The Contractor shall be responsible for the safety of equipment,
material, and personnel under the Contractor's jurisdiction during the work.
The County's inspection of the work shall not be considered an approval of the
Contractor's safety measures. The Contractor shall be solely responsible for
complying with all Federal, State, and local laws, ordinances, and regulations,
which are applicable to the work.

Traffic Control and Access

1. Unless otherwise authorized, traffic shall be permitted to pass through the
jobsites without interruption or delay and the Contractor shall conduct its
operations within the roadway parking lanes and parkway areas.

2. If, in the opinion of the PWR, it is necessary to close a ftraffic lane,
shifting of traffic from one lane to another shall be performed in such a
manner that traffic may move smoothly without any sudden changes from
one lane to another.

3. On multilane highways and local streets within unincorporated County
areas, all procedures for lane closure, as well as all barricades,
signs, lights, and other safety devices required, shall conform to the
requirements of the current "Manual of Traffic Controls for Construction
and Maintenance Work Zones" issued by the State of California,
Department of Transportation. This publication is available from the
California Department of Transportation and Building News, Inc.,
10801  National Boulevard, Los Angeles, California, 90064,
Phone (800) 873-6397.

4. Traffic lanes on multilane highways within unincorporated County areas
shall not be closed during peak hour traffic, which is typically prior to
9 a.m. and after4 p.m.

5. Within cities, the Contractor shall comply with the traffic control
requirements of each particular city for lane closure.

6. Any action on the part of the PWR in directing the Contractor's attention to
inadequacy of the required traffic safety devices and services or any
action of Public Works to alleviate the Contractor's inadequacies shall not
relieve the Contractor from responsibility for public safety or abrogate its
obligation to provide and maintain these devices and services. If the
Contractor fails to provide and maintain these devices and services and
Public Works is required to alleviate said condition, the total charges of
labor, equipment and materials, including overhead and transportation,
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accrued by Public Works for such work will be deducted from the Contract
payments to the Contractor.

7. The Contractor shall be responsible for compliance with additional public
safety requirements, which may arise during the work. The Contractor
shall furnish and install, and upon completion of the work,
promptly remove all signs and warning devices.

8. The Contractor shall make a maximum effort o maintain pedestrian
access through the work area and vehicular access through driveways to
private property. If the sidewalk is to be closed, the Contractor shall post
appropriate warning signs.

Project Safety Official

The Contractor shail designate in writing a Project Safety Official who shall be
thoroughly familiar with the Contractor's Injury and lliness Prevention Program
and Code of Safe Practices. The Contractor's Project Safety Official shall be
available at all times to abate any potential safety hazards and shall have the
authority and responsibility to shut down an operation, if necessary. Failure by
the Contractor to provide the required Project Safety Official shall be grounds for
the County to direct the cessation of all work activities and operations at no cost
to the County untif such time as the Contractor is in compliance.

Prevailing Wage

The Director of the Department of Industrial Relations of the State of California
has ascertained the prevailing rate of per diem wages in dollars, based on a
working day of eight hours, for each craft or type of worker or mechanic needed
to execute any construction or maintenance contract which may be awarded by
Public Works. The current prevailing wage rates as adopted by
the Director of the Department of industrial Relations are incorporated herein by
reference and may be accessed at http://www.dir.ca.qov/.

The Contractor is required to pay the prevailing wage rate referred to above and
is responsible for selecting the classification of workers, which will be required to
perform this service in accordance with the Contractor's method of performing
the work. Pursuant to Section 1775, of the Labor Code (State of California),
Contractor shall forfeit $50 for each calendar day, or portion thereof, for each
worker paid less than the stipulated prevailing wage rates for any public work
done under this Contract or by any subcontractor.

Liguidated Damages

1. In any case of the Contractor's failure to meet certain specified
performance requirements, the County may, in lieu of other remedies
provided by law or the Contract, assess liquidated damages in specified
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sums and deduct them from any regularly scheduled payment to the
Contractor. However, neither the provision of a sum of liquidated
damages for nonperformance or untimely or inadequate performance nor
the County's acceptance of liquidated damages shall be construed to
waive the County's right to reimbursement for damage to its property or
indemnification against third-party claims.

The amounts of liguidated damages have been set in recognition of the
following circumstances existing at the time of the formation of the
Contract:

a. All of the time limits and acts required to be done by both parties
are of the essence of the Contract.

b. The parties are both experienced in the performance of the
Contract work.

C. The Contract contains a reasonable statement of the work to be
performed in order that the expectations of the parties to the
Contract are realized. The expectation of the County is that the
work will be performed with due care in a workmanlike,
competent, timely, and cost-efficient manner while the expectation
of the Contractor is a realization of a profit through the ability to
perform the Contract work in accordance with the terms and
conditions of the Contract at the Proposal price.

d. The parties are not under any compulsion to contract.

e. The Contractor's acceptance of the assessment of liquidated
damages against it for unsatisfactory and late performance is by
agreement and willingness to be bound as part of the consideration
being offered to the County for the award of the Contract.

f. It would be difficult for the County to prove the loss resulting from
nonperformance or untimely, negligent, or inadequate performance
of the work.

g. The liquidated sums specified represent a fair approximation of the

damages incurred by the County resulting from the Contractor's
failure to meet the performance standard as to each item for which
an amount of liquidated damages is specified.

The Contractor shall pay Public Works, or Public Works may withhold and
deduct from monies due the Contractor, liquidated damages in the sum of
$500 for each consecutive calendar day that the Contractor fails to
complete work within the time specified unless otherwise provided in this
Contract.
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Y. California Department of Fish and Game

The Contractor shall schedule clearing such that they do not take,
possess, or needlessly destroy the nest or eggs of any bird in accordance with
Fish and Game Code, Section 3503, and any regulation made pursuant thereto.
In case of an accidental take, the Contractor shall contact the
California Department of Fish and Game at (562) 590-5185.
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SERVICE CONTRACT GENERAL REQUIREMENTS
SECTION 1
INTERPRETATION OF CONTRACT

Ambiguities or Discrepancies

Both parties have either consulted or had the opportunity to consult with counsel
regarding the terms of this Contract and are fully cognizant of all terms and
conditions. Should there be any uncertainty, ambiguity, or discrepancy in the terms
or provisions hereof, or should any misunderstanding arise as to the interpretation
to be placed upon any position hereof or the applicability of the provisions
hereunder, neither party shall be deemed as the drafter of this Contract and the
uncertainty, ambiguity, or discrepancy shall not be construed against either party.

Definitions

Whenever in the Request for Proposals, Contract, Scope of Work, Specifications,
Terms, Requirements, and/or Conditions the following terms are used, the intent
and meaning shall be interpreted as follows:

Agreement. The written, signed accord covering the performance of the requested

Board. The Board of Supervisors of County of Los Angeles and Ex-Officio
Board of Supervisors of the Los Angeles County Flood Control District.

Contract. The written agreement covering the performance of the service and the
furnishing of labor, materials, supervision, and equipment in the performance of the
service. The contract includes the Agreement, Exhibit A - Scope of Work
(Specifications), Exhibit B - Service Contract General Requirements, Exhibit C -
Internal Revenue Service Notice 1015, Exhibit D - Safely Surrendered Baby Law
Posters, Exhibit E — Defaulted Property Tax Reduction Program, and other
appropriate exhibits and amendments. Included are all supplemental agreements
amending or extending the service to be performed, which may be required to
supply acceptable services specified herein.

Contractor. The person or persons, sole proprietor, partnership, joint venture,
corporation, or other legal entity who has entered into an agreement with County to
perform or execute the work covered by this Contract.

Contract Work or Work. The entire contemplated work of maintenance and repair to
be performed, and services rendered as prescribed in this Contract.
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County. Includes County of Los Angeles, County of Los Angeles Depariment of
Public Works, Los Angeles County Road Department, and/or Los Angeles County
Engineer.

Day. Calendar day(s) unless otherwise specified.

Direct Employee. Worker employed by Contractor under Contractor's state and
federal taxpayer identification.

Director. The Director of Public Works, County of Los Angeles, as used herein,
includes the Road Commissioner, County of Los Angeles; County Engineer,
County of Los Angeles; Chief Engineer, Los Angeles County Flood Control District;
and/or authorized representative(s).

District. Los Angeles County Flood Control District, or Los Angeles County
Waterworks Districts, or Los Angeles County Consolidated Sewer Maintenance
District.

Employee Leasing. Any agreement to employ any worker, at any tier, that is
neither a subcontract nor a direct employee relationship.

Fiscal Year. The 12 month period beginning July 1st and ending the following
June 30th.

Maximum Contract Sum. The Maximum Contract Sum is the aggregate total
amount of compensation authorized by the Board.

Proposal. The written materials that a Proposer submits in response to a solicitation
document (Request for Proposals).

Proposer. Any individual, person or persons, sole proprietor, firm, partnership, joint
venture, corporation, or other legal entity submitting a Proposal for the work, acting
directly or through a duly authorized representative.

Public Works. County of Los Angeles Department of Public Works.

Solicitation. Request for Proposals, Invitation for Bids, Request for Statement of
Qualifications, or Request for Quotation.

Specifications. The directions, provisions, and requirements contained herein, as
supplemented by such special provisions as may be necessary pertaining to
method, manner, and place of performing the work under this Contract.

Subcontract. An agreement by the Contractor to employ a Subcontractor at any
tier; to employ or agree to employ a Subcontractor, at any tier.
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Subcontractor. Any individual, person or persons, sole proprietor, firm,
partnership, joint venture, corporation, or other legal entity furnishing supplies,
services of any nature, equipment, and/or materials to Contractor in furtherance
of the Contractor's performance of this Contract, at any tier, under oral or written
agreement.

Headings

The headings herein contained are for convenience and reference only and are
not intended to define or limit the scope of any provision thereof.
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SECTION 2

STANDARD TERMS AND CONDITIONS PERTAINING TO CONTRACT

ADMINISTRATION

A. Amendments

1.

For any change which affects the scope of work, contract sum, payments, or
any term or condition included in this Contract, an amendment shall be
prepared and executed by Contractor and the Board or if delegated by the
Board, the Director and Contractor.

The Board or County's Chief Executive Officer or designee may require the
addition and/or change of certain terms and conditions in this Contract
during the term of this Contract. County reserves the right to add and/or
change such provisions as required by the Board or the Chief Executive
Officer. To implement such changes, an amendment or a change order to
this Contract shall be prepared by Public Works and signed by the
Contractor.

County may, at its sole discretion, authorize extensions of time to this
Contract's term. Contractor agrees that such extensions of time shall not
change any other term or condition of this Contract during the period of
such extensions. To implement an extension of time, an amendment to this
Contract shall be prepared and executed by Contractor and the Board or if
delegated by the Board, the Director and Contractor. To the extent that
extensions of time for Contractor performance do not impact either scope or
amount of this Contract, Public Works may, at its sole discretion, grant
Contractor extensions of time, provided the aggregate of all such extensions
during the life of this Contract shall not exceed 120 days.

For any change which does not materially affect the scope of work or any
other term or condition included under this Contract, a change order shall be
prepared by Public Works and signed by the Contractor. If the change order
is prepared by the Contractor, it shall be approved by Public Works and
signed by the Contractor and the County.

B. Assignment and Delegation

1.

Contractor shall not assign its rights or delegate its duties under this
Contract, or both, whether in whole or in part, without the prior written
consent of County, in its discretion, and any attempted assignment or
delegation without such consent shall be null and void. For purposes of
this paragraph, County consent shall require a written amendment to this
Contract, which is formally approved and executed by Contractor and the
Board or if delegated by the Board, the Director and Contractor. Any
payments by County to any approved delegate or assignee on any claim
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under this Contract shall be deductible, at County's sole discretion, against
the claims which Contractor may have against County.

2. Shareholders, partners, members, or other equity holders of Contractor
may transfer, sell, exchange, assign, or divest themselves of any interest
they may have therein. However, in the event any such sale, transfer,
exchange, assignment, or divestment is effected in such a way as to give
majority control of Contractor to any person(s), corporation, partnership, or
legal entity other than the majority controlling interest therein at the time of
execution of this Contract, such disposition is an assignment requiring the
prior written consent of County in accordance with applicable provisions of
this Contract.

3. Any assumption, assignment, delegation, or takeover of any of
Contractor's duties, responsibilities, obligations, or performance of same
by any entity other than Contractor, whether through assignment,
subcontract, delegation, merger, buyout, or any other mechanism, with or
without consideration for any reason whatsoever without County's express
prior written approval, shall be a material breach of this Contract, which
may result in the suspension or termination of this Contract. In the event
of such a termination, County shall be entitled to pursue the same
remedies against Contractor as it could pursue in the event of default of
Contractor.

Authorization Warranty

Contractor represents and warrants that the person(s) executing this Contract for
Contractor is an authorized agent who has actual authority to bind Contractor to
each and every term, condition, and obligation of this Contract and that all
requirements of Contractor have been fulfilled to provide such actual authority.

Budget Reduction

In the event that the County's Board of Supervisors adopts, in any fiscal year, a
County Budget which provides for reductions in the salaries and benefits paid to
the majority of County employees and imposes similar reductions with respect to
County Contracts, the County reserves the right to reduce its payment obligation
under this Contract correspondingly for that fiscal year and any subsequent fiscal
year during the term of this Contract (including any extensions), and the services
to be provided by the Contractor under this Contract shall also be reduced
correspondingly. Except as set forth in the preceding sentence, the Contractor
shall continue to provide all of the services set forth in this Contract. The
County's notice to the Contractor regarding said reduction in payment obligation
shall be provided within thirty (30) calendar days of the Board's approval of such
actions.

-B.5- 2012-AN0O7
Channel ROW Clearing-South



Service Contract General Requirements — EXHIBIT B

Complaints

Contractor shall develop, maintain, and operate procedures for receiving,
investigating, and responding to any complaints by any individual.

1.

Within 12 business days after this Contract's effective date, Contractor shall
provide County with Contractor's policy for receiving, investigating, and
responding to any complaints by any individuatl.

County will review Contractor's policy and provide Contractor with approval
of said plan or with requested changes.

If County requests changes in Contractor's policy, Contractor shall make
such changes and resubmit the plan within five business days for County
approval.

If, at any time, Contractor wishes to change Contractor's policy, Contractor
shall submit proposed changes to County for approval before
implementation.

Contractor shall preliminarily investigate all complaints and notify the
Contract Manager of the status of the investigation within five business
days of receiving the complaint.

When complaints cannot be resolved informally, a system of
follow-through shall be instituted which adheres to formal plans for specific
actions and strict time deadlines.

Copies of all written responses shall be sent to the Contract Manager
within three business days of mailing to the complainant.

Compliance with Applicable Laws

1.

Contractor shall comply with all applicable Federal, State, and local laws,
rules, regulations, ordinances, or directives, and all provisions required
thereby to be included in this Contract are hereby incorporated by
reference.

Contractor shall defend, indemnify, and hold the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees and
Volunteers harmless from and against any and all liability, damages,
costs, and expenses, including, but not limited to, defense costs and
attorneys' fees arising from or related to any viclation on the part of
Contractor or its employees, agents, or Subcontractors of any such laws,
rules, regulations, ordinances, or directives.
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Compliance with Civil Rights Laws

Contractor hereby assures that it will comply with Subchapter VI of the
Civil Rights Act of 1964, 42 USC Sections 2000 (e)(1) through 2000 (e)(17), to
the end that no person shall, on the grounds of race, creed, color, sex, religion,
ancestry, age, condition of physical disability, marital status, political affiliation, or
national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination under this Contract or under any project,
program, or activity supported by this Contract. Contractor shall comply with its
EEO Certification (Form PW-7).

Confidentiality

1. Contractor shall maintain the confidentiality of all records obtained from
County under this Contract in accordance with all applicable Federal,
State, and local laws, ordinances, regulations, and directives relating to
confidentiality.

2. Contractor shall inform all of its officers, employees, agents, and
Subcontractors providing services hereunder of the confidentiality
provisions of this Contract.

Conflict of Interest

1. No County employee whose position with County enables such employee to
influence the award of this Contract or any competing contract, and no
spouse or economic dependent of such employee shall be employed in any
capacity by Contractor or have any other direct or indirect financial interest in
this Contract. No officer or employee of Contractor who may financially
benefit from the performance of the work hereunder shall in any way
participate in County's approval, or ongeing evaluation, of such work, or in
any way atitempt to unlawfully influence County's approval or ongoing
evaluation of such work.

2. Contractor represents and warrants that it is aware of, and its authorized
officers have read, the provisions of Los Angeles County Code,
Section 2.180.010, "Certain Contracts Prohibited,” and that execution of this
Agreement will not violate those provisions. Contractor shall comply with all
conflict of interest laws, ordinances, and regulations now in effect or
hereafter to be enacted during the term of this Contract. Contractor warrants
that it is not now aware of any facts that create a conflict of interest. If
Contractor hereafter becomes aware of any facts that might reasonably be
expected to create a conflict of interest, it shall immediately make full written
disclosure of such facts to County. Full written disclosure shall include, but
is not limited to, identification of all persons implicated and a complete
description of all relevant circumstances. Failure to comply with the
provisions of this paragraph shall be a material breach of this Contract

-B.7 - 2012-ANCO7
Channel ROW Clearing-South



Service Contract General Requirements — EXHIBIT B

subjecting Contractor to either contract termination for default or debarment
proceedings or both. Contractor must sign and adhere to the "Conflict of
Interest Certification" (Form PW-5).

Consideration of Hiring County Employees Targeted for Layoffs or Former County
Employee on Reemployment List

Should Contractor require additional or replacement personnel after the effective
date of this Contract to perform the services set forth herein, Contractor shall
give first consideration for such employment openings to qualified permanent
County employees who are targeted for layoff or qualified, former County
employees who are on a reemployment list during the life of this Contract.

Consideration of Hiring GAIN and GROW Participants

1. Should Contractor require additional or replacement personnel after the
effective date of this Contract, Contractor shall give consideration for any
such employment openings to participants in County's Department of
Public Social Services' Greater Avenues for Independence (GAIN)
Program and General Relief Opportunity for Work (GROW) Program who
meet Contractor's minimum qualifications for the open position. For this
purpose, consideration shall mean that Contractor will interview qualified
candidates. County will refer GAIN and GROW participants by category to
Contractor.

2. In the event that both laid-off County employees and GAIN and GROW
participants are available for hiring, County employees shall be given first
priority.

Contractor's Acknowledgment of County's Commitment to Child Support
Enforcement

Contractor acknowledges that County places a high priority on the enforcement
of child support laws and the apprehension of child support evaders. Contractor
understands that it is County's policy to encourage all County Contractors to
voluntarily post County's L.A's Most Wanted: Delinquent Parents poster in a
prominent position at Contractor's place of business. County's Child Support
Services Department will supply Contractor with the poster to be used.

Contractor's Charitable Activities Compliance

The Supervision of Trustees and Fundraisers for Charitable Purposes Act
regulates entities receiving or raising charitable contributions. The
"Nonprofit Integrity Act of 2004" (SB 1262, Chapter 919) increased Charitable
Purposes Act requirements. By requiring Contractors to complete the Charitable
Contributions Certification (Form PW-12), County seeks to ensure that all County
Contractors which receive or raise charitable contributions comply with California
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law in order to protect County and its taxpayers. A Contractor which receives or
raises charitable contributions without complying with its obligations under
California law commits a material breach subjecting it to either contract
termination for default or debarment proceedings or both. (Los Angeles County
Code Chapter 2.202)

Contractor's Warranty of Adherence to County's Child Support Compliance
Program

1. Contractor acknowledges that County has established a goal of ensuring
that all individuals who benefit financially from County through contracts
are in compliance with their court-ordered child, family, and spousal
support obligations in order to mitigate the economic burden otherwise
imposed upon County and its taxpayers.

2. As required by County's Child Support Compliance Program (Los Angeles
County Code Chapter 2.200), and without limiting Contractor's duty under
this Contract to comply with all applicable provisions of law, Contractor
warrants that it is now in compliance and shall during the term of this
Contract maintain compliance with the employment and wage reporting
requirements as required by the Federal Social Security Act
(42 USC Section 653a) and California Unemployment Insurance Code
Section 1088.5, and shall implement all lawfully served Wage and
Earnings Withholding Orders or Child Support Services Department
Notices of Wage and Earnings Assignment for Child, Family, or
Spousal Support, pursuant to Code of Civil Procedure Section 706.031
and Family Code Section 5246(b).

County's Quality Assurance Plan

County or its agent will evaluate Contractor's performance under this Contract on
not less than an annual basis. Such evaluation will include assessing
Contractor's compliance with all this Contract's terms and conditions and
performance standards. Contractor deficiencies which County determines are
severe or continuing and that may place performance of this Contract in
jeopardy, if not corrected, will be reported to the Board. The report will include
improvement/corrective action measures taken by County and Contractor. |[f
improvement does not occur consistent with the corrective action measures,
County may suspend or terminate this Contract for default or impose other
penalties as specified in this Contract.

Damage to County Facilities, Buildings, or Grounds

1. Contractor shall repair, or cause to be repaired, at its own cost, any and all
damage to County facilities, buildings, or grounds caused by Contractor or
employees or agents of Contractor.
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2. Such repairs shall be made immediately after Contractor has become
aware of such damage, but in no event later than 30 days after the
occurrence. If Contractor fails to make timely repairs, County may make
any necessary repairs. All costs incurred by County, as determined by
County, for such repairs shall be repaid by Contractor by cash payment
upon demand. County may deduct from any payment otherwise due
Contractor for costs incurred by County to make such repairs.

Q. Employment Eligibility Verification

1. Contractor warrants that it fully complies with all Federal and State
statutes and regulations regarding the employment of aliens and others
and that all of its employees performing work under this Contract meet the
citizenship or alien status requirements set forth in Federal and State
statutes and regulations. Contractor shall obtain, from all covered
employees performing services hereunder, all verification and other
documentation of employment eligibility status required by Federal and
State statutes and regulations including, but not limited to, the Immigration
Reform and Control Act of 1986 (P.L. 99-603), or as they currently exist
and as they may be hereafter amended. Contractor shall retain all such
documentation for all covered employees for the period prescribed by law.

2. Contractor shall, defend, and hold harmless, the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees and
Volunteers, from employer sanctions and any other liability which may be
assessed against Contractor or County or both in connection with any
alleged violation of Federal or State statutes or reguiations pertaining to
the eligibility for employment of persons performing services under this
Contract.

R. Facsimile Representations

At the discretion of County, County may agree to regard facsimile
representations of original signatures of Contractor's authorized officers, when
appearing in appropriate places on the change notices and amendments
prepared pursuant to this Exhibit's Amendments, and received via
communications facilities, as legally sufficient evidence that such original
signatures have been affixed to change notices and amendments to this
Contract, such that the Contractor need not follow up facsimile transmissions of
such documents with subsequent (nonfacsimile} transmission of "original"
versions of such documents.

S. Fair Labor Standards

Contractor shall comply with all applicable provisions of the Federal Fair Labor
Standards Act and shall indemnify, defend, and hold harmless the County of Los
Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees and
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Volunteers from any and all liability, including, but not limited to, wages, overtime
pay, liqguidated damages, penalties, court costs, and attorneys' fees arising under
any wage and hour law, including, but not limited to, the Federal Fair Labor
Standards Act, for work performed by Contractor's employees for which County
may be found jointly or solely liable.

Force Majeure

1. Neither party shall be liable for such party's failure to perform its
obligations under and in accordance with this Contract, if such failure
arises out of fires, floods, epidemics, quarantine restrictions, other natural
occurrences, strikes, lockouts (other than a lockout by such party or any of
such party's subcontractors), freight embargoes, or other similar events to
those described above, but in every such case the failure to perform must
be totally beyond the control and without any fault or negligence of such
party (such events are referred to in this sub-paragraph as "force majeure
events").

2. Notwithstanding the foregoing, a default by a subcontractor of Contractor
shall not constitute a force majeure event, unless such default arises out
of causes beyond the control of both Contractor and such subcontractor,
and without any fault or negligence of either of them. In such case,
Contractor shall not be liable for failure to perform, unless the goods or
services to be furnished by the subcontractor were obtainable from other
sources in sufficient time to permit Contractor to meet the required
performance schedule. As used in this sub-paragraph, the term
“subcontractor” and “subcontractors” mean subcontractors at any tier.

3. In the event Contractor's failure to perform arises out of a force majeure
event, Contractor agrees to use commercially reasonable best efforts to
obtain goods or services from other sources, if applicable, and to
otherwise mitigate the damages and reduce the delay caused by such
force majeure event.

Governing Laws, Jurisdiction, and Venue

This Contract shall be governed by, and construed in accordance with the laws of
the State of California. To the maximum extent permitted by applicable law,
Contractor and County agree and consent to the exclusive jurisdiction of the courts
of the State of California for all purposes concerning this Contract and further agree
and consent that venue of any action brought in connection with or arising out of
this Contract, shall be exclusively in the County of Los Angeles.

Most Favored Public Entity

if the Contractor’s prices decline, or should the Contractor at any time during the
term of this Contract provide the same goods or services under similar quantity
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and delivery conditions to the State of Califonia or any county, municipality, or
district of the State at prices below those set forth in this Contract, then such lower
prices shall be immediately extended to the County.

Nondiscrimination and Affirmative Action

1.

Contractor certifies and agrees that all persons employed by it, its
affiliates, subsidiaries, or holding companies are and shall be treated
equally without regard to or because of race, color, religion, ancestry,
national origin, sex, age, physical or mental disability, marital status, or
political affiliation, in compliance with all applicable Federal and State
antidiscrimination laws and regulations.

Contractor shall certify to, and comply with, the provisions of Contractor's
EEO Certification (Form PW-7).

Contractor shall take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to race, color, religion, ancestry, national origin, sex, age, physical
or mental disability, marital status, or political affiliation, in compliance with
all applicable Federal and State antidiscrimination laws and regulations.
Such action shall include, but not be limited to, employment, upgrading,
demotion, transfer, recruitment or recruitment advertising, layoff or
termination, rates of pay or other forms of compensation, and selection of
training, including apprenticeship.

Contractor certifies and agrees that it will deal with its Subcontractors,
bidders, or vendars without regard to or because of race, color, religion,
ancestry, national origin, sex, age, physical or mental disability, marital
status, or political affiliation.

Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding
companies shall comply with all applicable Federal and State laws and
regulations to the end that no person shall, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation, be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination under
this Contract or under any project, program, or activity supported by this
Contract.

Contractor shall allow County representatives access to Contractor's
employment records during regular business hours to verify compliance
with the provisions of this paragraph when so requested by County.

If County finds that any of the above provisions have been viclated, such
violation shall constitute a material breach of this Contract upon which
County may terminate for default or suspend this Contract. While County
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reserves the right to determine independently that the antidiscrimination
provisions of this Contract have been violated, in addition, a determination
by the California Fair Employment Practices Commission or the Federal
Equal Employment Opportunity Commission that Contractor has violated
Federal or State antidiscrimination laws or regulations shall constitute a
finding by County that Contractor has violated the antidiscrimination
provisions of this Contract.

8. The parties agree that in the event Contractor violates any of the
antidiscrimination provisions of this Contract, County shall, at its sole
option, be entitled to a sum of $500 for each violation pursuant to
California Civil Code Section 1671 as liquidated damages in lieu of
terminating or suspending this Contract.

Nonexclusivity

Nothing herein is intended nor shall be construed as creating any exclusive
arrangement with Contractor. This Contract shall not restrict County from
acquiring similar, equal, or like goods and/or services from other entities or
sources.

No Payment for Services Provided Following Expiration/Suspension/Termination of
Contract

Contractor shall have no claim against County for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor
after the expiration, suspension, or other termination of this Contract. Should
Contractor receive any such payment, it shall immediately notify County and shall
immediately repay all such funds to County. Payment by County for services
rendered after expiration/suspension/termination of this Contract shall not
constitute a waiver of County's right to recover such payment from Contractor.
This provision shall survive the expiration/suspension/termination of this
Contract.

Notice of Delays

Except as otherwise provided under this Contract, when either party has
knowledge that any actual or potential situation is delaying or threatens to delay
the timely performance of this Contract, that party shall, within one business day,
give notice thereof, including all relevant information with respect thereto, to the
other party.

Notice of Disputes

Contractor shall bring to the attention of the Contract Manager any dispute
between County and Contractor regarding the performance of services as stated
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in this Contract. If the Contract Manager is not able to resolve the dispute, the
Director will resolve it.

Notice to Employees Regarding the Federal Earned Income Credit

Contractor shall notify its employees, and shall require each Subcontractor to
notify its employees, that they may be eligible for the Federal Earned Income
Credit under the Federal income tax laws. Such notice shall be provided in
accordance with the requirements set forth in Internal Revenue Service
Notice 1015 (Exhibit C).

Notices

Notices desired or required to be given under these Specifications, Conditions, or
Terms herein or any law now or hereafter in effect may, at the option of the party
giving the same, be given by enclosing the same in a sealed envelope addressed
to the party for whom intended and by depositing such envelope with postage
prepaid with the United States Post Office and any such notice and the envelope
containing the same shall be addressed to Contractor at its place of business, or
such other place as may be hereinafter designated in writing by Contractor. The
notices and envelopes containing the same to County shall be addressed to:

Chief, Administrative Services Division

County of Los Angeles Department of Public Works
P.O. Box 1460

Alhambra, CA 91802-1460

In the event of suspension or termination of this Contract, notices may also be
given upon personal delivery to any person whose actual knowledge of such
suspension or termination would be sufficient notice to Contractor. Actual
knowledge of such suspension or termination by an individual Contractor or by a
copartner, if Contractor is a partnership; or by the president, vice president,
secretary, or general manager, if Contractor is a corporation; or by the managing
agent regularly in charge of the work on behaif of said Contractor shall in any
case be sufficient notice.

Publicity

Contractor shall not disclose any details in connection with this Contract to any
person or entity except as may be otherwise provided hereunder or required by
law. However, in recognizing Contractor's need to identify its services and
related clients to sustain itself, County shall not inhibit Contractor from publicizing
its role under this Contract within the following conditions:

1. Contractor shall develop all publicity material in a professional manner.
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2. During the term of this Contract, Contractor shall not, and shall not
authorize another to, publish or disseminate commercial advertisements,
press releases, feature articles, or other materials using the name of
County without the prior written consent of the Contract Manager. County
shall not unreasonably withhold such written consent.

3. Contractor may, without prior written consent of County, indicate in its
proposals and sales materials that it has been awarded this Contract with
County, provided that the requirements of this paragraph shall apply.

Public Records Act

1. Any documents submitted by Contractor; all information obtained in
connection with County's right to audit and inspect Contractor's
documents, books, and accounting records pursuant to this Exhibit's
Record Retention and Inspection/Audit Settliement, of this Contract; as
well as those documents which were required to be submitted in response
to the RFP used in the solicitation process for this Contract, become the
exclusive property of County. All such documents become a matter of
public record and shall be regarded as public records, except those
documents that are marked "trade secret,” "confidential," or "proprietary”
and are deemed excluded from disclosure under Government Code 6250
et seq. (Public Records Act). County shall not in any way be liable or
responsible for the disclosure of any such records including, with
limitation, those so marked, if disclosure is required by law, or by an order
issued by a court of competent jurisdiction.

2. In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a proposal marked "trade secret,"
"confidential," or "proprietary," Contractor agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

Record Retention and Inspection/Audit Settlement

Contractor shall maintain accurate and complete financial records of its activities
and operations relating to this Contract in accordance with generally accepted
accounting principles. Contractor shall also maintain accurate and complete
employment and other records relating to its performance of this Contract.
Contractor agrees that County, or its authorized representatives, shall have access
to and the right to examine, audit, excerpt, copy, or transcribe any pertinent
transaction, activity, or record relating to this Contract. All such material, including,
but not limited to, all financial records, bank statements, cancelled checks, or other
proof of payment, timecards, sign-in/sign-out sheets, and other time and
employment records, and proprietary data and information, shall be kept and
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maintained by Contractor and shall be made available to County during the term of
this Contract and for a period of five years thereafter unless County's written
permission is given to dispose of any such material prior to such time. All such
material shall be maintained by Contractor at a location in County, provided that if
any such material is located outside County, then, at County's option, Contractor
shall pay County for travel, per diem, and other costs incurred by County to
examine, audit, excerpt, copy, or transcribe such material at such other location.

1. In the event that an audit of Contractor is conducted specifically regarding
this Contract by any Federal or State auditor, or by any auditor or
accountant employed by Contractor or otherwise, then Contractor shall file
a copy of such audit report with County's Auditor-Controller within 30 days
of Contractor's receipt thereof, unless otherwise provided by applicable
Federal or State law or under this Contract. Subject to applicable law,
County shall make a reasonable effort to maintain the confidentiality of such
audit repori(s).

2. Failure on the part of Contractor to comply with any of the provisions of this
paragraph shall constitute a material breach of this Contract upon which
County may suspend or terminate for default or suspend this Contract.

3. If, at any time during the term of this Contract or within five years after the
expiration or termination of this Contract, representatives of County conduct
an audit of Contractor regarding the work performed under this Contract,
and if such audit finds that County's dollar liability for any such work is less
than payments made by County to Contractor, then the difference shall be
either: a) repaid by Contractor to County by cash payment upon demand or
b) at the sole option of County's Auditor-Centroller, deducted from any
amounts due to Contractor from County, whether under this Contract or
otherwise. [f such audit finds that County's dollar liability for such work is
more than the payments made by County to Contractor, then the difference
shall be paid to Contractor by County by cash payment, provided that in no
event shall County's maximum obligation for this Contract exceed the funds
appropriated by County for the purpose of this Contract.

Recycled-Content Paper Products

Consistent with Board policy to reduce the amount of solid waste deposited at
County landfills, Contractor agrees to use recycled-content paper to the
maximum extent possible under this Contract.

Contractor's Employee Criminal and Background Investigation

Security and background investigations of Contractor's staff may be required at
the discretion of the County as a condition of beginning and continuing work
under any resulting Contract. The cost of background checks is the responsibility
of the Contractor.
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Subcontracting

The requirements of this Contract may not be subcontracted by Contractor without
the advance written approval of County. Any attempt by Contractor to subcontract
without the prior written consent of County may be deemed a material breach of
this Contract and the County may suspend or terminate for this Contract default.

1.

If Contractor desires to subcontract, Contractor shall provide the following
information promptly at County's request:

a. A description of the work to be performed by the Subcontractor,
b. A draft copy of the proposed subcontract; and

C. Other pertinent information and/or certifications requested by
County.

Contractor shall indemnify and hold County harmless with respect to the
activities of each and every Subcontractor in the same manner and to the
same degree as if such Subcontractor(s) were Contractor employees.

Contractor shall remain fully responsible for all performances required of it
under this Contract, including those that the Contractor has determined to
subcontract, notwithstanding County's approval of Contractor's proposed
subcontract.

County's consent to subcontract shall not waive County's right to prior and
continuing approval of any and all personnel, including Subcontractor
employees, providing services under this Contract. Contractor is
responsible to notify its Subcontractors of this County right.

County's Contract Manager is authorized to act for and on behalf of County
with respect to approval of any subcontract and Subcontractor employees.

Contractor shall be solely liable and responsible for all payments or other
compensation to all Subcontractors and their officers, employees, agents,
and successors in interest arising through services performed hereunder,
notwithstanding County’s consent to subcontract.

Contractor shall obtain certificates of insurance, which establish that the
Subcontractor maintains all the programs of insurance required by County
from each approved Subcontractor. Contractor shall ensure delivery of all
such documents to Administrative Services Division, P.O. Box 1460,
Alhambra, California 91802-1460, before any Subcontractor employee may
perform any work hereunder.
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8. Employee Leasing is prohibited.
Validity

If any provision of this Contract or the application thereof to any person or
circumstance is held invalid, the remainder of this Contract and the application of
such provision to other persons or circumstances shall not be affected thereby.

Waiver

No waiver by County of any breach of any provision of this Contract shall
constitute a waiver of any other breach of said provision or of any other provision
of this Contract. Failure of County to enforce at anytime, or from time to time,
any provision of this Contract shall not be construed as a waiver thereof.

Warranty Against Contingent Fees

1. Contractor warrants that no person or selling agency has been employed
or retained to solicit or secure this Contract upon an agreement or
understanding for a commission, percentage, brokerage, or contingent
fee, excepting bona fide employees or bona fide established commercial
or selling agencies maintained by Contractor for the purpose of securing
business.

2. For breach of this warranty, County shall have the right, in its sole
discretion, to suspend or terminate this Contract for default, deduct from
amounts owing to the Contractor, or otherwise recover, the full amount of
such commission, percentage, brokerage, or contingent fee.
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SECTION 3
TERMINATIONS/SUSPENSIONS

Termination/Suspension for Breach of Warranty to Maintain Compliance with
County's Child Support Compliance Program

Failure of Contractor to maintain compliance with the requirements set forth in
this Exhibit's Contractor's Warranty of Adherence to County's Child Support
Compliance Program shall constitute a default under this Contract. Without
limiting the rights and remedies available to County under any other provision of
this Contract, failure of Contractor to cure such default within 90 calendar days of
written notice shall be grounds upon which the County may suspend or terminate
this Contract pursuant to this Exhibit's Termination/Suspension for Default, and
pursue debarment of Contractor pursuant to Los Angeles County Code
Chapter 2.202.

Termination/Suspension for Convenience

1. This Contract may be suspended or terminated, in whole or in part, from
time to time, when such action is deemed by County, in its sole discretion,
to be in its best interest. Suspension or termination of work hereunder
shall be effected by notice of suspension or termination to Contractor
specifying the extent to which performance of work is suspended or
terminated and the date upon which such suspension or termination
becomes effective. The date upon which such suspension or termination
becomes effective shall be no less than 10 days after the notice is sent.

2. After receipt of a notice of suspension or termination and except as
otherwise directed by County, Contractor shall;

a. Stop work under this Contract on the date and to the extent specified
in such notice; and

b. Complete performance of such part of the work as shall not have
been suspended or terminated by such notice.

3. All material including books, records, documents, or other evidence bearing
on the costs and expenses of Contractor under this Contract shall be
maintained by Contractor in accordance with this Exhibit's Record Retention
and Inspection/Audit Settlement.

4. If this Contract is suspended or terminated, Contractor shall complete
within the Director's suspension or termination date contain within the
notice of suspension or termination, those items of work which are in
various stages of completion, which the Director has advised the
Contractor are necessary to bring the work to a timely, logical, and orderly

-B.19- 2012-AN007
Channel ROW Clearing-South



Service Confract General Requirements — EXHIBIT B

end. Reports, samples, and other materials prepared by Contractor under
this Contract shall be delivered to County upon request and shall become
the property of County.

C. Termination/Suspension for Default

1.

County may, by written notice to Contractor, suspend or terminate the
whole or any part of this Contract, if, in the judgment of the County:

a. Contractor has materially breached this Contract; or

b. Contractor fails to timely provide and/or satisfactorily perform any
task, deliverable, service, or other work required under this
Contract; or

C. Contractor fails to demonstrate a high probability of timely fulfillment
of performance requirements under this Contract, or of any
obligations of this Contract and in either case, fails to demonstrate
convincing progress toward a cure within five working days (or such
longer period as County may authorize in writing) after receipt of
written notice from County specifying such failure.

In the event County suspends or terminates this Contract in whole or in
part pursuant to this paragraph, County may procure, upon such terms
and in such manner, as County may deem appropriate, goods and
services similar to those so suspended or terminated. Contractor shall be
liable to County for any and all excess costs incurred by County, as
determined by County, for such similar goods and services. Contractor
shall continue the performance of this Contract to the extent not
suspended or terminated under the provisions of this paragraph.

Except with respect to defaults of any Subcontractor, Contractor shall not
be liable for any excess costs of the type identified in subparagraph "2"
above, if its failure to perform this Contract arises out of causes beyond
the control and without the fault or negligence of Contractor. Such causes
may include, but are not limited to, acts of God or of the public enemy,
acts of County in either its sovereign or contractual capacity, acts of the
Federal or State government in its sovereign capacity, fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes, and
unusually severe weather; but in every case, the failure to perform must
be beyond the control and without the fault or negligence of Contractor. If
the failure to perform is caused by the default of a Subcontractor, and if
such default arises out of causes beyond the control of both Contractor
and Subcontractor, and without the fault or negligence of either of them,
Contractor shall not be liable for any such excess costs for failure to
perform, unless the goods or services to be furnished by the

-B.20- 2012-ANOQ7
Channet ROW Clearing-South



Service Contract General Requirements — EXHIBIT B

Subcontractor were obtainable from other sources in sufficient time to
permit Contractor to meet the required delivery schedule.

If, after County has given notice of termination or suspension under the
provisions of this paragraph, it is determined by County that Contractor
was not in default under the provisions of this paragraph or that the default
was excusable under the provisions of this paragraph, the rights and
obligations of the parties shall be the same as if the notice of termination
or suspension had been issued pursuant to this Exhibit's
Termination/Suspension for Convenience.

The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

As used herein, the terms "Subcontractor" and "Subcontractors" mean
subcontractor at any tier.

D. Termination/Suspension for Improper Consideration

1.

County may, by written notice to Contractor, immediately suspend or
terminate the right of Contractor to proceed under this Contract if it is
found that consideration, in any form, was offered or given by Contractor,
either directly or through an intermediary, to any County officer, employee,
or agent with the intent of securing this Contract or securing favorable
treatment with respect to the award, amendment, extension of this
Contract, or the making of any determinations with respect to Contractor's
performance pursuant to this Contract. In the event of such termination or
suspension, County shall be entitled to pursue those same remedies
against Contractor as it could pursue in the event of default by Contractor.

Contractor shall immediately report any attempt by a County officer or
employee to solicit such improper consideration. The report shall be
made either to County manager charged with the supervision of the
employee or to County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861.

Among other items, such improper consideration may take the form of
cash; discounts;, services; the provision of travel, entertainment, or
tangible gifts.

E. Termination/Suspension for Insolvency

1.

County may suspend or terminate this Contract forthwith in the event of
the occurrence of any of the following:
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a. Insoivency of Contractor. Contractor shall be deemed to be insolvent
if it has ceased to pay its debts for at least 60 days in the ordinary
course of business or cannot pay its debts as they become due,
whether or not a petition has been filed under the Federal Bankruptcy
Code, and whether or not Contractor is insolvent within the meaning
of the Federal Bankruptcy Code;

b. The filing of a voluntary or involuntary bankruptcy petition relative to
Contractor under the Federal Bankruptcy Code;

C The appointment of a bankruptcy Receiver or Trustee for Contractor;
or
d. The execution by Contractor of a general assignment for the benefits

of creditors.
2. The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

Termination/Suspension for Nonadherence to County Lobbyists Ordinance

Contractor, and each County lobbyist or County lobbying firm as defined in
Los Angeles County Code Section 2.160.010, retained by Contractor, shall fully
comply with County's Lobbyist Ordinance, Los Angeles County Code
Chapter 2.160. Failure on the part of Contractor or any County Lobbyists or
County Lobbying firm retained by Contractor to fully comply with County's
Lobbyist Ordinance shall constitute a material breach of this Contract, upon
which County may in its sole discretion, immediately suspend or terminate for
default of this Contract.

Termination/Suspension for Nonappropriation of Funds

Notwithstanding any other provision of this Contract, County shall not be obligated
for Contractor's performance hereunder or by any provision of this Contract during
any of County's future fiscal years unless and until the Board appropriates funds
for this Contract in County's budget for each such future fiscal year. In the event
that funds are not appropriated for this Contract, then this Contract may be
suspended or terminated as of June 30 of the last fiscal year for which funds were
appropriated. County will notify Contractor in writing of any such nonallocation of
funds at the earliest possible date.
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SECTION 4
GENERAL CONDITIONS OF CONTRACT WORK

Authority of Public Works and Inspection

The Director will have the final authority in all matters affecting the work covered
by this Contract's Terms, Requirement, Conditions, and Specifications. On all
guestions relating to work acceptability or interpretations of these Terms,
Requirements, Conditions, and Specifications, the decision of the Director will be
final.

Cooperation

Contractor shall cooperate with Public Works' forces engaged in any other
activities at the jobsite. Contractor shall carry out all work in a diligent manner
and according to instructions of the Director.

Cooperation and Collateral Work

Contractor shall perform work as directed by the Director. The Director will be
supported by other Public Works personnel in assuring satisfactory performance
of the work under these Specifications and that satisfactory contract controls and
conditions are maintained.

Equipment, Labor, Supervision, and Materials

All equipment, labor, supervision, and materials required to accomplish this
Contract, except as might be specifically outlined in other sections, shall be
provided by Contractor.

Gratuitous Work

Contractor agrees that should work be performed outside the Scope of Work
indicated and without Public Works' prior written approval in accordance with this
Exhibit's Amendments, such work shall be deemed to be a gratuitous effort by
Contractor, and Contractor shall have no claim against County.

Jobsite Safety

Contractor shall be solely responsible for ensuring that all work performed under
this Contract is performed in strict compliance with all applicable Federal, State,
and local occupational safety regulations. Contractor shall provide at its expense
all safeguards, safety devices, and protective equipment and shall take any and
all actions appropriate to providing a safe jobsite.
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Labor

No person shall be employed on any work under this Contract who is found to be
intemperate, troublesome, disorderly, or is otherwise objectionable to
Public Works. Any such person shall be reassigned immediately and not again
employed on Public Works' projects or providing services.

Labor Law Compliance

Contractor, its agents, and employees shall be bound by and shall comply with
all applicable provisions of the Labor Code of the State of California as well as all
other applicable Federal, State, and local laws related to labor, including
compliance with prevailing wage laws. The Contractor is responsible for
selecting the classification of workers, which will be required to perform this
service in accordance with the Contractor's method of performing the work and
when applicable, is required to pay current prevailing wage rate s adopted by
the Director of the Department of Industrial Relations and will indemnify the
County for any claims resulting from their failure to so comply. Contractor shall
comply with Labor Code Section 1777.5 with respect to the employment of
apprentices.

Overtime

Eight hours labor constitutes a legal day's work. Work in excess thereof, or
greater than 40 hours during any one week, shall be permitted only as authorized
by and in accordance with Labor Code Section 1815 et seq.

Permits/Licenses

Contractor shall be fully responsible for possessing or obtaining all
permits/licenses, except as might be specifically outlined in other sections, from
the appropriate Federal, State, or local authorities relating to work to be
performed under this Contract.

Prohibition Against Use of Child Labor

1. Contractor shall:

a. Not knowingly sell or supply to County any products, goods, supply,
or other personal property manufactured in violation of child labor
standards set by the International Labor Organization through its
1973 Convention Concerning Minimum Age for Employment;

b. Upon request by County, identify the country/countries of origin of
any products, goods, supplies, or other personal property
Contractor sells or supplies to County;
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C. Upon request by County, provide to County the manufacturer's
certification of compliance with all international child labor
conventions; and

d. Should County discover that any products, goods, supplies, or
other personal property sold or supplied by Contracter to County
are produced in violation of any international child labor
conventions, Contractor shall immediately provide an alternative,
compliant source of supply.

2. Failure by Contractor to comply with provisions of this paragraph will
constitute a material breach of this Contract and will be grounds for
immediate suspension or termination of this Contract for default.

Public Convenience

Contractor shall conduct operations to cause the least possible obstruction and
inconvenience to public traffic or disruption to the peace and quiet of the area
within which the work is being performed.

Public Safety

It shall be Contractor's responsibility to maintain security against public hazards
at all times while performing work at Public Works' jobsites.

Quality of Work

Contractor shall provide the County high and consistent quality work under this
Contract and which is at least equivalent to that which Contractor provides to all
other clients it serves. All work shall be executed by experienced and
well-trained workers. All work shall be under supervision of a well-qualified
supervisor. Contractor also agrees that work shall be furnished in a professional
manner and according to these Specifications.

Quantities of Work

Contractor shall be allowed no claims for anticipated profits or for any damages
of any sort because of any difference between the work estimated by Contractor
in responding to County's solicitation and actual quantities of work done under
this Contract or for work decreased or eliminated by County.

Safety Requirements

Contractor shall be responsible for the safety of equipment, material, and
personnel under Contractor's jurisdiction during the work.
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Storage of Material and Equipment

Contractor shall not store material or equipment at the jobsite, except as might
be specifically authorized by this Contract. County will not be liable or
responsible for any damage, by whatever means, or for the theft of Contractor's
material or equipment from any jobsite.

Transportation

County will not provide transportation to and from the jobsite and will not provide
travel around the limits of the jobsite.

Work Area Controls

1. Contractor shall comply with all applicable laws and regulations.
Contractor shall maintain work area in a neat, orderly, clean, and safe
manner. Contractor shall avoid spreading out eguipment excessively.
Location and layout of all equipment and materials at each jobsite will be
subject to the Contract Manager's approval.

2. Contractor shall be responsible for the security of any and all of
Public Works/County facilities in its care. Contractor shall provide
protection against vandalism and accidental and malicious damage, both
during working and nonworking hours.

County Contract Database/CARD

The County maintains databases that track/monitor contractor performance history.
Information entered into such databases may be used for a variety of purposes,
including determining whether the County will exercise a contract term extension
option.
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SECTION 5
INDEMNIFICATION AND INSURANCE REQUIREMENTS

Independent Contractor Status

1. This Contract is by and between County and Contractor and is not intended,
and shall not be construed, to create the relationship of agent, servant,
employee, partnership, joint venture, or association, as between County and
Contractor. The employees and agents of one party shall not be, or be
construed to be, the employees or agents of the other party for any purpose
whatsoever.

2. Contractor shall be solely liable and responsible for providing to, or on behalf
of, all persons performing work pursuant to this Contract all compensation
and benefits. County shall have no liability or responsibility for the payment
of any salaries, wages, unemployment benefits, disability benefits, Federal,
State, or local taxes, or other compensation, benefits, or taxes for any
personnel provided by or on behalf of Contractor.

3. Contractor understands and agrees that all persons performing work
pursuant to this Contract are, for purposes of Workers' Compensation
liability, solely employees of Contractor and not employees of County.
Contractor shall be solely liable and responsible for furnishing any and all
Workers' Compensation benefits to any person as a result of any injuries
arising from or connected with any work performed by or on behalf of
Contractor pursuant to this Contract.

Indemnification

Contractor shall indemnify, defend, and hold harmless the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees and Volunteers
from and against any and all liability, including, but not limited to, demands, claims,
actions, fees, costs, and expenses of any nature whatsoever (including attorney
and expert witness fees), arising from or connected with Contractor's acts and/or
omissions arising from and/or relating to this Contract. This indemnification also
shall include any and all intellectual property liability, including copyright
infringement and similar claims.

Workplace Safety Indemnification

In addition to and without limiting the indemnification required by this Exhibit's
Section 5.B (above), and to the extent allowed by law, Contractor agrees to defend,
indemnify, and hold harmless the County of Los Angeles, its Special Districts,
Elected Officials, Officers, Agents, Employees and Volunteers from and against any
and all investigations, complaints, citations, liability, expense (including defense
costs and legal fees), claims, and/or causes of action for damages of any nature
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whatsoever, including, but not limited to, injury or death to employees of Contractor,
its Subcontractors or County, attributable to any alleged act or omission of
Contractor and/or its Subcontractors which is in violation of any Cal/lOSHA
regulation. The obligation to defend, indemnify, and hold harmless County includes
all investigations and proceedings associated with purported violations of Section
336.10 of Title 8 of the California Code of Regulations pertaining to multiemployer
worksites. Contractor shall not be obligated to indemnify for liability and expenses
arising from the active negligence of County. County may deduct from any
payment otherwise due Contractor any costs incurred or anticipated to be incurred
by County, including legal fees and staff costs, associated with any investigation or
enforcement proceeding brought by CallOSHA arising out of the work being
performed by Contractor under this Contract.

General Insurance Requirements

1. Without limiting Contractor's indemnification of County, and in the
performance of this Contract and until all of its obligations pursuant to this
Contract have been met, Contractor shall provide and maintain at its own
expense insurance coverage satisfying the requirements specified in this
Paragraph and Paragraph F of this Section. These minimum insurance
coverage terms, types and limits (the “Required Insurance™) also are in
addition to and separate from any other contractual obligation imposed
upon Caontractor pursuant to this Contract. The County in no way warrants
that the Required Insurance is sufficient fo protect the Contractor for
liabilities which may arise from or relate to this Contract.

2. Evidence of Coverage and Notice to County - A certificate(s) of insurance
coverage (Certificate) satisfactory to County, and a copy of an Additional
Insured endorsement confirming the County of Los Angeles, its Special
Districts, Elected Officials, Officers, Agents, Employees and Volunteers
has been given Insured status under the Contractor's General Liability
policy, shall be delivered to County at the address shown below and
provided prior to commencing services under this Contract.

a. Renewal Certificates shall be provided to County not less than 10
days prior to Contractor's policy expiration dates. The County
reserves the right to obtain complete, certified copies of any
required Contractor and/or Subcontractor insurance policies at any
time.

b. Certificates shall identify all Required Insurance coverage types
and limits specified herein, reference this Contract by name or
number, and be signed by an authorized representative of the
insurer(s). The Insured party named on the Certificate shall match
the name of the Contractor identified as the contracting party in this
Contract. Certificates shall provide the full name of each insurer
providing coverage, its NAIC (National Association of Insurance
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Commissioners} identification number, its financial rating, the
amounts of any policy deductibles or self<insured retentions
exceeding fifty thousand ($50,000.00) dollars, and list any County
required endorsement forms.

C. Neither the County’s failure to obtain, nor the County’s receipt of, or
failure to object to a non-complying insurance certificate or
endorsement, or any other insurance documentation or information
provided by the Contractor, its insurance broker(s) and/or
insurer(s), shall be construed as a waiver of any of the Required
Insurance provisions.

d. Certificates and copies of any required endorsements shall be sent
to:

County of Los Angeles

Department of Public Works, Administrative Services Division
P.O. Box 1460

Alhambra, California 91802-1460

Attention of. Contract Analyst (noted in the RFP Notice)

e. Contractor also shall promptly report to County any injury or
property damage accident or incident, including any injury to a
Contractor employee occurring on County property, and any loss,
disappearance, destruction, misuse, or theft of County property,
monies or securities entrusted to Contractor. Contractor also shall
promptly notify County of any third party claim or suit filed against
Contractor or any of its Subcontractors which arises from or relates
to this Contract, and could result in the filing of a claim or lawsuit
against Contractor and/or County.

Additional Insured Status and Scope of Coverage - The County of Los
Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees and Volunteers shall be provided additional insured status
under Contractor's General Liability policy with respect to liability arising
out of Contractor's ongoing and completed operations performed on
behalf of the County. The County of Los Angeles, its Special Districts,
Elected Officials, Officers, Agents, Employees and Volunteers additional
insured status shall apply with respect to liability and defense of suits
arising out of the Contractor's acts or omissions, whether such liability is
attributable to the Contractor or to the County. The full policy limits and
scope of protection also shall apply to the County of Los Angeles, its
Special Districts, Elected Officials, Officers, Agents, Employees and
Volunteers as an additional insured, even if they exceed the County’s
minimum Required Insurance specifications herein. Use of an automatic
additional insured endorsement form is acceptable providing it satisfies
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the Required Insurance provisions herein.

Cancellation of Insurance: Except in the case of cancellation for non-
payment of premium, Contractor's insurance policies shall provide, and
Certificates shall specify, that County shall receive not less than thirty (30)
days advance written notice by mail of any cancellation of the Required
Insurance. Ten (10) days prior notice may be given to County in event of
cancellation for non-payment of premium.

Failure to Maintain Insurance: Contractor's failure to maintain or to
provide acceptable evidence that it maintains the Required Insurance shall
constitute a material breach of the Contract, upon which County
immediately may withhold payments due to Contractor, and/or suspend or
terminate this Contract. County, at its sole discretion, may obtain
damages from Contractor resulting from said breach.

Insurer Financial Ratings: Coverage shall be placed with insurers
acceptable to the County with A.M. Best ratings of not less than A:VII
unless otherwise approved by County.

Contractor’s Insurance Shall Be Primary: Contractor’s insurance policies,
with respect to any claims related to this Contract, shall be primary with
respect to all other sources of coverage available to Contractor. Any
County maintained insurance or self-insurance coverage shall be in
excess of and not contribute to any Contractor coverage.

Waivers of Subrogation: To the fullest extent permitted by law, the
Contractor hereby waives its rights and its insurer(s) rights of recovery
against County under all the Required Insurance for any loss arising from
or relating to this Contract. The Contractor shall require its insurers to
execute any waiver of subrogation endorsements which may be
necessary to effect such waiver.

Subcontractor Insurance Coverage Reguirements:  Contractor shall
include all Subcontractors as insureds under Contractor's own policies, or
shall provide County with each Subcontractor's separate evidence of
insurance coverage. Contractor shall be responsible for verifying each
Subcontractor complies with the Required Insurance provisions herein,
and shall require that each Subcontractor name the County of Los
Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees and Volunteers and Contractor as additional insureds on the
Subcontractor's General Liability policy. Contractor shall obtain County's
prior review and approval of any Subcontractor request for modification of
the Required Insurance.
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Deductibles _and Self-Insured Retentions (SIRs): Contractor's policies
shall not obligate the County to pay any portion of any Contractor
deductible or SIR. The County retains the right to require Contractor to
reduce or eliminate policy deductibles and SIRs as respects the County,
or to provide a bond guaranteeing Contractor's payment of all deductibles
and SIRs, including all related claims investigation, administration and
defense expenses. Such bond shall be executed by a corporate surety
licensed to transact business in the State of California.

Claims Made Coverage: If any part of the Required Insurance is written
on a claims made basis, any policy retroactive date shall precede the
effective date of this Contract. Contractor understands and agrees it shall
maintain such coverage for a period of not less than three (3) years
foliowing Contract expiration, termination or cancellation.

Application of Excess liabilty Coverage: Contractors may use a
combination of primary, and excess insurance policies which provide
coverage as broad as (“follow form” over} the underlying primary policies,
to satisfy the Required Insurance provisions.

Separation_of Insureds: All liability policies shall provide cross-liability
coverage as would be afforded by the standard ISO (Insurance Services
Office, Inc.) separation of insureds provision with no insured versus
insured exclusions or limitations.

Alternative Risk Financing Programs: The County reserves the right to
review, and then approve, Contractor use of self-insurance, risk retention
groups, risk purchasing groups, pooling arrangements and captive
insurance to satisfy the Required Insurance provisions. The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees and Volunteers shall be designated as an Additional Covered
Party under any approved program.

County Review and Approval of Insurance Regquirements: The County
reserves the right to review and adjust the Required Insurance provisions,
conditioned upon County’s determination of changes in risk exposures.

Compensation for County Costs

In the event that the Contractor fails to comply with any of the indemnification or
insurance requirements of this Contract, and such failure to comply results in any
costs to the County, the Contractor shall pay full compensation for all costs incurred
by the County.
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F. Insurance Coverage Requirements

1.

Commercial_General Liability insurance (providing scope of coverage
equivalent to ISO policy form CG 00 01), naming The County of Los
Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees and Volunteers as an additional insured, with limits of not less
than:

General Aggregate: $2 million
Products/Completed Operations Aggregate:  $1 million
Personal and Advertising Injury: $1 million
Each Occurrence: $1 million

Automobile_Liability insurance (providing scope of coverage equivalent to
ISO policy form CA 00 01) with limits of not less than $1 million for bodily
injury and property damage, in combined or equivalent split limits, for each
single accident. Insurance shall cover liability arising out of Contractor's
use of autos pursuant to this Contract, including owned, leased, hired,
and/or non-owned autos, as each may be applicable.

Workers Compensation and Employers’ Liability insurance or qualified
self-insurance satisfying statutory requirements, which includes
Employers’ Liability coverage with limits of not less than $1 million per
accident. If Contractor is a temporary staffing firm or a professional
employer organization (PEO), coverage alsc shall include an Alternate
Employer Endorsement (providing scope of coverage equivalent to 1SO
policy form WC 00 03 01 A) naming the County as the Alternate Employer,
and the endorsement form shall be modified to provide that County will
receive not less than thirty (30) days advance written notice of cancellation
of this coverage provision. |If applicable to Contractor's operations,
coverage also shall be arranged to satisfy the requirements of any federal
workers of workmen’'s compensation law or any federal occupational
disease law.
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SECTION 6
CONTRACTOR RESPONSIBILITY AND DEBARMENT

Responsible Contractor

A responsible Contractor is a Contractor who has demonstrated the attribute of
trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the contract. It is County's policy to conduct business only
with responsible Contractors.

Chapter 2.202 of County Code

Contractor is hereby notified that, in accordance with Chapter 2.202 of County
Code, if County acquires information concerning the performance of Contractor
on this or other contracts which indicates that Contractor is not responsible,
County may, in addition to other remedies provided in this Contract, debar
Contractor from bidding or proposing on, being awarded, and/or performing work
on County contracts for a specified period of time, which generally will not
exceed five years but may exceed five years or be permanent if warranted by the
circumstances, and suspend or terminate any or all existing contracts Contractor
may have with County.

Nonresponsible Contractor

County may debar a Contractor if the Board finds, in its discretion, that
Contractor has done any of the following: (1} violated any term of a contract with
County or a nonprofit corporation created by County; (2} committed an act or
omission which negatively reflects on Contractor's quality, fithess, or capacity to
perform a contract with County, any other public entity, or a nonprofit corporation
created by County, or engaged in a pattern or practice which negatively reflects
on same; (3) committed an act or offense which indicates a lack of business
integrity or business honesty; or (4) made or submitted a false claim against
County or any other public entity.

Contractor Hearing Board

1. If there is evidence that Contractor may be subject to debarment,
Public Works will notify Contractor in writing of the evidence which is the
basis for the proposed debarment and will advise Contractor of the
scheduled date for a debarment hearing before Contractor Hearing Board.

2. Contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. Contractor and/or Contractor's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, Contractor Hearing Board will prepare a
tentative proposed decision, which shall contain a recommendation
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regarding whether Contractor should be debarred, and, if so, the
appropriate length of time of the debarment. Contractor and Public Works
shall be provided an opportunity to object to the tentative proposed
decision prior to its presentation to the Board.

3. After consideration of any objections, or if no objections are submitted, a
record of the hearing, the proposed decision, and any other
recommendation of Contractor Hearing Board shali be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of Contractor Hearing Board.

4. If a Contractor has been debarred for a period longer than five years, that
Contractor may, after the debarment has been in effect for at least five
years, submit a written request for review of the debarment determination to
reduce the period of debarment or terminate the debarment. County may, in
its discretion, reduce the period of debarment or terminate the debarment if it
finds that Contractor has adequately demonstrated one or more of the
following: (1) elimination of the grounds for which the debarment was
imposed; (2) a bona fide change in ownership or management; (3) material
evidence discovered after debarment was imposed; or (4) any other reason
that is in the best interests of County.

5. Contractor Hearing Board will consider a request for review of a debarment
determination only where (1) Contractor has been debarred for a period
longer than five years; (2) the debarment has been in effect for at least five
years; and (3) the request is in writing, states one or more of the grounds for
reduction of the debarment period or termination of the debarment, and
includes supporting documentation. Upon receiving an appropriate request,
Contractor Hearing Board will provide notice of the hearing on the request.
At the hearing, Contractor Hearing Board shall conduct a hearing where
evidence on the proposed reduction of debarment period or termination of
debarment is presented. This hearing shall be conducted and the request
for review decided by Contractor Hearing Board pursuant to the same
procedure as for a debarment hearing.

6. Contractor Hearing Board's proposed decision shall contain a
recommendation on the request to reduce the period of debarment or
terminate the debarment. Contractor Hearing Board shall present its
proposed decision and recommendation to the Board. The Board shall have
the right to modify, deny, or adopt the proposed decision and
recommendation of Contractor Hearing Board.

E. Subcontractors of Contractor

These terms shall also apply to Subcontractors of County contractors.
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SECTION 7

COMPLIANCE WITH COUNTY'S JURY SERVICE PROGRAM

Jury Service Program

This Contract is subject to the provisions of County's ordinance entitled
Contractor Employee Jury Service (Jury Service Program) as codified in
Sections 2.203.010 through 2.203.090 of the Los Angeles County Code.

Written Employvee Jury Service Policy

1.

Unless Contractor has demonstrated to County's satisfaction either that
Contractor is not a "Contractor" as defined under the Jury Service
Program (Section 2.203.020 of County Code) or that Contractor qualifies
for an exception to the Jury Service Program (Section 2.203.070 of
County Code), Contractor shall have and adhere to a written policy that
provides that its Employees shall receive from Contractor, on an annual
basis, no less than five days of regular pay for actual jury service. The
policy may provide that Employee deposit any fees received for such jury
service with Contractor or that Contractor deduct from the Employee's
regular pay the fees received for jury service.

For purposes of this Section, "Contractor" means a person, partnership,
corporation, or other entity which has a contract with County or a
subcontract with a County contractor and has received or will receive an
aggregate sum of $50,000 or more in any 12-month period under one or
more County contracts or subcontracts. "Employee"” means any California
resident who is a full-time employee of Contractor. "Full-time" means
40 hours or more worked per week, or a lesser number of hours if: 1) the
lesser number is a recognized industry standard as determined by County,
or 2) Contractor has a long-standing practice that defines the lesser
number of hours as full-time. Full-time employees providing short-term,
temporary services of 80 days or less within a 12-month period are not
considered full-time for purposes of the Jury Service Program. If
Contractor uses any Subcontractor to perform services for County under
this Contract, the Subcontractor shall also be subject to the provisions of
this Section. The provisions of this Section shall be inserted into any such
subcontract agreement and a copy of the Jury Service Program shall be
attached to the agreement.

If Contractor is not required to comply with the Jury Service Program when
this Contract commences, Contractor shall have a continuing obligation to
review the applicability of its "exception status” from the Jury Service
Program, and Contractor shall immediately notify County if Contractor at
any time either comes within the Jury Service Program's definition of
"Contractor” or if Contractor no longer qualifies for an exception to the
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Jury Service Program. In either event, Contractor shall immediately
implement a written policy consistent with the Jury Service Program.
County may also require, at any time during this Contract and at its sole
discretion, that Contractor demonstrate to County's satisfaction that
Contractor either continues to remain outside of the Jury Service
Program's definition of "Contractor" and/or that Contractor continues to
qualify for an exception to the Jury Service Program.

Contractor's violation of this Section of this Contract may constitute a
material breach of this Contract. In the event of such material breach,
County may, in its sole discretion, suspend or terminate this Contract and/or
bar Contractor from the award of future County contracts for a period of time
consistent with the seriousness of the breach.

-B.36 - 2012-AN007
Channel ROW Clearing-South



Service Contract General Requirements — EXHIBIT B

SECTION 8
SAFELY SURRENDERED BABY LAW PROGRAM

Contractor's Acknowledgment of County's Commitment to the Safely Surrendered
Baby Law

Contractor acknowledges that County places a high priority on the implementation
of the Safely Surrendered Baby Law. Contractor understands that it is County's
policy to encourage all County Contractors to voluntarily post County's "Safely
Surrendered Baby Law" poster in a prominent position at Contractor's place of
business. Contractor will also encourage its Subcontractors, if any, to post this
poster in a prominent position in the Subcontractor's place of business. County's
Department of Children and Family Services will supply Contractor with the poster
to be used. Information on how to receive the poster can be found on the Internet
at www.babysafela.org.

Notice to Employees Regarding the Safely Surrendered Baby Law

Contractor shall notify and provide to its employees, and shall require each
Subcontractor to notify and provide to its employees, a fact sheet regarding the
Safely Surrendered Baby Law, its implementation in County, and where and how to
safely surrender a baby. The fact sheet is set forth in Exhibit D of this Contract and
is also available on the Internet at www.babysafela.org for printing purposes.
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SECTION 9
TRANSITIONAL JOB OPPORTUNITIES PREFERENCE PROGRAM

This Contract is subject to the provisions of the County's ordinance entitled Transitional
Job Opportunities Preference Program, as codified in Chapter 2.205 of the Los Angeles
County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a Transitional Job Opportunity vendor.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of any
entity as a Transitional Job Opportunities vendor.

If Contractor has obtained County certification as a Transitional Job Opportunities
vendor by reason of having furnished incorrect supporting information or by reason of
having withheld information, and which knew, or should have known, the information
furnished was incorrect or the information withheld was relevant to its request for
certification, and which by reason of such certification has been awarded this Contract
to which it would not otherwise have been entitled, shall:

1. Pay to the County any difference between the contract amount and what
the County's costs would have been if the contract had been properly
awarded;

2. In addition to the amount described in subdivision (1), be assessed a

penalty in the amount of not more than ten percent of the amount of this
Contract; and

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

The above penalties shall also apply to any entity that has previously obtained proper
certification, however, as a result of a change in their status would no longer be eligible
for certification, and fails to notify Public Works of this information prior to responding to
a solicitation or accepting a contract award.
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SECTION 10
LOCAL SMALL BUSINESS ENTERPRISE (SBE) PREFERENCE PROGRAM

This Contract is subject to the provisions of County's ordinance entitled Local Small
Business Enterprise Preference Program, as codified in Chapter 2.204 of the
Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain,
retain, attempt to obtain or retain, or aid ancother in fraudulently obtaining or
retaining or attempting to obtain or retain certification as a Local Small Business
Enterprise.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of
any entity as a Local Small Business Enterprise.

If Contractor has obtained County certification as a Local Small Business
Enterprise by reason of having furnished incorrect supporting information or by
reason of having withheld information, and which knew, or should have known, the
information furnished was incorrect or the information withheld was relevant to its
request for certification, and which by reason of such certification has been
awarded this Contract to which it would not otherwise have been entitled, shall:

1. Pay to County any difference between this Contract amount and what
County's costs would have been if this Contract had been properly awarded,;

2. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of this Contract;
and

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

The above penalties shall also apply if Contractor is no longer eligible for
certification as a result of a change of its status and Contractor failed to notify the
State and County's Office of Affirmative Action Compliance of this information.
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SECTION 11

COMPLIANCE WITH COUNTY'S DEFAULTED PROPERTY TAX
REDUCTION PROGRAM

Defaulted Property Tax Reduction Program

This Contract is subject to the provisions of County's ordinance entitled
Defaulted Property Tax Reduction Program ("Defaulted Tax Program") as
codified in Sections 2.206 of the Los Angeles County Code (Exhibit E).

Contractor's Warranty of Compliance with County’'s Defaulted Property Tax
Reduction Program

Contractor acknowledges that County has established a goal of ensuring that all
individuals and businesses that benefit financially from the County through any
contract are current in paying their property tax obligations (secured and
unsecured roll) in order to mitigate the economic burden otherwise imposed upon
the County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and
certifies that to the best of its knowledge it is now in compliance, and during the
term of this contract will maintain compliance, with Los Angeles County Code
Chapter 2.2086.

Termination for Breach of Warranty of Compliance with County's Defaulted
Property Tax Reduction Program

Failure of Contractor to maintain compliance with the requirements set forth in
Paragraph B, above, shall constitute default under this Contract. Without limiting
the rights and remedies avatlable to County under any other provision of this
contract, failure of Contractor to cure such default within 10 days of notice shall
be grounds upon which County may terminate this contract and/or pursue
debarment of Contractor, pursuant to County Code Chapter 2.206.
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SECTION 12
PREVAILING WAGES

Prevailing Wages

The Director of the California Department of Industrial Relations has established
the general prevailing rate of per diem wages for each craft, classification, type of
worker, or mechanic needed to execute public works and improvements.
The current generai prevailing wage rate determinations are available at
www.dir.ca.gov/disr/pwd/index.htim. The Contractor is required to pay its agents
and employees the applicable, current prevailing wage rate and is responsible for
selecting the classification of workers required to perform this service.

The Contractor agrees to comply with the provisions of Section 1775 of the
California Labor Code relating to the payment of prevailing wages, including the
assessment of penalties determined by the California Labor Commissioner.
Pursuant to Section 1773.2 of the California Labor Code, copies of the prevailing
rate of per diem wages are on file at the County Department of Public Works,
Construction Division, and will be made available for inspection by request to the
Contract Manager. Future effective wage rates will be on file with the Department
of Industrial Relations. The new wage rates shall become effective on the day
following the expiration date of the current determinations and apply to the Contract
in the same manner as if they had been included or referenced in the Contract.

Posting of Prevailing Wage Rates

The Contractor agrees to comply with the provisions of Section 1773.2 of the
California Labor Code. The Contractor shall post a copy of the prevailing wage
rates at the Work site.

Work Records

The Contractor shall comply with the requirements of Section 1812 of the
Labor Code. The Contractor shall maintain an accurate written record of all
employees working on the Project each calendar day. The record shall include
each employee's name, Social Security number, job classification, and the actual
number of hours worked.

Certified Payroll Records

The Contractor shall comply with the requirements of Section 1776 of the
Labor Code. The Contractor shall keep accurate payroll records showing the
name, address, Social Security number, work classification, straight time,
and overtime hours worked each day and week, and the actual per diem wages
paid to each journeyman, apprentice, worker, or other employee the Contractor
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employs in connection with the Work. Whenever requested by the Contract
Manager, the Contractor shall provide a certified copy of each such employee's
payroll record ("certified payrolls") at the end of each week for the period ending
the previous week. Failure to submit such payroll records will result in the
County and/or District withholding from any monies due the Contractor the
amount of $250 for each week in which certified payrolls have not been
submitted.

E. Subcontractor

Subcontractors, if any, must comply with all prevailing wage requirements as
provided in this Section.
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y’ Department of the Treasury
Internal Revenue Service
Notice 1015

(Rev. December 2011)

Have You Told Your Employees About the
Earned Income Credit (EIC)?

What Is the EIC?
The EIC is a refundable tax credit for certain workers.

Which Employees Must | Notify About the EIC?

You must notify each employee who worked for you at any
time during the year and from whom you did net withhoeld
income tax. However, you do not have to notify any
employee who claimed exemption from withholding on
Form W-4, Employee’s Withholding Allowance Certificate.

Note. You are encouraged to notify each employee whose
wages for 2011 are less than $49,078 that he or she may be
eligible for the EIC.

How and When Must | Notify My Employees?
You must give the employee one of the following:

e The IRS Form W-2, Wage and Tax Statement, which has
the required information about the EIGC on the back of
Copy B.

& A substitute Form W-2 with the same EIC information on
the hack of the employee's copy that is on Copy B of the
IRS Form W-2.

o Notice 797, Possible Federal Tax Refund Due to the
Earned Incorme Credit (EIC).

& Your written statement with the same wording as
Notice 797.

If you are required to give Form W-2 and do so on time,
no further notice is necessary if the Form W-2 has the
required information about the EIC on the back of the
employee’s copy. If a substitute Form W-2 is given on time
but does not hava the required informaticn, you must notify
the employee within 1 week of the date the substitute Form
W-2 is given. If Form W-2 is required but is not given on
time, you must give the employee Notice 797 or your wrilten
statement by the date Form W-2 is required to be given, If
Form W-2 is not required, you must notify the employee by
February 7, 2012.

EXHIBIT C

You must hand the notice direcily to the employee or send
it by first-class mail to the employee’s last known address.
You will not meet the noiification requirements by posting
Notice 7987 on an employee bulletin board or sending it
through office mail. However, you may want to post the
notice to kelp inform all employees of the EIC. You can get
copies of the natice from IRS.gov or by calling
1-800-822-3676.

How Will My Employees Know If They Can
Claim the EIC?

The basic requirements are covered in Notice 797. For more
detailed informaticn, the employee needs to see Pub. 596,
Farned Incame Credit {EIC), or the instructions for Form
1040, 1040A, or 1040EZ.

How Do My Employees Claim the EIC?

Eligible employees claim the EIC on their 2011 tax return.
Even employees who have no tax withheld from their pay or
owe no tax can claim the EIC and get a refund, but they
must file a tax return to do so. For example, if an employes
has no tax withheld in 2011 and owes no tax but is eligible
for a credit of $829, he or she must file a 2011 tax return to
get the $829 refund.

Can My Employees Get Advance EIC Payments?

After 2010, your employees can no longer get advance
payments of the credit in their pay during the year as they
could in 2010 and earlier years, because the law changed.
However, if they are eligible, they will still be able to claim
the credit on their tax return.

Form W-5, Earned Income Credit Advance Payment
Certificate, is no longer in use.

Notice 1018 Rev. 12-2011)
Cat. No. 20698]
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Lvery baby deserves a chance ﬁ'r a bm.itbu_y
life. If somenne you know is considering

" abandoning a baby, le her know there are
other options, For three days (72 hours)

after bireh, u buby can be surrendered o

 staff at any hospital or five station in
" Los Angeles County. |

A babys story

Early in the motming un ‘\.pril 9, 2005, a healthy baby boy: wits safely slrrrmdrn'.d 1 Aurses ag Harbor-

LA Medial Conter. The woman whe hroughr ehe baby e the hespitsl tdencificd harselfas the baby's aunc
drrd stated the babys modier had asked her o bring the bahy to the hospital on her behalf. 'I'he anntwas given 2
braceler with 4 number méaching the arildet placed on the baby: this would provide some identificidon in ehe venx the
mather changed her mind abaut surrendering e baby and wished w fedaim the baby in the Mlay period allowed by the
Law. ‘The aun was also-providéd with 4 micdicsl questiornnaise and said she would have the mother oummplete and mail back in
the smmpid rerurn cnvelnsd pravidéd. The baby was exansined by medidal stffand pronouncid bialdhy and full-esem, TTe was phged

How dogs it work?

A disaessed parent whe is unable or
unwilling o care for a baby can legally
contidentially, and safely surrendec a
buby wirthin three duys {72 hours) of
birth. The baby must be handed wo an
employee at 3 hospital or fire swtion in
Los Anggles County. As long as the
bd\b)’ Shﬂ'f\\'a I -!i:._:ﬂ uf dtﬂl“ [*] 3 n?g]c(’l,
no pame or other informaion s
requiral. Tre case the parcnt changes his
or her miind at a ber dure and wants the
baby back, staff will use bracelets o help
connca them w cach oiher One
braccket will be placed on the baby, and
a mﬂtching bracelee will be given to the

perent or wher somendering adwls.

What if a parent wants

the baby back?

Parents whe changs dheir mindy can
begin the process of relatming their
baby wichin 14 days. These parcnis
should call the Los Angeles Couvey

Department of Children and Lamiby
Services ac 1-BUO-540-4000.

Gan only a parent

bring in the baby?

No. While in most cases a parent wall
bring in the baby, the Law allows odher
penphe w0 beng in chie haby if decy have
lawhul custody.

Buoes the parent or surrendering
adult have to call before
bringing in the baby?

Ne. A parent or suerenderng adule can
being in 3 buby anyrime, 24 howrs 2 day,
7 days a week, as long as the parenc or
sunrzndering adule swrenders the baby
w someons who works at the hogpital

or {ire station.

with a loving tamily chat had becoapproved o adape hine by the Dopartaient of Childien wmd Faiily Services,

EXHIBIT D

Does the parert or surrendering
adutt have to tell anything to
the people taking the baby?

Noo owever, hn'-tpiml or fise starton
personac] will ask the surrendering parg
w filf our 2 questionnatre designed w
gather imporant medical history
inlormation, which s very uselul in
caring for the baby: The quescienmine
inclisdes & stamped return cnvelope wnd

van ba sant in ar g larer nme.

What happens o the baby?

The baby will be wxamined and given
medical vrcaement, Upon reclease lrom
the hospieal, socil workers immediarcly
place the baby in 2 safe and lowing home
Elml bcgh’l llll: adl‘?‘10ﬂ pl‘lﬂcr&&

Whal hapgpens to the parent
ar surrendering aduft?

nee the pasenc or s.urn:nd.;ring
adult surrenders the baby 1o hospital
ot fire stadon persotnel, they may
kave at any time.

Why is California doing this?
The purpase of the Safely Snrvendered
Baby Law is v proteee babies from
being abandoncd, hure or Ylled by their
parene. You may have heard tagic
stories of babies left 1n dumpsvers or
public bachrooms. Their parents may
have beem under severe emotiona)
distress. The mothers vy havis bidden
thckr pregnancies, fearful of whit would
hayrpen iF cheir families found ouc
Becanse they were afraid and had no
one of nowhere w e for help, they
abendoned heir babies. Abandoning a
by 18 iHlegal and places the baby in
wtreme danger. Too often, i€ aesults in
the baby’s death. The Safcly
Surcendered Baby Law prevemus this
rragedy from cver happening agein in

California,
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recién naci _ _ dos en forma segura al personal
de cualguier hospital a cuartel de bomberos del Condado de Los Angeles
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Cada recién nacidp s merece i opﬂrrwudmi

de tener una vida saizgdable Si
usted conoce estd pensando
recién nacide, inférmele que

nacimiesitn, se puede eéntregi
al personal de cualguier hospital o
bomberos del condardp de Los Angrles

4 . #
Historia de un bebé
A I mafana remprago del dia 9 de aheil de 2005, <= eniregd un reddn ascide salickable a las enfermicess del
Harsor-UCTA Medieal Conrer, Fa mujr que lheves of reciérn aucida al hosisital se di 3 conocer coma 1 tha &
bebe. y dijo que ke miadre le habia pedido que Hevara al behd al hospital en su nombre,  |e sittregaron a ta da un
brazalere con un nfimero que coincidfa con ly pabeta del bebéy esio serviria como identificacion en caso de quafx madre
(_.ﬂmb].!f‘l (L: I_)Pjn],!_m «ar l‘{'épruu a lﬂ ruln'bz lll"] b{'bﬂ )- l{ﬂi(h{'ﬂ rrulptr.u'lu (lfﬂtm l]i'\l Pc_rf('ldu (]E 14 dlﬂh ‘illﬂ F'rm]llﬂ. o513
by, También ke divron a la (fa wne cocstionario médico, y efla dijo que lo madse bo Tenacis y o enviasia Je vuelta denico ded sobre con
Frangueo pagade que be hibian dade. T personad médics oaming al el y wo dewerming que asaba salédoble y a w@rmine,. T1 behé Fue
ubieadn con uny buena fainilia que v bahia side gprobads psra edopeidla por &l Deparamdim de Servicios per Nities y Farnfias

LGdmo funciona?

H padre/madm: con dificullades que no
pueda o no quieta cuidar de su recidn
ﬂﬂl’l{]u Puﬁlc {'ﬂlrﬁ{:ﬂrlﬂ (=] rﬂxma Iﬁgﬂlq
conhidenciad ¥ segure denvra de {os tres dias
(72 howas) ded nacimuento. Bl bebd debe ser
entrepada a un empleada de cualquier
hospiral o coareel de bomberos del Condado
de Tos Angedan. Siempre que of hebd no
prasme signus de dbuse o oegligencia, oo
serd. nevesarin suminiserar nembeass ni
snformaceon dguna Sid padrelnade
cambia de oplnién pestedormente v dessa
recaperar 4 su bobé, ks trabaiadores
urilizarin beazalcros para poder vincularles.
El bebé levard un brazalete y el
padrefmadre o ¢ sduito que bo entregue
rectbird un bracdeic igual.

20ué pasa si el padre/madre
desea recuperar 4 su bebé?

Los pd.tlmb Yuc cambica s upinidn
pucden comenzar | process de seclamar a
su recién nacido dentro de los §4 dfas
Faras padros deberin lamar al
Bepartamenzo de Servicins para Nifios ¥
Fumilius {Prepartsent of Children and
Family Sepvicis) del Cundado de Toy
:ingc!cﬁ al B-800-540-4000,

£S0la los padres podran llevar
al recién nacido?

Ne. 5i bien en lx mayoria de los casos
son los padies los que Hevan al belw, 1a
ley permite que otras personas lo hagan
of sienen cosiadia begal,

i Los padres o el adulto que
erdrega al bebé deben lamar
antes de itevar al hehé?

Ne El padrefmadee o adulro puede Hevar
al behe ca c:ualqufrr mumemo, las 24
loras del dia, los 7 dias de la sensana,
siempm ¥ cutands chtreguen 4 su el g un
empleado det Tospital o cuarel de
lxtmbcrus.
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:Es necesario que el padre/
madre ¢ adulte diga alga a las
persanas que reciben al behd?
NU- Sln Embﬂ(g‘}, GI pﬂfbumj dﬂl hﬂﬁp"d] [}
cuartel de bomberos te pedird 2 fa persona
e entregie al hebs que ilene un
cuestioario <ot la finalidad de recabar
arecedentes médicos mporantes, que
resihan de gran wrifidad para cuidar bien
<ol bebs, El cncstiopario imJuye un subie
wnn ¢l ssllar postal pagade para enviars cn
ol e menko.

(Oué pasara con ef bebéa?

U] hehé serd oxaminadn ¥ ke Lrindaran
atencién mddica. Cuando le den ¢l alta del
hngpital, s crabajadares sociales
inmedialzmenic whicacda 4 bebé en un
hogar seguee donde esrard hicn arendido, ¥
w comenzatd o prxese o adopeion.

;Oué pasara con el padre/madre
¢ adulto que entregue al bebé?
Una vez que los padres o adulte haypan
enregade al bebé al personal del hospital o
cuartel de bernberos, pueden iise en

cusyiicr momento.

£Por qué se ests haciendoe esto
en Califemia? ?

La finalidad de la Ley de Entregs de Bebds
sin pl:l:gl“ o8 PILIICECI' 4 |f)§ bﬁ'&.‘f pzra illTG
no seay abandonadas, kstimadas o
mutertos par sus padies, Usied
probablemente haya escuchads hisrorias
erigicas sahre bebds abandonados an
hasureros o cn hafios pibheos. Los padres
de esos bebés probablemente hayan estado
pasando por dificulades emociomates
graves. Las madwes pueden haber uculiado
su embarazo, por temor 3 lo que pasaria si
RN [;lmi.l i&l\'ﬂ T erleraran. -"\b&ﬂﬁlﬂn“f‘)n +
sus hebés parque tenfan miedo ¥ na tepjan
nadie 7 quizo pediv ayoda. Ll abandeio
de un reein nacido cs ikopal ¥ ponc al hebs

cn s &illlﬂ[‘.lé"[l [lﬁ pﬂligll) CXLIEm. .h’lll}

i rﬂcnudo \:l ﬂbﬂ“ﬁiﬂ”n vaﬂcﬂ. Ia MUCTC
ded bebé. Ta Tey de Faoroga de Tlohés sin
Pdigro impide que vuelva 3 sieder esta
stagedia en Uslifornia.




EXHIBIT E

Chapter 2.206 DEFAULTED PROPERTY TAX REDUCTION PROGRAM

2.206.010 Findings and declarations.

2.206.020 Definitions.

2.206.030 Applicability.

2.206.040 Required solicitation and contract language.
2.206.050 Administration and compliance certification.

2.206.060 Exclusions/Exemptions.
2.206.070 Enforcement and remedies.

2.206.080 Severability.

2.206.010 Findings and declarations.

The Board of Supervisors finds that significant revenues are lost each year as a result
of taxpayers who fail to pay their tax obligations on time. The delinquencies impose an
economic burden upon the County and its taxpayers. Therefore, the Board of
Supervisors establishes the goal of ensuring that individuals and businesses that benefit
financially from contracts with the County fulfil their property tax obligation.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.020 Definitions.
The following definitions shall be applicable to this chapter:

A. "Contractor" shall mean any person, firm, corporation, partnership, or combination
thereof, which submits a bid or proposal or enters into a contract or agreement with
the County.

B. "County" shall mean the County of Los Angeles or any public entities for which the
Board of Supervisors is the governing body.

C. "County Property Taxes"” shall mean any property tax obligation on the County's
secured or unsecured roll; except for tax obligations on the secured roll with respect
to property held by a Contractor in a trust or fiduciary capacity or otherwise not
beneficially owned by the Contractor.

D. "Department” shali mean the County department, entity, or organization responsible
for the solicitation and/or administration of the contract.

E. "Default” shall mean any property tax obligation on the secured roll that has
been deemed defaulted by operation of law pursuant to California Revenue and
Taxation Code section 3436; or any property tax obligation on the unsecured roll that
remains unpaid on the applicable delinquency date pursuant to California Revenue
and Taxation Code section 2922; except for any property tax obligation dispute
pending before the Assessment Appeals Board.
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"Solicitation” shall mean the County's process to obtain bids or proposals for goods
and services.

"Treasurer-Tax Collector" shall mean the Treasurer and Tax Collector of the County
of Los Angeles. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.030 Applicability.

This chapter shall apply to all solicitations issued 60 days after the effective date of the
ordinance codified in this chapter. This chapter shall also apply to all new, renewed,
extended, and/or amended contracts entered into 60 days after the effective date of
the ordinance codified in this chapter. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.040 Required solicitation and contract language.

All solicitations and all new, renewed, extended, and/or amended contracts shall contain
language, which:

A.

Requires any Contractor to keep County Property Taxes out of Default status at all
times during the term of an awarded contract;

Provides that the failure of the Contractor to comply with the provisions in this
chapter may prevent the Contractor from being awarded a new contract; and

. Provides that the failure of the Contractor to comply with the provisions in this

chapter may constitute a material breach of an existing contract, and failure to cure
the breach within ten days of notice by the County by paying the outstanding County
Property Tax or making payments in a manner agreed to and approved by the
Treasurer-Tax Collector, may subject the contract to suspension and/or termination.
{Ord. No. 2009-0026 § 1 (part}, 2009.)

2.206.050 Administration and compliance certification.

A. The Treasurer-Tax Collector shall be responsible for the administration of this
chapter. The Treasurer-Tax Collector shall, with the assistance of the
Chief Executive Officer, Director of Internal Services, and County Counsel issue
written instructions on the implementation and ongoing administration of this
chapter. Such instructions may provide for the delegation of functions to other
departments.

Contractor shall be required to certify, at the time of submitting any bid or
proposal to the County, or entering into any new contract, or renewal, extension
or amendment of an existing contract with the County, that it is in compliance
with this chapter is not in Default on any County Property Taxes or is
current in payments due under any approved payment arrangement

Page 2 of 4



EXHIBIT E

(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.060 Exclusions/Exemptions.

A.

This chapter shall not apply to the following contracts:

1.

2.

10.

11.

Chief Executive Office delegated authority agreements under $50,000;

A contract where Federal or State law or a condition of a Federal or State
program mandates the use of a particular contractor;

A purchase made through a State or Federal contract;

A contract where State or Federal monies are used to fund service-
related programs including, but not limited to, voucher programs, foster
care, or other social programs that provide immediate direct assistance;

Purchase orders under a master agreement, where the Contractor was
certified at the time the master agreement was entered into and at any
subsequent renewal, extension and/or amendment to the master
agreement,

Purchase orders issued by Internal Services Department under $100,000
that is not the result of a competitive bidding process;

Program agreements that utilize Board of Supervisors' discretionary
funds:

National contracts established for the purchase of equipment and
supplies for and by the Naticnal Association of Counties, U.S.
Communities Government Purchasing Alliance, or any similar
related group purchasing organization;

A monopoly purchase that is exclusive and proprietary to a specific
manufacturer, distributor, reseller, and must match and intermember with
existing supplies, equipment, or systems maintained by the County
pursuant to the Los Angeles Purchasing Policy and Procedures Manual,
Section P-3700 or a successor provision;

A revolving fund (petty cash) purchase pursuant to the Los Angeles
County Fiscal Manual, Section 4.6.0 or a successor provision;

A purchase card purchase pursuant to the Los Angeles County

Purchasing Policy and Procedures Manual, Section P-2810 or a
suUCCessor provision;
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12. A nonagreement purchase worth a value of less than $5,000 pursuant to
the Los Angeles County Purchasing Policy and Procedures Manual,
Section A-0300 or a successor provision; or

13. A bona fide emergency purchase pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual Section P-0900 or a successor
provision;

14. Other contracts for mission critical goods and/or services where the
Board of Supervisors determines that an exemption is justified.

B. Other laws. This chapter shall not be interpreted or applied to any Contractor in a
manner inconsistent with the laws of the United States or California.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.070 Enforcement and remedies.

A The information furnished by each Contractor certifying that it is in compliance
with this chapter shall be under penalty of perjury.

B. No Contractor shall willfully and knowingly make a false statement certifying
compliance with this chapter for the purpose of obtaining or retaining a County
contract.

C. For Contractor's violation of any provision of this chapter, the County department
head responsible for administering the contract may do one or more of the
following:

1.Recommend to the Board of Supervisors the termination of the contract; and/or,
2.Pursuant to Chapter 2.202, seek the debarment of the contractor; and/or,
3.Recommend to the Board of Supervisors that an exemption is justified pursuant
to Section 2.206.060.A.14 of this chapter or payment deferral as
provided pursuant to the California Revenue and Taxation Code.
(Ord. No. 2009-0026 § 1 (part), 2009.)
2.206.080 Severability.
If any provision of this chapter is found invalid by a court of competent jurisdiction,

the remaining provisions shall remain in full force and effect. (Ord. No. 2009-0026 § 1
(part), 2009.)

P:\aspub\CONTRACT\ScotiCHANNEL ROW CLEARING201 ASOUTH AREARFPYX RFPV11 Exhibit E_Default Tax.doc
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