COUNTY OF LOS ANGELES
DEPARTMENT OF PUBLIC WORKS

“To Enrich Lives Through Effeclive and Caring Service"”

900 SOUTH FREMONT AVENUE

ALHAMBRA, CALIFORNIA 91803-1331
GAIL FARBER, Director Telephone: (626) 458-5 100

http://dpw lacounty.gov ADDRESS ALL CORRESPONDENCE TO:
P.0. BOX 1460
ALHAMBRA, CALIFORNTA 918021460

IN REPLY PLEASE

REFER TO FILE: AS'O

September 4, 2012

NOTICE OF REQUEST FOR PROPOSALS FOR SAN GABRIEL DAM
HYDROELEGTRIC PROJECT - MAINTENANCE AND INSPECTION SERVICES
(2012-AN031)

PLEASE TAKE NOTICE that Public Works requests proposals for the contract for
San Gabriel Dam Hydroelectric Project - Maintenance and Inspection Services
(2012-AN031). The total contract amount of this service is estimated to be $300,000
annually. The Request for Proposals (RFP) with contract specifications, forms, and
instructions for preparing and submitting proposals may be accessed at
http://dpw.lacounty.gov/asd/contracts or may be requested from Mr. Edwin Manoukian
at (626) 458-4057, emanoukian@dpw.lacounty.gov, Monday through Thursday, 7 a.m.
to 5 p.m.

PLEASE CHECK THE WEBSITE FREQUENTLY FOR ANY CHANGES TO THIS
SOLICITATION. ALL ADDENDA AND INFORMATIONAL UPDATES WILL BE
POSTED AT http://dpw.lacounty.qov/asd/contracts.

Minimum Requirement(s): Proposers must meet all minimum requirements set forth
in the RFP document at the time of proposal submission including, but not limited to:

1. Proposer or its managing employee must have a minimum of five years of

_ experience providing inspection and appraisal testing of electrical system

services to large organizations and performing the type of service solicited.

2. Proposer's on-site supervising employee must have at least three years of
experience performing the service solicited to a large organization.

3. Proposer must hold a valid and active State of California-issued C-10 State
Contractor's License to perform the electrical work.

A Proposers' Conference will be held on Monday, September 17, 2012, at 9 a.m. at
Public Works Headquarters, 900 South Fremont Avenue, Alhambra, California 91803, in
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Conference Room A. A walk-through will be conducted after the conference
ATTENDANCE BY THE PROPOSER OR AN AUTHORIZED REPRESENTATIVE AT
THE CONFERENCE IS MANDATORY. Public Works will reject proposals from
those whose attendance at the conference and walk-through cannot be verified.
Attendees should be prepared to ask questions at that time about the specifications,
proposal requirements, and contract terms. After the conference, Proposers must
submit questions in writing and request information for this solicitation within
three business days from the date of the conference. After the third business day, it
may be impossible to respond to further requests for information.

The deadline to submit proposals is Monday, October 1, 2012, at 5:30 p.m. Please
direct your questions to Mr. Manoukian at (626) 458-4057.

e

Individuals requiring reasonable accessibility accommodations may request
written materials in alternate formats, physical accessibility accommodations,
#  sign language interpreters, or other reasonable accommodations by contacting
our departmental Americans with Disabilities Act Coordinator at (626) 458-4081, from
7.30 a.m. to 5 p.m., Monday through Thursday (excluding holidays). Persons who are
deaf or hard of hearing may make contact by first dialing the California Relay Service at
7-1-1. Requests should be made at least one week in advance to ensure availability.
When making a reasonable accommodation request, please reference AS-0.

Very truly yours,

GAIL FARBER
Director of Public Works

G -

DIEGO CADENA
Deputy Director

EM
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Request for Proposals — PART |

PART |
REQUEST FOR PROPOSALS
SECTION 1
INTRODUCTION

Proposers' Conference

Each Proposer or an authorized representative must attend a Proposers’
Conference and walk-through to be held at the place, date, and time announced
in the Notice of Request for Proposals. ALL INTERESTED PROPOSERS OR
THEIR  AUTHORIZED _REPRESENTATIVE MUST ATTEND THIS
CONFERENCE AND WALK-THROUGH. Proposals received from Proposers
not signed in as attending this Conference and walk-through will be
rejected as nonresponsive. Proposers are encouraged to be prepared to ask
questions concerning the Request for Proposals (RFP), contract requirements,
specifications, terms, and conditions. For example, questions may address
concerns, if any, that the application of minimum mandatory requirements,
evaluation criteria, and/or business requirements would unfairly disadvantage
Proposers or, due to unclear instructions, may result in the County not receiving
the best possible responses from Proposers. Upon conclusion of the Proposers'
Conference, Public Works will only provide further clarifications and/or answers
concerning this solicitation through an addendum and/or informational update to
all who attended the Conference.

Minimum Mandatory Requirements

Interested and qualified Proposers, who can demonstrate their ability to
successfully provide the required services outlined in Exhibit A, Scope of Work,
of this RFP are invited to submit a proposal, provided they meet the following
requirement(s) at the time of proposal submission:

1. Proposer or its managing employee must have a minimum of five years of
experience providing inspection and appraisal testing of electrical system
services to large organizations and performing the type of service

solicited.

2. Proposer's on-site supervising employee must have at least three years of
experience performing the service solicited to a large organization.

3. Proposer must hold a valid and active State of California-issued C-10
State Contractor's License to perform the electrical work.

San Gabriel Dam Hydroelectric
-1.1- Project - Maintenance & Inspection Services
' (2012-AN31)



Request for Proposals — PART |

Contract Analyst

Proposers are instructed not to contact any County personnel other than the
Contract Analyst listed below regarding this solicitation. All contact regarding this
RFP or any matter relating thereto must be in writing and may be mailed, e-mailed,
or sent via facsimile to:

County of Los Angeles Department of Public Works
Administrative Services Division — 9th Floor
Aftention Mr. Edwin Manoukian

P.O. Box 1460

Alhambra, California 91802-1460

E-mail: emanoukian@dpw.lacounty.gov
Telephone: (626) 458-4057
Facsimile: (626) 458-4194

If it is discovered that a Proposer contacted and received material information from
any County personnel, other than the contract analyst named in the Notice of
Request for Proposals and above, regarding this solicitation, the County, in its sole
determination, may disqualify their proposal from further consideration.

Child Support Compliance Program

Proposers shall: 1) fully comply with all applicable State and Federal reporting
requirements relating to employment reporting for its employees; and 2} comply
with all lawfully served Wage and Earnings Assignment Orders and Notices of
Assignment, and continue to maintain compliance during the term of any contract
that may be awarded pursuant to this solicitation. Failure to comply may be cause
for termination of a contract and/or initiation of debarment proceedings against the
noncompliant contractor (County Code Chapter 2.202).

County Rights and Responsibilities

The County has the right to amend this RFP by written addendum prior to the
proposal submission deadline. The County is responsible only for that which is

altialaa a¥e - - - alallfa la o ala A Zoacl S et e s 1y
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Addendums shall be made available to each person or organization that attended
the Proposers' Conference. Should an addendum(s) require additional information
not previously requested, failure to address the requirements of such addendum
may resuft in the proposal not being considered, as determined in the sole
discretion of the County. The County is not responsible for and shall not be bound
by any representations otherwise made by any individual acting or purporting to act
on its behalf.

Defaulted Property Tax and Reduction Program

1. The resultant contract from this RFP will be subject to the requirements of

San Gabriel Dam Hydroelectric
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Request for Proposals — PART |

the County's Defaulted Property Tax Reduction Program ("Defaulted Tax
Program") (Los Angeles County Code, Chapter 2.206). The successful
contractors should carefully read the Defauited Tax Program Ordinance,
Exhibit E. Proposers should carefully read the pertinent Defaulted Tax
Program provisions in Part Il, Exhibit B, Service Contract General
Requirements, Section 11, Compliance with County's Defaulted Property
Tax Reduction Program. The Defaulted Tax Program applies to both
contractors and their subcontractors, if any.

2. Proposers shall be required to certify that they are in full compliance with
the provisions of the Defaulted Tax Program and shall maintain
compliance during the term of any contract that may be awarded
pursuant to this solicitation or shall certify that they are exempt from the
Defaulted Tax Program by completing Certification of Compliance with
The County's Defaulted Property Tax Reduction Program
(Form PW-17). Failure to maintain compliance, or to timely cure defects,
may be cause for termination of a contract or initiation of debarment
proceedings against the non-compliant contractor (Los Angeles County
Code, Chapter 2.202). Proposals that fail to comply with the certification
requirements of the Defaulted Tax Program will be considered
nonresponsive and excluded from further consideration.

GAIN and GROW Programs

As a threshold requirement for consideration for contract award, Proposers shall
demonstrate a proven record of hiring participants in the County's Department of
Public Social Services' Greater Avenue for Independence (GAIN) and General
Relief Opportunity for Work (GROW) Programs or shall attest to a willingness to
consider GAIN and GROW participants for any future employment opening if they
meet the minimum qualifications for that opening. Additionally, Proposers shall
attest to a willingness to provide employed GAIN and GROW participants access to
Proposer's employee mentoring program, if available, to assist these individuals in
obtaining permanent employment and/or promotional opportunities. Proposers who
are unable to meet this requirement shall not be considered for contract award.
Proposers shall certify compliance on Form PW-10, GAIN and GROW Employment
Commitment.

SPARTA Program

A County program, known as ‘SPARTA’ (Service Providers, Artisan and
Tradesman Activities) may be able to assist potential Contractors in obtaining
affordable liability insurance. The SPARTA Program is administered by the
County’s insurance broker, Merriwether & Williams. For additional information,
Proposers may call Merriwether & Williams toll-free at (800) 420-0555 or can
access their website directly at www.2sparta.com

San Gabriel Dam Hydroelectric
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Indemnification and Insurance

The successful contractor will be required to comply with the indemnification
provisions contained in Exhibit B, Section 5, Indemnification and Insurance
Requirements. The contractor will be required to procure, maintain, and provide
the County proof of insurance coverage for all programs of insurance along with
associated amounts specified throughout the entire term of the proposed
contract, without interruption or break in coverage.

Injury and lliness Praevention Program

The successful contractor will be required to comply with the State of California's
Cal/lOSHA's regulations. Section 3203 of Title 8 in the California Code of
Regulations requires all California employers to have a written, effective Injury
and lliness Prevention Program that addresses hazards pertaining to the
particular workplace covered by the program.

Interpretation of Request for Proposals

The definitions and other rules of interpretation set forth in Part I, Sample
Agreement and Exhibit B, Section 1, Interpretation of Contract, also apply to
interpretation of this RFP.

Jury Service Program

1. The resultant confract from this RFP will be subject to the requirements of
the County's Contractor Employee Jury Service Ordinance (Jury Service
Program, Los Angeles County Code Chapter 2.203). Proposers should
carefully read the pertinent jury service provisions in the Part il, Exhibit B,
Service Contract General Requirements, Section 7, Compliance with
County's Jury Service Program. The Jury Service Program applies to both
Contractors and their subcontractors, if any. Proposals that fail to comply
with the requirements of the Jury Service Program will be considered
nonresponsive and excluded from further consideration.

2. The Jury Serwce Program reqmres contractors and thelr subcontractors if

shall receive from the contractor, on an annual baS|s no Iess than five days
of regular pay for actual jury service. The policy may provide that
employees deposit any fees received for such jury service with the
contractor or that the contractor deduct from the employee's regular pay the
fees received for jury service. For purposes of the Jury Service Program,
"employee” means any California resident who is a full-time employee of a
contractor, and "full-time" means 40 hours or more worked per week or a
lesser number of hours if: 1) the lesser number is a recognized industry
standard as determined by the County; or 2) the Proposer has a
long-standing practice that defines the lesser number of hours as full-time.
Therefore, the Jury Service Program applies to all of a contractor's full-time

San Gabriel Dam Hydroelectric
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California employees, even those not working specifically on the County
project. Full-time employees providing short-term, temporary services of
90 days or less within a 12-month period are not considered full-time for
purposes of the Jury Service Program.

There are two ways in which a contractor might not be subject to the Jury
Service Program. The first is if the contractor does not faltl within the Jury
Service Program's definition of "contractor.” The Jury Service Program
defines "contractor" to mean a person, partnership, corporation, or other
entity which has a contract with the County or a subcontract with a County
contractor and has received or will receive an aggregate sum of $50,000 or
moere in any 12-month pericd under one or more County contracts or
subcontracts. The second is if the contractor meets one of the
two exceptions to the Jury Service Program. The first exception concerns
small businesses and applies to contractors that have: 1) ten or fewer
employees; and 2) annual gross revenues in the preceding 12 months
which, if added to the annual amount of this proposed contract is less than
$500,000; and 3) is not an "affiliate or subsidiary of a business dominant in
its field of operation.” The second exception applies to Contractors that
possess a collective bargaining agreement that expressly supersedes the
provisions of the Jury Service Program. The Contractor is subject to any
provision of the Jury Service Program not expressly superseded by the
collective bargaining agreement.

If a contractor does not fall within the Jury Service Program's definition of
"contractor” or if it meets any of the exceptions to the Jury Service Program,
then the Contractor must so indicate in the Contractor Employee Jury
Service Program Application for Exception and Certification Form
(Form PW-3) and include with its submission all necessary documentation to
support the claim, such as tax returns or a collective bargaining agreement,
if applicable. Upon reviewing the contractor's application, the County will
determine, in its sole discretion, whether the contractor falls within the
definition of "contractor' or meets any of the exceptions to the Jury Service
Program. The County's decision will be final.

M. Local Small Business Enterprise Preference Program

1.

To the extent permitted by State and federal law and when the price
category is scored, the County will give Local SBE preference during the
solicitation process to businesses that meet the definition of a Local Smali
Business Enterprise (Local SBE), consistent with Chapter 2.204.030C.1 of
the Los Angeles County Code. A Local SBE is defined as: 1) A business
certified by the State of California as a small business and 2) has had its
principal office located in Los Angeles County for at least one year. The
business must be certified by the Office of Small Business as meeting the
requirements set forth in 1 and 2 above prior to requesting the Local SBE
Preference in a solicitation.

San Gabriel Dam Hydroelectric
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2. To apply for certification as a Local SBE, businesses may register at the
Los Angeles County Office of Small Business' website at:

http://www.laocsb.org

3. Certified Local SBEs must request the SBE Preference in their solicitation
responses and may not request the preference unless the certification
process has been completed and certification affirmed. Businesses must
attach their Local SBE Certification Letter to a completed Form PW-9,
Request for Local SBE Preference Program Consideration and CBE
Firm/Organization Information Form with their proposal. Sanctions and
financial penalties may apply to a business that knowingly, and with intent
to defraud, seeks to obtain or maintain certification as a certified
Local SBE.

4. Information about the State's small business enterprise certification
regulations is in the California Code of Regulations, Title 2, Subchapter 8,
Section 1896 et seq., and is also available on the California Department of
General Services Office of Small Business Certification and Resources
website at http://www.dgs.ca.gov/pd/program/osds.aspx.

Notification to County of Pending Acquisitions/Mergers by Proposing/Bidding
Company

The Proposer shall notify the County of any pending acquisitions/mergers of their
company. This information shall be provided by the Proposer on Form PW-1,
Verification of Proposal. The proposed contract will only be awarded to the entity
that submitted the proposal. Any acquisitions and merger will be handled
pursuant to Exhibit B, Section 2.B, Assignment and Delegation and evaluated in
accordance with the Board's policy regarding contractors engaged in mergers
and acquisitions. Failure of the Proposer to provide this information may
eliminate its proposal/bid from any further consideration.

Prompt Payment Program

It is the intent of the County that Certified Local SBEs receive prompt payment for

15 calendar days after the recelpt of an undlsputed and approved invoice.

Proposer's Charitable Contributions Compliance

California's "Supervision of Trustees and Fundraisers for Charitable Purposes
Act" regulates receiving and raising charitable contributions. Among other
requirements, those subject to the Charitable Purposes Act must register. The
2004 Nonprofit Integrity Act (SB 1262, Chapter 919} increases Charitable
Purposes Act requirements. New rules cover California public benefit
corporations, unincorporated associations, trustee entities, and may include
similar foreign corporations doing business or holding property in California. Key

San Gabriel Dam Hydroelectric
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Nonprofit Integrity Act requirements affect executive compensation, fund-raising
practices, and documentation. Charities with over $2 million of revenues
(excluding funds that must be accounted for to a governmental entity) have new
audit requirements.

All prospective contractors must determine if they receive or raise charitable
contributions, which subject them to the Charitable Purposes Act and complete
the certification form attached as Form PW-12. A completed Form PW-12 is a
required part of any agreement with the County.

In Form PW-12, prospective confractors certify either that:

1. They have determined that they do not now receive or raise charitable
contributions regulated under the California Charitable Purposes Act
(including the Nonprofit Integrity Act) but will comply if they become
subject to coverage of those laws during the term of a County contract; or

2. They are currently compiying with their obligations under the Charitable
Purposes Act, attaching a copy of their most recent filing with the Registry
of Charitable Trusts.

Prospective County contractors that do not complete Form PW-12 as part of the
solicitation process may, in the County's sole discretion, be disqualified for
contract award. A County contractor that fails to comply with its obligations
under the Charitable Purposes Act is subject to either contract termination or
debarment proceedings or both (County Code Chapter 2.202).

Proposal Requirements and Contract Specifications

1. Persons who wish to contract with the County may respond to this RFP by
submitting a proposal in the form described in the following Sections and
Attachments. Proposers are instructed to carefully read these Terms,
Requirements, Specifications, Conditions, Attachments, and Exhibits.

2. Requirements for proposals are explained in Part | of this RFP.

3. The proposed contract's specifications and requirements are fully

described in Part Il, Sample Agreement; Exhibit A, Scope of Work; and
Exhibit B, Service Contract General Requirements. Proposers are also
requested to review Attachment 1, Policy on Doing Business with Small
Business; Attachment 2, Debarred Vendors Report; and Attachment 3,
County of Los Angeles Lobbyist Ordinance.

4, Dates and times of the Proposers’ Conference and for the submission of
Proposals are set forth in the Notice of Request for Proposals.

San Gabriel Dam Hydroelectric
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R. Security and Background Investigations

Each of the Contractor’s staff performing services under this Contract who is in a
designated sensitive position, as determined by the County in County's sole
discretion, shall undergo and pass a background investigation to the satisfaction
of County as a condition of beginning and continuing to perform services under
this Contract. Such background investigation must be obtained through
fingerprints submitted to the California Department of Justice to include State and
local-level review, which may include, but shall not be limited to, criminal
conviction information. The fees associated with the background investigation
shall be at the expense of the Contractor, regardless if the member of
Contractor’s staff passes or fails the background investigation.

S. Transitional Job Opportunities Preference Program

To the extent permitted by State and federal law in evaluating proposals and when
the price category is scored, the County will give preference to businesses that
are certified by the County as Transitiocnal Job Opportunity vendors, consistent
with Chapter 2.205 of the Los Angeles County Code. A Certified Transitional Job
Opportunity vendor is, and has been such for three years, an entity: that is a
nonprofit organization recognized as tax exempt pursuant to section 501 (c)(3) of
the Internal Revenue Services Code; set forth, under penalty of perjury, such
information as requested by the County on either electronic or hard copy forms,
along with their application form and three most recent annual tax returns to
Public Works with their proposal response to contracting solicitation for which
they are competing; has been in services to program participants; and provided a
profile of their program a description of their program compoenents designed to
assist program participants, number of past program participants, and any other
information requested by Public Works. Transitional Job Opportunities vendors
must request the preference in their solicitation responses (Form PW-13) and
may not receive the preference until their certification has been affirmed by
Public Works. County must verify the Transitional Job Opportunity vendor
certification prior to applying the preference. Sanctions and financial penaities
may apply to a vendor that knowingly and with intent to defraud seeks to obtain
or maintain certification as a Transitional Job Opportunities vendor.

Proposers must register on-line with the County's web-based vendor registration
system to facilitate the contract award process. Registration can be
accomplished online via the Internet by accessing the County's home page at
bttp://lacounty.info/doing_business/main_db.htm and click on "Vendor
Registration Information — Self Registration." Being registered will assist the
Proposer in receiving notifications of the release of County solicitations that may
be of interest to the Proposer.

San Gabriel Dam Hydroelectric
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Prevailing Wage

The Director of the California Department of Industrial Relations has established
the general prevailing rate of per diem wages for each craft, classification, type of
worker, or mechanic needed to execute public works and improvements. The
current general prevailing wage rate determinations are available at
www.dir.ca.gov/disr/pwd/index.htm. The Contractor is required to pay its agents
and employees the applicable, current prevailing wage rate and is responsible for
selecting the classification of workers required to perform this service.

San Gabriel Dam Hydroelectric
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SECTION 2
PROPOSAL PREPARATION AND SUBMISSION

Proposal Format and Content Requirements

Proposals shall be bound and presented in the sequence, with the content, and
tabbed and paginated in the format stated below. Failure to provide the required
information or to strictly comply with these guidelines may be a basis for rejection
of the Proposal as nonresponsive at the County's sole discretion:

1.

Title page

The title page shall show the Proposer's name, title of the service
requested, local address, telephone number, and date of submittal.

Table of Contents

A comprehensive table of contents shall list all material included in the
Proposal.

Letter of Transmittal

A person legally authorized to enter into contracts for the Proposer shall
sign the Letter of Transmittal. The letter must include a brief statement of
the Proposer's understanding of the work to be accomplished and a list of
names of individuals authorized to make representations for the Proposer,
their titles, addresses, e-mail addresses and telephone numbers.

Support Documents for Corporations and Limited Liability Companies
a. Corporations

Proposer must provide a copy of the corporation's "Certificate of
Good Standing” with the State of California or state of incorporation
and the most recent "Statement by Domestic (or Foreign) Stock
Corporation” as filed with the California Secretary of State or state of

incornorati " [Ta¥am
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officers. If Proposer's most recent Statement has only the "No
change in information” box checked, the Proposer must also submit
the most recent endorsed "Statement of Information," which includes
a list of corporate officers.

b. Limited Liability Companies

Proposer must provide a copy of the most recent "Statement by
Domestic (or Foreign) Stock Corporation” as filed with the California
Secretary of State or state of incorporation. If Proposer's most
recent Statement has only the "No change in information" box

San Gabriel Dam Hydroelectric
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checked, the Proposer must also submit the most recent endorsed
"Statement of Information,” which includes a list of corporate officers.
The "Statement of Information” must list the corporate officers.

Experience

FAILURE TO PREPARE AND INCLUDE AN EXPERIENCE SECTION
MAY RESULT IN DISQUALIFICATION OF THE PROPOSAL.

Proposer's capabilities and experience shall be described comprehensively
in order to provide for a meaningful evaluation and assessment. The
narrative should discuss each of the following subject areas:

Background.

. Organization (provide a chart or outline of the firm's organizational
structure showing the roles of all personnel involved with this
Contract, if awarded, identifying each by name/position).

. Identify the roles of and submit resumes for the firm, principals,
managing employees, on-site supervisors, other key staff,
presenters, Subcontractors, and any other staff involved with this
Contract, if awarded.

. Provide additional information for staff involved with this Contract, if
awarded, with specific infformation regarding length and quality of
experience providing similar services as described in Exhibit A,
Scope of Work.

. Demonstrate how the Proposer complies with requirements outlined
in Part I, Section 1.B, Minimum Mandatory Requirements: Proposer
or its managing employee must have a minimum of 5 years'
experience providing inspection and appraisal testing of electrical
system services to large organizations and performing the type of
service solicited, and Proposer's on-site supervising employee must
have at least 3 years’ experience performing the service solicited to
a large organization.

Work Plan

FAILURE TO PREPARE AND INCLUDE A WORK PLAN MAY RESULT
IN DISQUALIFICATION OF THE PROPOSAL.

Describe comprehensively and in detail how the service will be performed to
meet or exceed the requirements of Exhibit A, Scope of Work. Prepare and
include a staffing plan that specifically describes the number of staff who will
be committed to the project and their qualifications. If possible, list them by
name. Describe and include the schedules, procedures, techniques, and
methods that will be employed in meeting the objectives outlined in the
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Scope of Work. These may include personnel management, training,
subcontracting, emergency and contingency planning, recruitment and
replacement, supervision, supplies, equipment, uniforms, identification
badges, safety, communications, and quality control. The work plan must
include the following specific information:

« Proposer's estimated duration of work to complete the required
work described in Task 1 and Task 2 of Scope of Work.

* Necessary equipment, materials and personnel to perform the
requested services.

* Daily schedule/critical path, including time duration for each task.
* Proposer's Safety implementation and policies.
Quality Assurance Program

Describe Proposer's Quality Assurance Program (Program) that will be
utilized by the Proposer as a self-monitoring tool to ensure that these
services are performed in accordance with the County's contract
requirements and recommendations. The Program must ensure service
deliveries outlined in Exhibit A, Scope of Work, are completed in a timely
manner, the services will be free of defects, and how those results will be
achieved. The Program must comprehensively address the Proposer's
organizational process for consistently delivering those requirements.

The Proposer's staffing plan must include a qualified inspector to monitor
compliance with the Program and deal with customer complaints and
inquiries.

At a minimum, the Program outlined in your proposal shall address in detail:

a. Policies and Procedures — Quality control procedures for the
Proposer, subcontractors, if any, and suppliers must be described. If
a subcontractor is to perform work, the Program must detail how that
subcontractor will interface with the Proposer and how the Proposer

will'ensure that the subcontractor complies with the FProgram.

b. Inspection Fundamentals — The Proposer shall provide samples of
forms that outline required operations and quality levels. The
Proposal must indicate the Proposer's inspection schedules, a
methodology to correct deficiencies, level of supervision, and how
the inspections are to be performed. The Proposal shall document
the name, authority, relevant experience, and qualifications of the
person with overall responsibility for the inspection system.

C. Quality Control Documentation, Review, and Reporting — The
Program shall describe and list the records to be maintained. The
San Gabriel Dam Hydroelectric
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Program shall detail how the Proposer will maintain inspection
records and make them available to the County.

8. Subcontractors

If subcontractors are to be used, submit a description of their proposed
assignments, qualifications, experience, staffing, and schedules.

9. Licenses and Certifications

Submit copies of the Proposer's, employees’, and/or subcontractors' valid
and active State of California-issued C-10 State Contractor's License to
perform the electrical work.

10. Insurance

Submit completed and signed Form PW-16, Proposer's Insurance
Compliance Affirmation, acknowledging that the Proposer will comply with all
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements of this Request for Proposals if awarded the contract. In
Form PW-16, Proposer affirms that the Proposer will procure, maintain, and
provide the County with proof of insurance and coverage as specified by this
Request for Proposals throughout the entire term of the proposed contract,
without interruption or break in coverage.

11. Forms List

Complete and submit the following forms which are included in the RFP

package:

PW-1 Verification of Proposal

PW-2 Schedule of Prices

PW-3 County of Los Angeles Contractor Employee Jury Service

Program Application for Exception and Certification Form

_ PWJ4 = Conlractorsindustrial Safety Record————————————

PW-5 Conflict of Interest Certification

PW-6 Proposer's Reference List

PW-7 Proposer's Equal Employment Opportunity Certification

PW-8 List of Subcontractors

PW-9 Request for Local Small Business Enterprise (SBE)
Preference Program Consideration and CBE
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PW-10
PW-11

PW-12
PW-13
PW-14
PW-15
PW-16
PW-17

PW-18

Request for Proposals — PART |

Firm/Organization Information Form (Attach Local SBE
certification form if requesting SBE preference)

GAIN and GROW Employment Commitment

Transmittal Form to Request an RFP  Solicitation
Requirements Review (Submit only if requesting a review. |If
requesting a review, please submit form as early as possible
but no later than ten business days of issuance of this RFP to
the listed Contract Analyst)

Charitable Contributions Certifications

Transitional Job Opportunities Preference Application
Proposer's List of Terminated Contracts

Proposer’'s Pending Litigations and Judgments
Proposer's Insurance Compliance Affirmation

Certification of Compliance with the County's Defaulted
Property Tax Reduction Program

Proposer's Compliance with the Minimum Requirements of
the RFP

(Proposer should note that any change, edit, deletion, etc., of these forms by
the Proposer may subject the Proposer's Proposal to disqualification, at the
sole discretion of the County.}

Subcontractors' Forms List

The County seeks diverse, broad-based participation in its contracting.
Subcontractors, if any, shall be subject to all requirements set forth in the
RFP that are applicable to contractors in general. [If subcontractors are to
be employed Proposer must submlt a statement of their proposed

to this statement the foIIowmg forms must be completed and submltted for
each subcontractor contemplated:

PW-3

PW-4
PW-5
PW-7

County of Los Angeles Contractor Employee Jury Service
Program Application for Exception and Certification Form

Contractor's Industrial Safety Record
Conflict of Interest Certification
Proposer's Equal Employment Opportunity Certification
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PW-9 Request for Local Small Business Enterprise (SBE)
Preference Program Consideration and CBE
Firm/Organization Information Form (Part Il of form only)

PW-10 GAIN and GROW Employment Commitment Form
PW-12 Charitable Contributions Certifications
Additional Informaticn

Additional information that is not presented elsewhere and is essential to a
fair evaluation must appear in the last Section of the Proposal and be
labeled "Additional Information." I there is no additional information the
Proposer wishes to present, this Section will consist of the statement:
"There is no additional information we wish to present."

B. Proposal Submission

1.

Proposals shall be submitted with six (6) complete sets of the Proposal and
any related information.

¢ One (1) original and three (3) copies.
* Two (2) electronic copies on a CD in PDF format as follows:
* One original electronic copy.

*» One redacted electronic copy - Proposer shali redact any trade
secret, confidential, proprietary, or other personal information from
the Proposal such as Social Security numbers.

Proposals received after the closing date and time specified in the Notice of
Request for Proposals will be rejected by Public Works as nonresponsive.

Submit Proposals to the County of Los Angeles Department of
Public Works Cashier, located on the Mezzanine Floor,
900 South Fremont Avenue, Alhambra, California 91803, in a package that
clearly identifies the Proposer and this RFP. Proposals are received only
when accepted and time stamped by the Cashier. All other indications of
apparent timely delivery may be disregarded.

It is the responsibility of the Proposer to instruct delivery services, such as
United Parcel Service and Federal Express, to deliver Proposals directly to
the Cashier. Proposals submitted via facsimile or e-mail will not be
accepted.

Proposals delivered by other means, including United States Postal Service,
may be delayed in Public Works' mail system, resulting in untimely delivery
to the Cashier and possible failure to meet the Proposal submission
deadline. Delays and missed deadlines for submission of proposals not
delivered in strict compliance with this RFP shall be the sole responsibility of
the Proposer, not of the County, Public Works, or any Special District.
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SECTION 3
GENERAL CONDITIONS OF REQUEST FOR PROPOSALS

A. Acceptance or Rejection of Proposals

The right is reserved to reject any or all proposals that, in the judgment of the
Board or Director, are not in the best interests of the County/Public Works/Special
Districts. The County further reserves the right to cancel this request for proposals
at any time at its sole discretion. In the event of any such rejection of proposals or
cancellation of this solicitation, the County will not be liable for any costs incurred
in connection with the preparation and submittal of a Proposal.

Proposals signed by an agent other than the president and secretary of a
corporation or a member of a general copartnership must be submitted with a
power of attorney or corporate resolution, certified by the secretary or assistant
secretary, authorizing such signature; otherwise, the Proposal may be rejected as
unauthorized and nonresponsive.

No proposat will be considered unless the Proposer submits a Proposal for all
requested items. If the solicitation document requests multiple quotations, no
Proposal will be considered unless the Proposer submits a price on all items within
each category; however; the solicitation document may not require the Proposer to
submit a price on all of the categories.

B. Altering Solicitation Document

The wording of the solicitation document shall not be changed. Any additions,
conditions, limitations, or provisions inserted by the Proposer will render their
Proposal irregular and may cause its rejection as nonresponsive.

C. County Responsibility

The County will not be responsible for representation made by any of its officers
or employees prior to the execution of the proposed contract unless such
understanding or representation is included in the proposed contract.

H H £ - LTI LI
D- Determimation of FTOPUSET RESPOTTSIONITY

1. A responsible Proposer is a Proposer who has demonstrated the attribute
of trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the proposed contract. It is the County's policy to
conduct business only with responsible contractors.

2. Proposers are hereby notified that, in accordance with Chapter 2.202 of the
Los Angeles County Code, the County may determine whether the
Proposer is responsible based on a review of the Proposer's performance
on any contracts, including, but not limited to, County contracts. Particular
attention will be given to violations of labor laws related to employee
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compensation and benefits and evidence of false claims made by the
Proposer against public entities. Labor law violations which are the fault of
subcontractors and of which the Proposer had no knowledge shall not be
the basis of a determination that the Proposer is not responsible.

The County may declare a Proposer to be nonresponsible for purposes of
the proposed contract if the Board, in its discretion, finds that the Proposer
has done any of the following: (1) violated a term of a contract with the
County or a nonprofit corporation created by the County; (2) committed an
act or omission which negatively reflects on the Proposer's quality, fitness,
or capacity to perform a contract with the County, any other public entity, or
a nonprofit corporation created by the County, or engaged in a pattern or
practice which negatively reflects on same; (3) committed an act or
omission which indicates a lack of business integrity or business honesty; or
(4) made or submitted a false claim against the County or any other public
entity.

If there is evidence that the highest-rated Proposer may not be responsible,
Public Works will notify the Proposer in writing of the evidence relating to
the Proposer's responsibility and its intention to recommend to the Board
that the Proposer be found not responsible. Public Works will provide the
Proposer and/or the Proposer's representative with an opportunity to
present evidence as to why the Proposer should be found to be responsible
and to rebut evidence, which is the basis for Public Works'
recommendation.

If the Proposer presents evidence in rebuttal to Public Works, Public Works
will evaluate the merits of such evidence, and based on that evaluation,
make a recommendation to the Board. The final decision concerning the
responsibility of the Proposer will reside with the Board.

These terms shall also apply to any proposed subcontractors of Proposer
on County contracts.

Disqualification of Proposers

More than one proposal from an individual, firm, partnership, corporation, or

association under the same or different names will not be considered. Reasonable
grounds for believing that any Proposer has an interest in more than one proposal
for the work contemplated may cause the rejection of all proposals in which such
Proposer has interest on the basis of nonresponsibility and/or nonresponsiveness.
If there is reason for believing that collusion exists among the Proposers, such
collusion by the participants may be cause for the rejection of their proposals or
future proposals on the basis of nonresponsibility and/or nonresponsiveness and
may subject such Proposers to debarment.
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F. Gratuities

1. It is improper for any County officer, employee, or agent to solicit
consideration, in any form, from a Proposer with the implication, suggestion,
or statement that the Proposer's provision of the consideration may secure
more favorable treatment for the Proposer in the award of the proposed
contract or that the Proposer's failure to provide such consideration may
negatively affect the County's consideration of the Proposer's submission.
A Proposer shall not offer or give, either directly or through an intermediary,
consideration, in any form, to a County officer, employee, or agent for the
purpose of securing favorable treatment with respect to the award of the
proposed contract.

2. A Proposer shall immediately report any attempt by a County officer,
employee, or agent to solicit such improper consideration. The report shall
be made either to the County manager charged with the supervision of the
employee or to the County Auditor-Controller's Employee Fraud Hotline at
(800) 544-6861. Failure to report such a solicitation may result in the
Proposer's submission being rejected on the basis of nonresponsibility
and/or nonresponsiveness.

3. Among other items, such improper consideration may take the form of cash;
discounts; services; and the provision of travel, entertainment, or tangible
gifts.

G. Knowledge of Work to be Done

By submitting a Proposal, Proposer shall be held to have carefully read this RFP,
all attachments, and exhibits; satisfied themselves before the delivery of their
Proposal as to their ability to meet all of the requirements and difficulties attending
the execution of the proposed work; and agreed that if awarded a contract, no
claim will be made against the County based on this RFP including, without
limitation, claims based on any ambiguity or misunderstanding. Furthermore, the
Proposer has carefully examined the location(s) of the proposed work, and is
familiar with all of the physical and climatic conditions, and makes this Proposal

solely upon the Proposer's own knowledge. The Proposer has carefuily examined

attached, and any additicnal communications sent and makes their Proposal in
accordance therewith. If Proposer's Proposal is accepted, the Proposer will enter
tnto a written contract with the County for the performance of the proposed work
and will accept payment based on the prices shown in Form PW-2, Schedule of
Prices, as full compensation for work performed. It is understood and agreed that
the quantities set forth in Form PW-2, Schedule of Prices and this RFP are only
estimates, and the unit prices will apply to the actual quantities, whatever they may
be.
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H. Notice to Proposers Regarding the Public Records Act

1.

All responses to this solicitation shall become the exclusive property of the
County. Absent extraordinary circumstances, at such time as (a) with
respect to the recommended Proposer's proposal and corresponding
Public Works evaluation documents, Public Works completes contract
negotiations and obtains a letter from an authorized officer of the
recommended Proposer that the negotiated contract is a firm offer of the
recommended Proposer, which shall not be revoked by the recommended
Proposer pending the Department's completion of the process under Board
Policy No. 5.055 and approval by the Board of Supervisors (Board) and (b)
with respect to each Proposer requesting a County Review Panel, the
County Review Panel convenes as a result of such Proposers' request, and
(c) with respect to all other Proposers, Public Works recommends the
recommended Proposer(s) to the Board and such recommendation appears
on the Board agenda, proposals submitted in response to this solicitation
and corresponding Public Works evaluation documents become a matter of
public record, with the exception of those parts of each proposal which are
justifiably defined as business or trade secrets, and, if by the proposer,
plainly marked as "Trade Secret,” "Confidential,” or "Proprietary.”

The County shall not, in any way, be liable or responsible for the
disclosure of any such record or any parts thereof, if disclosure is
required or permitted under the California Public Records Act or
otherwise by law. A blanket statement of confidentiality or the marking
of each page of the proposal as confidential shall not be deemed
sufficient notice of exception. The proposers must specifically label
only those provisions of their respective proposal which are
"Trade Secret," "Confidential,” or "Proprietary” in nature. Only those
provisions labeled as "Trade Secret," "Confidential," or "Proprietary" in
nature at the time of proposal submission will be accepted. The proposers
will not be granted opportunity to make any change or label any portion of
their respective proposal as "Trade Secret," "Confidential," or "Proprietary"
after the submission deadline of the proposals.

In the event County is required to defend an action on a Public Records

Act request for any of the aforementioned documents, information, books,

-records, andfor contents of a proposal marked "trade secret"

“confidential," or "proprietary," Proposer agrees to defend and indemnify
County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

l. Notice to Proposers Regarding the County Lobbyist Ordinance

The Board has enacted an ordinance regulating the activities of persons who lobby
County officials. This ordinance, referred to as the "Lobbyist Ordinance,” defines a
County Lobbyist and imposes certain registration requirements upon individuals

San Gabriel Dam Hydroelectric
-1.19- Project - Maintenance & Inspection Services
{2012-AN31)



Request for Proposals — PART |

meeting the definition. The complete text of the ordinance can be found in
Los Angeles County Code Chapter 2.160. In effect, each person, corporation, or
other entity that seeks a County permit, license, franchise, or contract must certify
compliance with the ordinance. As part of this solicitation process, it will be the
responsibility of each Proposer to review the ordinance independently as the text
of the ardinance is not contained in this RFP. Each person, corporation, or other
entity submitting a response to this solicitation, must certify that each County
Lobbyist, as defined by Los Angeles County Code Section 2.160.010, retained by
the Proposer is in full compliance with Chapter 2.160 of the Los Angeles County
Code and each County Lobbyist is not on the Executive Office’s List of Terminated
Registered Lobbyist. The Proposer's signature on the Proposal submission is its
certification that it is in full compliance with Los Angeles County Code
Chapter 2.160. See Attachment 3 regarding County Lobbyist.

Opening of Proposals

Proposals will not be publicly opened.

Proposer Debarment

1. The Proposer is hereby notified that, in accordance with Chapter 2.202 of
the Los Angeles County Code, the County may debar the Proposer from
bidding or proposing on, or being awarded, and/or performing work on other
County contracts for a specified period of time, which generally will not
exceed five years but may exceed five years or be permanent if warranted
by the circumstance, and the County may terminate any or all of the
Proposer's existing contracts with County, if the Board finds, in its
discretion, that the Proposer has done any of the following: (1) violated a
term of a contract with the County or a nonprofit corporation created by the
County; (2) committed an act or omission which negatively reflects on the
Proposer's quality, fitness, or capacity to perform a contract with the County
or any other public entity, or a nonprofit corporation created by the County
or engaged in a pattern or practice which negatively reflects on same;
(3) committed an act or offense which indicates a lack of business integrity
or business honesty; or (4) made or submitted a false claim against the
County or any other public entity.

2. If there is evidence that the highest-rated Proposer may be subject to
debarment, Public Works will notify the Proposer in writing of the evidence,
which is the basis for the proposed debarment, and will advise the Proposer
of the scheduled date for a debarment hearing before the contractor
Hearing Board.

3. The contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. The Proposer and/or the Proposer's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, the contractor Hearing Board will prepare a
tentative proposed decision, which will contain a recommendation regarding
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whether the Proposer should be debarred, and, if so, the appropriate length
of time of the debarment. The Proposer and Public Works shall be
provided an opportunity to object to the tentative proposed decision prior to
its presentation to the Board.

After consideration of any objections, or if no objections are received, a
record of the hearing, the proposed decision, and any other
recommendation of the contractor Hearing Board shall be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of the Contractor Hearing Board.

If a Proposer has been debarred for a period longer than five years, that
Proposer may, after the debarment has been in effect for at least five years,
submit a written request for review of the debarment determination to
reduce the period of debarment or terminate the debarment. The County
may, in its discretion, reduce the period of debarment or terminate the
debarment if it finds that the Proposer has adequately demonsirated one or
more of the following: (1) elimination of the grounds for which the
debarment was imposed; (2) a bona fide change in ownership or
management; (3} material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of the County.

The Contractor Hearing Board will consider requests for review of a
debarment determination only where (1) the Proposer has been debarred
for a period longer than five years; (2) the debarment has been in effect for
at least five years; and (3) the request is in writing, states one or more of
the grounds for reduction of the debarment period or termination of the
debament and includes supporting documentation. Upon receiving an
appropriate request, the Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, the Contractor Hearing Board shall
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be
conducted and the request for review decided by the Contractor Hearing
Board pursuant to the same procedure as for a debarment hearing.

The Contractor Hearing Board's proposed decision will contain a

9.

terminate the debarment. The Contractor Hearing Board shall present it

proposed decision and recommendation to the Board. The Board will have
the right to modify, deny, or adopt the proposed decision and
recommendation of the Contractor Hearing Board.

These terms shall also apply to proposed subcontractors of Proposer on
County contracts.

Attachment 2 is a listing of contractors currently debarred.

Proposal Prices and Agreement of Figures
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If the total amount arrived at by multiplying the unit price times the quantity does
not agree with the total amount entered for the item or if the total amount is not
entered, the unit price and the corrected total amount will be considered as
representing the Proposer's intentions. If the total amount is entered for the item,
but not the unit price, the unit price will be that which is derived by dividing the total
amount proposed for the item by the number of units in the item as representing
the Proposer's intentions. [f the items are incorrectly calculated, the corrected total
will be considered as representing the Proposer's intentions.

M. Proposer's Safety Record

A review of the Proposer's safety record will be made before the award.
Proposers are required to submit this information, with their Proposal, on
Form PW-4, Contractor's Industrial Safety Record form  provided.
Nonsubmission or an adverse finding as to the Proposer's safety record may be
cause for rejection of the Proposal on the basis of nonresponsibility and/or
nonresponsiveness.

N. Qlualification of Proposer

No award will be made to any Proposer who cannot give satisfactory assurance as
to its ability to carry out the intended contract, based both on financial strength and
experience as a contractor on work of the nature contemplated in the proposed
contract. Proposers are encouraged to submit records of work of similar nature,
size, or extent to that proposed under these specifications and requirements. A
reasonable inquiry to determine the responsibility of a Proposer will be conducted.
The unreasonable failure of a Proposer to promptly supply information in
connection with such inquiry, including, but not limited to, information regarding
past performance, financial stability, and ability to perform on schedule, may be
grounds for a determination of nonresponsibility and/or nonresponsiveness with
respect to such Proposer. Unfamiliarity with the type of work required by
Public Works may be cause for rejection of the Proposal on the basis of
nonresponsibility and/or nonresponsiveness.

0. Qualifications of Subcontractors

Proposers shall list all subcontractors  if any_ {o be used on the List of

Subcontractors (Form PW-8). The use of subcontractors shall be subject to Public
Works' approval. Subcontractors shall be properly licensed under the laws of the
State of California for the type of work, which they are to perform. Alternate
Subcontractors shall not be listed for the same work.

P. Safely Surrendered Baby Law

The Proposer shall notify and provide to its employees, and shall require each
subcontractor, if any, to notify and provide to its employees, a fact sheet
regarding the Safely Surrendered Baby Law, its implementation in Los Angeles
County, and where and how to safely surrender a baby. The fact sheet is set
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forth in Part Il, Exhibit D of this solicitation document and is also available on the
Internet at www.babysafela.org for printing purposes.

Term of Proposals

All proposals shall be firm offers and may not be withdrawn for a period of
270 days following the deadline for submission of proposals.

Truth and Accuracy of Representations

False, misleading, incomplete, or deceptively unresponsive statements in
connection with a proposal will be sufficient cause for the rejection of the
proposal. The evaluation and determination in this area will be at the Director's
sole judgment and the Director's judgment will be final.

Wages, Materials, and Other Costs

It is the responsibility of the Proposer to calculate the Proposal price to take into
consideration a possible escalation of wages, materials, and other costs during the
contract period. The Board, County, Public Works, District(s), or Director make no
representations regarding future costs or the rate of wages that may become
necessary to pay employees of the contractor for the work performed during the
contract period.

Withdrawal of Proposals

Proposers may withdraw their Proposal anytime before the date and hour set for
submission set forth in the Notice for Request for Proposals upon presentation of a
written request to the Director signed by an authorized representative of the
Proposer or by the person filing the Proposal.

Consultant Independent

Proposers that assisted the County in developing or preparing a solicitation
document, pursuant to a consultant contract, is precluded from subsequently being
involved in the bidding process on that solicitation document.
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SECTION 4
EVALUATION OF PROPOSALS; AWARD AND EXECUTION OF CONTRACT

Award of Contract

Subject to the right of the Board to make the ultimate decisions concerning the
award of contracts, the County intends to award a contract to the highest-rated
Proposer or Proposers based on the evaluation criteria in Part |, Section 4.E,
Evaluation Criteria, whose Proposal(s} provide(s) the most beneficial program and
price, with all other factors considered. The County retains the right to select a
proposal other than the proposal receiving the highest number of points, if County
determines, in its sole discretion, another proposal is the most overall qualified,
cost-effective, responsive, responsible, and in the best interest of the County. The
awardee shall sign and return the agreement within 14 calendar days of its mailing
to the awardee for signature by Public Works. The awardee shall submit copies of
its proof of insurance coverage, within 14 days after Board approval of the
proposed contract or at least 14 days prior to the proposed contract's start date,
whichever occurs last. Work under the proposed contract cannot begin before
proof of valid insurance coverage is submitted to Public Works.

Fina! Contract Award by Board

Notwithstanding a recommendation by Public Works and/or the
Chief Executive Office, the Board retains the right to exercise its judgment
concerning the selection of a proposal, the terms of any resultant
contract/agreement, and to determine which proposal best serves the interests of
the County. The Board is the ultimate decision-making body and makes the final
determinations necessary to arrive at a decision to award, or not award, a contract,
or to award a contract to a Proposer other than the highest-rated Proposer.

Evaluation of Proposals

1. All responses to this RFP become the property of the County. Upon receipt
of the Proposal as specified and evaluation of Proposals in accordance with
the evaluation criteria set forth below, Public Works may recommend the
award of a contract to one or more of those submitting Proposals. The

proposed contract may be submitted to the Board for consideration and
possible approval.

2. The County may require whatever evidence it deems necessary to
determine the Proposer's overall and specific abilies to meet the
requirements of proposed contract over the entire contract term. This
determination will be based on, but not limited to, an evaluation of the
Proposer's experience, personnel, financial stability and resources, work
plan, cost to perform requested services, and staffing plan.
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The County reserves the sole right to judge the Proposer's written and oral
representations and to review, evaluate, and select the successful
proposal(s).

The County may make on-site inspections of Proposer's current jobs and/or
facilities.

The County, in its sole discretion, may elect to waive any error or
informalities in the form of a proposal or any other disparity, if, as a whole,
the proposal substantially complies with the RFP’s requirements.

The County may utilize the services of appropriate experts to assist in the
evaluation process.

Pass/Fail Review

Proposals will be reviewed on a Pass/Fail basis concerning the items listed below.
Proposals not meeting all of these requirements may be rejected as nonresponsive:

1.

Proposer will comply with the insurance requirements, outlined in Exhibit B,
Section 5, Indemnification and Insurance Requirements, as evidenced by
submitting a completed and signed Form PW-16.

Proposer and any subcontractors, if any, have met the GAIN and GROW
Programs requirements (Form PW-10).

Proposer and any subcontractors, if any, have completed and submitted the
Charitable Contributions Certification (Form PW-12).

Proposer and any subcontractors, if any, have submitted the Jury Service
Program Application for Exception and Certification Form (Form PW-3)
stating that they accept and will comply with the program requirements or
establish their entitlement to an exception to the program.

Proposer and subcontractors, if any, have completed and signed all
appropriate forms, and Proposer has completed and signed Form PW-2,
Schedule of Prices.

Proposer complies with all minimum requirements as outlined in Part |,
Section 1.B, Minimum Mandatory Requirements, as evidenced by submitting
a completed and signed Form PW-18.

Proposer has submitted a valid and active State of California-issued C-10
State Contractor's License to perform the electrical work.

Proposers who do not possess and/or have listed subcontractors who
do not possess the required licenses/certifications/permits at the
proposal deadline date will be disqualified as nonresponsive.
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Proposer submitted information regarding Experience and Work Plan as
outlined in Part |, Section 2.A

Proposer is signed in as attending the Proposers' Conference and
walk-through.

Proposal was time stamped by the Cashier prior to the deadline for
submission of the Proposal. Any proposal without a Public Works time
stamp verifying that the deadline for submission has been met will be
rejected.

Evaluation Criteria

All proposals will receive a composite score (rating) and be ranked in numerical
sequence from high to low based on the following criteria:

1.

Proposed Price (40 points)

The proposed price should accurately reflect the Proposer's cost of providing
the required products and services and any profit expected during the
contract term. Prior to scoring, the proposed prices must be adjusted in
accordance with the Transitional Job Opportunities Preference or the Local
Small Business Preference, as applicable.

. Transitional Job Opportunities Preference. To the extent permitted
by State and federal law, should one or more of the Proposers
qualify for the Transitional Job Opportunities Preference
(Form PW-13), the price component points will be adjusted prior to
scoring as follows: Eight percent of the lowest price proposed will be
calculated, and that amount will be deducted from the prices
submitted by all Proposers who requested and were granted the
Transitional Job Opportunities Preference. The Transitional Job
Opportunities Preference will not reduce or change the Proposer's
payment, which will be based on the Proposer's bid amount.

. Local Small Business Enterprise (SBE) Preference. To the extent
permitted by State and federal law, should one or more of the

Proposers qualify for the Local SBE Preference (Form PW-9), the
price component points will be adjusted prior to scoring as follows:
Eight percent of the lowest price proposed will be calculated, which
shall not exceed $50,000, and that amount will be deducted from the
prices submitted by all Local SBE Proposers who requested and
were granted the Local SBE Preference. The Local SBE Preference
will not reduce or change the Proposer's payment, which is based on
the Proposer's bid amount.

Subject to such adjustment(s), the lowest Total Proposed Annual Price
quoted in the Schedule of Prices (Form PW-2) will receive the full weight of

this evaluated item. Other Proposals will receive a prorated score calculated
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as follows: divide the lowest Total Proposed Annual Price by each other
Proposer's Total Proposed Annual Price and multiply the result by the
maximum possible points for this evaluation criterion. The Proposal with the
lowest Total Proposed Annual Price may not necessarily be awarded a
contract.

2. Performance History/References (15 points)

Public Works will check at least three of the Proposer's references for overall
satisfaction with Proposer's services with priority will be given to services
provided in the following order: County of Los Angeles departments, other
county departments, cities, governmental entities, non-profit entities, private
companies, etc. Proposer may receive up to a maximum of 5 points for
each responding reference up to a total of three responding references.
Proposer's references for all contracts with the County during the previous
three years must be listed on Form PW-6, Proposer's Reference List.
Public Works reserves the right to utilize any reference of Proposer, County
or other, listed or not listed. In addition to the references provided, the
review will include the County's Contract Database and Contractor Alert
Reporting Database (CARD), if applicable, reflecting past performance
history on County or other contracts. Additionally, a review of terminated
contract(s) reported on Form PW-14, Statement of Terminated Contracts,
will be conducted which may result in point deductions.  If references fall
to substantiate Proposer's description of services provided; references fail to
support that Proposer has a continuing pattern of providing capable,
productive, and skilled personnel and services; or a significant unacceptable
weakness in references may result in a low or zero score. Additionally, a
Proposer's unacceptable performance on another County contract(s), as
documented by either the County's Contract Database or Contractor Alert
Reporting Database (CARD) by an unfavorable reference, may result in
point deductions up to 100 percent of the total points awarded in this
evaluation category. A score of zero in this evaluation category may result
in rejection of the Proposal as nonresponsive.

References may be contacted by telephone, facsimile, mail, express
delivery, or e-mail. It is the Proposer's responsibility to ensure that accurate

el ot orris-imehided -4  Pubfie Yok i
ordinarily not make repeated attempts to contact references and will
ordinarily not contact the Proposer to correct bad phone numbers, etc. |t is
the Proposer's responsibility to ensure that its references respond promptly
to Public Works' requests for information,

3. Experience (30 points)

Proposer or its managing employee must have a minimum of 5 years’
experience providing inspection and appraisal testing of electrical system
services to large organizations and performing the type of service solicited.
In addition, Proposer’'s on-site supervising employee must have at least 3
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years' experience performing the service solicited to a large organization.
Failure to demonstrate the minimum lengths of experience performing the
service may resutlt in rejection of the Proposal as nonresponsive.

The evaluators may award higher points for the higher quality and quantity
of experience of the Proposer, its key personnel, and subcontractors, if any,
in providing the requested services to organizations. Greater weight will be
given to services provided to agencies of similar size and nature. The
evaluators may consider the Proposer's description of its capabilities,
resumes of key personnel (Part I, Section 2.A.5), and any other relevant
information, including, but not limited to, pending litigation and judgments.
The evaluators may consider the safety record of the Proposer and any
subcontractors to ensure that they have provided services in a safe manner.
Significant unacceptable weakness in quality or quantity of experience may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the Proposal as nonresponsive.

Work Plan (15 points)

Evaluation and scoring of the Proposer's Work Plan will be based on the
extent to which it demonstrates that the Proposer is likely to meet or exceed
the performance requirements set forth in Exhibit A, Scope of Work; to
demonstrate creativity and innovation that exceed the minimum
requirements of the Scope of Work; to render timely and responsive service
to Public Works; to respond to contingencies and emergencies; and to
provide a professional level of quality in the service and work product. The
highest scores will be awarded to the most comprehensive and detailed
work plans that are highly likely to lead the Contractor to exceed minimum
performance expectations.

The evaluators will award higher scores to work plans that commit to specific
staffing levels and staff qualifications that exceed the requirements of the
work.

The evaluators may give reduced scores to work plans that omit any of the
following:

* Proposer's estimated duration of work to complete the required
work described in Task 1 and Task 2 of Scope of Work.

* Necessary equipment, materials and personnel to perform the
requested services.

= Daily schedule / critical path, including time duration for each task.
* Proposer's safety implementation and policies

Comprehensiveness of the Work Plan will be evaluated based on detailed,
specific discussion of all issues relevant to the work. These may include
San Gabriel Dam Hydroelectric
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personnel management, training, subcontracting, recruitment and
replacement, supervision, supplies, equipment, identification badges, safety,
communications, quality control, and cother issues.

The evaluation committee may make these determinations from all relevant
information presented in the Proposal, which may include the work plan,
staffing plan, quality assurance plan, schedules, and other documents. If an
interview or presentation is scheduled, it may also be considered.

The evaluation committee may also make this determination from all
relevant information presented in the Proposer's written Quality Assurance
Program (Program), which may include, but is not limited to, policies and
procedures, inspection fundamentals as well as a description of gquality
control documentation, review, and reporting. Failure of the Proposer to
designate a qualified inspector that will be provided by Proposer to monitor
compliance of the Program and deal with customer complaints and inquiries
will result in a reduced score in this category. If a subcontractor is to perform
Quality Assurance, the Program must defail how that subcontractor will
interface with the Proposer and comply with the Program.

Significant unacceptable weakness in any of the Waork Plan subject areas or
omission of a Work Plan from the Proposal at the time of submission may
result in a low or zero score. A score of zero in this evaluation category may
result in rejection of the Proposal as nonresponsive.

6. Optional Interview/Clarification

The County may, at its option, invite one or more Proposers to make a
written or verbal clarification, presentation, and/or participate in an
interview before a final selection is made. Evaluation criteria for any
additional information provided is the same as that for written Proposals.
A separate score will not be given for a presentation or interview, but the
Proposer's performance may be considered as part of the overall
evaluation. The evaluators may, in their sole discretion, limit the offer to
give a presentation or interview, if any, to the two or more Proposers who
receive the hlghest scores in a prellmlnary sconng of Proposals in

Evaluatlon Crlterla
7. Additional Criteria

These criteria are not exclusive. The County reserves the right to apply
additional evaluation criteria.

Negotiation

The County reserves the right to negotiate the terms, conditions, and price of the
Proposal(s), in the sole discretion of the County, to achieve the most beneficial
program and price for the County. The County, in its sole discretion, may limit the
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negotiation, if any, to one or more responsive and responsible Proposers in
accordance with the evaluation criteria set forth in this Part |, Section 4.E,
Evaluation Criteria. The negotiation with the Proposers will not result in a change
in the rating of the Proposers. If a satisfactory contract cannot be negotiated, the
County may, at its sole discretion, begin contract negotiations with the next
highest-rated Proposer who submitted a proposal, as determined by the County.
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SECTION 5
PROTEST POLICY

A. Protest Policy Review Process

1. Under Board Policy No. 5.055 (Services Contract Solicitation Protest), any
prospective Proposer may request a review of the requirements under a
solicitation for a Board-approved services Contract, as described in
paragraph C, Solicitation Requirements Review, below. Any Proposer may
request a review of a disqualification or of a proposed Contract award under
such a solicitation, as described respectively in Sections below. Additionally,
any Proposer may obtain copies of proposals and Public Works evaluation
documents as provided in Part |, Section 3, paragraph H. Under any such
review, it is the responsibility of the Proposer challenging the decision of
Public Works to demonstrate that Public Works committed a sufficiently
material error in the solicitation process to justify invalidation of a solicitation
or a proposed Contract award as the case may be.

2. Throughout the review process, the County has no obligation to delay or
otherwise postpone an award of Contract based on a Proposer protest. In all
cases, the County reserves the right to make an award when it is
determined to be in the best interest of the County of Los Angeles to do so.

B. (GGrounds for Review

Unless State or Federal statutes or regulations otherwise provide, the grounds for
review of a solicitation for Board-approved services Contract provided for under
Board Policy No. 5.055 (Services Contract Solicitation Protest) are limited to the
following:

. Review of the Solicitation Requirements

) Review of a Disqualified Bid/Proposal

. Review of the Proposed Contractor Selection

C. Solicitation Reguirements Review

Any person or entity may seek a Solicitation Requirements Review by submitting a
written request for review to Public Works conducting the soiicitation as described
in this Paragraph. A Request for a Solicitation Requirements Review may be
denied, in Public Works' sole discretion, if the request does not satisfy all of the
following criteria:

1. The request for a Solicitation Requirements Review is made within
ten (10) business days of the issuance of the solicitation document.
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2. The request for a Solicitation Requirements Review includes documentation,
which demonstrates the underlying ability of the person or entity to submit a
proposal.

3. The request for a Solicitation Requirements Review itemizes in appropriate

detail, each matter contested and factual reasons for the requested review.
4. The request for a Solicitation Requirements Review asserts either that:

a. Application of the minimum requirements, evaluation criteria and/or
business requirements unfairly disadvantages the person or entity; or,

b. Due to unclear instructions, the process may result in the County not
receiving the best possible responses from prospective Proposers.

5. The Solicitation Requirements Review will be completed and Public Works'
determination will be provided to the requesting person or entity, in writing,
within a reasonable time prior to the bid/proposal due date.

Place to Submit Requests for Review

All Requests for Review shall be submitted to the Contract Analyst.

Disqualification Review

1. A bid/proposal may be disqualified from consideration because Public Works
determined it was nonresponsive at any time during the review/evaluation
process. If Public Works determines that a bid/proposal is disqualified due to
nonresponsiveness, Public Works shall notify the Proposer in writing.

2. Upon receipt of the written determination of nonresponsiveness, the
Proposer may submit a written request for a Disqualification Review within
the timeframe specified in the written determination.

3. A request for a Disqualification Review may, in Public Works' sole discretion,
be denied if the request does not satisfy all of the following criteria:

1 . . . . . . .
d. e PeErsom ot EIItIty quuestlllg d B|5qua|l“cat|0|| Review 1S d

Proposer.

b. The request for a Disqualification Review is submitted timely (i.e., by
the date and time specified in the written determination).

C. The request for a Disqualification Review asserts that the
determination of  disqualification due to  bid/proposal
nonresponsiveness was erroneous (e.g., factual errors, etc.) and
provides factual support on each ground asserted as well as copies
of all documents and other material that support the assertions.
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4, The Disqualification Review shall be completed and the determination shall
be provided to the requesting Proposer, in writing, prior to the conclusion of
the evaluation process.

Debriefing Process

For solicitations where proposals are evaluated and scored in accordance to
Section 4, Evaluation of Proposals, the following provisions shall apply:

1. Upon completion of the evaluation, Public Works will notify the remaining
Proposers in writing that Public Works is entering negotiations with another
Proposer. Upon receipt of the letter, any nonselected Proposer may submit
a written request for a Debriefing within the time frame specified in the
letter. A request for a Debriefing may, in Public Works' sole discretion, be
denied if the request is not received within the specified time frame.

2. The purpose of the Debriefing is to compare the requesting Proposer's
response to the solicitation document with the evaluation document. The
requesting Proposer shall be debriefed only on its response. Because
Contract negotiations are not yet complete, responses from other
Proposers shall not be discussed, although Public Works may inform the
requesting Proposer of its relative ranking.

3. During or following the Debriefing, Public Works will instruct the requesting
Proposer of the manner and time frame in which the requesting Proposer
must notify Public Works of its intent to request a Proposed Contractor
Selection Review, below, if the requesting Proposer is not satisfied with the
results of the Debriefing.

Proposed Contractor Selection Review

Any Proposer that has timely submitted a notice of its intent to request a Proposed
Contractor Selection Review as described in paragraph F, above, may submit a
written request for a Proposed Contractor Selection Review in the manner and
timeframe as specified by Public Works. For low-bid solicitations, where
applicable, upon selection of the lowest-cost, responsive, and responsible bidder,
Public Works will notify the remaining bidders in writing that Public Works is

entering negotiations with another bidder. Public Works will instruct the remaining
bidders of the manner and time frame in which each remaining bidder must notify
Public Works of its intent to request a Proposed Contractor Selection Review,
should such remaining bidder desire to have such a review performed.

A request for a Proposed Contractor Selection Review may, in Public Works' sole
discretion, be denied if the request does not satisfy all of the following criteria:

1. The person or entity requesting a Proposed Contractor Selection Review is
a Proposer.
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2. The request for a Proposed Contractor Selection Review is submitted timely
(i.e., by the date and time specified by Public Works).

3. The person or entity requesting a Proposed Contractor Selection Review
asserts in appropriate detail with factual reasons one or more of the
following grounds for review:

a. Public Works materially failed to follow procedures specified in its
solicitation document. This includes:

i. Failure to correctly apply the standards for reviewing the
proposal format requirements.

ii. Failure to correctly apply the standards, and/or follow the
prescribed methods, for evaluating the proposals as specified
in the solicitation document.

ii. Use of evaluation criteria that were different from the
evaluation criteria disclosed in the solicitation document.

b. Public Works made identifiable mathematical or other errors in
evaluating bids/proposals, resulting in the Proposer receiving an
incorrect score and not being selected as the recommended
Contractor.

C. For applicable solicitations where responses are evaluated and
scored, a member of the Evaluation Committee demonstrated bias in
the conduct of the evaluation.

d. Another basis for review as provided by State or Federal law.

4, The request for a Proposed Contractor Selection Review sets forth
sufficient detail to demonstrate that, but for Public Works' alleged failure, the
Proposer would have been the lowest-cost, responsive, and responsible bid
or the highest-scored proposal, as the case may be.

Upon completing the Proposed Contractor Selection Review, Public Works

representative shall issue a written decision to the Proposer within a
reasonable time following receipt of the request for a Proposed Contractor
Selection Review, and always before the date the Contract award
recommendation is to be heard by the Board. The written decision shall
additionally instruct the Proposer of the manner and time frame for
requesting a review by a County Review Panel, paragraph H, below.

H. County Review Panel Process

1. Any Proposer that is not satisfied with the results of the Proposed |
Contractor Selection Review may submit a written request for review by a
County Review Panel in the manner and time frame specified by
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Public Works in Public Works' written decision regarding the Proposed
Contractor Selection Review.

2. A request for review by a County Review Panel may, in the County's sole
discretion, be denied if the request does not satisfy all of the following
criteria:

a. The person or entity requesting review by a County Review Panel is
a Proposer.

b. The request for a review by a County Review Panel is submitted
timely (i.e., by the date and time specified by Public Works).

C. The person or entity requesting review by a County Review Panel
has limited the request to items raised in the Proposed Contractor
Selection Review and new items that (a) arise from Public Works'
written decision and (b) are one of the appropriate grounds for
requesting a Proposed Contractor Selection Review as listed in
paragraph G above.

3. Upon completion of the County Review Panel's review, the Panel will
forward its report to Public Works, which will provide a copy to the
Proposer.

PAaspub\CONTRACT\Edwin\San Gab Dam Hydro\2012 RFP03 PART I-STANDARD.doc
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FORM PW-1
VERIFICATION OF PROPOSAL

DATE: , 2012 | THE UNDERSIGNED HEREBY DECLARES AS FOLLOWS:

1. This Declaration is given in support of a Proposal for a Confract with The County Of Los Angeles. The Proposer further acknowledges that if any false, misleading,
incomplete, or deceptively unresponsive statements in connection with this proposal are made, the Propasal may be rejected at the Director's sole judgment and
his/her judgment shall be final,

2. Name of Service:

DECLARANT INFORMATION

3. Name Of declarant;

4. | Am duly vested with the authority to make and sign instruments for and on behalf of the Proposer(s).

5. My Title, Capacity, Or Relationship to the Proposer(s) is:

PROPOSER INFORMATION

6. Proposer's full legal name: Telephone No.:
Physical Address {NO P.O. BOX}: Mabile No.;
e-mail: Fax No.:
County WebVen No.. IRS No.: Business License No.:
7. Proposer's fictitious business name(s) or dba(s) (if any):
County{s) of Registration: State: Year(s) became DBA;
8. The Proposer's form of business entity is (CHECK ONLY ONE}):

0 Sole proprietor Name of Proprietor:

Corporation’s principal place of business:

1 A corporation:

State of incorporation: Year incorporated:

7 Non-profit corporation certified under IRS 501(c) 3 and registered | President/CEQ:

with the CA Attorney General's Registry of Charitable Trusts

Secretary:
C  Ageneral partnership: Names of partners:
1 A limited partnership: Name of general partner:
1 Ajoint venture of: Names of joint venturers:
21 Alimited liability company: Name of managing member:

9. The only persons or firms interested in this proposal as principals are the following:

Namels) . Tite Phone Fax
Streel City State Zip
Name(s) Title: Phone Fax
Steet City State Zip
10. Is your firm wholly or majority owned by, or a subsidiary of another firm? 71 No = Yes

if yes, name of parent firm;
State of incorporation/registration of parent firm;

11. Has your firm done business under any other name(s) within the last five years? © No T Yes Ifyes, please list the other name(s):
Name(s): Year of name change:

Name(s): Year of name change:

12. Is your firm involved in any pending acquisition or merger? ;. No Il Yes

If yes, indicate the associated company's name:

13. Proposer acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in connection with this proposal are made, the proposal
may be rejected. The evaluation and determination in this area shall be at the Director's sole judgment and the Director's judgment shall be final.

14. 1 am making these representations and all representation contained in this proposal based on information that they are true and comrect to the best of my
information and belief.

| declare under penalty of perjury under the laws of California that the above information is frue and correct.

Signature of Proposer or Authorized Agent: Date;

Type name and title:




FORM PW-2

REVISED SCHEDULE OF PRICES
FOR
SAN GABRIEL DAM HYDROELECTRIC PROJECT-MAINTENANCE AND
INSPECTION SERVICES (2012-AN031)

The undersigned Proposer offers to perform the work described in the Request for Proposals
(RFP) for the following price(s). The Proposer rate(s) (hourly, monthly, etc.) shall include all
administrative costs, labor, supervision, materials, transportation, taxes, equipment, and
supplies unless stated otherwise in the RFP. It is understood and agreed that where quantities,
if any, are set forth in the Schedule of Prices, they are only estimates, and the unit prices
quoted, if any, will apply to the actual quantities, whatever they may be.

ltem | . Subtask Description .~ | T R .- AnmuatPrics.

A. Task 1-Mechanical Maintenance-Unit 1 and 2

Prices shall include all work described for Task 1 in Exhibit A, Scope of Work, for the inspection and
maintenance for the mechanical equipment of Public Works' hydroelectric facility located at 9700 N.
San Gabriel Canyon Road, Azusa, CA.

a Err%lde Crane - Unit 1 (Silo Lump Sum $
b Provide Crane - Unit 2 (In- Lump Sum $
Line Unit)
¢.1 | Provide Lubricants Unit 1 Lump Sum $
c.2 | Provide Lubricants Unit 2 Lump Sum $
d.1 | inspect Turbine Unit 1 Lump Sum $
. . Lump Sum $
d.2 | Inspect Turbine Unit 2
e.1 | Inspect Generator Unit 1 Lump Sum $
e.2 | Inspect Generator Unit 2 Lump Sum 3
£1 Inspect Turbine shut-off Valve Lump Sum $
' TSV-1
£2 Inspect Turbine shut-off Valve Lump Sum $
T T8V-2
1 Inspect Hydraulic Power Lump Sum $
9-* | control Unit HPCU-1
9 Inspect Hydraulic Power Lump Sum $
92 | Control Unit HPCU-2
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lem| © Subtask Descripion | unit | AnnalPrice
h Inspect 16-Inch By-Pass Lump Sum $
Valve
| Inspect 18-Inch Monojet Fixed Lump Sum $
Cone Sleeve Valve {(B-2)
Inspect 30-Inch Butterfly Lump Sum )
j | Valve B-2A and 4-Inch Gate
Valve
PLC Program for Back-up Lump Sum 3
k | Valves and related
appurtenances
| Maintenance and Inspection Lump Sum $
Report
m.1 | Vibration Test for Unit 1 Lump Sum $
m.2 | Vibration Test for Unit 2 Lump Sum $
A. Total Annual Price for Total Annual Price
Task 1 (items a-m.2) $

B. Task 2-Electrical Maintenance and Inspection (Optional)

Annual lump sum shall include all work described for Task 2 in Exhibit A, Scope of Work for the
inspection and maintenance of Public Works' hydroelectric facility located at 9700 North San
Gabriel Canyon Road, Azusa, California.

B. Annual Price
for Task 2 Annual Lump Sum Price $

C. Additional Work

3. Necessary personnel and hourly, overtime®, and double time™ rales 1o perform
as-needed work as described in Exhibit A, paragraph E, Additional Work
(Note: Money allocated to this section may also be utilized to purchase parts)

*Overtime is Standard rate x 1.5. Proposer's proposed Overtime rate for each category cannot
exceed 1.5 times of the same category’s standard rate (Unit Price x 1.5 = Overtime quoted in this
Form PW-2, Schedule of Prices.)

**Double Time is Standard rate x 2. Proposer’'s proposed Double Time rate for each category
cannot exceed 2 times of the same category’s standard rate (Unit Price x 2 = Double Time quoted in
this Form PW-2, Schedule of Prices.)
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| Estimated.

Hourly -

Annual Price

ltem | Subtask Description .~~~ “Annual o2 Y| (Estimated Annual Hour
L O L " Hour " |77 - ..~ XHourly Rate) .
Field Superintendent
33 Standard Rate 32 $ $
= | Overtime Rate Hours 4 3 $
Double Time Rate 2 $ $
Millwright Foreman
Standard Rate 160 $ S
3.b . Hours 46 $ 3
Overtime Rate 24 $ $
Double Time Rate
Journeyman Millwright
3¢ Standard Rate Hours 11?60 g g
: Overtime Rate 24 $ 5
Double Time Rate
Millwright Apprentice top step
Overtime Rate 160 $ $
3d Hours 46 $ $
Standard Rate o4 $ $
Double Time Rate
Machine Shop
Standard Rate 80 $ 3
3e ) Hours 24 % $
Overtime Rate 12 3 $
Double Time Rate
Senior Electrical Engineer 16 3 $
Standard Rate
3f ) Hours 4 $ $
Overtime Rate 2 $ $
Double Time Rate
Field Engineer Supervisor 39 $ $
3 Standard Rate Hours 10 $ $
-9 Overtime Rate 4 $ $
Double Time Rate
Field Engineer
32 $ $
Standard Rate
3h Qvertime Rate Hours gi $ 3
Double Time Rate » )
Technician
. | Standard Rate 160 $ $
3. . Hours 46 $ $
Overtime Rate 04 5 3
Double Time Rate
C. Total Annual Price for R Total Annual Price

Additional Work

(items 3.a-3.i)

Page 3 of 4




TOTAL PROPOSED
ANNUAL PRICE FOR
TASK 1, TASK 2, AND
ADDITIONAL WORK

(A+B+C)

LEGAL NAME OF PROPOSER

SIGNATURE OF PERSON AUTHORIZED TO SUBMIT PROPOSAL

TITLE OF AUTHORIZED PERSON

DATE STATE CONTRACTOR'S LICENSE NUMBER LICENSE TYPE
PROPOSER’S ADDRESS:

E-MAILC

PHONE MOBILE FACSIMILE

Page 4 of 4




FORM PW-3

COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM
APPLICATION FCR EXCEPTION AND CERTIFICATION FORM

This contract is subject to the County of Los Angeles Coentractor Employee Jury Service Program (Program) (Los Angeles
County Code, Chapter 2.203). All contractors and subcontractors must complete this form to either (1) request an exception
from the Program requirements or (2) certify compliance. Upon review of the submitted form, the County department will
determine, in its sole discretion, whether the bidder or proposer is excepted from the Program.

Company Name:

Company Address:

City: State: Zip Code:

Telephone Number:

{Type of Goods or Services):

If you believe the Jury Service Program does not apply to your business, check the
appropriate box in Part | (you must attach documentation to support your claim). If the Jury
Service Program applies to your business, complete Part Il to certify compliance with the
Program. Whether you complete Part| or Part ll, sign and date this form.

Part I: Jury Service Program Is Not Applicable to My Business

D My business does not meet the definition of “contractor,” as defined in the Program as it has not received an
aggregate sum of $50,000 or more in any 12-month period under one or more County contracts or subcontracts
{this exception is not available if the contract/purchase order itself will exceed $50,000). | understand that the
exception will be lost and | must comply with the Program if my revenues from the County exceed an aggregate
sum of $50,000 in any 12-month period.

O My business is a smalt business as defined in the Program. It 1) has ten or fewer employees; and, 2) has annual
gross revenues in the preceding twelve months which, if added to the annual amount of this contract, are
$500,000 or less; and, 3) is not an affiliate or subsidiary of a business dominant in its field of operation, as defined
below. | understand that the exemption will be lost and | must comply with the Program if the number of
employees in my business and my gross annual revenues exceed the above limits.

“Dominant in its field of operation” means having more than ten employees, including full-time and part-time
employees, and annual gross revenues in the preceding twelve months, which, if added to the annual amount of
the contract awarded, exceed $500,000.

“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least 20
percent owned by a business dominant in its field of operation, or by partners, officers, directors, majority
stockholders, or their equivalent, of a business dominant in that field of operation.

D My business is subject to a Collective Bargaining Agreement that expressly provides that it supersedes all

—provisions of the Program. ATTACH THE AGREEMENT:
Part ll: Certification of Compliance

D My business has and adheres to a written policy that provides, on an annual basis, no less than five days of
regular pay for actual jury service for full-time employees of the business who are also Califernia residents, or my
company will have and adhere to such a policy prior to award of the contract.

| declare under penalty of perjury under the laws of the State of California that the information stated above is true
and correct.

Print Name: Title:

Signature: Date:




sjeQ

ainjeubig

{uud) Jusby pazuoyiny Jo Jasodold Jo SWepN

g

pue anj s uonewloul ayy jeyy Aunllad jo Ajjeuad Jspun aJe[d8p | pue ‘Sl SiU} 1B sW 0] |e(EAR dle JBy) SpIodal 8

pJoOB) BSOU) JO SLUOHEJILLI 8} UIL)IM S}einooe
L1 Woly pa|idwios Sem UCIELWIOM] SA0qe au L

"SABPMIOM JSO[ JO JOGUWINN ‘9

0] Jajsuey) Juaurluigdd Bulajoaul SBSED ABPX)IOM 1SO| JO JBQUINN G

uswAojdwa jJo uoneuiwssl 1o qof 1ayjoue

‘59580 ARPYIOM 1SO| JO JBqWNN “{

"sa1j||e1.) JO IBguInN ¢

(S41||0p JO SPUESNOY] UI) SIORAUOS 4O JUNOWE IB||Op [BI0L ‘2

"S]0BJILOD JO JaquInN '}

=jeq o)
JEEYQUETINls)

(Bl

LL0¢C

0Loe 600¢ 800¢ 002

HYIA LNIHEND OL HOHd SHVYIA UYANITYO §

‘saiieje) ||e pue Aue Buipunouns

S9OURISWUNDAID BU) 0] payde)e aq 1snul uoneue|dxa Uy pJodal Ajajes auy) Bunen|eas Ul UONEISPISUOD QJul USXE) 8y pirjom Jasodoid au) Yaiym siep Jo uoneue|dxs Jo
uoneuLojul |euciippe Aue yoeye Aew Jasodosd ayl asodoud enpiaipul 1o ‘sjelodioo ‘aimuaa juiof ‘diysisuped Jen
sjeiedag jeniwgns [esodold jo 31ep U} 0} Joud JeaA Jepusied 1usund syl pue siesh Jepusied aAl 1se| au) 1o} Jaumo| Jo [ediouud e se ul pajedidued sasodoad auy
jo [edipuud Aue 1ey; uonelodios 1o 'aimuaa juiol ‘diysieuned Aue pue sesodold ayl Ag BlLIOHED JO SIEIS BU) Ul USHEUSPUN YIOM ||B SPNIoUL 1SN UOIEWICIU! SIY |

biped yoes 10} paNilUgnS ad ||Bys UoRew o)l

‘31vQa TvSOd0ud

H3AS0d0dd Ad FOIAHIS

¥-Md NHOH

Qy023d AL134VS VIRILSNANI S.HOLOVHLINOD

*H04 1OVHINOD d350404d




FORM PW-5
CONFLICT OF INTEREST CERTIFICATION

D sole owner

M general pariner

Q managing member

D President, Secretary, or other proper tifle)

of

Name of proposer

make this certification in support of a proposal for a contract with the County of Los Angeles for services within the
scope of Los Angeles County Code Section 2.180.010, which provides as follows:

Contracts Prohibited. A Notwithstanding any other section of this code, the county shall not
contract with, and shall reject any bid or proposal submitted by, the persons or entities specified
below, unless the board of supervisors finds that special circumstances exist which justify the
approval of such contract.

1. Employees of the county or of public agencies for which the board of supervisors is
the governing body;

2. Profit-making firms or businesses in which employees described in subdivision 1 of
subsection A serve as officers, principals, partners, or major shareholders;

3. Persons who, within the immediately preceding 12 months, came within the
provisions of subdivision 1 of subsection A, and who:

(a) Were employed in positions of substantial responsibility in the area of
service to be performed by the contract; or

(b) Participated in- any way in developing the contract of its service
specifications; and

4, Profit-making firms or businesses in which the former employees described in
subdivision 3 of subsection A, serve as officers, principals, partners, or major
shareholders.

| hereby certify | am informed and believe that personnel who developed and/or participated in the preparation of this
contract do not fall within scope of the Los Angeles County Code Section 2.180.010 as cited above. Furthermore,
that no County employee whose position in the County enables him/her to influence the award of this contract, or any
competing contract, and no spouse or economic dependent of such employee is or shall be employed in any
capacity by the Contractor herein, or has or shall have any direct or indirect financial interest in this contract. |
understand and agree that any falsification in this Certificate will be grounds for rejection of this Proposal and
cancellation of any contract awarded pursuant to this Proposal.

| certify under penalty of perjury under the laws of California that the foregoing is true and correct.

Signed Date




PROPOSER'S REFERENCE LIST

PROPOSER NAME:

FORM PW-6

PROPOSED CONTRACT FOR:

Provide a comprehensive reference list of all contracts for goods and/or services provided by the Proposer during the
previous three years. Please verify all contact names, telephone and fax numbers, and e-mail addresses before listing.
Incorrect names, telephone and/or fax numbers, or e-mail addresses will be disregarded. Use additional pages if required.

A. COUNTY OF LOS ANGELES AGENCIES

All contracts with the County during the previous three years must be listed.

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEPT/ DISTRICT: DEPT/DISTRICT:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX: FAX.

E-MAIL: E-MAIL:

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
DEFT/ DISTRICT: DEPT/DISTRICT:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX FAX

E-MAIL: E-MAIL:

B. OTHER GOVERNMENTAL AGENCIES AN

D PRIVATE COMPANIES

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY! FIRM: AGENCY/ FIRM:

ADDRESS: ADDRESS:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX. FAX

E-MAIL: E-MAIL:

SERVICE: SERVICE DATES: SERVICE: SERVICE DATES:
AGENCY/! FIRM: AGENCY/FIRM:

ADDRESS: ADDRESS:

CONTACT: CONTACT:

TELEPHONE: TELEPHONE:

FAX. FAX

E-MAIL: E-MAIL:




FORM PW-7
PROPOSER'S EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Proposer's Name

Address

Internal Revenue Service Employer Identification Number

In accordance with Los Angeles County Code Section 4.32.010, the Proposer certifies and agrees
that all persons employed by it, its affiliates, subsidiaries, or holding companies are and will be
treated equally by the firm without regard to or because of race, religion, ancestry, national origin, or
sex and in compliance with all anti-discrimination laws of the United States of America and the State
of California.

1 The proposer has a written policy statement prohibiting any discrimination in | YES
' all phases of employment.
[ I \[e!
2 The proposer periodically conducts a self- analysis or utilization analysis of | 1 YES
' its work force.
U NO
3 The proposer has a system for determining if its employment practices are Q YES
’ discriminatory against protected groups.
ry ag p group 0 NO
Where problem areas are identified in employment practices, the proposer 0 YES
4. has a system for taking reasonable corrective action to include
establishment of goals and timetables. d NO

Authorized representative

Signature Date




FORM PW-8

LIST OF SUBCONTRACTORS

Proposer is required to complete the following. Any Subcontractors listed must be properly licensed under
the laws of the State of California for the type of service that they are to perferm, AND THEIR LICENSE
NUMBERS MUST BE LISTED HEREIN. Failure to do so may result in delay of the award of contract. Do
not list alternate subcontractors for the same service.

] Proposer in providing the requested services will not utilize Subcontractors. Proposer will perform all

required services.

Name Under Which
Subcontractor Is Licensed

License
Number

Address

Specific Description of
Subcontract Service




FORM PW-9

U T _County of Los Angeles Ll
Requestf or Local S ! aII Busmess Enterprlse {SBE) Preference Program Conslderahon '
. : . i CBE Firm/Qrganization Information Form i

Aill proposers responding to the Request for Proposals must complete and return this form for proper
consideration of the proposal.

FIRM NAME:

My County (WebVen) Vender Number;
. LOCAL SMALL BUSINESS ENTERPRISE PREFERENCE PROGRAM:

(d  As Local SBE certified by the County of Los Angeles Office of Affirmative Action Compliance as of the date of
this proposal/bid's submission, | request this proposal/bid be considered for the Local SBE Preference.

(] Attached is a copy of Local SBE certification issued by the County.

II. FIRM/ORGANIZATION INFORMATION: The information requested below is for statistical purposes cnly. On final analysis and consideration of
award, contractor/vendor will be selected without regard to race/ethnicity, color, religion, sex, naticnal origin, age, sexual orientation or disability.

Business Structure: L] sSole Proprietorship | Partnership L corporation | Nonprofit [ Franchise

M Other (Please Specify):
Total Number of Employees {including owners):

Race/Ethnic Composition of Firm. Please distribute the above total number of individuals into the following calegories:

Black/African American

Hispanic/Latino

Asian or Pacific Islander

American Indian

Filipino
White

. PERCENTAGE OF OWNERSHIP IN FIRM: Please indicate by percentage (%) how ownership of the firm is distributed.

BlacklA‘frlcan Hispanic/ Latino Asian or. Pacific American Indian Filipino Wh'ité:_z :

American Islander
Men %o % % % Yo %
Women % % % % % %

IV. CERTIFICATION AS MINORITY, WOMEN, DISADVANTAGED, AND DISABLED VETERAN BUSINESS ENTERPRISES: If your firm is
currently certified as a minority, women, disadvantaged or disabled veteran owned business enterprise by a public agency, complete the
following and attach a copy of your proof of certification. {Use back of form, if necessary.)

Minority |- Women | Disadvantaged | : Disabled Veteran. |- Expiration Date’

V. DECLARATION: | DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE OF CALIFORNIA THAT THE ABOVE
INFORMATION IS TRUE AND CORRECT.

Authorized Signature: Title: Date:




FORM PW-10

GAIN and GROW EMPLOYMENT COMMITMENT

The undersigned:

O

has hired participants from the County's Department of Social Services' Greater

Avenue for Independence (GAIN) and General Relief Opportunity for Work
(GROW) employment programs.

OR

declares a willingness to consider GAIN and GROW participants for any future

employment opening if participant(s) meet the minimum qualification for that
opening, and

declares a willingness to provide employed GAIN and GROW participants access to
proposer's employee mentoring program(s), if available, to assist those individuals in
obtaining permanent employment and/or promotional opportunities.

Signature

Title

Firm Name

Date




FORM PW-11
TRANSMITTAL FORM TO REQUEST AN RFP
SOLICITATION REQUIREMENTS REVIEW

A Solicitation Requirements Review must be received by the County
within 10 business days of issuance of the solicitation document

Proposer Name: Date of Request:

Project Title: Project No.

A Solicitation Requirements Review is being requested because the Proposer asserts that they are being
unfairly disadvantaged for the following reason(s): {check all that apply)

Application of Minimum Requirements

Application of Evaluation Criteria

Application of Business Requirements

I B T

Due to unclear instructions, the process may result in the County not receiving the
best possible responses

| understand that this request must be received by the County within 10 business days of issuance of the
solicitation document.

For each area contested, Proposer must explain in detail the factual reasons for the requested review.
(Attach additional pages and supporting documentation as necessary.)

Request submitted by:

{Name) {Title)

g pr,Couﬁty use only

Date Transmittal Received by County: Date Solicitation Released:

Reviewed by:

Results of Review - Comments:

Date Response sent to Proposer:;




FORM PW-12
CHARITABLE CONTRIBUTIONS CERTIFICATION

Company Name

Address

Internal Revenue Service Employer ldentification Number

California Registry of Charitable Trusts "CT" number (if applicable)

The Nonprofit Integrity Act (SB 1262, Chapter 919) added requirements to California's Supervision of
Trustees and Fundraisers for Charitable Purposes Act which regulates those receiving and raising
charitable contributions.

CERTIFICATION YES NO

Proposer or Contractor has examined its activities and determined that ( ) ( )
it does not now receive or raise charitable contributions regulated

under California's Supervision or Trustees and Fundraisers for

Charitable Purposes Act. If Proposer engages in activities subjecting

it to those laws during the term of a County contract, it will timely

comply with them and provide County a copy of its initial registration

with the California State Attorney General's Registry of Charitable

Trusts when filed.

OR

Proposer or Contractor is registered with the California Registry of ( ) {( )

California law. Attached is a copy of its most recent filing with the
Registry of Charitable Trusts as required by Title 11 California Code
of Regulations, sections 300-301 and Government Code sections
12585-12586.

Signature Date

Name and Title (please type or print)




FORM PW-13

TRANSITIONAL JOB OPPORTUNITIES PREFERENCE APPLICATION

COMPANY NAME:

COMPANY ADDRESS:

CITY: STATE: Z|P CODE:

d | am not requesting consideration under the County's Transitional Job Opportunities
Preference Program.

| hereby certify that | meet all the requirements for this program:

d My business is a non-profit corporation qualified under Internal Revenue Services Code -
Section 501(c)(3) and has been such for three years (aftach IRS Determination Letter);

a | have submitted my three most recent annual tax returns with my application;

a | have been in operation for at least one year providing transitional job and related supportive
services to program participants; and

O | have submitted a profile of our program; including a description of its components designed
to help the program participants, number of past program participants and any other
information requested by the contracting department.

| declare under penalty of perjury under the laws of the State of California that the
information herein is true and correct.

PRINT NAME:

SIGNATURE:

REVIEWED BY COUNTY:

SIGNATURE OF REVIEWER APPROVED | DISAPPROVED




FORM PW-14
PROPOSER'S LIST OF TERMINATED CONTRACTS

PROPOSER'S NAME:

O] Proposer has not had any contracts terminated in the past three years.

Proposer must list all contracts that have been terminated within the past three years. Terminated contracts are
those contracts terminated by an agency or firm before the contract's expiration date. If a contract(s) was
terminated, please attach an explanation on a separate sheet, whether the termination was at the fault of the
Proposer or not. Any and all terminated contracts should be accompanied with an explanation. It should be
noted that contracts that naturally expired need not be listed. The County is only seeking information on
contracts that were terminated prior to expiration.

SERVICE: TERMINATING DATE: SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM NAME OF TERMINATING FIRM

ADDRESS OF FIRM ADDRESS OF FIRM

CONTACT PERSON: CONTACT PERSON:

TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:

SERVICE: TERMINATING DATE: SERVICE: TERMINATING DATE:

NAME OF TERMINATING FIRM NAME OF TERMINATING FIRM

CONTACT PERSON: CONTACT PERSON:
TELEPHONE: TELEPHONE:

FAX: FAX:

E-MAIL: E-MAIL:
SIGNATURE DATE:




FORM PW-15
PROPOSER’S PENDING LITIGATIONS AND JUDGMENTS

Proposer's Name:

] Proposer and/or principals are not currently involved in any pending litigation; are not aware of

any threatened litigation where they would be a party; and have not had any judgments
entered against them within the last five years as of the date of proposal submission.

Proposer and/or principals of the Proposer must list below (use additional pages if necessary) all

pending litigation, threatened litigation, and/or any judgments entered against them within the last five
years as of the date of proposal submission.

A. U Pending Litigation L1 Threatened Litigation [] Judgment (check one)

1. Against L1 Proposer; [1 Principal; [1 Both {check as appropriate)
2. Name of Litigation/Judgment:
3. Case Number:
4. Court of Jurisdiction:
5. Please provide a statement describing the size and scope of the pending/threatened
litigation or judgment (use additional page if necessary).
B. ] Pending Litigation L Threatened Litigation [ Judgment (check one)
1. Against L1 Proposer; [ Principal, L1 Both {check as appropriate)
2. Name of Litigation/Judgment;
3. Case Number:
4. Court of Jurisdiction:
5. Please provide a statement describing the size and scope of the pending/threatened

litigation or judgment (use additional page if necessary):

Signature of Proposer: Date:




FORM PW-16

SAN GABRIEL HYDROELECTRIC PROJECT - MAINTENANCE AND INSPECTION SERVICES

(2012-AN031)
PROPOSER'S INSURANCE COMPLIANCE AFFIRMATION

Proposer's Name

Address

O

Signature of Proposer: Date:

If awarded the contract: Proposer will comply with the insurance coverage provisions
set forth in Exhibit B, Section 5, Indemnification and Insurance Requirements of this
Request for Proposals, and Proposer will procure, maintain, and provide the County
with proof of insurance coverage in the coverage amounts and types specified in
Exhibit B, Section 5 throughout the entire term of the proposed contract, without
interruption or break in coverage.

If you check this box, your proposal will be determined nonresponsive and your
proposal will be disqualified. Proposer will not comply with the insurance coverage
provisions set forth in Exhibit B, Section 5, Indemnification and Insurance
Requirements of this Request for Proposals, and Proposer will not procure, maintain,
and provide the County with proof of insurance coverage in the coverage amounts and
types specified in Exhibit B, Section 5§ throughout the entire term of the proposed
contract, without interruption or break in coverage.




FORM PW-17

CERTIFICATION OF COMPLIANCE WITH THE COUNTY'S
DEFAULTED PROPERTY TAX REDUCTION PROGRAM

The Proposer certifies that:

M It is familiar with the terms of the County of Los Angeles Defaulted Property Tax Reduction Program,
Los Angeles County Code Chapter 2.206; AND

To the best of its knowledge, after a reasonable inquiry, the Proposer/Bidder/Contractor is not in
default, as that term is defined in Los Angeles County Code Section 2.206.020.E, on any Los Angeles
County property tax obligation; AND

The Proposer/Bidder/Contractor agrees to comply with the County's Defaulted Property Tax Reduction
Program during the term of any awarded contract.

OR-

I am exempt from the County of Los Angeles Defaulted Property Tax Reduction Program, pursuant to
Los Angeles County Code Section 2.206.060, for the following reason:

| decfare under penalty of perjury under the laws of the State of California that the information stated above is
frue and correct.

Print Name: Title:

Signature: Date:




FORM PW-18

SAN GABRIEL DAM HYDROELECTRIC PROJECT - MAINTENANCE AND
INSPECTION SERVICES (2012-AN031)

PROPOSER'S COMPLIANCE WITH MINIMUM REQUIREMENTS OF THE RFP

Note: Proposer must check a box under each section.

At the time of proposal submission, Proposer must meet the following minimum
requirements:

1.

Proposer or its managing employee must have a minimum of 5 years’ experience
providing inspection and appraisa! testing of electrical system services to large
organizations and performing the type of service solicited.

[0 Yes. Proposer does meet the experience requirement stated above.

(iIn addition to responding on this form, as specified in
Part I, Section 2.A.5, Experience, please provide a detailed narrative in your

proposal to support this minimum mandatory requirement in order to provide for
a meaningful evaluation).

O Yes. Proposer's managing employee does meet the experience requirement

stated above.

Page 1 of 2



FORM PW-18

SAN GABRIEL DAM HYDROELECTRIC PROJECT - MAINTENANCE AND
INSPECTION SERVICES (2012-AN031)

[0 No. Proposer or its managing employee does not meet the experience
requirement stated above. If you check this box, your proposal will be
immediately disqualified as non-responsive.

2. Proposer's on-site supervising employee must have at least 3 years’ experience
performing the service solicited to a large organization.

O Yes. Proposer's on-site supervising employee does meet the experience
requirement stated above. (In addition to responding on this form, as specified in
Part I, Section 2.A.5, Experience, please provide a detailed narrative in your

proposal to support this minimum mandatory requirement in order to provide for
a meaningful evaluation).

req.uirement stated above. If you check this box, your proposal will be

immediately disqualified as non-responsive.

| declare under penalty of perjury that the information stated above is true and accurate.

Signature Title

Firm Name Date

Page 2 of 2



ATTACHMENT 1

COUNTY OF LOS ANGELES

Policy on Doing Business
With Small Business

Forty-two percent of businesses in Los Angeles County have five or fewer employees. Only about
four percent of businesses in the area exceed 100 employees. According to the Los Angeles
Times and local economists, it is not large corporations, but these small companies that are
generating new jobs and helping move Los Angeles County out of its worst recession in decades.

WE RECOGNIZE...
The importance of small business to the County:
o In fueling local economic growth.
o Providing new jobs.
o Creating new local tax revenues.
o Offering new entrepreneurial opportunity to those historically under-represented
in business.
The County can play a positive role in helping small business grow:
o As a multi-billion dollar purchaser of goods and services.

o As a broker of intergovernmental cooperation among numerous local
jurisdictions.

o By greater outreach in providing information and training.
c By simplifying the bid/proposal process.
o By maintaining selection criteria which are fair to all.

o By streamlining the payment process.

L:

WE THEREFORE SHAL

conducting business with them.

2. Maintain a strong outreach program, fully coordinated among our departments and districts,
as well as other participating governments to: (a) inform and assist the local business
community in competing to provide goods and services; and, (b) provide for ongoing dialogue
with and involvement by the business community in implementing this policy.

3. Continually review and revise how we package and advertise solicitations, evaluate and
select prospective vendors, address subcontracting, and conduct business with our
vendors, in order to: (a) expand opportunity for small business to compete for our business;
and, (b) to further cpportunities for all businesses to compete regardless of size.

4. Ensure that staff who manage and carry out the business of purchasing goods and services
are well-trained, capable, and highly motivated to carry out the letter and spirit of this policy.



ATTACHMENT 2

Listing of Contractors Debarred in Los Angeles County

List of Debarred Contractors in Los Angeles County may be obtained by going to the
following website:

http:/flacounty.info/doing_business/DebarmentList.htm




County of
Los Angeles
Lobbyist Ordinance

It may affect you!

Chapter 2.160 of the Los Angeles County Code requires Lobbyists, Lobbying Firms and Lobbyist Employers
to register with the Executive Office of the Board of Supervisors. This ordinance imposes extensive reporting
requirements on individuals, businesses and other organizations. It places restrictions on the activities of
anyone seeking to influence an official action of the County of Los Angeles including actions of the Board of
Supervisors or the granting or denial of County contracts, licenses, permits, grants and franchises.

If you are compensated to ccmmunicate directly (or through Within 10 days of qualifying as a County Lobbyist, Lobbying
agents) with any County official for the purpose of influencing Firm, or Lobbyist Employer as descnibed in the ordinance, you
official action, then you may be required to register with the must register with the Executive Office of the Board of
Executive Office of the Board of Supervisors. The requirement to Supervisors.
repister is the same whether you are an employee of, or on contract
with, a firm or organization with business before the County.

Additionally, an individual or business entity may be considered a Registering with the County is easy. To receive a copy of the
County Labbying Firm if it receives compensation to influence the ordinance and registration forms, or lo receive additional
County on behalf of any other persons or businesses. An information or answers 1o specific questions, please contact the
individual, business entity or organizatien that employs or contracts Executive Office of the Board of Supervisors at the following
with another individual or firm to represent or make contacts with a address or you may call one of the following telephone numbers:

County agency on their behalf to influence County action may be
considered a County Lobbyist Employer who must also register. If

in doubt, it is best to register. Executive Office of the Board of Supervisors

County of Los Angeles

Furthermore, each perscn or entity who is not otherwise required 383 Kenneth Hahn Hall Of Administration

to register as a County Lobbyist, Lobbying Firm or Lobbyist

Employer, but who directly or indirectly expends $5,000 or more =00 Temple_ Stre-’et
: ; . ; Los Angeles, California 90012
during a calendar quarter to influence official action meed not
register BUT must report the expenditure to the Executive Office of ) _
the Board of Supervisors on a form available from the Executive (213) 874-1003 (213) 974-1578

Office.

on the Internet.

httpi//bos.co.la.ca.us/

Failure to comply with the ordinance may subject offending
Lobbyists, Lobbying Firms, and Lobbyist Emplovers to serious Thank you for your cooperation and attention.
penalties including fines up to $2,000 and denial of contracts, o
licenses, permits, grants or franchises. Moreover, some violators 4 : - FRERRE
may be refused permission to address the Board of Supervisors
or any County commission.




Part Il
Sample Agreement
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SAMPLE AGREEMENT FOR

SAN GABRIEL DAM HYDROELECTRIC PROJECT - MAINTENANCE AND
INSPECTION SERVICES — (2012-AN031)

THIS AGREEMENT, made and entered into this ____ day of , 2012,
by and between the COUNTY OF LOS ANGELES, a subdivision of the State of California,
a body corporate and politic (hereinafter referred to as COUNTY) and [Name of
CONTRACTOR], a [State of Incorporation] [Form of Entity] (hereinafter referred to as
CONTRACTOR).

WITNESSETH

FIRST: The CONTRACTOR, for the consideration hereinafter set forth and the
acceptance by the Board of Supervisors of said COUNTY of the CONTRACTOR'S
Proposal filed with the COUNTY on , 2012, hereby agrees to provide services
as described in this Contract for San Gabriel Dam Hydroelectric Project - Maintenance and
Inspection Services (2012-AN031).

SECOND: This AGREEMENT, together with Exhibit A, Scope of Work; Exhibit B,
Service Contract General Requirements; Exhibit C, Internal Revenue Service Notice 1015;
Exhibit D, Safely Surrendered Baby Law Posters; Exhibit E, Defaulted Property Tax
Reduction Program; Exhibit F, San Gabriel Dam Hydroelectric Project - Location Map;
Exhibit G, San Gabriel Dam Hydroelectric Project - Site Plan; Exhibit H, San Gabriel Dam
Hydroelectric Project - Operational Diagram; Exhibit |, San Gabriel Dam Hydroelectric
Project - Various Part Weights; Exhibit J, San Gabriel Dam Hydroelectric
Project - Lubricants and Capacities; Exhibit K, Equipment Description; Exhibit L, Existing
Equipment Incorporated Into Control and Protection Systems Upgrade for San Gabriel
Hydroelectric Projects; the CONTRACTOR'S Proposal, all attached hereto; the Request for
Proposals; and Addenda to the Request for Proposals, all of which are incorporated herein
by reference, are agreed by the COUNTY and the CONTRACTOR to constitute the
Contract.

THIRD: The COUNTY agrees, in consideration of satisfactory performance of the
foregoing services in strict accordance with the Contract specifications to the satisfaction of
the Dlrector of Publlc Works to pay the CONTRACTOR pu rsuant to the Schedule of Pnces

$ per year or such greater amount as the Board may approve (Maximum

Contract Sum).

FOURTH: This Contract's initial term shall be for a period of one year commencing
on or Board approval, whichever occurs last. At the sole discretion of
the COUNTY, this Contract may be extended in increments of one year, for a maximum
potential contract of three years. The COUNTY, acting through the Director, may give a
written notice of intent to extend this Contract at least ten days prior to the end of each
term. At the sole discretion of the COUNTY, in lieu of extending the Contract for the full
one year, this Contract may be extended on a month-to-month basis, upon written notice to
the CONTRACTOR at least ten days prior to the end of a term. The Director will provide a
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written notice of nonrenewal at least ten days before the last day of any term, in which case
this Contract shall expire as of midnight on the last day of that term. Where all option
years have been exercised, the Director will not provide a written notice of nonrenewal. In
addition, upon notice of at least ten days, the Director may extend the final contract term
on a month-to-month basis, not to exceed a total of six months, for the convenience of the
COUNTY.

FIFTH: The CONTRACTOR shall bill monthly in arrears, for the work performed
during the preceding month. Work performed shall be billed at the hourly rates and/or unit
prices quoted in Form PW-2, Schedule of Prices. .

SIXTH: Public Works will make payment to the CONTRACTOR within 30 days of
receipt and approval of a properly completed and undisputed invoice. However, should the
CONTRACTOR be certified by the COUNTY as a Local Small Business Enterprise, payment
will be made in accordance with Board of Supervisors Policy No. 3.035, Small Business
Liaison and Prompt Payment Program. Each invoice shall be in triplicate (original and
two copies) and shall itemize the work completed. The invoices shall be submitted to:

County of Los Angeles Department of Public Works
Attention Fiscal Division, Accounts Payable

P.O. Box 7508

Alhambra, CA 91802-7508

SEVENTH: In no event shall the aggregate total amount of compensation paid to
the CONTRACTOR exceed the amount of compensation authorized by the Board. Such
aggregate total amount is the Maximum Contract Sum.

EIGHTH : The CONTRACTOR understands and agrees that only the designated
Public Works Contract Manager is authorized to request or order work under this Contract.
The CONTRACTOR acknowledges that the designated Contract Manager is not authorized
to request or order any work that would result in the CONTRACTOR earning an aggregate
compensation in excess of this Contract's Maximum Contract Sum.

NINTH: The CONTRACTOR shall not perform or accept work requests from the
Contract Manager or any other person that will cause the Maximum Contract Sum of this
Contract to be exceeded. The CONTRACTOR shall momtor the balance OfthIS Contract‘

pend:ng payment invoices yet to be submltted and ordered services reaches 75 percent
of the Maximum Contract Sum, the CONTRACTOR shall immediately notify the
Contract Manager in writing. The CONTRACTOR shall send written notification to the
Contract Manager when this Contract is within six months from expiration of the term as
provided for hereinabove.

TENTH: The Director may adjust the rate of compensation set forth in Form PW-2
(Schedule of Prices) annually based on the increase or decrease in the U.S. Department of
Labor, Bureau of Labor Statistics’, All Urban Consumers Price Index (CPI} for the
Los Angeles-Riverside-Orange County Area for the 12-month period preceding the contract
anniversary date, which shall be the effective date for any such cost-of-living adjustment.
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The percentage change in the rate of compensation shall equal 12 times the average
monthly change in the CPI over the first nine months of the contract term preceding the
effective date. However, any percentage increase shall not exceed the general salary
movement granted to COUNTY employees as determined by the COUNTY'S
Chief Executive Office as of July 1 for the prior 12-month period. Furthermore, should fiscal
circumstances ultimately prevent the Board from approving any increase in COUNTY
employee salaries, no cost-of-living adjustment will be granted.

ELEVENTH: In the event that terms and conditions, which may be listed in the
CONTRACTOR'S Proposal, conflict with the COUNTY'S specifications, requirements, and
terms and conditions as reflected in this AGREEMENT including, but not limited to, Exhibits
A through L , inclusive, the COUNTY'S provisions shall control and be binding.

TWELFTH: The CONTRACTOR agrees in strict accordance with the Contract
specifications and conditions to meet the COUNTY'S requirements.

THIRTEENTH: This Contract constitutes the entire agreement between the
COUNTY and the CONTRACTOR with respect to the subject matter of this Contract and
supersedes all prior and contemporaneous agreements and understandings.
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IN WITNESS WHEREOF, the COUNTY has, by order of its Board of Supervisors,
caused these presents to be subscribed by the Director of Public Works, and the
CONTRACTOR has subscribed its name by and through its duly authorized officers, as of
the day, month, and year first written above.

COUNTY OF LOS ANGELES

By

Director of Public Works
APPROVED AS TO FORM:

JOHN F. KRATTLI
County Counsel

By

Deputy
[NAME OF CONTRACTOR]

By

Its President

Type or Print Name

By

Its Secretary

Type or Print Name

P:\aspub\CONTRACT\Edwin\San Gab Dam Hydro\2012 RFPi06 AGREEMENT COUNTY DPW EXECUTE 122310.docDOC 08/27/2012
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EXHIBIT A

SCOPE OF WORK

SAN GABRIEL DAM HYDROELECTRIC PROJECT- MAINTENANCE AND
INSPECTION SERVICES (2012-AN031)

Public Works Contract Manager

Public Works Contract Manager will be Mr. George Manole of Water Resources
Division, who may be contacted at (626) 458-6165, e-mail address:
gmanole@dpw.lacounty.gov, Monday through Thursday, 7 a.m. to 5 p.m. The
Contract Manager is the only person authorized by Public Works to request work
of the Contractor. From time to time, Public Works may change the
Contract Manager. The Contractor will be notified in writing when there is a
change in the Contract Manager.

Work Location

The facility is located at 9700 North San Gabriel Canyon Road, Azusa, California.
(Exhibit F — San Gabriel Dam Hydroelectric Project — Location Map)

Work Description

1. General Statement

a. Work to be accomplished consists of the inspection and
maintenance of the mechanical equipment (Task 1) and the
inspection and maintenance of electrical equipment (Task 2) at
Public Works San Gabriel Dam hydroelectric facility. In addition to
the maintenance and inspection, the Contractor may be called upon
to perform as-needed trouble shooting services and/or repairs to
the hydroelectric facilty.  The work shall conform to the
requirements set forth in this Scope of Work.

b. The County reserves the right to determine if any work is or will be
needed and/or requested under this Contract, at the County's sole
and absolute discretion. The Contractor waives all claims against

the County for any and all damages resulting from the County's
failure to use the Contractor's services including, but not limited to,
lost profit.

C. Public Works will establish a start date and issue a Notice to
Proceed (NTP) describing the required work. The Contractor shall
complete the mechanical work as described in Task 1, upon the
issuance of the NTP. The NTP will specify the subtasks included,
based on field conditions, and the duration of work. The Contractor

San Gabriel Dam Hydroelectric
A Project - Maintenance & Inspection Services
{2012-AN31)



Scope of Work — EXHIBIT A

shall complete the electrical work as described in Task 2, upon the
issuance of the NTP. The NTP will specify the duration of work.

d. All work described in this Exhibit will be optional at Public Works
direction and, if elected by Public Works, will commence on date
requested by Contract Manager.

€. Contractor shall perform all electrical work under a valid and active
C-10 State Contractor's license.

f. The Contract Manager may request certain subtask(s) of Task 1 to
be delayed or suspended for a period of time for operational and/or
administrative needs. When requested by the Contract Manager,
the Contractor shall suspend and delay the requested subtask(s).
When the suspension and delay of work is requested by the
Contract Manager, the Contractor shall only bill for the subtask(s)
completed. Task 1 shall be broken down according to the subtasks
provided below. The subtasks are also identified in Form PW-2,
Schedule of Prices, with a price breakdown for each subtask. The
total cost to complete Task 1, ltems a-n, as indicated in
Section C.2. of this Exhibit, shall not exceed the lump sum
indicated for Task 1 in Form PW-2, Schedule of Prices.

2. Task 1-Mechanical Maintenance-Unit 1 and 2

The Contractor will provide mechanical maintenance service to
Unit 1 (the Silo Unit) and Unit 2 (the In-Line Unit). Upon issuance
of a NTP by Contract Manager, Contractor shall perform the
following subtasks as identified on the NTP.

Note: The Contractor shall be responsible for the lockout and
tagout procedures that shall be coordinated with Public Works prior
to the Contractor performing any work at this site.

a.  Provide Crane for Unit 1 {Silo Unit)

The Contractor shall provide a crane as needed to complete a work
order according to the following criteria:

(1)  Be responsible for the removal and replacement of the silo
cover, runner, and draft tube. The silo cover shall be
replaced at the end of each working day. The Contractor
shall seal the silo cover during pericds of inclement weather
and upon completion of all work.

San Gabriel Dam Hydroelectric
A2 Project - Maintenance & Inspection Services
(2012-AND31)



(2)

(3)

(4)
(5)

(6)

(7)

Scope of Work — EXHIBIT A

Provide a hydraulic crane and all rigging necessary to
perform the work indicated below. Attached as Exhibit 1,
San Gabriel Dam Hydroelectric Project, Various Part
Weights is a table of the approximate weights of various
components associated with the Silo Unit.  The hydraulic
crane shall have a capacity of not less than 30 tons with at
least 90 feet of boom.

Be responsible for providing qualified personnel for operating
the crane.

Provide two-way radio equipment for communication.

Provide all necessary cribbing required for the crane and the
silo cover.

Provide all rigging necessary to assist the crane to the Silo
Unit.

Be responsible for driving the crane to the Silo Unit and
driving the crane out after all work has been completed.
Public Works will provide an equipment operator and
equipment of sufficient size to assist with the delivery and
removal of contractor's crane to the Silo Unit area.

Provide Crane for Unit 2 {In-Line Unit)

The Contractor may use its own crane or may use Public Works'
existing stiff leg crane, if available. The Contractor shall specify the
equipment in the Work Plan and provide a price in Form PW-2. If
the Contractor chooses to use Public Works' crane, it shall operate
under the following conditions:

(1)

Public Works will provide a crane operator, on an as-needed
basis, who is familiar with the operation of the existing

(2)

(3)

chiff. I,eﬂ orano
~ LT s AT

Public Works' crane operator will only be available Monday
through Friday, during the hours of 8 a.m. to 3:30 p.m.

If Public Works' crane operator is needed, the Contractor
shall request an operator and provide a minimum of 24-hour
notification. Any work required by Public Works' crane
operator outside of the above-mentioned time frame will
require prior approval by Public Works.

San Gabriel Dam Hydroelectric
A3 Project - Maintenance & Inspection Services
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Scope of Work — EXHIBIT A

tf Public Works’ stiff leg crane is used, the Contractor will not
include the price to provide a crane for Unit 2 in their invoice
for performing Task 1.

Provide Lubricants (Unit 1 and Unit 2)

The Contractor shall:

)

()

)

(4)

Provide all lubricants to perform the work indicated below.
The lubricant manufacturer and the approximate quantities
necessary are indicated on Exhibit J, San Gabriel Dam
Hydroelectric Project — Lubricants and Capacities. Any
lubricants not used by the Contractor shall become the
property of Public Works.

Provide sufficient empty 55-gallon drums in good condition
to perform the work.

Only use waste containers for waste oil generated as a
result of performing the work.

Clearly mark the waste containers and indicate the contents
of the containers and place in a designated area by
Public Works.

Inspect Turbine (Unit 1 and Unit 2)

(1)

(2)

Turbine - The Contractor shall disassembie the turbine,
record the "as found" front and back clearances, clean and
reassemble the turbine, and record the "as left" front and
back clearances for the runner to wear ring clearance,
runner run out, and turbine (generator) thrust.

Runner - The Contractor shall remove the runner, perform a
die penetrant check for cracks or signs of cavitation, and

(3)

clean up and reinstall the runner. Any welding on the runner
or general area shall be TIG welded with reverse
polarization, grounded as close to the area to be welded as
possible, and be performed by a certified welder.

Wicket Gate - The Contractor shall check the wicket gates
timing, perform a carbon paper test ("blue check") for
contact, recheck the wicket gates timing, and record the "as
found" and "as left" contact areas.

San Gabriel Dam Hydroelectric
-A4- Project - Maintenance & Inspection Services
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(4)

()

(6)

(7)

Scope of Work — EXHIBIT A

Shaft Sealing Box - The Contractor shall remove the shaft
sealing box, c¢lean, inspect for damage, record
measurements, and reinstall.

Draft Tube

(@) Unit 1 - The Contractor shall remove the draft tube,
inspect for debris and signs of cavitation, and reinstall
the draft tube.

(b) Unit 2 - The Contractor shall:

I Remove the draft tube and blind flange
the downstream flange connection. The
Contractor shall notify the Contract Manager a
minimum of 24 hours prior to the removal of
the draft tube.

-l Inspect the draft tube for debris and signs of
cavitation.

ili. Remove the blind flange from the downstream
flange connection and reinstall the draft tube.
The Contractor shall notify the
Contract Manager a minimum of 24 hours prior
to the removal of the blind flange.
Spiral Case

The Contractor shall inspect the spiral case for debris and
signs of cavitation.

Other ltems

The Contractor shall:

(a)  Align the generator shaft to the turbine and record the
"as found" and "as left" measurements.

(b) Remove any rust noted during the inspections and
touch up with Public Works supplied paint.

Inspect Generator (Unit 1 and Unit 2)

The Contractor shall:

San Gabriel Dam Hydroelectric
_A.5- Project - Maintenance & Inspection Services
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(1)
(2)

(3)

(4)

()

(6)

(7)

(8)

(9)
(10)

(11)

(12)

Scope of Work — EXHIBIT A

Remove the inspection plates and check for seal leakage.

Check for signs of oil leakage on the front and rear bearings.
Any signs of leakage are to be cleaned and noted.

Check the condition and fastening of all connections.

Measure the insulation resistance on the machine and
the exciter windings. Additionally, the Contractor shall
determine and record the Polarization Index.

Inspect the generator and exciter for dirt and clean as
required.

Vacuum dust from all accessible interior parts, including
windings.

Wipe the windings with clean, dry, nonfraying, nonfluffing,
and lint free cloths to remove surface dirt.

Rewipe the windings with clean, dry, nonfraying, nonfluffing,
and lint free cloths moistened with a safety solvent. Solvent
that was previously approved and utilized was
"AArrow #6300M, Fast Drying Safety Solvent,” available
from Chem Arrow Corp., Irwindale, California.

Measure and record the bearing insulation resistance.

Tighten the foundation bolts and check locking elements as
per the manufacturer's specifications.

Remove the duplex strainer, disassemble, clean,
reassemble, and reinstall the duplex strainer.

Disassemble, clean, inspect, check for roundness, and

(13)

(14)

reinstall the bearing slinger rings.

Remove RTD probes prior to inspection of the bearings, and
reinstall them after all work on the bearings has been
completed, including the disconnecting and reconnecting the
RTD probes leads.

Replace the bearing oil with the lubricant indicated in
Exhibit J, San Gabriel Dam Hydroelectric
Project - Lubricants and Capacities.

San Gabriel Dam Hydroelectric
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(19)

(16)

(17)

(18)

(19)

(20)

(21)

(22)

Scope of Work — EXHIBIT A

Vacuum any accumulated dirt around the generator.

Service the oil/water heat exchanger and pressure test the
water side of the heat exchanger at 60 psi for two hours
upon completion of all work.

Clean and inspect the sliding faces of the sleeve bearing
components.

Clean, inspect, measure, and record the diametric
clearances and contact for both radial bearings and the
thrust bearing.

Check the air gap, pole connection, and corona effect.

Perform a vibration signature test after all work has been
completed.

Clean up the immediate work area and properly dispose of
any waste material generated in completing the above
described work.

Be responsible for the proper disposal of any hazardous
material generated as a result of performing the above
described work.

Inspect Turbine Shut-off Valve (TSV-1 and TSV-2)

The Contractor shall:

(N

(2)

Install an additional temporary safety device to ensure that
TSV-1 and TSV-2 cannot accidentally close.

Provide the necessary test equipment and personnel to
abide by Cal/OSHA requirements regarding confined space

3)

(4)
(5)

entry.

Verify with Public Works' Dam Operator that the appropriate
penstock has been drained and the appropriate locking
devices have been installed.

Remove the bolts on the access hatch.

Remove the fish screen located in Penstock No. 2 upstream
of TSV-1, and the fish screen located in Penstock No. 1
upstream of TSV-2.

San Gabriel Dam Hydroelectric
A7- Project - Maintenance & Inspection Services
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(7)

(8)

(9)

(10)

Scope of Work — EXHIBIT A

Provide the necessary video equipment, video tape, and
lighting to record the inspection.

Record on video tape the inspection of TSV-1 and TSV-2,
which shall include as a minimum the rubber seal, steel
seating ring, condition of the protective coating, and the
locking devices on the retaining segments for signs of
damage, deterioration, or cavitation.

Upon receiving approval from the Contract Manager, the
Contractor shall reinstail the fish screen.

Manufacture a new gasket for the access hatch and reinstall
the bolts for the hatch. The bolts shall be torqued according
to industry standards.

Upon completion of all the work associated with the TSV-1
and TSV-2, the video tape(s) shall become the property of
Public Works.

Inspect Hydraulic Power Control Unit (HPCU-1 and HPCU-2)

The Contractor shall:

(1)

(2)

(3)
(4)

Replace the hydraulic oil with the appropriate lubricant
indicated in Exhibit J, San Gabriel Dam Hydroelectric
Project — Lubricants and Capacities.

Utilize a transfer pump with new filters of the proper type and
size to transfer the lubricant from a new 55-gallon drum to
the HPCU.

Inspect both pressure filters and replace if necessary.

Inspect both suction strainers and replace if necessary.

(9)
(6)

Inspect the return filter and replace if necessary.

Clean the surface of the HPCU after all work has been
completed.

Inspect 16-Inch By-Pass Ball Valve (BP-1)

Check the valve for proper hydraulic and mechanical operation.

San Gabriel Dam Hydroelectric
-A.8- Project - Maintenance & Inspection Services
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Scope of Work — EXHIBIT A

Inspect 18-Inch Monojet Fixed Cone Sleeve Valve (B-2)

Check the valve for proper mechanical and electrical operation.

Inspect 30-Inch Butterfly Valve (B-2A) and 4-Inch Gate Valve

Check both valves for proper mechanical operation.

PLC Program for Back-up Valves

Provide maintenance and technical support for the PLC software
that operates the back-up valves and all related appurtenances.

Maintenance and Inspection Report

Upon completion of the work, the Contractor shall supply
Public Works with a type written summary status report of the
maintenance and inspection work performed. The report shall state
as a minimum the following:

(1)  An executive summary that shall prioritize and review all
major discrepancies.

(2)  The "as found" and "as left" measurements for the following
various turbine components:

{a)  Front and back runner to wear ring clearance.
(b) Runner run out.

(c) Turbine {generator) thrust.

(d) Wicket gate contact area.

(e)  Shaft sealing box clearance.

H Generator shaft alignment to the turbine.

(3}  The "as found" and "as left" measurements for the generator
Polarization Index and Air Gap.

(4)  The results of the following:

(a) Oil/iwater heat exchanger pressure test.

San Gabriel Dam Hydroelectric
-AO- Project - Maintenance & Inspection Services
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Scope of Work - EXHIBIT A

(b) Diametric clearance measurements and confact for
both radial bearings and thrust bearings.

(c) Vibration signature test.

(d) Provide a DVD with the recording of the turbine
shut-off valve inspection.

(e} Report any recommendations for future inspections
and repairs of the turbine, generator, turbine shut-off
valve, and hydraulic power control unit.

Vibration Test

Due to lack of water, or other circumstances, the Contractor may
not be able to perform the required vibration signature test as
specified. The Contractor shall be required to return to the site and
perform the vibration signature test when adequate water is
available to operate the units or the circumstances preventing the
testing has been resolved. Public Works will pay the Contractor
according to Contractor's submitted Form PW-2, Schedule of
Prices, when the vibration signature test is performed. If the
vibration signature test is not acceptable, the Contractor shall
correct the problem and perform a vibration signature test after all
work has been completed at no additional charge to Public Works.

Public Works Responsibilities During Mechanical Maintenance for
Unit 1 (Silo Unit) and Unit 2 {In-Line Unit)

(1}  Upon contractor's request, Public Works will provide an
electrician(s) on an as-needed basis, who is familiar with the
facilty. The Public Works electrician will only perform
lockout/blockout procedures to allow the Contractor fo
perform his work in a safe manner. The Public Works
electrician will not perform any work described in the Scope

of Work.

(2) Public Works' electrician(s) will only be available Monday
through Friday, 9 a.m.to 2 p.m.

(3) If a Public Works electrician(s) is needed, Public Works
requires 24-hour notification.  Any work required by
Public Works' electrician(s) outside of the above-mentioned
time frame will require prior approval by Public Works.
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(4)  Public Works will provide the Contractor with paint for the
purpose of touch-up painting.

(5) Public Works will dispose of the used lubricants generated
as a result of performing the above-mentioned work after
they have been placed in properly labeled containers and all
work has been completed.

Task 2 - Electrical Maintenance and Inspection (Optional)

Public Works reserves the right to implement Task 2 as an Optional Task
upon reasonable notice. Should Public Works elect this option, the
Contract Manager will issue a written NTP for Task 2.

a. Contractor's Responsibilities for Electrical Maintenance of Unit 1
(Silo Unit) and Unit 2 (In-Line Unit).

The Contractor shall be responsible for the lockout and tagout
procedures that shall be coordinated with Public Works prior to the
Contractor performing the following:

(1) Inspect Load Break Interrupter Switches

The Contractor shall:

(@) Service and inspect each load break interrupter
switch for proper contact alignment, blade wipe, blade
pressure, and blade hinge spring tension.

(b)  Test each vacuum bottle for voltage breakdown
across the electrodes using an A.C., 60Hz
high-potential tester, and adjust to factory
specifications.

(c) Clean and vacuum each interrupter switch and all

moveable devices shall be relubricated in accordance
with the manufacturer's specifications.

(d) Remove all fuses, and the fuse ferrules and fuse clips
shall be checked for signs of damage or overheating.

(e) Measure primary contact resistance of each phase
measured with a low resistance tester and the data
shall be recorded.

() After cleaning and lubricating each interrupter switch,
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Scope of Work — EXHIBIT A

conduct a phase-to-phase and phase-to-ground
insulation resistance test wusing an insulation
resistance tester of appropriate voltage.

Inspect Medium Voltage Switchgear

The Contractor shall:

(@)

(b)

(c)

(e)

(f)

(9)

Clean and inspect all switchgear cubicles and circuit
breaker compartments shall be cleaned and
inspected for evidence of damaged or defective
devices, such as loose insulators, supports, and other
components.

Inspect all compartment space heaters for proper
operation.

Check all over current protective device compartment
function positions for proper operation.

Inspect all busses and bus joints for evidence of
overheating, electrical tracking, or weakening of the
insulation supports wherever possible (switchgear
circuits de-energized).

Inspect and lubricate all compartment panel door
latches as required.

Clean, inspect, and lubricate all switch mechanisms
as per factory specifications or recommendations.

Clean and inspect all potential transformers, control
power transformers, and related compartments. All
PT and CPT fuse clips and fuse ferrules shall be
inspected and cleaned.

(h)

(i)

Inspect, clean, and tighten all ground conductors and
connections to ensure their adequacy.

Inspect all stress cones and cable terminations for
tracking, deterioration, or other signs of failure.
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Inspect Medium Voitage Vacuum Circuit Breakers

The Contractor shall:

(a)

(b)

(c)

(d)

(f)

(9)

(h)

Remove all circuit breakers from their cubicles, clean,
inspect for damage or worn components, lubricate,
and adjust per manufacturer's specifications. All
springs, cams, latches, bearings, and other
mechanical parts shall be inspected for excessive
wear, damage, and proper adjustment.

Test each vacuum bottle for voltage breakdown
across the electrodes using an A.C., 60HZ
high-potential tester.

Clean and inspect all phase barriers for cracks,
tracking, or other defects.

Inspect all secondary disconnects, auxiliary relays,
and interlocks for proper operation.

After cleaning, perform a phase-to-phase and
phase-to-ground insulation resistance test and record
the data.

Check each circuit breaker for proper mechanical and
electrical operation.

Clean, inspect, and lubricate all circuit breaker
elevating mechanisms.

After the circuit breakers have been serviced and
tested, perform an operational/functional frip
verification test by rotating the disc element or closing

(4)

the contacts of each circuit protective relay in order to
trip each circuit breaker.

Inspect Circuit Protective Relays

The Contractor shall clean, inspect, adjust, service, and test
all protective refays in accordance with the manufacturer's
specifications. In addition, the Contractor shall:
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(a)

(b)

(d)

(e)

(f)

(@)

(h)

Scope of Work — EXHIBIT A

Check all protective relays for metal chips and dirt
particles lodged between the induction disc and
operating magnets.

Check all protective relay induction discs for proper
alignment and end play in the upper and lower
bearings.

Check all protective relay instantaneous and seal-in
units for proper contact alignment and for satisfactory
operation of the indicating flags.

Check all stationary contacts of the indication discs
for proper position in relation to the zero time dial
setting.

Check all protective relay internal wiring connections,
and the relay case external connections for proper
tightness or other discrepancies.

Inspect all protective relay contacts for excessive
pitting, burning, or discrepancies.

Check all protective relay contacts for proper circuit
continuity.

Check and adjust the minimum pick-up or operating
point of each relay, as required.

Check and adjust each circuit protective relay to
correspond to the manufacturer's operating
time/current curves at two and three times the relay
current setting.

()

(k)

Test all sealin instantaneous units for proper
electrical operation and calibration.

Check all RTD relays, safety devices, and sensors for
proper operation, and settings. Each shall have a
field data sheet showing the initial "as found" and final
"as left" adjustments necessary to conform to the
manufacturer's settings.
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Scope of Work — EXHIBIT A

Inspect Meter and Instrumentation

The Contractor shall:

(a)

Test each indicating meter by applying voltage and/or
current to the meter circuit. Using a standard test
instrument, indicating meters shall be checked for
calibration at five cardinal points across the meter
scale.

Check all voltmeter and ammeter switches for proper
operation.

Clean and inspect all voltage transformers, control
power transformers, and related compartments. All
PT and CPT fuse clips and fuse ferrules shall be
inspected and cleaned.

Inspect Battery Bank and Equipment

The Contractor shall test and inspect the 125V battery bank
and equipment as follows:

(a)

(b)

(c)
(d)

Inspect for physical damage and evidence of
corrosion and clean the surface of the system.

Check intercell bus link integrity and verify tightness
of bolted connections and/or cable connections.

Measure intercell connection resistance.
Verify proper battery support racks, mounting,

anchorage, clearance, and the presence of flame
arresters.

(e)

(f)

Measure system charging voltage and each individual
cell voltage with charge energized and in float mode
of operation.

Perform a capacity load test in accordance with
manufacturer's specifications.
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Inspect Liguid Filled Transformers

The Contractor shall:

(@)

Vi.

(d)

(e)

Visually inspect the transformer for damaged
insulators, damaged bushings, or indications of
overheating at the low voltage and high voltage cable
terminations.

Inspect the transformer pressure relief device, tap
changer, liquid level indicator, and cooling tubes for
leaks or other discrepancies.

Remove an insulating liquid sample from each
transformer and perform the following test:

Dielectric Breakdown Voltage: ASTM D-877 or
D-1816

Dissolved Gas Analysis (DGA): ASTM D-3616
Acid Neutralization Number: ASTM D-974
Interfacial Tension: ASTM D-971

Color: ASTM D-1500

Parts per Million Water: ASTM D-1533B

Verify correct operation of auxiliary devices such as
cooling fans, temperature alarms, etc.

Perform insulation-resistance, winding-to-winding,
and windings-to-ground tests.

()

(9)
(h)
()

Perform a turns-ratio test between windings at
designated tap position.

Check torque settings on the landing lugs.
Clean the transformer surface.

Test transformer temperature gauge and alarm circuit.
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Inspect 5KV Cable Testing

The Contractor shall;

(@)
(b)

()

(d)
(e)
()

Inspect exposed cable sections for physical damage.

Inspect all accessible shield groundings, cable
supports, and terminations.

Inspect for proper fireproofing in common cable
areas, where possible.

Test the cable shields for continuity.
Disconnect 5KV cable connections.
Perform D.C. Hypotential Test. The Contractor shall;

I Individually test each with all other conductors
grounded. All shields shall be grounded.

ii. Apply the D.C. Hypotential in at least eight
equal increments until the maximum test
voltage of 19KV is reached. D.C. leakage
current shall be recorded at each step after a
constant stabilization time consistent with
system charging current decay.

iii. Make a graphic plot of leakage current (X axis)
versus voltage (Y axis) at each increment.

iv. Raise the test conductor o a maximum test
voltage and hold for a total of ten minutes.
Readings of leakage current (Y axis) versus
time (X axis) shall be recorded and plotted on

(9)

(h)

30-second intervals for the first two minutes
and every minute thereafter.

V. Reduce the applied potential in the test
conductor to zero by grounding for a period
adequate to drain all insulation stored potential.

Reterminate 5KV cables and wrap connections with
high voltage tape.

Be responsible for all switching and reenergizing of
San Gabriel Dam Hydroelectric
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Scope of Work — EXHIBIT A

the equipment after all work has been completed
which shall be coordinated with Public Works.

Inspect Replacement of Air Filters

The Contractor shall:

(a)

(b)
()

Remove and replace all existing air filters that affect
air circulation for the switchgear house and bus ducts
with filters of a quality that is standard for such
switchgear house facilities. The filters to be replaced
include, but are not limited to, those located in walls,
doors, side panels, bus ducts, and filter banks.

Supply all necessary replacement air filters.

Make note of the condition and sufficiency of the air
filters removed, and include these observations in the
Engineering Appraisal Report with suggestions for
correcting any insufficiency.

Engineering Appraisal Report

Upon completion of the inspection and appraisal testing of
the electrical equipment, an engineering report shall be
submiited by the Contractor for Public Works’ approval. The
report shall include at a minimum the following:

(a)

(b)

An executive summary that prioritizes and reviews all
major discrepancies.

An introduction section that details the objective for
the inspection and appraisal work, a detailed list of
the substations equipment tested, diagnostic test
equipment tested, and diagnostic test equipment used

(c)

(d)

at the jobsite.

A section that thoroughly reviews equipment
discrepancies and makes recommendations for
correcting all of the equipment problems found during
the inspection and appraisal testing.

A separate field data test sheet for each load-break
switch, transformer, circuit breaker, protective device,
etc., that gives complete nameplate information.
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Other Inspection and Maintenance

Upon issuance of NTP, Contractor shall be responsible for,
but not limited to, the following:

(a)
(b)

(c)

(d)

(e)

(f)

(9)

(h)

1)

(k)

Maintaining the flood alarm in the Silo.

Ensuring the signal from the pull box to Azusa conduit
level transmitter and data logger function properly.

Ensuring that space heaters in the 12KV breaker
cabinet remain functional keeping condensation from
accumulating that might cause drastic impact on
electrical equipment.

Ensuring control equipment is operable (operator's
workstation, air conditioner, and horn of the aiarm).

Replacing the Kirk Key when it is bent or shows any
sign of damages. The Kirk Key is essential in
controlling the generator circuit breakers.

Providing preventive and scheduled maintenance for
all equipment.

Maintaining the function and normal operation of
circuit boards and modules.

Providing diagnosis of hardware failures to the faulted
board or module.

Removing and replacing the removable circuit boards
and modules when needed.

Performing emergency maintenance and restoration

()
(m)

(n)

procedures.
Checking the switchgear cubicle ventilation.

Inspecting and maintaining the "Smart" Pressure
Transmitters, Pressure Switches, Level Transmitters,
and Dry Well Level Switches.

Inspecting and maintaining the Uninterruptible Power
Supply (UPS) Systems for both Unit 1 and Unit 2.

San Gabriel Dam Hydroelectric
A 19- Project - Maintenance & Inspection Services
' (2012-AN0O31)



(12)

Scope of Work — EXHIBIT A

(0) Inspecting and maintaining the Controller HMI
Systems for both Unit 1 and Unit 2.

Software and Hardware Inspection

Upon issuance of NTP, Contractor's responsibilities are to
maintain and troubleshoot any software or hardware related
problems. No alteration of original software is permitted.
Contractor shall be responsible for being familiar with the
software and hardware listed below, but not limited to the
following:

(a) Software

. Operator Interface — INTELLUTION: Proficy
HMI IFIX, 900 I/O, Developer Plus
(IN-IF1X-900-DV-PLS)

. I/O Driver — INTELLUTION: IFIX/FIX, Modicon
Modbus Ethernet, Windows NT/2000/XP
(IN-DRV-MBE)

. Operator Interface — INTELLUTION: Proficy
HMI IFIX Iclient, Runtime (IN-IFIX-ICL-RT)

. Operator Interface — INTELLUTION: Proficy
Real-Time Information Portal, Enterprise,
2 Users (IN-INFOA-ENT-002)

. Reporting — BUSINESS OBJECTS: Crystal
Reports XI, Developer Edition, 1 user license,
Windows (W-1RD-E-WX-00)

. Configuration — Lsconfig, CD-Rom

. Communication — KEPWARE: Kepserverex
Opc  Server, Modicon  Modus  Suite
(OPC-MDBUS-NAOQ)

. PLC Programming - SCHNEIDER
AUTOMATION: Unity

. Pro X Large (XL) Version 2.1, Premium,
Atrium, Quantum Processors, CD-Rom, Single
User License (UNYSPUEFUCD21)
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. Maintenance — EXECUTIVE SOFTWARE:
Diskeeper Professional Edition, Version 9.0
(109744)

. Transmitter, Pressure — FOXBORO: 4-20MA
Output, 10-300 PSI, I/A Series, Configurable,
Bracket-Mounted Gauge, Hart Communication
Protocol (IGP20-T22D1-M1-L1)

(b) Hardware
. Computer Desktop — DELL: Optiplex GX620
. UPS System - MGE UPS Systems

85220 Pulsar Ex Rt, 2200 VA,
120VAC IN /120 VAC OUT

. UPS System - MGE UPS Systems
85000 Pulsar 2200, Exb Battery Extension

. UPS System - MGE UPS Systems
108-00224-00 Extension Battery Cable,
EX20 EX 30 Exb

Public Works Responsibility for Electrical Maintenance of Unit No. 1

(Silo Unit) and Unit No. 2 (In-Line Unit)

(1)

Public Works will upon Contractor's request, provide an
electrician(s) who is knowledgeable with the facility on an as
needed basis. The Public Works electrician will only perform
lockout/blockout procedures to allow the Contractor to
perform his work in a safe manner. The Public Works
electrician will not perform any work described in the Scope

of Work.

(2)

(3)

Public Works electrician(s) will only be available Monday
through Friday, 9 a.m. to 2 p.m.

If Public Works electrician(s) is needed, Public Works
requires 24-hour notification. Any work required by
Public Works electrician(s) outside of the above mentioned
time frame, will require prior approval by Public Works.

Upon Public Works prior approval, the Contractor shall be
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responsible for deenergizing the equipment to be serviced
including, but not limited to, the lockout and tagout
procedures.

(5) Public Works will be responsible for any necessary
coordination with Southern California Edison.

(6) Public Works will provide staff to the Contractor to familiarize
the Contractor with any special safety procedures prior to the
start of work.

(7)  Public Works will provide the Contractor with all necessary
drawings and protective device settings.

(15). Equipment to be Inspected, Tested, and Calibrated

The electrical equipment to be inspected, tested, and calibrated at the
San Gabriel Hydroelectric Project includes:

No. Description

1. (1) Protective Relay Equipment

2. (1) System PRIDE relay (99 device)

3. (2) Watt-transducer

4, (1) Volt-transducer

5. (2) Watt meters

6. (2) Power factor meters

7. (2) Ammeters and switches

8. (3) Frequency meters

9. (6) Voltmeters and switches

10. (1) Syncroscope meter

11. (1) 15KV Vacuum load interrupter switch

12. (1) Line-up of 5KV switchgear and equipment

13.  (3) 4.16KV Overcurrent protective devices

14, (1) 7,000KVA 12KVA/4160V liquid filled transformer
15. (1) Lot of bearing RTD protective relays

16. (1) Lot of generator RTD protective relays

17.  (2) 5KV, 3-Phase sets of cables

18.  (4) Pressure transducers

19. (1) 125V Battery bank and equipment

20. (1) 75KVA, 4160/208-120V dry type distribution transformer
21. (1) 15KVA, 120-204/480V pad mount transformer
22. (1) Speed Sensor for Unit 1

23. (1) Speed Sensor for Unit 2
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E. Additional Work

1. The Contract Manager may authorize the Contractor to perform additional
work including, but not limited to, repairs and replacements when the need
for such work arises due to unanticipated or unforeseen circumstances or
to incorporate new or enhanced equipment into the contract work. |f the
Contract Manager determines such additional work can be obtained in
whole or in part by temporarily modifying the Contractor's tasks and work
schedules, he or she may direct such modification. Authorized additional
work that results in unanticipated labor expenses shall be paid by
Public Works at the rates in Form PW-2.

2. Prior to performing any additional work, the Contractor shall prepare and
submit a written description of the work with an estimate of labor and
materials. No additional work shall commence without written
authorization from the Contract Manager. However, when a condition
threatens imminent injury to the public or damage to property, the Contract
Manager may oraily authorize the work to be perfermed upon receiving an
oral estimate from the Contractor. Within 24 hours after receiving an oral
authorization, the Contractor shall submit a written estimate to the
Contract Manager for approval.

3. All additional work provided herein shall commence on the specified date
established. The Contractor shall proceed diligently to complete said work
within the time allotted in the NTP.

4. Any alterations of the PLC configuration shall be made by a Licensed
Electrical Engineer (PE).

F. Performance Warranty

Contractor warrants that it shall perform its work ina good and workmanlike
manner in accordance with the standards of care and diligence customary in the
industry; that any materials installed in County facilities will be new and good

quality; and that its work will conform to the Contract requirements. In the event
the Contractor fails to perform in accordance with those standards, Contractor
shall, at no cost to the County, promptly correct any and all defects in the service
and or materials provided hereunder. Contractor shall reimburse the County for
all costs incurred as a result of defective or substandard workmanship and/or
materials. The warranty period shall be cne year from the completion of the
Contractor's work.

Contractor is not required to warrant third party materials or equipment.
However, the Contractor shall assist Public Works in obtaining pass-through of
all warranties and guarantees available for third party materials and equipment.
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Hours and Days of Service

Hours of services shall be primarily performed within the 7 a.m. to 5 p.m. time
pericd, Monday through Friday, each week, except legal holidays, at which time
the service shall be done before or after such holiday. Work hours may be
altered, when necessary, with the approval of the Director.

At Contract Manager's request, the Contractor may be required to perform
emergency work beyond the schedule described above. The work shall be

compensated with the appropriate rate of overtime pay during workdays or
double pay during weekends and holidays, as shown on form PW-2.

Utilities
The County will provide ultilities.

Storage Facilities

Public Works will provide limited storage facilities for the contractor's equipment
and materials, subject to the following restrictions:

1. The Contractor shall store only equipment/materials required to fulfill its
responsibilities under this contract and at the direction of Contract
Manager.

2. The Contractor shall not store equipment/materials should the Contractor

not have assigned work under this contract for a period greater than
two working days.

3. The Contractor shall not hold Public Works, District, or County liable or
responsible for any damage to contractor's equipment/materials, by
whatever means, or for the theft of materials or equipment from the
jobsite.

4. Public Works will determine facility storage space availability when work is

requested.

Removal of Debris

All debris derived from these services shall be removed from Public Works
property and become the property of the Contractor. The Contractor shall
dispose of all debris from these services in a legally established area appropriate
for type of debris being disposed. Disposal shall be at the Contractor's expense.
The Contractor shall not allow any debris from its operations under this Contract
to be deposited in the storm drains and/or gutters in violation of the National
Pollutant Discharge Elimination System.
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The Contractor is advised that due to the nature of this Contract, discarded
hazardous waste may be encountered during the performance of this contract.
In the event an unknown substance or hazardous material is discovered, the
Contractor shall immediately notify the Contract Manager. The Contractor shall
NOT attempt to perform any type of hazardous waste remediation not included
under the Scope of Work of this Contract, including identifying, containing,
cleaning, moving, disposing, etc. The Contractor shall exercise extreme caution
in the event unknown waste is encountered.

Special Safety Requirements

All Contractor's operators shall be expected to observe all applicable State of
California Occupational Safety and Health Administration (Cal/lOSHA) and
Public Works' safety requirements while at Public Works' jobsites.

Hard hats will be worn at all times. Suitable clothing, gloves, and shoes that
meet Cal/lOSHA requirements are required.

Maps

See Exhibit F, San Gabriel Dam Hydroelectric Project — Location Map ; Exhibit G,
San Gabriel Dam Hydroelectric Project — Site Plan; and Exhibit H, San Gabriel
Dam Hydroelectric Project — Operational Diagram.

L&S Construction Drawings

A copy of the L&S construction drawings (L & S Electric, Inc.) will be provided to
the Contractor for reference after contract award. Exhibit K consists of a list with
new equipment installed during the protection systems upgrade, and Exhibit L
shows the existing equipment incorporated into the protection systems upgrade.

Additional Responsibilities of the Contractor

The Contractor shall maintain a valid and active California-issued C-10 State
Contractor's License to perform the electrical work during the entire contract
term.

Project Safety Official

The Contractor shall designate in writing a Project Safety Official who shall be
thoroughly familiar with the Contractor's Injury and lllness Prevention Program
and Code of Safe Practices. The Contractor's Project Safety Official shall be
available at all times to abate any potential safety hazards and shall have the
authority and responsibility to shut down an operation, if necessary. Failure by
the Contractor to provide the required Project Safety Official shall be grounds for
the County to direct the cessation of all work activities and operations at no cost
to the County until such time as the Contractor is in compliance.
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P. Liquidated Damages

1.

In any case of the contractor's failure to meet certain specified
performance requirements, the County may, in lieu of other remedies
provided by law or the contract, assess liquidated damages in specified
sums and deduct them from any regularly scheduled payment to the
contractor. However, neither the provision of a sum of liquidated damages
for nonperformance or untimely or inadequate performance nor the
County's acceptance of liquidated damages shall be construed to waive
the County's right to reimbursement for damage to its property or
indemnification against third-party claims.

The amounts of liquidated damages have been set in recognition of the
following circumstances existing at the time of the formation of the
contract:

a. All the time limits and acts required to be done by both parties are
of the essence of the contract.

b. The parties are both experienced in the performance of the contract
work.
C. The contract contains a reasonable statement of the work to be

performed in order that the expectations of the parties to the
contract are realized. The expectation of the County is that the
work will be performed with due care in a workmanlike, competent,
timely, and cost-efficient manner, while the expectation of the
Contractor is a realization of a profit through the ability to perform
the contract work in accordance with the terms and conditions of
the contract at the Proposal price.

d. The parties are not under any compulsion to contract.

e. The contractor's acceptance of the assessment of liquidated
damages against it for unsatisfactory and late performance is by

agreement and willingness 1o be bound as part of the consideration
being offered to the County for the award of the contract.

f. It would be difficult for the County to prove the loss resulting from
nonperformance or untimely, negligent, or inadequate performance
of the work.

g. The liquidated sums specified represent a fair approximation of the

damages incurred by the County resulting from the contractor's
failure to meet the performance standard as to each item for which
an amount of liquidated damages is specified.
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The Contractor shall pay Public Works, or Public Works may withhold from
monies due the contractor, liquidated damages in the sum of $1,500 for
each consecutive calendar day that the Contractor fails to complete work
within the time specified unless otherwise provided in this Contract.
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EXHIBIT B

SERVICE CONTRACT GENERAL REQUIREMENTS
SECTION 1
INTERPRETATION OF CONTRACT

Ambiguities or Discrepancies

Both parties have either consulted or had the opportunity to consult with counsel
regarding the terms of this Contract and are fully cognizant of all terms and
conditions. Should there be any uncertainty, ambiguity, or discrepancy in the terms
or provisions hereof, or should any misunderstanding arise as to the interpretation
to be placed upon any position hereof or the applicability of the provisions
hereunder, neither party shall be deemed as the drafter of this Contract and the
uncertainty, ambiguity, or discrepancy shall not be construed against either party.

Definitions

Whenever in the Request for Proposals, Contract, Scope of Work, Specifications,
Terms, Requirements, and/or Conditions the following terms are used, the intent
and meaning shall be interpreted as follows:

Agreement. The written, signed accord covering the performance of the requested

Board. The Board of Supervisors of County of Los Angeles and Ex-Officio
Board of Supervisors of the Los Angeles County Flood Control District.

Contract. The written agreement covering the performance of the service and the
furnishing of labor, materials, supervision, and equipment in the performance of the
service. The conftract includes the Agreement, Exhibit A, Scope of Work
(Specifications); Exhibit B, Service Contract General Requirements; Exhibit C,
Internal Revenue Service Notice 1015; Exhibit D, Safely Surrendered Baby Law
Posters; Exhibit E, Defaulted Property Tax Reduction Program, and other
appropriate exhibits, amendments and change orders. Included are all
supplemental agreements amending or extending the service to be performed,

which may be required to supply acceptable services specified herein.

Contractor. The person or persons, sole proprietor, partnership, joint venture,
corporation, or other legal entity who has entered into an agreement with County to
perform or execute the work covered by this Contract.

Contract Work or Work. The entire contemplated work of maintenance and repair to
be performed, and services rendered as prescribed in this Contract.
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County. Includes County of Los Angeles, County of Los Angeles Department of
Public Works, Los Angeles County Road Department, and/or Los Angeles County
Engineer. :

Day. Calendar day(s) unless otherwise specified.

Direct Employee. Worker employed by Contractor under Contractor's state and
federal taxpayer identification.

Director. The Director of Public Works, County of Los Angeles, as used herein,
includes the Road Commissioner, County of Los Angeles; County Engineer,
County of Los Angeles; Chief Engineer, Los Angeles County Flood Control District:;
and/or authorized representative(s).

District. Los Angeles County Flood Control District, or Los Angeles County
Waterworks Districts, or Los Angeles County Consolidated Sewer Maintenance
District.

Employee Leasing. Any agreement to employ any worker, at any tier, that is neither
a subcontract nor a direct employee relationship.

Fiscal Year. The 12 month period beginning July 1st and ending the following
June 30th.

Maximum Contract Sum. The Maximum Contract Sum is the aggregate total
amount of compensation authorized by the Board.

Proposal. The written materials that a Proposer submits in response to a solicitation
document (Request for Proposals).

Proposer. Any individual, person or persons, sole proprietor, firm, partnership, joint
venture, corporation, or other legal entity submitting a Proposal for the work,
acting directly or through a duly authorized representative.

Public Works. County of Los Angeles Department of Public Works.

Solicitation. Request for Proposals, Invitation for Bids, Request for Statement of
Qualifications, or Request for Quotation.

Specifications. The directions, provisions, and reguirements contained herein,
as supplemented by such special provisions as may be necessary pertaining to
method, manner, and place of performing the work under this Contract.

Subcontract. An agreement by the Contractor to employ a Subcontractor at any
tier; to employ or agree to employ a Subcontractor, at any tier.
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Subcontractor. Any individual, person or persons, sole proprietor, firm,
partnership, joint venture, corporation, or other legal entity furnishing supplies,
services of any nature, equipment, and/or materials to Contractor in furtherance
of the Contractor's performance of this Contract, at any tier, under oral or written
agreement.

Headings

The headings herein contained are for convenience and reference only and are
not intended to define or limit the scope of any provision thereof.
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SECTION 2

STANDARD TERMS AND CONDITIONS PERTAINING TO CONTRACT

ADMINISTRATION

A, Amendments

1.

For any change which affects the scope of work, contract sum, payments,
or any term or condition included in this Contract, an amendment shall be
prepared and executed by Contractor and the Board or if delegated by the
Board, the Director and Contractor.

The Board or County's Chief Executive Officer or designee may require the
addition andfor change of certain terms and conditions in this Contract
during the term of this Contract. County reserves the right to add and/or
change such provisions as required by the Board or the Chief Executive
Officer. To implement such changes, an amendment or a change order to
this Contract shall be prepared by Public Works and signed by the
Contractor.

County may, at its sole discretion, authorize extensions of time to this
Contract's term. Contractor agrees that such extensions of time shall not
change any other term or condition of this Contract during the period of
such extensions. To implement an extension of time, an amendment to this
Contract shall be prepared and executed by Contractor and the Board or if
delegated by the Board, the Director and Contractor. To the extent that
extensions of time for Contractor performance do not impact either scope or
amount of this Contract, Public Works may, at its sole discretion,
grant Contractor extensions of time, provided the aggregate of all such
extensions during the life of this Contract shall not exceed 120 days.

For any change which does not materially affect the scope of work or any
other term or condition included under this Contract, a change order shall be
prepared by Public Works and signed by the Contractor. [f the change order
is prepared by the Contractor, it shall be approved by Public Works and
signed by the Contractor and the County.

B. Assignment and Delegation

1.

Contractor shall not assign its rights or delegate its duties under this
Contract, or both, whether in whole or in part, without the prior written
consent of County, in its discretion, and any attempted assignment or
delegation without such consent shall be null and void. For purposes of
this paragraph, County consent shall require a written amendment to this
Contract, which is formally approved and executed by Contractor and the
Board or if delegated by the Board, the Director and Contractor.
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Any payments by County to any approved delegate or assignee on any
claim under this Contract shall be deductible, at County's sole discretion,
against the claims which Contractor may have against County.

2. Shareholders, partners, members, or other equity holders of Contractor
may transfer, sell, exchange, assign, or divest themseives of any interest
they may have therein. However, in the event any such sale, transfer,
exchange, assignment, or divestment is effected in such a way as to give
majority control of Contractor to any person(s), corporation, parinership,
or legal entity other than the majority controlling interest therein at the time
of execution of this Contract, such disposition is an assignment requiring
the prior written consent of County in accordance with applicable
provisions of this Contract.

3. Any assumption, assignment, delegation, or takeover of any of
Contractor's duties, responsibilities, obligations, or performance of same
by any entity other than Contractor, whether through assignment,
subcontract, delegation, merger, buyout, or any other mechanism,
with or without consideration for any reason whatsoever without County's
express prior written approval, shall be a material breach of this Contract,
which may result in the suspension or termination of this Contract.
In the event of such a termination, County shall be entitled to pursue the
same remedies against Contractor as it could pursue in the event of
defauit of Contractor.

C. Authorization Warranty

Contractor represents and warrants that the person(s) executing this Contract for
Contractor is an authorized agent who has actual authority to bind Contractor to
each and every term, condition, and obligation of this Contract and that all
requirements of Contractor have been fulfilled to provide such actual authority.

D. Budget Reduction

In the event that the County's Board of Supervisors adopts, in any fiscal year,
a County Budget which provides for reductions in the salaries and benefits paid
to the majority of County employees and imposes similar reductions with
respect to County Contracts, the County reserves the right to reduce its
payment obligation under this Contract correspondingly for that fiscal year
and any subsequent fiscal year during the term of this Contract
(including any extensions), and the services to be provided by the Contractor
under this Contract shall also be reduced correspondingly. Except as set forth in
the preceding sentence, the Contractor shall continue to provide all of the
services set forth in this Contract. The County's notice to the Contractor
regarding said reduction in payment obligation shall be provided within
30 calendar days of the Board's approval of such actions.
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Complaints

Contractor shall develop, maintain, and operate procedures for receiving,
investigating, and responding to any complaints by any individual.

1.

Within 12 business days after this Contract's effective date, Contractor shall
provide County with Contractor's policy for receiving, investigating,
and responding to any complaints by any individual.

County will review Contractor's policy and provide Contractor with approval
of said plan or with requested changes.

If County requests changes in Contractor's policy, Contractor shall make
such changes and resubmit the plan within five business days for County
approval.

If, at any time, Contractor wishes to change Contractor's policy, Contractor
shall submit proposed changes to County for approval before
implementation.

Contractor shall preliminarily investigate all complaints and notify the
Contract Manager of the status of the investigation within five business
days of receiving the complaint.

When complaints cannot be resolved informally, a system of
follow-through shall be instituted which adheres to formal plans for specific
actions and strict time deadlines.

Copies of all written responses shall be sent to the Contract Manager
within three business days of mailing to the complainant.

Compliance with Applicable Laws

1.

Contractor shall comply with all applicable Federal, State, and local laws,
rules, regulations, ordinances, or directives, and all provisions required
thereby to be included in this Contract are hereby incorporated by

reference:

Contractor shall defend, indemnify, and hold the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers harmless from and against any and all liability, damages,
costs, and expenses, including, but not limited to, defense costs and
attorneys' fees arising from or related to any violation on the part of
Contractor or its employees, agents, or Subcontractors of any such laws,
rules, regulations, ordinances, or directives.
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Compliance with Civil Rights Laws

Contractor hereby assures that it will comply with Subchapter VI of the
Civil Rights Act of 1964, 42 USC Sections 2000 (e)(1) through 2000 (e)(17),
to the end that no person shall, on the grounds of race, creed, color, sex, religion,
ancestry, age, condition of physical disability, marital status, politica! affiliation,
or national origin, be excluded from participation in, be denied the benefits of,
or be otherwise subjected to discrimination under this Contract or under any
project, program, or activity supported by this Contract. Contractor shall comply
with its EEO Certification (Form PW-7).

Confidentiality

1. Contractor shall maintain the confidentiality of all records obtained from
County under this Contract in accordance with all applicable
Federal, State, and local laws, ordinances, regulations, and directives
relating to confidentiality.

2. Contractor shall inform all of its officers, employees, agents,
and Subcontractors providing services hereunder of the confidentiality
provisions of this Contract.

Conflict of Interest

1. No County employee whose position with County enables such employee to
influence the award of this Contract or any competing contract,
and no spouse or economic dependent of such employee shall be
employed in any capacity by Contractor or have any other direct or indirect
financial interest in this Contract. No officer or employee of Contractor
who may financially benefit from the performance of the work
hereunder shall in any way participate in County's approval,
or ongoing evaiuation, of such work, or in any way attempt to unlawfully
influence County's approval or ongoing evaluation of such work.

2. Contractor represents and warrants that it is aware of, and its authorized
officers have read, the provisions of Los Angeles County Code,

Section 2.180.010, "Certain Contracts Prohibited." and that execution of this
Agreement will not violate those provisions. Contractor shall comply with all
conflict of interest laws, ordinances, and regulations now in effect or
hereafter to be enacted during the term of this Contract. Contractor warrants
that it is not now aware of any facts that create a conflict of interest.
If Contractor hereafter becomes aware of any facts that might reasonably be
expected to create a conflict of interest, it shall immediately make full written
disclosure of such facts to County. Full written disclosure shall include,
but is not limited to, identification of all persons implicated and a complete
description of all relevant circumstances. Failure to comply with
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the provisions of this paragraph shall be a material breach of this Contract
subjecting Contractor to either contract termination for default or
debarment proceedings or both. Contractor must sign and adhere
to the "Conflict of Interest Certification" (Form  PW-5).

Consideration of Hiring County Employees Targeted for Layoffs or Former County
Employee on Reemployment List

Should Contractor require additional or replacement personnel after the effective
date of this Contract to perform the services set forth herein, Contractor shall
give first consideration for such employment openings to qualified permanent
County employees who are targeted for layoff or qualified, former County
employees who are on a reemployment list during the life of this Contract.

Consideration of Hiring GAIN and GROW Participants

1. Should Contractor require additional or replacement personnel after the
effective date of this Contract, Contractor shall give consideration for any
such employment openings to participants in County's Department of
Public Social  Services' Greater Avenues for  Independence
(GAIN) Program and General Relief Opportunity for Work (GROW)
Program who meet Contractor's minimum qualifications for the open
position. For this purpose, consideration shall mean that Contractor will
interview qualified candidates. County will refer GAIN and GROW
participants by category to Contractor.

2. In the event that both laid-off County employees and GAIN and GROW
participants are available for hiring, County employees shall be given first
priority.

Contractor's Acknowledgment of County's Commitment to Child Support
Enforcement

Contractor acknowledges that County places a high priority on the enforcement
of child support laws and the apprehension of child support evaders.
Contractor understands that it is County's policy to encourage all County

Contractors to voluntarily post County's L.A.'s Most Wanted: Delinquent Parents
poster in a prominent position at Contractor's place of business. County's Child
Support Services Department will supply Contractor with the poster to be used.

Contractor's Charitable Activities Compliance

The Supervision of Trustees and Fundraisers for Charitable Purposes Act
regulates  entities  receiving or  raising charitable  contributions.
The "Nonprofit Integrity Act of 2004" (SB 1262, Chapter 919) increased
Charitable Purposes Act requirements. By requiring Contractors to complete the
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Charitable Contributions Certification (Form PW-12), County seeks to ensure that
all County Contractors which receive or raise charitable contributions comply with
California law in order to protect County and its taxpayers. A Contractor which
receives or raises charitable contributions without complying with its
obligations under California law commits a material breach subjecting it to
either contract termination for default or debarment proceedings or both.
(Los Angeles County Code Chapter 2.202)

Contractor's Warranfy of Adherence to County's Child Support Compliance
Program

1. Contractor acknowledges that County has established a goal of ensuring
that all individuals who benefit financially from County through contracts
are in compliance with their court-ordered child, family, and spousal
support obligations in order to mitigate the economic burden otherwise
imposed upon County and its taxpayers.

2. As required by County's Child Support Compliance Program
(Los Angeles County Code Chapter 2.200), and without limiting
Contractor's duty under this Contract to comply with all applicable
provisions of law, Contractor warrants that it is now in compliance and
shall during the term of this Contract maintain compliance with the
employment and wage reporting requirements as required by the
Federal Social Security Act (42 USC Section 653a) and
California Unemployment Insurance Code Section 1088.5, and shall
implement all lawfully served Wage and Earnings Withholding Orders or
Child  Support Services Department Notices of Wage and
Earnings Assignment for Child, Family, or Spousal Support, pursuant to
Code of Civil Procedure Section 706.031 and Family Code
Section 5246(b).

County's Quality Assurance Plan

County or its agent will evaluate Contractor's performance under this Contract on
not less than an annual basis. Such evaluation will include assessing
Contractor's compliance with all this Contract's terms and conditions and

performance standards. Contractor deficiencies which County determines are
severe or continuing and that may place performance of this Contract in
jeopardy, if not corrected, will be reported to the Board. The report will include
improvement/corrective action measures taken by County and Contractor.
if improvement does not occur consistent with the corrective action measures,
County may suspend or terminate this Contract for default or impose other
penalties as specified in this Contract.
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Damage to County Facilities, Buildings, or Grounds

1. Contractor shall repair, or cause to be repaired, at its own cost, any and all
damage to County facilities, buildings, or grounds caused by Contractor or
employees or agents of Contractor.

2. Such repairs shall be made immediately after Contractor has become
aware of such damage, but in no event later than 30 days after the
occurrence. If Contractor fails to make timely repairs, County may make
any necessary repairs. All costs incurred by County, as determined by
County, for such repairs shall be repaid by Contractor by cash payment
upon demand. County may deduct from any payment otherwise due
Contractor for costs incurred by County to make such repairs.

Employment Eligibility Verification

1. Contractor warrants that it fully complies with all Federal and State
statutes and regulations regarding the employment of aliens and others
and that all of its employees performing work under this Contract meet the
citizenship or alien status requirements set forth in Federal and State
statutes and regulations. Contractor shall obtain, from all covered
employees performing services hereunder, all verification and other
documentation of employment eligibility status required by Federal and
State statutes and regulations including, but not limited to, the Immigration
Reform and Control Act of 1986 (P.L. 99-603), or as they currently exist
and as they may be hereafter amended. Contractor shall retain all such
documentation for all covered employees for the period prescribed by law.

2. Contractor shall, defend, and hold harmless, the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers, from employer sanctions and any other liability which may
be assessed against Contractor or County or both in connection with any
alleged violation of Federal or State statutes or regulations pertaining to
the eligibility for employment of persons performing services under this
Contract.

Facsimile Representations

At the discretion of County, County may agree to regard facsimile
representations of original signatures of Contractor's authorized officers,
when appearing in appropriate places on the change notices and amendments
prepared pursuant to this Exhibit's Amendments, and received via
communications facilities, as legally sufficient evidence that such original
signatures have been affixed to change notices and amendments to this
Contract, such that the Contractor need not follow up facsimile transmissions of
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such documents with subsequent (nonfacsimile) transmission of “ocriginal”
versions of such documents.

Fair Labor Standards

Contractor shall comply with all applicable provisions of the Federal Fair Labor
Standards Act and shall indemnify, defend, and hold harmless the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers from any and all liability, including, but not limited to, wages,
overtime pay, liquidated damages, penalties, court costs, and attorneys' fees
arising under any wage and hour law, including, but not limited to,
the Federal Fair Labor Standards Act, for work performed by Contractor's
employees for which County may be found jointly or solely liable.

Force Majeure

1. Neither party shall be liable for such party's failure to perform its
obligations under and in accordance with this Contract, if such failure
arises out of fires, floods, epidemics, quarantine restrictions, other natural
occurrences, strikes, lockouts (other than a lockout by such party or any of
such party's subcontractors), freight embargoes, or other similar events to
those described above, but in every such case the failure to perform must
be totally beyond the control and without any fault or negligence of such
party (such events are referred to in this sub-paragraph as
"force majeure events").

2. Notwithstanding the foregoing, a default by a subcontractor of Contractor
shall not constitute a force majeure event, unless such default arises out
of causes beyond the control of both Contractor and such subcontractor,
and without any fault or negligence of either of them. In such case,
Contractor shall not be liable for failure to perform, unless the goods or
services to be furnished by the subcontractor were obtainable from other
sources Iin sufficient time to permit Contractor to meet the required
performance schedule. As used in this sub-paragraph, the term
"subcontractor” and "subcontractors” mean subcontractors at any tier.

3. In the event Contractor's failure to perform arises out of a force majeure
event, Contractor agrees to use commercially reasonable best efforts to
obtain goods or services from other sources, if applicable, and to
otherwise mitigate the damages and reduce the delay caused by such
force majeure event.
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Governing Laws, Jurisdiction, and Venue

This Contract shall be governed by, and construed in accordance with the laws of
the State of California. To the maximum extent permitted by applicable law,
Contractor and County agree and consent to the exclusive jurisdiction of the courts
of the State of California for all purposes concerning this Contract and further agree
and consent that venue of any action brought in connection with or arising out of
this Contract, shall be exclusively in the County of Los Angeles.

Most Favored Public Entity

If the Contractor's prices decline, or should the Contractor at any time during the
term of this Contract provide the same goods or services under similar quantity
and delivery conditions to the State of California or any county, municipality,
or district of the State at prices below those set forth in this Contract, then such
lower prices shall be immediately extended to the County.

Nondiscrimination and Affirmative Action

1. Contractor certifies and agrees that all persons employed by it,
its affiliates, subsidiaries, or holding companies are and shall be treated
equally without regard to or because of race, color, religion, ancestry,
national origin, sex, age, physical or mental disability, marital status,
or political affiliation, in compliance with all applicable Federal and State
antidiscrimination laws and regulations.

2. Contractor shall certify to, and comply with, the provisions of Contractor's
EEQ Certification (Form PW-7).

3. Contractor shall take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to race, color, religion, ancestry, national origin, sex, age,
physical or mental disability, marital status, or political affiliation,
in compliance with all applicable Federal and State antidiscrimination laws
and regulations. Such action shall include, but not be limited to,
employment, upgrading, demotion, transfer, recruitment or recruitment

advertising, layoff or termination, rates of pay or other forms of
compensation, and selection of training, including apprenticeship.

4, Contractor certifies and agrees that it will deal with its Subcontractors,
bidders, or vendors without regard to or because of race, color, religion,
ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation.

5. Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding
companies shall comply with all applicable Federal and State laws and
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regulations to the end that no person shall, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or mental disability,
marital status, or political affiliation, be excluded from participation in,
be denied the benefits of, or be otherwise subjected to discrimination
under this Contract or under any project, program, or activity supported by
this Contract.

6. Contractor shall allow County representatives access to Contractor's
employment records during regular business hours to verify compliance
with the provisions of this paragraph when so requested by County.

7. If County finds that any of the above provisions have been violated,
such violation shall constitute a material breach of this Contract upon
which County may terminate for default or suspend this Contract.
While County reserves the right to determine independently that the
antidiscrimination provisions of this Contract have been violated,
in addition, a determination by the California Fair Employment Practices
Commission or the Federal Equal Employment Opportunity Commission
that Contractor has violated Federal or State antidiscrimination laws or
regulations shall constitute a finding by County that Contractor has
violated the antidiscrimination provisions of this Contract.

8. The parties agree that in the event Contractor violates any of the
antidiscrimination provisions of this Contract, County shall, at its sole
option, be entitled to a sum of $500 for each violation pursuant to
California Civil Code Section 1671 as liquidated damages in lieu of
terminating or suspending this Contract.

Nonexclusivity

Nothing herein is intended nor shall be construed as creating any exclusive
arrangement with Contractor. This Contract shall not restrict County from
acquiring similar, equal, or like goods and/or services from other entities or
sources.

No Payment for Services Provided Following Expiration/Suspension/Termination of

Contract

Contractor shall have no claim against County for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor
after the expiration, suspension, or other termination of this Contract.
Should Contractor receive any such payment, it shall immediately notify County
and shall immediately repay all such funds to County. Payment by County for
services rendered after expiration/suspension/termination of this Contract shall
not constitute a waiver of County's right to recover such payment from
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Contractor. This provision shall survive the expiration/suspension/termination of
this Contract.

Notice of Delays

Except as otherwise provided under this Contract, when either party has
knowledge that any actual or potential situation is delaying or threatens to delay
the timely performance of this Contract, that party shall, within one business day,
give notice thereof, including all relevant information with respect thereto,
to the other party. '

Notice of Disputes

Contractor shall bring to the attention of the Contract Manager any dispute
between County and Contractor regarding the performance of services as stated
in this Contract. If the Contract Manager is not able to resolve the dispute,
the Director will resolve it.

Notice to Employees Regarding the Federal Earned Income Credit

Contractor shall notify its employees, and shall require each Subcontractor to
notify its employees, that they may be eligible for the Federal Earned Income
Credit under the Federal income tax laws. Such notice shall be provided in
accordance with the requirements set forth in Internal Revenue Service
Notice 1015 (Exhibit C).

Notices

Notices desired or required to be given under these Specifications, Conditions,
or Terms herein or any law now or hereafter in effect may, at the option of the
party giving the same, be given by enclosing the same in a sealed envelope
addressed to the party for whom intended and by depositing such envelope with
postage prepaid with the United States Post Office and any such notice and the
envelope containing the same shall be addressed to Contractor at its place of
business, or such other place as may be hereinafter designated in writing by
Contractor. The notices and envelopes containing the same to County shall be

addressed to:

Chief, Administrative Services Division

County of Los Angeles Department of Public Works
P.O. Box 1460

Alhambra, CA 91802-1460

In the event of suspension or termination of this Contract, notices may also be
given upon personal delivery to any person whose actual knowledge of such
suspension or termination would be sufficient notice to Contractor.
Actual knowledge of such suspension or termination by an individual Contractor
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or by a copartner, if Contractor is a partnership; or by the president,
vice president, secretary, or general manager, if Contractor is a corporation;
or by the managing agent regularly in charge of the work on behalf of said
Contractor shall in any case be sufficient notice. '

Publicity

Contractor shall not disclose any details in connection with this Contract to any
person or entity except as may be otherwise provided hereunder or required by
law. However, in recognizing Contractor's need. to identify its services and
related clients to sustain itself, County shall not inhibit Contractor from publicizing
its role under this Contract within the following conditions:

1. Contractor shall develop all publicity material in a professional manner.

2. During the term of this Contract, Contractor shall not, and shall not
authorize another to, publish or disseminate commercial advertisements,
press releases, feature articles, or other materials using the name of
County without the prior written consent of the Contract Manager.
County shall not unreasonably withhold such written consent.

3. Contractor may, without prior written consent of County, indicate in its
proposals and sales materials that it has been awarded this Contract with
County, provided that the requirements of this paragraph shall apply.

Public Records Act

1. Any documents submitted by Contractor, all information obtained in
connection with County's right to audit and inspect Contractor's
documents, books, and accounting records pursuant to this Exhibit's
Record Retention and Inspecticn/Audit Settlement, of this Contract;
as well as those documents which were required to be submitted in
response to the RFP used in the solicitation process for this Contract,
become the exclusive property of County. All such documents become a
matter of public record and shall be regarded as public records,
except those documents that are marked "Trade Secret,” "Confidential,"

or "Proprietary” and are deemed excluded from disclosure under
Government Code 6250 et seq. (Public Records Act). County shall not in
any way be liable or responsible for the disclosure of any such records
including, with limitation, those so marked, if disclosure is required by law,
or by an order issued by a court of competent jurisdiction.

2. In the event County is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information, books,
records, and/or contents of a proposal marked '"Trade Secret,”
"Confidential," or "Proprietary,” Contractor agrees to defend and indemnify
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County from all costs and expenses, including reasonable attorney's fees,
in connection with any requested action or liability arising under the
Public Records Act.

Record Retention and InspectionfAudit Settlement

Contractor shall maintain accurate and complete financial records of its activities
and operations relating to this Contract in accordance with generally accepted
accounting principles. Contractor shall also maintain accurate and complete
employment and other records relating to its performance of this Contract.
Contractor agrees that County, or its authorized representatives, shall have access
to and the right to examine, audit, excerpt, copy, or transcribe any pertinent
transaction, activity, or record relating to this Contract. All such material, including,
but not limited to, all financial records, bank statements, cancelled checks, or other
proof of payment, timecards, sign-infsign-out sheets, and other time and
employment records, and proprietary data and information, shall be kept and
maintained by Contractor and shall be made available to County during the term of
this Contract and for a period of five years thereafter unless County's written
permission is given to dispose of any such material prior to such time.
All such material shall be maintained by Contractor at a location in County,
provided that if any such material is located outside County, then, at County's
option, Contractor shall pay County for travel, per diem, and other costs incurred
by County to examine, audit, excerpt, copy, or transcribe such material at such
other location.

1. in the event that an audit of Contractor is conducted specifically regarding
this Contract by any Federal or State auditor, or by any auditor or
accountant employed by Contractor or otherwise, then Contractor shall file
a copy of such audit report with County's Auditor-Controller within 30 days
of Confractor's receipt thereof, unless otherwise provided by applicable
Federal or State law or under this Contract. Subject to applicable law,
County shall make a reasonable effort to maintain the confidentiality of such
audit report(s).

2. Failure on the part of Contractor to comply with any of the provisions of this

3. If, at any time during the term of this Contract or within five years after the
expiration or termination of this Contract, representatives of County conduct
an audit of Contractor regarding the work performed under this Contract,
and if such audit finds that County's dollar liability for any such work is less
than payments made by County to Contractor, then the difference shall be
either: a) repaid by Contractor to County by cash payment upon demand or
b) at the sole option of County's Auditor-Controller, deducted from any
amounts due to Contractor from County, whether under this Contract or
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otherwise. if such audit finds that County's dollar liability for such work is
more than the payments made by County to Contractor, then the difference
shall be paid to Contractor by County by cash payment, provided that in no
event shail County's maximum obligation for this Contract exceed the funds
appropriated by County for the purpose of this Contract.

GG. Recycled-Content Paper Products

Consistent with Board policy to reduce the amount of solid waste deposited at
County landfills, Contractor agrees to use recycled-content paper to the
maximum extent possible under this Contract.

HH. Contractor's Employee Criminal Background Investigation

Each of the Contractor's staff performing services under this Contract who is in a
designated sensitive position, as determined by the County in County’s sole
discretion, shall undergo and pass a background investigation to the satisfaction
of County as a condition of beginning and continuing to perform services under
this Contract. Such background investigation must be obtained through
fingerprints submitted to the California Department of Justice to include State and
local-level review, which may include, but shall not be limited to, criminal
conviction information. The fees associated with the background investigation
shall be at the expense of the Contractor, regardless if the member of
Contractor's staff passes or fails the background investigation.

. Subcontracting

The requirements of this Contract may not be subcontracted by Contractor without
the advance written approval of County. Any attempt by Contractor to subcontract
without the prior written consent of County may be deemed a material breach of
this Contract and the County may suspend or terminate for this Contract default.

1. If Contractor desires to subcontract, Contractor shall provide the following
information promptly at County's request:

A d . 1 Kol E { by the Sul
b. A draft copy of the proposed subcontract.

C. Other pertinent information and/or certifications requested by
County.
2. Contractor shall indemnify and hold County harmless with respect to the

activities of each and every Subcontractor in the same manner and to the
same degree as if such Subcontractor(s) were Contractor employees.
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Contractor shall remain fuily responsible for all performances required of it
under this Contract, including those that the Contractor has determined to
subcontract, notwithstanding County's approval of Coniractor's proposed
subcontract.

County's consent to subcontract shall not waive County's right to prior and
continuing approval of any and all personnel, including Subcontractor
employees, providing services under this Contract. Contractor is
responsible to notify its Subcontractors of this County right.

County's Contract Manager is authorized to act for and on behalf of County
with respect to approval of any subcontract and Subcontractor employees.

Contractor shall be solely liable and responsible for all payments or other
compensation to all Subcontractors and their officers, employees, agents,
and successors in interest arising through services performed hereunder,
notwithstanding County's consent to subcontract.

Contractor shall cbtain certificates of insurance, which establish that the
Subcontractor maintains all the programs of insurance required by County
from each approved Subcontractor. Contractor shall ensure delivery of all
such documents to Administrative Services Division, P.O. Box 14860,
Alhambra, California 91802-1460, before any Subcontractor employee may
perform any work hereunder.

Employee Leasing is prohibited.

Validity

If any provision of this Contract or the application thereof to any person or
circumstance is held invalid, the remainder of this Contract and the application of
such provision to other persons or circumstances shall not be affected thereby.

Waiver

No waiver by County of any breach of any provision of this Contract shall

LL.

consiitute a waiver of any other breach of said provision or of any other provision
of this Contract. Failure of County to enforce at anytime, or from time to time,
any provision of this Contract shall not be construed as a waiver thereof.

Warranty Against Contingent Fees

1.

Contractor warrants that no person or selling agency has been employed
or retained to solicit or secure this Contract upon an agreement or
understanding for a commission, percentage, brokerage, or contingent
fee, excepting bona fide employees or bona fide established commercial
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or selling agencies maintained by Contractor for the purpose of securing
business.

For breach of this warranty, County shall have the right, in its sole
discretion, to suspend or terminate this Contract for default, deduct from
amounts owing to the Contractor, or otherwise recover, the full amount of
such commission, percentage, brokerage, or contingent fee.
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SECTION 3
TERMINATIONS/SUSPENSIONS

Termination/Suspension for Breach of Warranty to Maintain Compliance with
County's Child Support Compliance Program

Failure of Contractor to maintain compliance with the requirements set forth in
this Exhibit's Contractor's Warranty of Adherence to County's Child Support
Compliance Program shall constitute a default under this Contract.
Without limiting the rights and remedies available to County under any other
provision of this Contract, failure of Contractor to cure such default within
90 calendar days of written notice shall be grounds upon which the County may
suspend or terminate this Contract pursuant to this Exhibit's
Termination/Suspension for Default, and pursue debarment of Contractor
pursuant to Los Angeles County Code Chapter 2.202.

Termination/Suspension for Convenience

1. This Contract may be suspended or terminated, in whole or in par,
from time to time, when such action is deemed by County, in its sole
discretion, to be in its best interest. Suspension or termination of work
hereunder shall be effected by notice of suspension or termination to
Contractor specifying the extent to which performance of work is
suspended or terminated and the date upon which such suspension or
termination becomes effective. The date upon which such suspension or
termination becomes effective shall be no less than ten days after the
notice is sent.

2. After receipt of a notice of suspension or termination and except as
otherwise directed by County, Contractor shall:

a. Stop work under this Contract on the date and to the extent specified
in such notice.

b. Complete performance of such part of the work as shall not have

been suspended or terminated by such notice.

3. All material including books, records, documents, or other evidence bearing
on the costs and expenses of Contractor under this Contract shall be
maintained by Contractor in accordance with this Exhibit's Record Retention
and Inspection/Audit Settlement.

4. If this Contract is suspended or terminated, Contractor shall complete
within the Director's suspension or termination date contain within the
notice of suspension or termination, those items of work which are in
various stages of completion, which the Director has advised the
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Contractor are necessary to bring the work to a timely, logical, and orderly
end. Reports, samples, and other materials prepared by Contractor under
this Contract shall be delivered to County upon request and shall become
the property of County.

C. Termination/Suspension for Default

1.

County may, by written notice to Contractor, suspend or terminate the
whole or any part of this Contract, if, in the judgment of the County:

a. Contractor has materially breached this Contract; or

b. Contractor fails to timely provide and/or satisfactorily perform any
task, deliverable, service, or other work required under this
Contract; or

C. Contractor fails to demonstrate a high probability of timely fulfillment
of performance requirements under this Contract, or of any
obligations of this Contract and in either case, fails to demonstrate
convincing progress toward a cure within five working days
(or such longer period as County may authorize in writing) after
receipt of written notice from County specifying such failure.

In the event County suspends or terminates this Contract in whole or in
part pursuant to this paragraph, County may procure, upon such terms
and in such manner, as County may deem appropriate, goods and
services similar to those so suspended or terminated. Contractor shall be
liable to County for any and all excess costs incurred by County,
as determined by County, for such similar goods and services.
Contractor shall continue the performance of this Contract to the extent
not suspended or terminated under the provisions of this paragraph.

Except with respect to defaults of any Subcontractor, Contractor shall not
be liable for any excess costs of the type identified in subparagraph "2"
above, if its failure to perform this Contract arises out of causes beyond
the control and without the fault or negligence of Contractor. Such causes

may include, but are not limited to, acts of God or of the public enemy,
acts of County in either its sovereign or contractual capacity, acts of the
Federal or State government in its sovereign capacity, fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes,
and unusually severe weather; but in every case, the failure to perform
must be beyond the control and without the fault or negligence of
Contractor. If the failure to perform is caused by the default of a
Subcontractor, and if such default arises out of causes beyond the control
of both Contractor and Subcontractor, and without the fault or negligence
of either of them, Contractor shall not be liable for any such excess costs
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for failure to perform, unless the goods or services to be furnished by the
Subcontractor were obtainable from other sources in sufficient time to
permit Contractor to meet the required delivery schedule.

4. If, after County has given notice of termination or suspension under the
provisions of this paragraph, it is determined by County that Contractor
was not in default under the provisions of this paragraph or that the default
was excusable under the provisions of this paragraph, the rights and
obligations of the parties shall be the same as if the notice of termination
or suspension had been issued pursuant to this Exhibit's
Termination/Suspension for Convenience.

5. The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

6. As used herein, the terms "Subcontractor” and "Subcontractors" mean
subcontractor at any tier.

D. Termination/Suspension for Improper Consideration

1. County may, by written notice to Contractor, immediately suspend or
terminate the right of Contractor to proceed under this Contract if it is
found that consideration, in any form, was offered or given by Contractor,
either directly or through an intermediary, to any County officer, employee,
or agent with the intent of securing this Contract or securing favorable
treatment with respect to the award, amendment, extension of this
Contract, or the making of any determinations with respect to Contractor's
performance pursuant to this Contract. In the event of such termination or
suspension, County shail be entitled to pursue those same remedies
against Contractor as it could pursue in the event of default by Contractor.

2. Contractor shall immediately report any attempt by a County officer or
employee to solicit such improper consideration. The report shall be
made either to County manager charged with the supervision of the
employee or to County Auditor-Controller's EFmployee Fraud Hotline at

(800) 544-6861.

3. Among other items, such improper consideration may take the form of
cash; discounts; services; the provision of ftravel, entertainment,
or tangible gifts.

E. Termination/Suspension for Insolvency
1. County may suspend or terminate this Contract forthwith in the event of

the occurrence of any of the following:
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a. Insolvency of Contractor. Contractor shall be deemed to be insolvent
if it has ceased to pay its debts for at least 60 days in the ordinary
course of business or cannot pay its debts as they become due,
whether or not a petition has been filed under the Federal Bankruptcy
Code, and whether or not Contractor is insolvent within the meaning
of the Federal Bankruptcy Code; '

b. The filing of a voluntary or involuntary bankruptcy petition relative to
Contractor under the Federal Bankruptcy Code;

c. The appointment of a bankruptcy Receiver or Trustee for Contractor;
or
d. The execution by Contractor of a general assignment for the benefits

of creditors.

2. The rights and remedies of County provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Contract.

Termination/Suspension for Nonadherence to County Lobbyists Ordinance

Contractor, and each County lobbyist or County lobbying firm as defined in
Los Angeles County Code Section 2.160.010, retained by Contractor, shall fully
comply with County's Lobbyist Ordinance, Los Angeles County Code
Chapter 2.160. Failure on the part of Contractor or any County Lobbyists or
County Lobbying firm retained by Contractor to fully comply with County's
Lobbyist Ordinance shall constitute a material breach of this Contract,
upon which County may in its sole discretion, immediately suspend or terminate
for default of this Contract.

Termination/Suspension for Nonappropriation of Funds

Notwithstanding any other provision of this Contract, County shall not be obligated
for Contractor's performance hereunder or by any provision of this Contract during
any of County's future fiscal years unless and until the Board appropriates funds

for this Contract in County's budget for each such future fiscal year. In the event
that funds are not appropriated for this Contract, then this Contract may be
suspended or terminated as of June 30 of the last fiscal year for which funds were
appropriated. County will notify Contractor in writing of any such nonallocation of
funds at the earliest possible date.
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SECTION 4
GENERAL CONDITIONS OF CONTRACT WORK

Authority of Public Works and Inspection

The Director will have the final authority in all matters affecting the work covered
by this Contract's Terms, Requirement, Conditions, and Specifications.
On all questions relating to work acceptability or interpretations of these Terms,
Requirements, Conditions, and Specifications, the decision of the Director will be
final.

Cooperation

Contractor shall cooperate with Public Works' forces engaged in any other
activities at the jobsite. Contractor shall carry out all work in a diligent manner
and according to instructions of the Director.

Cooperation and Collateral Work

Contractor shall perform work as directed by the Director. The Director will be
supported by other Public Works personnel in assuring satisfactory performance
of the work under these Specifications and that satisfactory contract controls and
conditions are maintained.

Equipment, Labor, Supervision, and Materials

All equipment, labor, supervision, and materials required to accomplish this
Contract, except as might be specifically outlined in other sections, shall be
provided by Contractor.

Gratuitous Work

Contractor agrees that should work be performed outside the Scope of Work
indicated and without Public Works' prior written approval in accordance with this
Exhibit's Amendments, such work shall be deemed to be a gratuitous effort by

Contractor,and-Contractor-shailt-haveno-claim-against-County-
Jobsite Safety

Contractor shall be solely responsible for ensuring that all work performed under
this Contract is performed in strict compliance with all applicable Federal, State,
and local occupational safety regulations. Contractor shall provide at its expense
all safeguards, safety devices, and protective equipment and shall take any and
all actions appropriate to providing a safe jobsite.
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Labor

No person shall be employed on any work under this Contract who is found to be
intemperate, troublesome, disorderly, or is otherwise objectionable to
Public Works. Any such person shall be reassigned immediately and not again
employed on Public Works' projects or providing services.

Labor Law Compliance

Contractor, its agents, and employees shall be bound by and shall comply with
all applicable provisions of the Labor Code of the State of California as well as all
other applicable Federal, State, and local laws related to [abor, including
compliance with prevailing wage laws. The Contractor is responsible for
selecting the classification of workers, which will be required to perform this
service in accordance with the Contractor's method of performing the work and
when applicable, is required to pay current prevailing wage rates adopted by the
Director of the Department of Industrial Relations and will indemnify the County
for any claims resulting from their failure to so comply. Contractor shall comply
with Labor Code Section 1777.5 with respect to the employment of apprentices.

Qvertime

Eight hours labor constitutes a legal day's work. Work in excess thereof,
or greater than 40 hours during any one week, shall be permitted only as
authorized by and in accordance with Labor Code Section 1815 et seq.

Permits/Licenses

Contractor shall be fully responsible for possessing or obtaining all
permits/licenses, except as might be specifically outlined in other sections,
from the appropriate Federal, State, or local authorities relating to work to be
performed under this Contract.

Prohibition Against Use of Child Labor

1. Contracter shall:

a. Not knowingly sell or supply to County any products, goods, supply,
-or other personal property manufactured in violation of child labor
standards set by the International Labor Organization through its

1973 Convention Concerning Minimum Age for Employment.

b. Upon request by County, identify the country/countries of origin of
any products, goods, supplies, or other personal property
Contractor sells or supplies to County.
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C. Upon request by County, provide to County the manufacturer's
certification of compliance with all international child labor
conventions.

d. Should County discover that any products, goods, supplies, or

other personal property sold or supplied by Contractor to County
are produced in violation of any international child labor
conventions, Contractor shall immediately provide an alternative,
compliant source of supply.

2. Failure by Contractor to comply with provisions of this paragraph will
constitute a material breach of this Contract and will be grounds for
immediate suspension or termination of this Contract for default.

Public Convenience

Contractor shall conduct operations to cause the least possible obstruction and
inconvenience to public traffic or disruption to the peace and quiet of the area
within which the work is being performed.

Public Safety

It shall be Contractor's responsibility to maintain security against public hazards
at all times while performing work at contracted work locations. In the event
Contractor determines a public hazard exists at a work location, Contractor shall
immediately mark the location to prevent public access to the hazard and
immediately notify the Contract Manager.

Quality of Work

Contractor shall provide the County high and consistent quality work under this
Contract and which is at least equivalent to that which Contractor provides to all
other clients it serves. All work shall be executed by experienced and
well-trained workers. All work shall be under supervision of a well-qualified
supervisor. Contractor also agrees that work shall be furnished in a professional
manner and according to these Specifications.

Quantities of Work

Contractor shall be allowed no claims for anticipated profits or for any damages
of any sort because of any difference between the work estimated by Contractor
in responding to County's solicitation and actual quantities of work done under
this Contract or for work decreased or eliminated by County.
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Safety Requirements

Contractor shall be responsible for the safety of equipment, material,
and personnel under Contractor's jurisdiction during the work.

Storage of Material and Equipment

Contractor shall not store material or equipment at the jobsite, except as might
be specifically authorized by this Contract. County will not be liable or
responsible for any damage, by whatever means, or for the theft of Contractor's
material or equipment from any jobsite.

Transportation

County will not provide transportation to and from the jobsite and will not provide
travel around the limits of the jobsite.

Work Area Controls

1. Contractor shall comply with all applicable laws and regulations.
Contractor shall maintain work area in a neat, orderly, clean, and safe
manner. Contractor shall avoid spreading out equipment excessively.
Location and layout of all equipment and materials at each jobsite will be
subject to the Contract Manager's approval.

2. Contractor shall be responsible for the security of any and all of
Public Works/County facilities in its care. Contractor shall provide
protection against vandalism and accidental and malicious damage,
both during working and nonworking hours.

County Contract Database/CARD

The County maintains databases that track/monitor contractor performance history.
Information entered into such databases may be used for a variety of purposes,
including determining whether the County will exercise a contract term extension
option.
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SECTION &
INDEMNIFICATION AND INSURANCE REQUIREMENTS

Independent Contractor Status

1. This Contract is by and between County and Contractor and is not intended,
and shall not be construed, to create the relationship of agent, servant,
employee, partnership, joint venture, or association, as between County and
Contractor. The employees and agents of one party shall not he,
or be construed to be, the employees or agents of the other party for any
purpose whatsoever.

2. Contractor shall be solely liable and responsible for providing to, or on behalf
of, all persons performing work pursuant to this Contract all compensation
and benefits. County shall have no liability or responsibility for the payment
of any salaries, wages, unemployment benefits, disability benefits, Federal,
State, or local taxes, or other compensation, benefits, or taxes for any
personnel provided by or on behalf of Contractor.

3. Contractor understands and agrees that all persons performing work
pursuant to this Contract are, for purposes of Workers' Compensation
liability, solely employees of Contractor and not employees of County.
Contractor shal!l be solely liable and responsible for furnishing any and all
Workers' Compensation benefits to any person as a result of any injuries
arising from or connected with any work performed by or on behalf of
Contractor pursuant to this Contract.

Indemnification

Contractor shall indemnify, defend, and hold harmless the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees, and Volunteers
from and against any and all liability including, but not limited to, demands, claims,
actions, fees, costs, and expenses of any nature whatsoever (including attorney
and expert witness fees), arising from or connected with Contractor's acts and/or
omissions arising from and/or relating fo this Contract. This indemnification also

shall include any and all intellectual property liability, including copyright
infringement and similar claims.

Workplace Safety Indemnification

In addition to and without limiting the indemnification required by this Exhibit's
Section 5.B (above), and to the extent allowed by law, Contractor agrees to defend,
indemnify, and hold harmless the County of Los Angeles, its Special Districts,
Elected Officials, Officers, Agents, Employees, and Volunteers from and against
any and all investigations, complaints, citations, liability, expense (including defense
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costs and legal fees), claims, and/or causes of action for damages of any nature
whatsoever, including, but not limited to, injury or death to employees of Contractor,
its Subcontractors or County, attributable to any alleged act or omission of
Contractor and/or its Subcontractors which is in violation of any Cal/lOSHA
regulation. The obligation to defend, indemnify, and hold harmless County includes
all investigations and proceedings associated with purported violations of
Section 336.10 of Title 8 of the California Code of Regulations pertaining to
multiemployer worksites. Contractor shall not be obligated to indemnify for liability
and expenses arising from the active negligence of County. County may deduct
from any payment otherwise due Contractor any costs incurred or anticipated to be
incurred by County, including legal fees and staff costs, associated with any
investigation or enforcement proceeding brought by Cal/lOSHA arising out of the
work being performed by Contractor under this Contract.

D. General Insurance Requirements

1. Without limiting Ceontractor's indemnification of County, and in the
performance of this Contract and until all of its obligations pursuant to this
Contract have been met, Contractor shall provide and maintain at its own
expense insurance coverage satisfying the requirements specified in this
paragraph and paragraph F of this Section. These minimum insurance
coverage terms, types and limits (the "Required Insurance") also are in
addition to and separate from any other contractua! obligation imposed
upon Contractor pursuant to this Contract. The County in no way warrants
that the Required Insurance is sufficient to protect the Contractor for
liabilities which may arise from or relate to this Contract.

2. Evidence of Coverage and Notice to County - A certificate(s) of insurance
coverage (Certificate) satisfactory to County, and a copy of an
Additional Insured endorsement confirming the County of Los Angeles, its
Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers has been given Insured status under the Contractor's
General Liability policy, shall be delivered to County at the address shown
below and provided prior to commencing services under this Contract.

. . | Cotif hall | ded - | I
ten days prior to Contractor's policy expiration dates. The County
reserves the right to obtain complete, certified copies of any
- required Contractor and/or Subcontractor insurance policies at any
time.

b. Certificates shall identify all Required Insurance coverage types
and limits specified herein, reference this Contract by name or
number, and be signed by an authorized representative of the
insurer(s). The Insured party named on the Certificate shall match
the name of the Contractor identified as the contracting party in this
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Contract. Certificates shall provide the full name of each insurer
providing coverage, its NAIC (National Association of Insurance
Commissioners) identification number, its financial rating,
the amounts of any policy deductibles or self-insured retentions
exceeding fifty thousand ($50,000.00) dollars, and list any County
required endorsement forms.

C. Neither the County's failure to obtain, nor the County's receipt of,
or failure to object to a non-complying insurance certificate or
endorsement, or any other insurance documentation or information
provided by the Contractor, its insurance broker(s) and/or
insurer(s), shall be construed as a waiver of any of the Required
Insurance provisions.

d. Certificates and copies of any required endorsements shall be sent
to:

County of Los Angeles

Department of Public Works, Administrative Services Division
P.O. Box 1460

Alhambra, California 91802-1460

Attention of: Contract Analyst {(noted in the RFP Notice)

e. Contractor also shall promptly report to County any injury or
property damage accident or incident, including any injury to a
Contractor employee occurring on County property, and any loss,
disappearance, destruction, misuse, or theft of County property,
monies or securities entrusted to Contractor. Contractor aiso shall
promptly notify County of any third party claim or suit filed against
Contractor or any of its Subcontractors which arises from or relates
to this Contract, and could result in the filing of a claim or lawsuit
against Contractor and/or County.

Additional Insured Status and Scope of Coverage - The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,

ooy sa el o al e = e = ety
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under Contractor's General Liability policy with respect to liability arising
out of Contractor's ongoing and completed operations performed on behalf
of the County. The County of Los Angeles, its Special Districts,
Elected Officials, Officers, Agents, Employees, and Volunteers additional
insured status shall apply with respect to liability and defense of suits
arising out of the Contractor's acts or omissions, whether such liability is
attributable to the Contractor or to the County. The full policy limits and
scope of protection also shall apply to the County of Los Angeles,
its Special Districts, Elected Officials, Officers, Agents, Employees,
and Volunteers as an additional insured, even if they exceed the County's
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minimum Required Insurance specifications herein. Use of an automatic
additional insured endorsement form is acceptable providing it satisfies
the Required Insurance provisions herein.

Cancellation of or Changes in Insurance: Contractor shall provide County
with, or Contractor's insurance policies shall contain a provision that
County shall receive, written notice of cancellation or any change in
Regquired Insurance, including insurer, limits of coverage, term of coverage
or policy period. The written notice shall be provided to County at least
ten days in advance of cancellation for non-payment of premium and
30 days in advance for any other cancellation or policy change. Failure to
provide written notice of cancellation or any change in Required Insurance
may constitute a material breach of the Contract, in the sole discretion of
the County, upon which the County may suspend or terminate this
Contract.

Failure to Maintain Insurance: Contractor's failure to maintain or to
provide acceptable evidence that it maintains the Required Insurance shall
constitute a material breach of the Contract, upon which County
immediately may withhold payments due to Contractor, and/or suspend or
terminate this Contract. County, at its sole discretion, may obtain
damages from Contractor resulting from said breach.

Insurer Financial Ratings: Coverage shall be placed with insurers
acceptable to the County with A.M. Best ratings of not less than A:VII
unless otherwise approved by County.

Contractor's Insurance Shall Be Primary: Contractor's insurance policies,
with respect to any claims related to this Contract, shall be primary with
respect to all other sources of coverage available to Contractor.
Any County maintained insurance or self-insurance coverage shall be in
excess of and not contribute to any Contractor coverage.

Waivers of Subrogation: To the fullest extent permitted by law,
the Contractor hereby waives its rights and its insurer(s)' rights of recovery

against County under all the Required Insurance for any loss arising from
or relating to this Contract. The Contractor shall require its insurers to
execute any waiver of subrogation endorsements which may be
necessary to effect such waiver.

Subcontractor Insurance Coverage Requirements: Contractor shall
include all Subcontractors as insureds under Contractor's own policies, or
shall provide County with each Subcontractor's separate evidence of
insurance coverage. Contractor shall be responsible for verifying each
Subcontractor complies with the Required Insurance provisions herein,

San Gabriel Dam Hydroelectric
Project - Maintenance & Inspection Services
-B.31- {2012-AN031)



10.

11,

12.

13.

14.

Service Contract General Requirements — EXHIBIT B

and shall require that each Subcontractor name the County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers and Contractor as additional insureds on the
Subcontractor's General Liability policy. Contractor shall obtain County's
prior review and approval of any Subcentractor request for modification of
the Required Insurance.

Deductibles and Self-Insured Retentions (SIRs): Contractor's policies
shall not obligate the County to pay any portion of any Contractor
deductible or SIR. The County retains the right to require Contractor to
reduce or eliminate policy deductibles and SIRs as respects the County,
or to provide a bond guaranteeing Contractor's payment of all deductibles
and SIRs, including all related claims investigation, administration,
and defense expenses. Such bond shaill be executed by a corporate
surety licensed to transact business in the State of California.

Claims Made Coverage: If any part of the Required Insurance is written
on a claims made basis, any policy retroactive date shall precede the
effective date of this Contract. Contractor understands and agrees it shall
maintain such coverage for a period of not less than three years following
Contract expiration, termination or cancellation.

Application of Excess Liability Coverage: Contractors may use a
combination of primary, and excess insurance policies which provide
coverage as broad as (“follow form" over) the underlying primary policies,
to satisfy the Required Insurance provisions.

Separation_of Insureds: All liability policies shall provide cross-liability
coverage as would be afforded by the standard ISO (Insurance Services
Office, Inc.) separation of insureds provision with no insured versus
insured exclusions or limitations.

Alternative Risk Financing Programs:. The County reserves the right to
review, and then approve, Contractor use of self-insurance, risk retention
groups, risk purchasing groups, pooling arrangements and captive

15.

insurance to satisfy the Required Insurance provisions. The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers shall be designated as an Additional Covered
Party under any approved program.

County Review and Approval of insurance Requirements: The County
reserves the right to review and adjust the Required Insurance provisions,
conditioned upon County's determination of changes in risk exposures.
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E. Compensation for County Costs

In the event that the Contractor fails to comply with any of the indemnification or
insurance requirements of this Contract, and such failure to comply results in any
costs to the County, the Contractor shall pay full compensation for all costs incurred
by the County.

F. Insurance Coverage Requirements

1. Commercial General Liability insurance (providing scope of coverage
equivalent to ISO policy form CG 00 01), naming The County of
Los Angeles, its Special Districts, Elected Officials, Officers, Agents,
Employees, and Volunteers as an additional insured, with limits of not

less than:
General Aggregate: $2 million
Products/Completed Operations Aggregate:  $1 million
Personal and Advertising Injury: $1 million
Each Occurrence: $1 million
2. Automobile Liability insurance (providing scope of coverage equivalent to

ISO policy form CA 00 01) with limits of not less than $1 million for bodily
injury and property damage, in combined or equivalent split limits, for each
single accident. Insurance shall cover liability arising out of Contractor's
use of autos pursuant to this Contract, including owned, leased, hired,
and/or non-owned autos, as each may be applicable.

3. Workers Compensation and Employers’ Liability insurance or qualified
self-insurance satisfying statutory requirements, which includes
Employers' Liability coverage with limits of not less than $1 million per
accident. If Contractor is a temporary staffing firm or a professional
employer organization (PEQO), coverage also shall include an Alternate
Employer Endorsement (providing scope of coverage equivalent to 1SO
policy form WC 00 03 01 A) naming the County as the Alternate Employer,
and the endorsement form shall be modified to provide that County will
coverage provisiocn. If applicable to Contractor's operations, coverage
also shall be arranged to satisfy the requirements of any federal workers
or workmen's compensation law or any federal occupational disease law.
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SECTION 6
CONTRACTOR RESPONSIBILITY AND DEBARMENT

Responsible Contractor

A responsible Contractor is a Contractor who has demonstrated the attribute of
trustworthiness as well as quality, fitness, capacity, and experience to
satisfactorily perform the contract. It is County's policy to conduct business only
with responsible Contractors.

Chapter 2.202 of County Code

Contractor is hereby notified that, in accordance with Chapter 2.202 of
County Code, if County acquires information concerning the performance of
Contractor on this or other contracts which indicates that Contractor is not
responsible, County may, in addition to other remedies provided in this Contract,
debar Contractor from bidding or proposing on, being awarded, and/or
performing weork on County contracts for a specified period of time,
which generally will not exceed five years but may exceed five years or be
permanent if warranted by the circumstances, and suspend or terminate any or
all existing contracts Contractor may have with County.

Nonresponsible Contractor

County may debar a Contractor if the Board finds, in its discretion,
that Contractor has done any of the following: (1) violated any term of a contract
with County or a nonprofit corporation created by County; (2) committed an act or
omission which negatively reflects on Contractor's quality, fitness, or capacity to
perform a contract with County, any other public entity, or a nonprofit corporation
created by County, or engaged in a pattern or practice which negatively reflects
on same; (3) committed an act or offense which indicates a lack of business
integrity or business honesty; or (4) made or submitted a false claim against
County or any other public entity.

Contractor Hearing Board

1. If there is evidence that Contractor may be subject to debarment,
Public Works will notify Contractor in writing of the evidence which is the
basis for the proposed debarment and will advise Contractor of the
scheduled date for a debarment hearing before Contractor Hearing Board.

2. Contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. Contractor and/or Contractor's
representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, Contractor Hearing Board will prepare a

tentative proposed decision, which shall contain a recommendation
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regarding whether Contractor should be debarred, and, if so,
the appropriate length of time of the debarment. Contractor and
Public Works shall be provided an opportunity to object to the tentative
proposed decision prior to its presentation to the Board.

3. After consideration of any objections, or if no objections are submitted,
a record of the hearing, the proposed decision, and any other
recommendation of Contractor Hearing Board shaill be presented to the
Board. The Board shall have the right to modify, deny, or adopt the
proposed decision and recommendation of Contractor Hearing Board.

4, If a Contractor has been debarred for a period longer than five years,
that Contractor may, after the debarment has been in effect for at least
five years, submit a written request for review of the debarment
determination to reduce the period of debarment or terminate the
debarment. County may, in its discretion, reduce the period of debarment or
terminate the debarment if it finds that Contractor has adequately
demonstrated one or more of the following: (1) elimination of the grounds for
which the debarment was imposed; (2) a bona fide change in ownership or
management; (3) material evidence discovered after debarment was
imposed; or (4) any other reason that is in the best interests of County.

5. Contractor Hearing Board will consider a request for review of a debarment
determination only where (1) Contractor has been debarred for a period
longer than five years; (2) the debarment has been in effect for at least
five years; and (3)the request is in writing, states one or more of the
grounds for reduction of the debarment period or termination of the
debarment, and includes supporting documentation. Upon receiving an
appropriate request, Contractor Hearing Board will provide notice of the
hearing on the request. At the hearing, Contractor Hearing Board shall
conduct a hearing where evidence on the proposed reduction of debarment
period or termination of debarment is presented. This hearing shall be
conducted and the request for review decided by Contractor Hearing Board
pursuant to the same procedure as for a debarment hearing.

D

UTTL
actor—Hearing—Board's—proposed—decisiom—shat——contaim—a———————
recommendation on the request to reduce the period of debarment or

terminate the debarment. Contractor Hearing Board shall present its

proposed decision and recommendation to the Board. The Board shall have

the right to modify, deny, or adopt the proposed decision and
recommendation of Contractor Hearing Board.

Subcontractors of Contractor

These terms shall also apply to Subcontractors of County contractors.
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SECTION 7
COMPLIANCE WITH COUNTY'S JURY SERVICE PROGRAM

Jury Service Program

This Contract is subject to the: provisions of County's ordinance entitled
Contractor Employee Jury Service (Jury Service Program} as codified in
Sections 2.203.010 through 2.203.090 of the Los Angeles County Code.

Written Employee Jury Service Policy

1.

Unless Contractor has demonstrated to County's satisfaction either that
Contractor is not a “Contractor" as defined wunder the
Jury Service Program (Section 2.203.020 of County Code) or that
Contractor qualifies for an exception to the Jury Service Program
(Section 2.203.070 of County Code}, Contractor shall have and adhere to
a written policy that provides that its Employees shall receive from
Contractor, on an annual basis, no less than five days of regular pay for
actual jury service. The policy may provide that Employee deposit any
fees received for such jury service with Contractor or that Contractor
deduct from the Employee's regular pay the fees received for jury service.

For purposes of this Section, "Contractor"” means a person, partnership,
corporation, or other entity which has a contract with County or a
subcontract with a County contractor and has received or will receive an
aggregate sum of $50,000 or more in any 12-month period under one or
more County contracts or subcontracts. "Employee" means any California
resident who is a full-time employee of Contractor. "Full-time" means
40 hours or more worked per week, or a lesser number of hours if: 1) the
lesser number is a recognized industry standard as determined by County,
or 2) Contractor has a long-standing practice that defines the lesser
number of hours as full-time. Full-time employees providing short-term,
temporary services of 90 days or less within a 12-month period are not
considered full-time for purposes of the Jury Service Program.

this Contract, the Subcontractor shall also be subject to the provisions of
this Section. The provisions of this Section shall be inserted into any such
subcontract agreement and a copy of the Jury Service Program shall be
attached to the agreement.

If Contractor is not required to comply with the Jury Service Program when
this Contract commences, Contractor shall have a continuing obligation to
review the applicability of its "exception status" from the Jury Service
Program, and Contractor shall immediately notify County if Contractor at
any time either comes within the Jury Service Program's definition of
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"Contractor” or if Contractor no longer qualifies for an exception to the
Jury Service Program. In either event, Contractor shall immediately
implement a written policy consistent with the Jury Service Program.
County may also require, at any time during this Contract and at its sole
discretion, that Contractor demonstrate to County's satisfaction that
Contractor either continues to remain outside of the Jury Service
Program's definition of "Contractor" and/or that Contractor continues to
qualify for an exception to the Jury Service Program.

Contractor's violation of this Section of this Contract may constitute a
material breach of this Contract. In the event of such material breach,
County may, in its sole discretion, suspend or terminate this Contract and/or
bar Contractor from the award of future County contracts for a period of time
consistent with the seriousness of the breach.
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SECTION 8
SAFELY SURRENDERED BABY LAW PROGRAM

Contractor's Acknowledgament of County's Commitment to the Safely Surrendered
Baby Law

Contractor acknowledges that County places a high priority on the implementation
of the Safely Surrendered Baby Law. Contractor understands that it is County's
policy to encourage all County Contractors to voluntarily post County's
"Safely Surrendered Baby Law" poster in a prominent position at Contractor's place
of business. Contractor will also encourage its Subcontractors, if any, to post this
poster in a prominent position in the Subcontractor's place of business.
County's Department of Children and Family Services will supply Contractor with
the poster to be used. Information on how to receive the poster can be found on
the Internet at www.babysafela.org

Notice to Employees Regarding the Safely Surrendered Baby Law

Contractor shall notify and provide to its employees, and shall require each
Subcontractor to notify and provide to its employees, a fact sheet regarding the
Safely Surrendered Baby Law, its implementation in County, and where and how to
safely surrender a baby. The fact sheet is set forth in Exhibit D of this Contract and
is also available on the Internet at www.babysafela.org for printing purposes.
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SECTION 9
TRANSITIONAL JOB OPPORTUNITIES PREFERENCE PROGRAM

This Contract is subject to the provisions of the County's ordinance entitled
Transitional Job Opportunities Preference Program, as codified in Chapter 2.205 of the
Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently obtain, retain,
attempt to obtain or retain, or aid another in fraudulently obtaining or retaining or
attempting to obtain or retain certification as a Transitional Job Opportunity vendor.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of any
entity as a Transitional Job Opportunities vendor.

If Contractor has obtained County certification as a Transitional Job Opportunities
vendor by reason of having furnished incorrect supporting information or by reason of
having withheld information, and which knew, or should have known, the information
furnished was incorrect or the information withheld was relevant to its request for
certification, and which by reason of such certification has been awarded this Contract
to which it would not otherwise have been entitled, shall:

1. Pay to the County any difference between the contract amount and what
the County's costs would have been if the contract had been properly
awarded.

2. In addition to the amount described in subdivision (1), be assessed a
penalty in the amount of not more than ten percent of the amount of this
Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibility and Contractor
Debarment).

The above penalties shall also apply to any entity that has previously obtained proper
certification, however, as a result of a change in their status would no longer be eligible
for certification, and fails to notify Public Works of this information prior to responding to
a solicitation or accepting a contract award.
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SECTION 10
LOCAL SMALL BUSINESS ENTERPRISE (SBE) PREFERENCE PROGRAM

This Contract is subject to the provisions of County's ordinance entitled
Local Small Business Enterprise Preference Program, as codified in Chapter 2.204
of the Los Angeles County Code.

Contractor shall not knowingly and with the intent to defraud, fraudulently
obtain, retain, attempt to obtain or retain, or aid ancther in fraudulently
obtaining or retaining or attempting to obtain or retain certification as a
lLocal Small Business Enterprise.

Contractor shall not willfully and knowingly make a false statement with the intent to
defraud, whether by affidavit, report, or other representation, to a County official or
employee for the purpose of influencing the certification or denial of certification of
any entity as a Local Small Business Enterprise.

If Contractor has obtained County certification as a Local Small Business
Enterprise by reason of having furnished incorrect supporting information or by
reason of having withheld information, and which knew, or should have known, the
information fumished was incorrect or the information withheld was relevant to ifs
request for certification, and which by reason of such certification has been
awarded this Contract to which it would not otherwise have been entitled, shall:

1. Pay to County any difference between this Contract amount and what
County's costs would have been if this Contract had been properly awarded.

2. In addition to the amount described in subdivision (1), be assessed a penalty
in an amount of not more than 10 percent of the amount of this Contract.

3. Be subject to the provisions of Chapter 2.202 of the Los Angeles County
Code (Determinations of Contractor Nonresponsibilty and Contractor
Debarment).

The above penalties shall also apply if Contractor is no longer eligible for

certification as a result of a change of its status and Contractor failed to notity the
State and County's Office of Affirmative Action Compliance of this information.
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SECTION 11

COMPLIANCE WITH COUNTY'S DEFAULTED PROPERTY TAX
REDUCTION PROGRAM

Defaulted Property Tax Reduction Program

This Contract is subject to the provisions of County's ordinance entitled
Defaulted Property Tax Reduction Program ("Defaulted Tax Program”) as
codified in Sections 2.206 of the Los Angeles County Code (Exhibit E).

Contractor's Warranty of Compliance with County's Defaulted Property Tax
Reduction Program

Contractor acknowledges that County has established a goal of ensuring that all
individuals and businesses that benefit financially from the County through any
contract are current in paying their property tax obligations
{secured and unsecured roll) in order to mitigate the economic burden otherwise
imposed upon the County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and
certifies that to the best of its knowledge it is now in compliance, and during the
term of this contract will maintain compliance, with Los Angeles County Code
Chapter 2.206.

Termination for Breach of Warranty of Compliance with County's Defaulted
Property Tax Reduction Program

Faiture of Contractor to maintain compliance with the requirements set forth in
Paragraph B, above, shall constitute default under this Contract. Without limiting
the rights and remedies available to County under any other provision of this
contract, failure of Contractor to cure such default within ten days of notice shall
be grounds upon which County may terminate this contract and/or pursue
debarment of Contractor, pursuant to County Code Chapter 2.2086.
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SECTION 12
PREVAILING WAGES

Prevailing Wages

The Director of the California Department of Industrial Relations has established
the general prevailing rate of per diem wages for each craft, classification, type of
worker, or mechanic needed to execute public works and improvements.
The current general prevailing wage rate determinations are available at
www.dir.ca.gov/disr/pwd/index.htm. The Contractor is required to pay its agents
and employees the applicable, current prevailing wage rate and is responsible for
selecting the classification of workers required to perform this service.

The Contractor agrees to comply with the provisions of Section 1775 of the
California Labor Code relating to the payment of prevailing wages, including the
assessment of penalties determined by the California Labor Commissioner.
Pursuant to Section 1773.2 of the California Labor Code, copies of the prevailing
rate of per diem wages are on file at the County Department of Public Works,
Construction Division, and will be made available for inspection by request to the
Contract Manager. Future effective wage rates will be on file with the Department
of Industrial Relations. The new wage rates shall become effective on the day
following the expiration date of the current determinations and apply to the Contract
in the same manner as if they had been included or referenced in the Contract.

Posting of Prevailing Wage Rates

The Contractor agrees to comply with the provisions of Section 1773.2 of the
California Labor Code. The Contractor shall post a copy of the prevailing wage
rates at the Work site.

Work Records

The Contractor shall comply with the requirements of Section 1812 of the
Labor Code The Confractor shall maintain an accurate written record of all

employees working on the Project each calendar day. The record shall include
each employee's name, Social Security number, job classification, and the actual
number of hours worked.

Cenified Payroll Records

The Contractor shall comply with the requirements of Section 1776 of the
Labor Code. The Contracter shall keep accurate payroll records showing the
name, address, Social Security number, work classification, straight time,
and overtime hours worked each day and week, and the actual per diem wages

San Gabriel Dam Hydroelectric

Project - Maintenance & Inspection Services
-B.42- (2012-AN031)



Service Contract General Requirements - EXHIBIT B

paid to each journeyman, apprentice, worker, or other employee the Contractor
employs in connection with the Work. Whenever requested by the Contract
Manager, the Contractor shall provide a certified copy of each such employee's
payroll record ("certified payrolls") at the end of each week for the period ending
the previous week. Failure to submit such payroll records will result in the
County and/or District withholding from any monies due the Contractor the
amount of $250 for each week in which certified payrolls have not been
submitted.

E. Subcontractor -

Subcontractors, if any, must comply with all prevailing wage requirements as
provided in this Section.

Paspub\CONTRACT\Edwin\San Gab Dam Hydra\2012 RFP08 EXHIBIT B STANDARD 10-17-11.doc
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g’ Department of the Treasury
Internal Revenue Service

Notice 1015
(Rev. December 2011)

Have You Told Your Employees About the
Earned Income Credit (EIC)?

What Is the EIC?
The EIC is a refundable tax credit for certain workers.

Which Employees Must | Notify About the EIC?

You must notify each employee who worked for you at any
time during the year and from whom you did not withhold
income tax. However, you do not have to notify any
employee who claimed exemption from withholding on
Form W-4, Employee’s Withholding Allowance Certificate.

Note. You are encouraged to notify each employee whose
wages for 2011 are less than $49,078 that he or she may be
gligible for the EIC.

How and When Must | Notify My Employees?

You must give the employee one of the following:

® The IRS Form W-2, Wage and Tax Statement, which has
the required information about the EIC on the back of
Copy B.

# A substitute Form W-2 with the same EIC information on
the back of the employee’s copy that is on Copy B of the
IRS Form W-2.

e Notice 797, Possible Federal Tax Refund Due to the
Earned Income Credit (EIC).

® Your written statement with the same wording as
Notice 797.

If you are required to give Form W-2 and do so on time,
no further notice is necessary if the Form W-2 has the
required information about the EIC on the back of the
employee’s copy. If a substitute Form W-2 is given on time
but does not have the required information, you must notify
the employee within 1 week of the date the substitute Form
W-2 is given. If Form W-2 is required but is not given on
time, you must give the employee Notice 797 or your written
statement by the date Form W-2 is required to be given. If
Form W-2 is not required, you must notify the employee by
February 7, 2012.

EXHIBIT C

You must hand the notice directly to the employee or send
it by first-class mail to the employee’'s last known address.,
You will not meet the notification requirements by posting
Notice 797 cn an employee bulletin board or sending it
through office mail. However, you may want to post the
notice to help inform all employees of the EIC. You can get
copies of the notice from IRS.gov or by calling
1-800-829-3676.

How Will My Employees Know If They Can
Claim the EIC?

The basic reguirements are covered in Notice 797. For more
detailed information, the employee needs to see Pub. 596,
Earned Income Credit (EIC), or the instructions for Form
1040, 1040A, or 1040EZ.

How Do My Employees Claim the EIC?

Eligible employees claim the EIC on their 2011 tax return.
Even employees who have no tax withheld from their pay or
owe no tax can claim the EIC and get a refund, but they
must file a tax return to do so. For example, if an employee
has no tax withheld in 2011 and owes no tax but is eligible
for a credit of $829, he or she must fite a 2011 tax return to
get the $829 refund.

Can My Employees Get Advance EIC Payments?

After 2010, your employees can no longer get advance
payments of the credit in their pay during the year as they
could in 2010 and earlier years, because the law changed.
However, if they are eligible, they will still be able to claim
the credit on their tax return.

Form W-5, Earned Income Credit Advance Payment
Certificate, is no longer in use.

Notice 1015 (Rev. 12-2011)
Cat. No. 20588
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" Babies can be safély surrendered
to staff at any hospital or fire station in Los Angeles County




Every baby deserves a chance for a healthy
fife. If someone you know is considering

abandoning a balry, let her know there are

ather options. For three days (72 howurs)

afier birth, a baky can be survendered 10
staff ar any hospital or fire station in
Los Angeles Couniy. .

A babys story

Early in the rnorning on April 9, 2003, a heslihy baby buy was salely surrendered 16 nurses a1 Harbar

LCTA Midical Center. The wonan who brought the baby to the herpital identified hersel as thc babys aune
and stated the baby's mocher had asked her 1o bring the baby to the hospital on her behalt. “The annt was given 2 __
braceler with 2 number maiching the anldet placed on the baby: this would provide some identficaion in the. event the
mother changed her mind about surcendleting the baby and wished 1w eolaim dhe baby in the 14-day period allowed by the
Law, The aune was also provided with a medical questionnaire ared said she weould bave the moaher uumpltlr and mail back ini
ile mamped rerurn eovelnpe provided. The baby was camined by medical staff and pronounced bealeby and full-reem. Tlo was placed

Haow does it work?

A disessed parencwho is unable or
unwilling to care for a baby can legally,
confiddeniially, and salely surrender a
baby wachin three days {72 haurs) of
birth. The baby must be handad e an
¢mplovee at a hospital or fice stion in
Los Angeles Coungy. As long as the
baby shows nu sigmn of s of e glect,
no name ot other information is
rcquircd. In case dhe parene changes his
or her mind ar a lawer date and wants the
baby back, statf will nse bracelats ro help
vonnecs them to each other. Qoe
braceher will be placed on the baby, and
a matching braceler wilk be given o dhe

parenl o1 (]ll]t‘-r .surmn:lrﬂng Z{L[llll.

What if a parent wanis

the haby back?

Parcrus whe change Uheir minds can
bogin the procesy of reclaiming their
baby within 14 days, These parcns
should call the Fos Argeles Caunty
Deparement of Children and Yamily
Services at 1-$00-540-4000,

Can only a parent

bring in the haby?

No. While in must cases a parent will
hring in the buby, the Law allows other
peeph t brieg in the Taby 1F they hare
lawtul custody:

Daes the parent or surrendeting
adult have to call hefore
bringing 1n the haby?

Ne. A purent or surrcodedng adole cn
lring in 1 laby anydme, 24 houes o day,
7 days 3 week, 25 long as the parenc or
w sumeone whis works at the hospital
ot {ire station,

with a toving, Family chat had been approved 1o adeps him by the Tieparmicot of Childeer and Family Serviees,

EXHIBIT D

Does the parent or surrendering
adult kave to tell anything to
the peaple taking the baby?

No. FTowgver, hospieal ar fire stagion
personacl will ask dhe surrendering pargy
w0 Al out a questionnaire designed
gathier impuriany medical history
infermation, which is very useful in
carintg For the baby, The questionmaine
includes a smmped retuen envelope and

can be sent in ava bater ame.

What happens to the baby?

The haby will be exambred and given
medical ercatment, Upen rekease From
the hospit, sodal workers immediarely
place the baby in a safc and Joving home
aml begin the adupuon process,

Whal happens to the parent
ar surrendering adult?

Oney the pasent or surrehdering
adult surrénders che baby to hospital
or fire station personnel, they may
kave 20 any ume

Why is California doing this?
The purpuse of the Safely Surrendered
Baby Law is ro prowees babies from
hicing 2handoncd, hure ar killed by their
parznts. You may have heard tragic
stories of hebies left 1in dumpsters or

F'i] h}i( bﬂlhﬂ)()m&. Thcit paﬂ'nls mﬁ?‘
have beca udder sevire ¢molivaal
diseress, The mathers may have hidden
their pregnancics. Fearful of what would
happen if dheie families found ouc
Because they were afraid and had no
one or mowhere to tuin for help, they
absndoned their babies, Abandoning a
ENd } ite t’ [ 11 A .
cAtrenme d-ll"@l’- TO“ (‘){:‘:IH it “.ﬁ'l.ll:‘l in
the habys death. The Safly
S'llnm(lﬂml Bﬂby l_.lw vaﬂﬂ‘.& l]'l;s
wagedy from cvor happening again in

California.
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Cada recién nacida se merece la oportunidad
de 1ener una vida saludable. Si alguien que
usted conoce estd pensundp en abandonar a un
recién nacido, infirmele que tiene otras

opciones, Hasta sves dias (72 boras) despuds del

nacimiento, se puede entregar un recién nacido
al personal de cualquier hospital o cuartel de
bomberos del condado de Las Angeles.

Historia de un bebé

AL mafana wempraso del dia 9 de abeil e 20095, s entregd an recén nscido sabiclable g las erfermeras del
Flarbor-UCT A Madical Center. Y mujer quic levs of ecién nacido al hospital s div 4 conoser come la g 'del
beh, ¥ dijn que la madse le habia ped'ld.n que Nevara af behé al lmspil'.ul en su nombre, 1e entregarona Ta bz un
brazaléte con un afimero que coincidia con |a pubera del bebd; est servida como identiticadién en cate de que b madee
cambiari de _upini‘_’tn CON Fespedles 3 a entrega ded bebé ¥ doadies: m"upcﬂirlu denira del periodo de 14 dias qur puxfmil: esla
ley. También ke dicron a bz ta un cuestionario médico, y ella djo que ka madre ko Henacia y lo coviara de vuelta dentro ded sobre con
Franqueo pagade que b habluy dado, Tl peesoral midico omming ul st y sc determini que osaba saludable y a wirmine, T1 belsd fuc
ubicadn con una hucna Familiz que ya hebid sido wprobada prra adoprars por o Deparamenio de Sorviclos para Nidos y Familiss,

iComa funciona?

E! puudtel madne con dificultades que ne
pueda o ro quiera cuidae de su reckn
nacd puele entragacde en furma legal.
contidencial ¥ segura denere de los tres dias
(72 howas} del nacinmene. Bl bebe debe ser
enrregado a un empleado de cualquier
hospital o cuares] de bomberes de! Condado
de Los :‘\ngc'-:s. Siempre sjue of hebd no
presene sigoos de abusu o ocgligencis, me
serd noceszne ssminiarar nomhes ol
wdarmanén alguna, & J padee/madee
cambia de opinién posteriormente ¥ desca
LECUPETAT & Sit beb, Ites lraba}a(k)m
utilizarin bramletes pare poder vinculardos.
Ei bebse Hevard uns brazabete v ]
pad e/ mad g 5 of adulro que bo corrogue
recibird un brizalete gual,

£0ué pasa si el padre/madre
desea reciperar a su bebé?

Los padess qque cambien de opinida
pueden eemenzar o] procosa de roclamar a
su recién nacida dentro de los 14 dias,
Tisters padres deberdn tamar al
Deparamente de Servicios para Nifies ¥
Familias (Eeparvment of Children and
Familly Servives) del Condado de Tos
,“ngcics a 1-800-540-40400,

:56la los padres podran llgvar
al recién nacido?

INo. 5i bien en la mayoria d¢ los casos
son los padres Ina que Povan al bebd, Ta
fey permive que otras persomas lo hagan
*f leress exitodia fegal,

iLos padres o el aduito que
entrega al bebé dehen HYamar
antes de Hevar al behe?

Ne, El padre/mades o adulte pueds llevar
al bebe an coalyvier momento, las 24
hotas dzf dia, fos 7 dias da |z samana,
siempre ¥ cuamds entreguen a su bebed 2 un

EXHIBIT D

iEs necesario que el padra/
madre 0 adutto diga algo a las
personas que reciben al bebé?
No, Sin embargy, ¢f pemonal ded hospital o
cuarce] de bomberos k¢ pedird a la persana
yue enligie 4 hebé quz llene un
cuestionario con la finalidad de recabar
anreeadentes médicos importantes, que
wsultan de gran utilided pam cuidur bien
def bebd. El cnestivnario incliye no subre
can ¢l sello paaral pagader para erviardo on
olre mumen(o.

£ Gué pasara con ef bebé?

Tl bebé serd examinado y ke brindarin
atencidn médica. Cuando le den 2l alwa del
hinspical, los rrabajadores seciales
inmedialameme obicarin of bebe enun
hopar seguro donde srand bien acendido, ¥
i comenzard o provess de adopidn

. ¢Qué pasara can el padre/matre

a adulto que entregue al bebé?
Una vez que los padres & aduite hayan
carsegade al bebd &l personal del hospiral o
cuaree! de bomberos. pueden irss ¢n

cualuier i micie,

¢Par que se estd hacienda esto
en California? ?

La finafidad de ja Ley d¢ Enirega de Behés
sin Peligro o5 prowegee a los bibeés para yuc
o sean) abandenados, lastimadas o
muieetos por sus padres. Usted
probablernente hava escuchiado historias
trigicas sobre bebds abandnnadss oo
baswreros o cn bafos ribhcox Loy padres
dr esns bebds probablemenie huyun evtada
pasande por dificultades emocinnales
graves, Las madms pueden haber ucultadu
su einbarazo, por temor a lo que pasaiz st
sus familias a2 enieracan. Abandonaran a
sus bebés pargus tenian miede ¥ no tenlan
nadic a quica pedis avicda. Ll abapdons

emplcady dd hespital o cuaret de
bu'mbﬂl".‘s-

de un recibo nacido s ikegal ¥ pone al hehe
el una bil[lﬁl‘i‘;“ (IC PCL;.E‘U CXLICIO, NIH)

a menude & ghardono provoca la muerc
deb beb, 1a Loy de Fnenega de Tichés sin
Peigen impde que voelva 3 soceder esta
tragedia en California




EXHIBIT E

Chapter 2.206 DEFAULTED PROPERTY TAX REDUCTION PROGRAM

2.206.010 Findings and declarations.

2.206.020 Definitions.

2.206.030 Applicability.

2.206.040 Required solicitation and contract language.
2.206.050 Administration and compliance certification.

2.206.060 Exclusions/Exemptions.
2.206.070 Enforcement and remedies Sl
2.206.080 Severability. “ T L

2.206.010 Findings and declarations.

The Board of Supervisors finds that significant revenues are lost each year as a
result of taxpayers who fail to pay their tax obligations on time. The delinquencies
impose an economic burden upon the County and its taxpayers. Therefore, the Board
of Supervisors establishes the goal of ensuring that individuals and businesses that
benefit financially from contracts with the County fulfill their property tax obligation.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.020 Definitions.

The following definitions shall be applicable to this chapter:

A "Contractor" shall mean any person, firm, corporation, partnership, or
combination thereof, which submits a bid or proposal or enters into a contract or

agreement with the County.

B. "County" shall mean the county of Los Angeles or any public entities for which
the Board of Supervisors is the governing body.

C. "County Property Taxes" shall mean any property tax obligation on the
County's secured or unsecured roll; except for tax obligations on the secured
roll W|th respect to property held by a Contractor in a trust or fiduciary

D. "Department” shall mean the County department, entity, or organization
responsible for the solicitation and/or administration of the contract.

E. "Default" shall mean any property tax obligation on the secured roll that
has been deemed defaulted by operation of law pursuant to California
Revenue and Taxation Code section 3436, or any property tax obligation on the
unsecured roll that remains unpaid on the applicable delinquency date pursuant
to California Revenue and Taxation Code section 2922; except for any property
tax obligation dispute pending before the Assessment Appeals Board.
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"Solicitation” shall mean the County's process to obtain bids or proposals for
goods and services.

"Treasurer-Tax Collector" shall mean the Treasurer and Tax Collector of the
County of Los Angeles. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.030 Applicability.

This chapter shall apply to all solicitations issued 60 days after the effective date of
the ordinance codified in this chapter. This chapter shail also apply to all new,
renewed, extended, and/or amended contracts entered into 60 days after the
effective date of the ordinance codified in this chapter. (Ord. No. 2009-0026 § 1 (part),

2009.)

2.206.040 Required solicitation and contract language.

All solicitations and all new, renewed, extended, and/or amended contracts shall contain
language which:

A

Requires any Contractor to keep County Property Taxes out of Default status at
all times during the term of an awarded contract;

Provides that the failure of the Contractor to comply with the provisions in this
chapter may prevent the Contractor from being awarded a new contract and

Provides that the failure of the Contractor to comply with the provisions in this
chapter may constitute a material breach of an existing contract, and failure to
cure the breach within 10 days of notice by the County by paying the outstanding
County Property Tax or making payments in a manner agreed to and approved
by the Treasurer-Tax Collector, may subject the contract to suspension and/or
termination. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.050 Administration and compliance certification.

A.

The Treasurer-Tax Collector shall be responsible for the administration of
this chapter. The Treasurer-Tax Collector shall, with the assistance of the
Chief Executive Officer, Director of Internal Services, and County Counsel,
issue written instructions on the implementation and ongoing administration
of this chapter. Such instructions may provide for the delegation of functions
to other departments.

Contractor shall be required to certify, at the time of submitting any bid or

proposal to the County, or entering into any new contract, or renewal,
extension or amendment of an existing contract with the County, that it is in
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EXHIBIT E

compliance with this chapter is not in Default on any County Property Taxes or
is current in payments due under any approved payment arrangement (Ord.
No. 2008-0026 § 1 (part), 2009.)

2.206.060 Exclusions/Exemptions.
A. This chapter shall not apply to the following contracts:
1. Chief Executive Office delegated authority agreements under $50,000;

2. A contract where federal or state law or a condition of a federal or state
program mandates the use of a particular contractor;

3. A purchase made through a state or federal contract;

4. A contract where state or federal monies are used to fund service related
programs, including but not limited to voucher programs, foster care, or
other social programs that provide immediate direct assistance;

5. Purchase orders under a master agreement, where the Contractor was
certified at the time the master agreement was entered into and at any
subsequent renewal, extension and/or amendment to the master
agreement

6. Purchase orders issued by Internal Services Department under $100,000
that is not the result of a competitive bidding process.

7. Program agreements that utilize Board of Supervisors' discretionary funds;

8. National contracts established for the purchase of equipment and supplies
for and by the National Association of Counties, U.S. Communities
Government Purchasing Alliance, or any similar related group
purchasing organization;

9. A monopoly purchase that is exclusive and proprietary to a specific
: st ' . : I mteT :
with existing supplies, equipment or systems maintained by the county
pursuant to the Los Angeles Purchasing Policy and Procedures Manual,
section P-3700 or a successor provision;

10. A revolving fund (petty cash) purchase pursuant to the Los Angeles
County Fiscal Manual, section 4.6.0 or a successor provision;

11. A purchase card purchase pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual, section P-2810 or a successor
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provision;

12. A non-agreement purchase worth a value of less than $5,000 pursuant to
the Los Angeles County Purchasing Policy and Procedures Manual,
section A-0300 or a successor provision; or

13. A bona fide emergency purchase pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual section P-0200 or a successor
provision;

14.  Other contracts for mission critical goods and/or services where the Board
of Supervisors determines that an exemption is justified.

B. Other laws. This chapter shall not be interpreted or applied to any Contractor in a
manner inconsistent with the laws of the United States or California.
(Ord. No. 2009-0026 § 1 {(part), 2009.)

2.206.070 Enforcement and remedies.

A. The information furnished by each Contractor certifying that it is in compliance
with this chapter shall be under penalty of perjury.

B. No Contractor shall willfully and knowingly make a false statement certifying
compliance with this chapter for the purpose of obtaining or retaining a County
contract.

C. For Contractor's violation of any provision of this chapter, the County department
head responsible for administering the contract may do one or more of the
following:

1. Recommend to the Board of Supervisors the termination of the contract;
and/or,

2. Pursuant to chapter 2.202, seek the debarment of the contractor; and/or,

— 3 Recommend to the Board of Supervisors that an exemption i1s justified
pursuant to Section 2.206.060.A.14 of this chapter or payment deferral as
provided pursuant to the California Revenue and Taxation Code.
(Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.080 Severability.

If any provision of this chapter is found invalid by a court of competent jurisdiction, the
remaining provisions shall remain in full force and effect. (Ord. No. 2009-0026 § 1
{(part), 2009.)

P\aspub\CONTRACT \Lorena\FLAGMEN SERVICES\2011\1 RFP\11 Exhibit E_Default Tax.docx
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Exhibit F

i SAN GABRIEL DAM|

LOS ANGELES COUNTY CEPARTMENT OF PUBLIC WORKS

SAN GABRIEL DAM
HYDROELECTRIC PRQUJECT
LOCATION MAP







Exhibit H

SAN GABRIEL HYDROELECTRIC PROJECT

OPERATIONAL DIAGRAM
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SAN GABRIEL DAM HYDROELECTRIC PROJECT
VARIOUS PART WEIGHTS

Unit 1 (Sito Unit}

1. Turbine Runner — 1,580 Ibs.

2. Shaft Sealing Box — 200 Ibs.

3. Draft Tube {Suction Cone)} — 880 Ibs.

4. Draft Tube Elbow (Suction Bend)} — 880 Ibs.
5. Draft Tube Siip Ring — 265 bs.

6. Scroll Case Inspection Cover — 125 Ibs.

Unit 2 (In-Line Unit)

1. Turbine Runner — 440 |bs.
2. Draft Tube (Etbow) — 920 |bs.
3. Generator Hood —1,000 Ibs.

4. Shaft Sealing Box — 150 Ibs.

Note: All weights are approximate.

Exhibit |




Exhibit J

SAN GABRIEL DAM HYDROELECTRIC PROJECT
LUBRICANTS AND CAPACITIES

Hydraulic Power Control Unill {Silo Unit)

Lubricant type: Shell Tellus Plus Oil 32
Approximate capacities. Reservoir 40 gallons
Accumulator 10 gallons

Generator Bearings Unit 1 (Silo Unit)

Lubricant type: Shell Turbo T Oif 46

Approximate capacities:  Drive End Bearing 7.5 gallons
Opposite End Bearing 41.5 gallons

Hydraulic Power Control Unit 2 (In-Line Unit)

Lubricant type: Shell Tellus Plus Qil 32
Approximate capacities: Reservoir 40 gallons
Accumulator 10 gallons

Generator Bearings Unit 2 {in-Line Unit)

_  lubricantiyper  Shell Turbo T Qi 46

Approximiate capacities,  Drive End Bearing 1.5 gallons
Opposite End Bearing 10.5 gallons

Note: Public Works will not accept any substitutes for lubricant type or manufacturer.
Lubricant capacities are apgroximate and are to be verified by the contractor.



Exhibit K

Equipment Description

New switchgear coors have been installed in the existing 4160V switchgear line-up. Each
door contains control, metering and protection equipment to allow for complete manual
and automatic operation of the associated plant and unit control equipment. Unit control
panels have been installed inside the existing 4160V switchgear line-up to house the
automation eguiprient. A local valve control panel has been installed in the Unit 2 pit area
for local operation of the turbine shutoff and bypass valves. HMI and UPS computer
equipment has been installed in the Contral Room to allow for local cperation of the
autorated equipment. Instrurneniation has been instalied in various locations to monitor
and gather process data for the contro! system.

1. Switchgear Doaors
a. Switchgear Door A Equipment:

« DM-3, -12KV Bus Digital Meter

« DMR-4, 12KV Bus Digital Multifunction Interconnection Protection Relay
+ DMR-3, Transformer Digital Multifunction Protection Relay

+ 52U-CS, Interconnection Line Breaker Control Switch

« 43U, Utility Restoration Auto/Manual Selector Switch

« 860, Interconnection Line Protection Lockout Relay with electric reset
» 867, Transformer Lockout Relay

» BBU-CRS, 86U Lockout Relay Reset Contral Switch

« TS3, DM-3; 12ICV Bus CT/PT Test Switches

« TS8, DMR-3, 12KV Bus CT Test Switches

+ TS11, DMR-4, 12KV Bus CT/PT Test Switches

+ TSH, DMR-3, Gen 1 'CT Test Switches

* TS10, DMR-3, Gen 2 CT Test Switches

+. TS14,'DMR-4 Blocking Switches

b. 8Switchgear Door B Equipment.

» DM-2, Generator 2 Digital Meter

* DMR-2, Generatlor 2 Dlgnal Mulhfunctlon Protection Relay
s AVR.2_Generator

« 86-2, Generator 2 Emergency Lockout Relay

» 86N-2, Generator 2 Normal Lockout Relay

» 2E-A, Generator 2 Emergency Stop Switch

+ 43-2, Generator 2 Auto/Manual Selector Switch
« TS2, DM-2, Gen 2 CT/PT Test Switches

+ T36, DMR-2, Gen 2 CT/PT Test Switches

« TS7, DMR-2, Gen 2 CT/PT Test Switches

« T$13, DMR-2, Blocking Switches

c. Switchgear Door C Equipment

« DEPZ2, Generator 2 Control HMI.
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. 90C8-2, Generator 2 Voitage Raise/l.ower Conirol Switch

+ §5M-C82, Generator 2 Wicket Gate Raise/Lower Control Switch
+ 52(32-CS, Generator 2 Breaker Open/Close Controi Switch
» 41CS-2, Generator 2 Field Breaker Open/Close Control Switch

Switchgear Door D Equipment.

» Manua! Synchronization Scope
« VM/FM G Yoltage/Frequency Meter \ncoming

» VM/FM B, Voltage/Freguency Meter Running

» DEP1 Generator 1 Control HMI

« 90CS-1, Generator 1 Voltage Raise/Lower Control Switch

« 65M-CS1, Generator 1 Wicket Gate Raise/l.ower Control Switch

« 52G1-C8,- Generator 1 Breaker Open/Close Caontrol Switch

« 41C8-1, Generator 1 Field Breaker Open/Close Control Swilch

» 4188, Generator 1 or Generator 2 Manual Synchronization Selection
Switch

Switchgear Doar E Equipment

* DM-1, Generator 1 Digital Meter

* DMR-1, Generator 1 Digital Multifunction Protection Relay
* AVR-|, Generator 1 Digital Excitation Control System
» 86-1, Generator 1 Emergency Lockout Relay

+ BBN-1, Generator 1 Normal Lockout Relay

* 1E-A, Generator 1 Emergency Stop Switch

s 43-1, Generator 1 Auto/Manual Selector Switch

+ TS1, DM-1, Gen 1 CT/PT Test Switches

» TS4, DMR-1, Gen 1 CT/PT Test Switches

« T55, DMR-1, Gen 1 CT/PT Test Switches

+ TS 12, D4R-1, Blocking Switches

Switchgear Door F Equipment.

* None

2. Unit Control Panels

a.

Swiichgear A Side Panel.

« RECP46028, UPS Powered Duplex Receptacie for Ethernet Switch
« ETHSW1, Ethernat Switch/Copper to Fiber Converter

» FIBER OPTIC 2, Fiber Patch Panel

Switchgear C Side Panel.

« Unit 2 Programmable Lagic Controtier
* Interposing relays
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Exhibit K
» Terminal blocks
c. Switchgear C Back Panel,

» PU48004, PU48014, Redundant 12.5VDC to 24VDC Power Supplies
« 27-1, 27-2, Analog Signal Isoiator / Converters

* ETHMB-1, ETHMB-2, Modbus to Ethernet Bridges

« XD31011, Synchronization Phase and Voltage Meter

*» Power Distribution Fusing

» Control Relays

» Terminal Blocks

d. Switchgear D Back Panel.
« Unit 1 and Plant Equipment Programmable Logic Controller
* interposing relays
* Terminal blacks

2. Local Valve Control Panel

a. Unit 1 & 2 Local TSV and Bypass Valve Controls.
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Exhibit L

Existing equipment incorporated into
Control and Protection Systems Upgrade
for 8an Gabriel Hydroelectric Project.

Linit 1

4-20mA Existing Pressure Transmitter, downstream of TSV,
4-20mA Existing Speed XMTR 0-600 RPM, generator speed,
Existing Relay 12X-1, Generator High Speed Shutdown,
Existing Relay 62X-1B, Generator Speed High Trip 86,

Existing Relay 39-1, Vibration High,

Existing Relay 33 TSV - 1xOPEN,

Existing Relay 33 TSV-1XCLOSED,

63DWL-1 Existing Pressure Switch, Trashrack Differential Pressure,
B3WP-1 Existing Pressure Switch, Penstock Pressure Low,

10 Existing Relay 33WG1X, Wicket Gate Closed,

14.Existing Float Level Switch, Silo Flood Leve! 2 High,
12.Existing Relay 2V-2, Main Transformer Loss of Fan Power Trip,
13.Existing 49T Main Transformer Winding Temperature Trip,

14, Existing 638PR Main Transformer Sudden Pressure Trip,
15.Existing 37T Main Transformer Loss of Fan Power,
16.Existing 27B-A, 27B-B Battery Charger Failure Alarm,

17 .Existing 27 INV Inverter Failure Alarm.

(DFI’?‘*’F”EJ‘P‘P’N.—‘

4-20mA Existing Pressure Transmitter, Pressure Downstream of TSV,
4-20mA Existing Speed XMTR 0-720 RPM, Generator Speed,
Existing Relay 12X-2, Generator High Speed Shutdown,

Existing Relay 62X-2B Generator Speed High Temperature 86,

Existing Relay 38-2, Vibration High,

63DWIL-2 Existing Pressure Switch Trashrack Differential Pressure First Stage,
63WP-2 Existing Pressure Switch Penstock Pressure Low,

63DWH-2 Existing Pressure Switch, Trashrack Differential Pressure Second Stage,
Existing Relay 33WG2X Wicket Gate Closed.
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