
Antelope Valley 

2014 IRWM Drought Solicitation 

Project Questionnaire 

The Antelope Valley IRWM Advisory Team is soliciting projects for inclusion in the 2014 Integrated 
Regional Water Management (IRWM) Drought Grant Solicitation, funded by Proposition 84, Round 3, 
Part 1. A copy of the Draft Proposal Solicitation Package and IRWM Guidelines may be found 
at http://www.water.ca.gov/irwm/grants/implementation.cfm. It should be noted that this 
questionnaire applies to this specific grant round only and assumes that projects have already been 
accepted into the Antelope Valley IRWMP as implementation projects.  

This is an expedited round of funding with strict deadlines.  If you have a project that you would like to 
submit for consideration in Round 3, Part 1, please fill out this questionnaire completely and submit to 
Tim Chen at TCHEN@dpw.lacounty.gov.  

Project Questionnaires will be accepted until 5:00 pm on Wednesday, May 7th. The solicitation period 
will be closed at this date/time and no additional projects will be accepted for consideration in this 
round of funding. The process to select projects for the grant application will adhere to the following 
schedule: 

• May 7th – all Project Questionnaires due by 5 pm
• May 8th – A-Team meeting to review Project Questionnaires
• May 8th – 14th – Submitted Project Questionnaires will be available on www.avwaterplan.org

website for review by stakeholders
• May 14th – IRWM Stakeholder meeting to be held from 9:00 – 10:30 am at the Larry Chimbole

Cultural Center, 38350 Sierra Hwy, Joshua Room. Project selection to be led by the A-Team.

The information needed for each project is listed below. If you have any questions about this 
questionnaire, please contact Brian Dietrick at bdietrick@rmcwater.com. 

A. General Information 

Project Name:  

Has this project already been accepted into the Antelope Valley IRWMP1: 

Is the information for this project in the www.avwaterplan.org database up to date: 

1 If the project has not been accepted into the IRWMP, please go to www.avwaterplan.org (“Projects” tab) to 
obtain an Antelope Valley IRWMP Project Identification Form and follow the instructions. A project must be 
accepted into the IRWMP as an implementation project before it can be considered for this round of grant funding. 
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Project Proponent (agency): 

Contact Person/Phone/Email: 

Will the contact person be available during normal business hours during the month of June 2014: 

Total project cost: 

Total amount requested in grant funds: 

Have matching funds been secured (please explain): 

B. Eligibility  

Eligible Project Type under 2014 IRWM Drought Grant Solicitation (select all that apply): 

• Provide immediate regional drought preparedness (see Table 1 of the 2014 IRWM Drought
Guidelines for a definition of drought preparedness)

• Increase local water supply reliability and the delivery of safe drinking water
• Assist water suppliers and regions to implement conservation programs and measures that are

not locally cost-effective
• Reduce water quality conflicts or ecosystem conflicts created by the drought

Discuss how the project will address the drought impact(s) presented above and how it can be 
considered as one or more of the four eligible project types, and why expedited funding is needed: 

 

 
 



C. Project Information  

Project Description/Summary: 

Current Project Phase (select all that apply): 

• Feasibility Study
• Planning
• Environmental Documentation/CEQA
• Permitting
• Implementation/Construction

Projected Start Date (for construction projects, “ready to proceed” means that bids have been awarded 
by the specified date): 

What level of CEQA is required: 

• Initial Study
• EIR
• EIS
• Mitigated Negative Declaration
• Negative Declaration
• Environmental Assessment
• Exempt

Are other permits required for the project (if yes, please list and describe progress): 

Has a detailed budget been prepared for the project: 

What is the basis for costs used to derive the budget: 

D. Justification and Technical Basis 

List all studies, plans, and designs completed for the project: 

 

 

 

Phase 2 will connect the Palmdale Water Reclamation Plant (District #20) with the Lancaster Water 
Reclamation Plant (District #14) with a 24-inch pipeline, pump station, and storage tanks.  The project will 
provide supplemental service to both cities and both Water Reclamation Plants. 

 

 

 



Summarize the projected physical benefits of the project (i.e., AFY of new supply, acres, amount of 
storage space, etc.): 

Describe how the performance of the project will be monitored: 

E. Cost Analysis 

Have alternative methods been considered to achieve the same types and amounts of physical benefits 
as the proposed project: 

If no, why not: 

If yes, describe the alternative methods and estimated costs of the alternatives(s): 

Is the project the least cost alternative to achieve the physical benefits (please explain): 

If not the least cost alternative, why is it the preferred alternative: 

F. Climate Change and DAC 

Does the project address climate change adaptation and/or mitigation (i.e., energy efficiency, reduction 
of greenhouse gases, reduction of carbon, reduction in water demand): 

Does the project provide benefits to a disadvantaged community (DAC): 

 

    


	Project Name: North Los Angeles/Kern County Regional Recycled Water Project Phase 2
	Text5: Yes
	Text6: No.  Project is listed as Palmdale Power Plant Project and North Los Angeles/Kern County Regional Recycled Water Project Phase 2
	Text7: City of Palmdale
	Text8: Gordon L. Phair/661-267-5310/gphair@cityofpalmdale.org
	Text10: $20 million
	Text11: $10 million
	Text12: Yes.  The City of Palmdale's partner in the development of the Palmdale Hybrid Power Plant will provide the matching funds.
	Text14: The Los Angeles/Kern County Regional Recycled Water Project outlines the foundation of a regional recycled water system in the Antelope Valley Region. The proposed system would distribute recycled water throughout the service area and provide a backbone system that could accommodate minimum and maximum demands and allow significant deliveries of recycled water to recharge areas. The recommended plans placement of the system components is based on an analysis of the service area demands, topography, and desired operating pressures.  Specifically, the proposed system components of the recommended plan consist of: recycled water supply, a main pump station, booster pump stations, storage reservoirs, and distribution system. The construction of the recycled water supply system would be phased overtime and it is anticipated that all phases of construction would be started by 2015.

Recycled water users would include municipal medians, agriculture, commercial, golf courses, school yards, and parks as allowed by California Department of Health Services, Division 4, Title 22 (Title 22).
 
	Check Box15: Yes
	Check Box16: Yes
	Check Box17: Yes
	Check Box18: Off
	Check Box20: Yes
	Check Box21: Yes
	Check Box22: Yes
	Check Box23: Yes
	Check Box24: Yes
	Text25: January 2015
	Text26: Yes.  Both cities have DAC and this project will provide recycled water to those areas.
	Text27: Every acre-ft of recycled water delivered by the system represents a one acre-ft reduction in potable water use.

	Text28: It is more beneficial to construct the full backbone system to meet current demands as well as future demands.
	Text29: No.  This project is the sized to meet current and future recycled water demands.
	Text30: There are no alternatives to providing a backbone system for the entire valley except the "do nothing" alternative.
	Dropdown31: [Yes]
	Text32: 
	Text33: The connection to the hydropower plant with be metered to verify the flow of the system. 

	Text34: The project will provide 3 million gallons of storage, 9,200 gpm of pumping capacity, and a transmission line for 4,200 acre-feet per year of recycled water.
	Text35: Construction design and drawings for the pipeline, pump station, and tank have all been complete along with specifications.
	Text36: Historical construction costs of pipeline projects.
	Text37: Yes.
	Text38: Union Pacific Railroad Pipeline Crossing Agreement (complete), South California Regional Rail Authority Right-of-Way Encroachment (complete), Metropolitan Transportation Authority License Agreement (complete), Los Angeles County Department of Public Works Road Permit (to be filed)
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	Check Box43: Off
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	Dropdown46: [Yes]


