



Sh. 60  
**CASH CONTRACT N° 292**  
 Alignment of work to be done on  
**TOPANGA CANYON ROAD**  
 From the summit north to the boundary line of the  
 City of Los Angeles  
**PLAN N° 1-A**

Los Angeles Co. Road Dept.  
 Field Work - J. J. H. ...  
 Office Work - S. J. ...  
 Checked - ...  
 Approved - ... 1926

Notes -  
 This drawing and the data hereon are hereby made a part of the specifications.  
 Portion colored green to be graded and packed with all end rock remaining.  
 Heavy dotted line parallel to E of improvement shows guard lines as per Plan N° 1  
 to be constructed.

F.M. 18689